

PS&E JOB NO : 08C516 REVISION NO :
 CONTRACT NO : 007779 REGION NO : 3
 VERSION NO : 6 WORK ORDER# : XL3030
 HWY : SR 005
 TITLE : I-5
 PORT OF TACOMA ROAD TO
 KING COUNTY LINE - HOV
 08C516
 PROJECT : , ARRA-0053(948), IM-0053(948)
 COUNTY(S) : KING, PIERCE

BIDS OPENED ON : Jul 8 2009
 AWARDED ON : Jul 13 2009
 ----- LOW BIDDER ----- 2ND BIDDER ----- 3RD BIDDER -----
 TRI-STATE CONSTRUCTION, INC. TUCCI & SONS, INC. IMCO GENERAL CONSTRUCTION, INC
 350 - 106TH AVE NE 4224 WALLER RD E 4509 GUIDE MERIDIAN
 98004-5732
 BELLEVUE WA 980093686 TACOMA WA 984431099 BELLINGHAM WA 982269193
 CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 832800 CONTRACTOR NUMBER : 394950

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.					
PREPARATION									
1	MOBILIZATION	L.S.			-47.49 %		-48.92 %		-52.26 %
			4,189,590.88	2,200,000.00	1,989,590.88	2,140,000.00	2,049,590.88	2,000,000.00	2,189,590.88
2	CLEARING AND GRUBBING								
	3.7500	ACRE	9,225.7100	7,000.0000	-24.13 %	4,000.0000	-56.64 %	3,200.0000	-65.31 %
			34,596.41	26,250.00	-8,346.41	15,000.00	-19,596.41	12,000.00	-22,596.41
3	ARCHAEOLOGICAL AND HISTORICAL SALVAGE	EST.			0.00 %		0.00 %		0.00 %
			2,050.00	2,050.00		2,050.00		2,050.00	
4	REMOVING DRAINAGE STRUCTURE	EACH			-49.48 %		-71.13 %		-83.26 %
	11.0000		692.7500	350.0000	-3,770.25	200.0000	-5,420.25	116.0000	-6,344.25
			7,620.25	3,850.00		2,200.00		1,276.00	
5	REMOVAL OF STRUCTURE AND OBSTRUCTION	L.S.			41.89 %		-62.16 %		-5.41 %
			52,857.62	75,000.00	22,142.38	20,000.00	-32,857.62	50,000.00	-2,857.62
6	REMOVING SOLDIER PILE SHAFT OBSTRUCTIONS	EST.			0.00 %		0.00 %		0.00 %
			51,250.00	51,250.00		51,250.00		51,250.00	
7	REMOVING PORTION OF EXISTING BRIDGE NO. 5/458E	L.S.			143.90 %		70.73 %		2.44 %
			4,100.00	10,000.00	5,900.00	7,000.00	2,900.00	4,200.00	100.00
8	REMOVING PORTION OF EXISTING BRIDGE NO. 5/458W	L.S.			168.29 %		265.85 %		143.90 %
			4,100.00	11,000.00	6,900.00	15,000.00	10,900.00	10,000.00	5,900.00
9	REMOVING PORTION OF EXISTING BRIDGE NO. 5/462E	L.S.			257.72 %		225.20 %		95.12 %
			3,075.00	11,000.00	7,925.00	10,000.00	6,925.00	6,000.00	2,925.00
10	REMOVING PORTION OF EXISTING BRIDGE NO. 5/462W	L.S.			322.76 %		225.20 %		78.86 %
			3,075.00	13,000.00	9,925.00	10,000.00	6,925.00	5,500.00	2,425.00
11	REMOVING PORTION OF EXISTING BRIDGE NO. 5/464E	L.S.			-36.59 %		119.51 %		104.88 %
			20,500.00	13,000.00	-7,500.00	45,000.00	24,500.00	42,000.00	21,500.00

PS&E JOB NO : 08C516 REVISION NO :
 CONTRACT NO : 007779 REGION NO : 3
 VERSION NO : 6 WORK ORDER# : XL3030
 HWY : SR 005
 TITLE : I-5
 PORT OF TACOMA ROAD TO
 KING COUNTY LINE - HOV
 08C516
 PROJECT : , ARRA-0053(948), IM-0053(948)
 COUNTY(S) : KING, PIERCE

BIDS OPENED ON : Jul 8 2009
 AWARDED ON : Jul 13 2009
 ----- LOW BIDDER ----- 2ND BIDDER ----- 3RD BIDDER -----
 TRI-STATE CONSTRUCTION, INC. TUCCI & SONS, INC. IMCO GENERAL CONSTRUCTION, INC
 350 - 106TH AVE NE 4224 WALLER RD E 4509 GUIDE MERIDIAN
 98004-5732
 BELLEVUE WA 980093686 TACOMA WA 984431099 BELLINGHAM WA 982269193
 CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 832800 CONTRACTOR NUMBER : 394950

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.					
PREPARATION									
12	REMOVING PORTION OF EXISTING BRIDGE NO. 5/464W	L.S.							
			16,400.00	11,000.00	-32.93 %		35,000.00	18,600.00	113.41 %
13	REMOVING ASPHALT CONC. PAVEMENT	S.Y.							
	75.0000		42.4400	10.0000	-76.44 %		10.0000	18.0000	-57.59 %
			3,183.00	750.00	-2,433.00		750.00	1,350.00	-1,833.00
14	REMOVING CONC. BARRIER	L.F.							
	2571.0000		19.5300	2.0000	-89.76 %		2.4500	3.0000	-84.64 %
			50,211.63	5,142.00	-45,069.63		6,298.95	7,713.00	-42,498.63
15	REMOVING GUARDRAIL	L.F.							
	5650.0000		4.1400	4.5000	8.70 %		4.2000	3.5000	-15.46 %
			23,391.00	25,425.00	2,034.00		23,730.00	339.00	19,775.00
16	REMOVING GUARDRAIL ANCHOR	EACH							
	32.0000		279.1900	200.0000	-28.36 %		185.0000	270.0000	-3.29 %
			8,934.08	6,400.00	-2,534.08		5,920.00	8,640.00	-294.08
17	REMOVING CABLE BARRIER	L.F.							
	11810.0000		3.3100	2.0000	-39.58 %		1.9000	2.2500	-32.02 %
			39,091.10	23,620.00	-15,471.10		22,439.00	26,572.50	-12,518.60
18	REMOVING IMPACT ATTENUATOR	EACH							
	2.0000		3,121.1300	450.0000	-85.58 %		440.0000	400.0000	-87.18 %
			6,242.26	900.00	-5,342.26		880.00	800.00	-5,442.26
19	REMOVING FLEXIBLE GUIDE POST	L.S.							
					-10.87 %				-28.70 %
			1,122.00	1,000.00	-122.00		765.00	800.00	-322.00
20	REMOVING TEMPORARY PAVEMENT MARKING	L.F.							
	582956.0000		0.2900	0.0900	-68.97 %		0.1000	0.1100	-62.07 %
			169,057.24	52,466.04	-116,591.20		58,295.60	64,125.16	-104,932.08
21	REMOVING PLASTIC LINE	L.F.							
	86400.0000		0.4900	0.3500	-28.57 %		0.3500	0.4000	-18.37 %
			42,336.00	30,240.00	-12,096.00		30,240.00	34,560.00	-7,776.00
22	REMOVING RAISED PAVEMENT MARKER	HUND							
	10.8100		210.0000	100.0000	-52.38 %		100.0000	110.0000	-47.62 %
			2,270.10	1,081.00	-1,189.10		1,081.00	1,189.10	-1,081.00

PS&E JOB NO : 08C516 REVISION NO :
 CONTRACT NO : 007779 REGION NO : 3
 VERSION NO : 6 WORK ORDER# : XL3030
 HWY : SR 005
 TITLE : I-5
 PORT OF TACOMA ROAD TO
 KING COUNTY LINE - HOV
 08C516
 PROJECT : , ARRA-0053(948), IM-0053(948)
 COUNTY(S) : KING, PIERCE

BIDS OPENED ON : Jul 8 2009
 AWARDED ON : Jul 13 2009

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
TRI-STATE CONSTRUCTION, INC. 350 - 106TH AVE NE 98004-5732 BELLEVUE WA 980093686 CONTRACTOR NUMBER : 829961	TUCCI & SONS, INC. 4224 WALLER RD E TACOMA WA 984431099 CONTRACTOR NUMBER : 832800	IMCO GENERAL CONSTRUCTION, INC 4509 GUIDE MERIDIAN BELLINGHAM WA 982269193 CONTRACTOR NUMBER : 394950

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
PREPARATION										
23	REMOVING CHAIN LINK FENCE 1670.0000	L.F.	6.2200 10,387.40	2.2000 3,674.00	-64.63 % -6,713.40	2.2000 3,674.00	-64.63 % -6,713.40	7.5000 12,525.00	20.58 % 2,137.60	
GRADING										
24	ROADWAY EXCAVATION INCL. HAUL 34380.0000	C.Y.	15.6000 536,328.00	15.0000 515,700.00	-3.85 % -20,628.00	15.0500 517,419.00	-3.53 % -18,909.00	16.0000 550,080.00	2.56 % 13,752.00	
25	PAVEMENT REPAIR EXCAVATION INCL. HAUL 73.0000	S.Y.	62.3600 4,552.28	20.0000 1,460.00	-67.93 % -3,092.28	50.0000 3,650.00	-19.82 % -902.28	6.0000 438.00	-90.38 % -4,114.28	
26	UNSUITABLE FOUNDATION EXCAVATION INCL. HAUL 1270.0000	C.Y.	24.7800 31,470.60	20.0000 25,400.00	-19.29 % -6,070.60	22.0000 27,940.00	-11.22 % -3,530.60	19.0000 24,130.00	-23.33 % -7,340.60	
27	GRAVEL BORROW INCL. HAUL 26380.0000	TON	12.2800 323,946.40	11.0000 290,180.00	-10.42 % -33,766.40	11.4000 300,732.00	-7.17 % -23,214.40	13.0000 342,940.00	5.86 % 18,993.60	
28	EMBANKMENT COMPACTION 15340.0000	C.Y.	4.2000 64,428.00	4.0000 61,360.00	-4.76 % -3,068.00	2.0000 30,680.00	-52.38 % -33,748.00	3.2500 49,855.00	-22.62 % -14,573.00	
29	FLOODPLAIN MITIGATION SITE EXCAVATION INCL. HAUL 27500.0000	C.Y.	14.7200 404,800.00	15.5000 426,250.00	5.30 % 21,450.00	10.6000 291,500.00	-27.99 % -113,300.00	14.0000 385,000.00	-4.89 % -19,800.00	
30	FLOODPLAIN MITIGATION SITE BYPASS SYSTEM L.S.		16,728.00	60,000.00	258.68 % 43,272.00	41,000.00	145.10 % 24,272.00	44,000.00	163.03 % 27,272.00	
31	LOW DENSITY CELLULAR CONCRETE 406.1000	C.Y.	256.1300 104,014.39	210.0000 85,281.00	-18.01 % -18,733.39	200.0000 81,220.00	-21.91 % -22,794.39	236.0000 95,839.60	-7.86 % -8,174.79	

PS&E JOB NO : 08C516 REVISION NO :
 CONTRACT NO : 007779 REGION NO : 3
 VERSION NO : 6 WORK ORDER# : XL3030
 HWY : SR 005
 TITLE : I-5
 PORT OF TACOMA ROAD TO
 KING COUNTY LINE - HOV
 08C516
 PROJECT : , ARRA-0053(948), IM-0053(948)
 COUNTY(S) : KING, PIERCE

BIDS OPENED ON : Jul 8 2009
 AWARDED ON : Jul 13 2009

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
TRI-STATE CONSTRUCTION, INC. 350 - 106TH AVE NE 98004-5732 BELLEVUE WA 980093686 CONTRACTOR NUMBER : 829961	TUCCI & SONS, INC. 4224 WALLER RD E TACOMA WA 984431099 CONTRACTOR NUMBER : 832800	IMCO GENERAL CONSTRUCTION, INC 4509 GUIDE MERIDIAN BELLINGHAM WA 982269193 CONTRACTOR NUMBER : 394950

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		2ND BIDDER		3RD BIDDER		
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
GRADING									
32	CULVERT PROTECTION SLAB	L.S.	8,200.00	21.95 %	10,000.00	1,800.00	-14.63 %	4,300.00	-47.56 %
DRAINAGE									
33	DITCH EXCAVATION INCL. HAUL	C.Y.	8,349.60	-25.27 %	26.0000	35.0000	0.60 %	11.0000	-68.38 %
34	CONCRETE INLET	EACH	2,986.04	-39.72 %	900.0000	710.0000	-52.45 %	870.0000	-41.73 %
35	GRATE INLET TYPE 2	EACH	647,679.78	-44.97 %	1,800.0000	1,235.0000	-62.25 %	1,900.0000	-41.92 %
36	QUARRY SPALLS	TON	9,937.40	-22.51 %	35.0000	50.0000	10.69 %	21.0000	-53.51 %
37	DRAIN PIPE 8 IN. DIAM.	L.F.	7,170.24	22.42 %	38.0000	30.0000	-3.35 %	22.0000	-29.12 %
38	SCHEDULE A CULV. PIPE 12 IN. DIAM.	L.F.	5,009.40	22.17 %	68.0000	28.0000	-49.69 %	34.0000	-38.91 %
39	SCHEDULE A CULV. PIPE 30 IN. DIAM.	L.F.	1,243.20	68.92 %	210.0000	150.0000	20.66 %	210.0000	68.92 %
40	CL. III REINF. CONC. CULV. PIPE 36 IN. DIAM.	L.F.	5,424.54	-35.11 %	160.0000	200.0000	-18.89 %	150.0000	-39.17 %

PS&E JOB NO : 08C516 REVISION NO :
 CONTRACT NO : 007779 REGION NO : 3
 VERSION NO : 6 WORK ORDER# : XL3030
 HWY : SR 005
 TITLE : I-5
 PORT OF TACOMA ROAD TO
 KING COUNTY LINE - HOV
 08C516
 PROJECT : , ARRA-0053(948), IM-0053(948)
 COUNTY(S) : KING, PIERCE

BIDS OPENED ON : Jul 8 2009
 AWARDED ON : Jul 13 2009
 ----- LOW BIDDER ----- 2ND BIDDER ----- 3RD BIDDER -----
 TRI-STATE CONSTRUCTION, INC. TUCCI & SONS, INC. IMCO GENERAL CONSTRUCTION, INC
 350 - 106TH AVE NE 4224 WALLER RD E 4509 GUIDE MERIDIAN
 98004-5732
 BELLEVUE WA 980093686 TACOMA WA 984431099 BELLINGHAM WA 982269193
 CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 832800 CONTRACTOR NUMBER : 394950

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
DRAINAGE										
41	MEDIA FILTER DRAIN									
	11470.0000	L.F.	92.4100	29.0000	-68.62%	45.0000	-51.30%	8.5000	-90.80%	
			1,059,942.70	332,630.00	-727,312.70	516,150.00	-543,792.70	97,495.00	-962,447.70	
STORM SEWER										
42	DELETED ITEM									
	0.0100	EACH	0.0001	0.0000	0.00%	0.0000	0.00%	0.0000	0.00%	
			0.00	0.00	0.00	0.00	0.00	0.00	0.00	
43	CATCH BASIN TYPE 2 48 IN. DIAM.									
	6.0000	EACH	3,323.6500	2,000.0000	-39.83%	2,000.0000	-39.83%	1,800.0000	-45.84%	
			19,941.90	12,000.00	-7,941.90	12,000.00	-7,941.90	10,800.00	-9,141.90	
44	CATCH BASIN TYPE 2 60 IN. DIAM.									
	1.0000	EACH	9,555.5100	3,500.0000	-63.37%	3,400.0000	-64.42%	3,000.0000	-68.60%	
			9,555.51	3,500.00	-6,055.51	3,400.00	-6,155.51	3,000.00	-6,555.51	
45	TESTING STORM SEWER PIPE									
	12265.0000	L.F.	2.2700	2.0000	-11.89%	1.0000	-55.95%	3.0000	32.16%	
			27,841.55	24,530.00	-3,311.55	12,265.00	-15,576.55	36,795.00	8,953.45	
46	CL. III REINF. CONC. STORM SEWER PIPE 12 IN. DIAM.									
	974.0000	L.F.	52.8100	28.0000	-46.98%	28.0000	-46.98%	34.0000	-35.62%	
			51,436.94	27,272.00	-24,164.94	27,272.00	-24,164.94	33,116.00	-18,320.94	
47	CL. III REINF. CONC. STORM SEWER PIPE 18 IN. DIAM.									
	165.0000	L.F.	62.2200	60.0000	-3.57%	33.0000	-46.96%	51.0000	-18.03%	
			10,266.30	9,900.00	-366.30	5,445.00	-4,821.30	8,415.00	-1,851.30	
48	CL. IV REINF. CONC. STORM SEWER PIPE 12 IN. DIAM.									
	1101.0000	L.F.	59.0400	26.0000	-55.96%	28.0000	-52.57%	41.0000	-30.56%	
			65,003.04	28,626.00	-36,377.04	30,828.00	-34,175.04	45,141.00	-19,862.04	
49	CL. V REINF. CONC. STORM SEWER PIPE 12 IN. DIAM.									
	2672.0000	L.F.	57.8200	26.0000	-55.03%	28.0000	-51.57%	34.0000	-41.20%	
			154,495.04	69,472.00	-85,023.04	74,816.00	-79,679.04	90,848.00	-63,647.04	
50	CL. V REINF. CONC. STORM SEWER PIPE 18 IN. DIAM.									
	191.0000	L.F.	80.5400	45.0000	-44.13%	33.0000	-59.03%	48.0000	-40.40%	
			15,383.14	8,595.00	-6,788.14	6,303.00	-9,080.14	9,168.00	-6,215.14	

PS&E JOB NO : 08C516 REVISION NO :
 CONTRACT NO : 007779 REGION NO : 3
 VERSION NO : 6 WORK ORDER# : XL3030
 HWY : SR 005
 TITLE : I-5
 PORT OF TACOMA ROAD TO
 KING COUNTY LINE - HOV
 08C516
 PROJECT : , ARRA-0053(948), IM-0053(948)
 COUNTY(S) : KING, PIERCE

BIDS OPENED ON : Jul 8 2009
 AWARDED ON : Jul 13 2009
 ----- LOW BIDDER ----- 2ND BIDDER ----- 3RD BIDDER -----
 TRI-STATE CONSTRUCTION, INC. TUCCI & SONS, INC. IMCO GENERAL CONSTRUCTION, INC
 350 - 106TH AVE NE 4224 WALLER RD E 4509 GUIDE MERIDIAN
 98004-5732
 BELLEVUE WA 980093686 TACOMA WA 984431099 BELLINGHAM WA 982269193
 CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 832800 CONTRACTOR NUMBER : 394950

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		LOW BIDDER		2ND BIDDER		3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
STORM SEWER										
51	SCHEDULE A STORM SEWER PIPE 12 IN. DIAM.									
	2681.0000 L.F.		44.4400	-45.99 %	24.0000	-54.21 %	20.3500	-48.24 %	23.0000	-48.24 %
			119,143.64	-54,799.64	64,344.00	-64,585.29	54,558.35	-57,480.64	61,663.00	-57,480.64
52	SCHEDULE A STORM SEWER PIPE 18 IN. DIAM.									
	180.0000 L.F.		56.7300	-20.68 %	45.0000	-50.64 %	28.0000	-41.83 %	33.0000	-41.83 %
			10,211.40	-2,111.40	8,100.00	-5,171.40	5,040.00	-4,271.40	5,940.00	-4,271.40
53	DUCTILE IRON STORM SEWER PIPE 12 IN. DIAM.									
	3607.0000 L.F.		67.6300	-36.42 %	43.0000	-44.11 %	37.8000	-34.94 %	44.0000	-34.94 %
			243,941.41	-88,840.41	155,101.00	-107,596.81	136,344.60	-85,233.41	158,708.00	-85,233.41
54	TRENCHLESS CONSTRUCTION - STEEL CASING 18 IN. DIAM.									
	609.0000 L.F.		558.7900	-43.63 %	315.0000	-40.05 %	335.0000	-48.10 %	290.0000	-48.10 %
			340,303.11	-148,468.11	191,835.00	-136,288.11	204,015.00	-163,693.11	176,610.00	-163,693.11
55	TRENCHLESS CONSTRUCTION - STEEL CASING 24 IN. DIAM.									
	96.0000 L.F.		628.6400	-48.30 %	325.0000	-36.37 %	400.0000	-49.10 %	320.0000	-49.10 %
			60,349.44	-29,149.44	31,200.00	-21,949.44	38,400.00	-29,629.44	30,720.00	-29,629.44
SANITARY SEWER										
56	SANITARY SEWER PIPE LINER 48 IN. DIAM.									
	768.0000 L.F.		440.4300	-6.91 %	410.0000	-9.18 %	400.0000	-11.45 %	390.0000	-11.45 %
			338,250.24	-23,370.24	314,880.00	-31,050.24	307,200.00	-38,730.24	299,520.00	-38,730.24
57	REPAIR EXISTING SANITARY SEWER PIPE									
	EST.			0.00 %		0.00 %		0.00 %		0.00 %
			12,000.00		12,000.00		12,000.00		12,000.00	
STRUCTURE										
58	STRUCTURE EXCAVATION CLASS A INCL. HAUL									
	840.0000 C.Y.		25.6300	-2.46 %	25.0000	1.44 %	26.0000	-49.28 %	13.0000	-49.28 %
			21,529.20	-529.20	21,000.00	310.80	21,840.00	-10,609.20	10,920.00	-10,609.20
59	SHORING OR EXTRA EXCAVATION CL. A BRIDGE NO. 5/458E									
	L.S.			-75.61 %		-90.24 %		-31.71 %		-31.71 %
			10,250.00	-7,750.00	2,500.00	-9,250.00	1,000.00	-3,250.00	7,000.00	-3,250.00

PS&E JOB NO : 08C516 REVISION NO :
 CONTRACT NO : 007779 REGION NO : 3
 VERSION NO : 6 WORK ORDER# : XL3030
 HWY : SR 005
 TITLE : I-5
 PORT OF TACOMA ROAD TO
 KING COUNTY LINE - HOV
 08C516
 PROJECT : , ARRA-0053(948), IM-0053(948)
 COUNTY(S) : KING, PIERCE

BIDS OPENED ON : Jul 8 2009
 AWARDED ON : Jul 13 2009
 ----- LOW BIDDER ----- 2ND BIDDER ----- 3RD BIDDER -----
 TRI-STATE CONSTRUCTION, INC. TUCCI & SONS, INC. IMCO GENERAL CONSTRUCTION, INC
 350 - 106TH AVE NE 4224 WALLER RD E 4509 GUIDE MERIDIAN
 98004-5732
 BELLEVUE WA 980093686 TACOMA WA 984431099 BELLINGHAM WA 982269193
 CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 832800 CONTRACTOR NUMBER : 394950

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
STRUCTURE										
60	SHORING OR EXTRA EXCAVATION CL. A BRIDGE NO. 5/458W	L.S.			-65.85 %			-90.24 %		-31.71 %
			10,250.00	3,500.00	-6,750.00	1,000.00	-9,250.00	7,000.00	-3,250.00	
61	SHORING OR EXTRA EXCAVATION CL. A BRIDGE NO. 5/462E	L.S.			-65.85 %			-90.24 %		-26.83 %
			10,250.00	3,500.00	-6,750.00	1,000.00	-9,250.00	7,500.00	-2,750.00	
62	SHORING OR EXTRA EXCAVATION CL. A BRIDGE NO. 5/462W	L.S.			-75.61 %			-90.24 %		-26.83 %
			10,250.00	2,500.00	-7,750.00	1,000.00	-9,250.00	7,500.00	-2,750.00	
63	SHORING OR EXTRA EXCAVATION CL. A BRIDGE NO. 5/464E	L.S.			-68.29 %			-95.12 %		-51.22 %
			20,500.00	6,500.00	-14,000.00	1,000.00	-19,500.00	10,000.00	-10,500.00	
64	SHORING OR EXTRA EXCAVATION CL. A BRIDGE NO. 5/464W	L.S.			-68.29 %			-95.12 %		-41.46 %
			20,500.00	6,500.00	-14,000.00	1,000.00	-19,500.00	12,000.00	-8,500.00	
65	SHORING OR EXTRA EXCAVATION CL. A EL26 RAMP WALL	L.S.			-43.54 %			-97.18 %		-35.07 %
			35,424.00	20,000.00	-15,424.00	1,000.00	-34,424.00	23,000.00	-12,424.00	
66	SHAFT - 30 IN. DIAMETER	L.F.			-31.71 %			-48.78 %		-10.57 %
	2108.0000		123.0000	84.0000	-39.0000	63.0000	-60.0000	110.0000	-13.0000	
			259,284.00	177,072.00	-82,212.00	132,804.00	-126,480.00	231,880.00	-27,404.00	
67	FURNISHING SOLDIER PILE - W14 X 90	L.F.			-31.71 %			-8.54 %		-31.71 %
	2521.0000		82.0000	56.0000	-26.0000	75.0000	-7.0000	56.0000	-26.0000	
			206,722.00	141,176.00	-65,546.00	189,075.00	-17,647.00	141,176.00	-65,546.00	
68	FURNISHING AND DRIVING CONCRETE TEST PILE	EACH			180.49 %			168.29 %		107.32 %
	60.0000		4,100.0000	11,500.0000	7,400.0000	11,000.0000	6,900.0000	8,500.0000	1,600.0000	
			246,000.00	690,000.00	444,000.00	660,000.00	414,000.00	510,000.00	264,000.00	
69	FURNISHING CONC. PILING 14 INCH	L.F.			-47.97 %			-60.98 %		-34.96 %
	12256.0000		76.8800	40.0000	-36.8800	30.0000	-46.8800	50.0000	-26.8800	
			942,241.28	490,240.00	-452,001.28	367,680.00	-574,561.28	612,800.00	-329,441.28	
70	DRIVING CONC. PILE 14 INCH DIAM.	EACH			160.16 %			322.76 %		108.13 %
	120.0000		1,537.5000	4,000.0000	2,462.5000	6,500.0000	5,000.0000	3,200.0000	1,600.0000	
			184,500.00	480,000.00	295,500.00	780,000.00	595,500.00	384,000.00	199,500.00	

PS&E JOB NO : 08C516 REVISION NO :
 CONTRACT NO : 007779 REGION NO : 3
 VERSION NO : 6 WORK ORDER# : XL3030
 HWY : SR 005
 TITLE : I-5
 PORT OF TACOMA ROAD TO
 KING COUNTY LINE - HOV
 08C516
 PROJECT : , ARRA-0053(948), IM-0053(948)
 COUNTY(S) : KING, PIERCE

BIDS OPENED ON : Jul 8 2009
 AWARDED ON : Jul 13 2009
 ----- LOW BIDDER ----- 2ND BIDDER ----- 3RD BIDDER -----
 TRI-STATE CONSTRUCTION, INC. TUCCI & SONS, INC. IMCO GENERAL CONSTRUCTION, INC
 350 - 106TH AVE NE 4224 WALLER RD E 4509 GUIDE MERIDIAN
 98004-5732
 BELLEVUE WA 980093686 TACOMA WA 984431099 BELLINGHAM WA 982269193
 CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 832800 CONTRACTOR NUMBER : 394950

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		2ND BIDDER		3RD BIDDER		
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
STRUCTURE									
71	DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT								
	CALC			0.00 %		0.00 %		0.00 %	
			-6.00		-6.00		-6.00		-6.00
72	TIMBER LAGGING								
	4448.0000 S.F.		20.7400	-51.78 %	10.0000	-51.78 %	11.0000	-46.96 %	
			92,251.52	-47,771.52	44,480.00	-47,771.52	48,928.00	-43,323.52	
73	SUPERSTRUCTURE - BRIDGE NO. 5/458 E WIDENING								
	L.S.			-38.21 %		-38.21 %		-38.86 %	
			153,750.00	-58,750.00	95,000.00	-58,750.00	94,000.00	-59,750.00	
74	SUPERSTRUCTURE - BRIDGE NO. 5/458 W WIDENING								
	L.S.			-34.96 %		-28.46 %		-38.21 %	
			153,750.00	-53,750.00	100,000.00	-43,750.00	95,000.00	-58,750.00	
75	SUPERSTRUCTURE - BRIDGE NO. 5/462 E WIDENING								
	L.S.			-53.66 %		-43.90 %		-51.22 %	
			205,000.00	-110,000.00	95,000.00	-90,000.00	100,000.00	-105,000.00	
76	SUPERSTRUCTURE - BRIDGE NO. 5/462 W WIDENING								
	L.S.			-48.78 %		-43.90 %		-48.78 %	
			205,000.00	-100,000.00	105,000.00	-90,000.00	105,000.00	-100,000.00	
77	SUPERSTRUCTURE - BRIDGE NO. 5/464 E WIDENING								
	L.S.			-35.61 %		-7.32 %		-11.22 %	
			1,025,000.00	-365,000.00	660,000.00	-75,000.00	910,000.00	-115,000.00	
78	SUPERSTRUCTURE - BRIDGE NO. 5/464 W WIDENING								
	L.S.			-22.56 %		3.66 %		-2.44 %	
			820,000.00	-185,000.00	635,000.00	30,000.00	800,000.00	-20,000.00	
79	TRAFFIC BARRIER								
	686.0000 L.F.		128.1300	-49.27 %	65.0000	-2.44 %	100.0000	-21.95 %	
			87,897.18	-43,307.18	44,590.00	-2,147.18	68,600.00	-19,297.18	
80	MEMBRANE WATERPROOFING (DECK SEAL)								
	3832.0000 S.Y.		25.6300	-49.28 %	13.0000	-37.57 %	15.0000	-41.47 %	
			98,214.16	-48,398.16	49,816.00	-36,902.16	57,480.00	-40,734.16	
81	CONCRETE FASCIA PANEL								
	4913.0000 S.F.		41.0000	21.95 %	50.0000	9.76 %	44.0000	7.32 %	
			201,433.00	44,217.00	245,650.00	19,652.00	216,172.00	14,739.00	

PS&E JOB NO : 08C516 REVISION NO :
 CONTRACT NO : 007779 REGION NO : 3
 VERSION NO : 6 WORK ORDER# : XL3030
 HWY : SR 005
 TITLE : I-5
 PORT OF TACOMA ROAD TO
 KING COUNTY LINE - HOV
 08C516
 PROJECT : , ARRA-0053(948), IM-0053(948)
 COUNTY(S) : KING, PIERCE

BIDS OPENED ON : Jul 8 2009
 AWARDED ON : Jul 13 2009

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
TRI-STATE CONSTRUCTION, INC. 350 - 106TH AVE NE 98004-5732 BELLEVUE WA 980093686 CONTRACTOR NUMBER : 829961	TUCCI & SONS, INC. 4224 WALLER RD E TACOMA WA 984431099 CONTRACTOR NUMBER : 832800	IMCO GENERAL CONSTRUCTION, INC 4509 GUIDE MERIDIAN BELLINGHAM WA 982269193 CONTRACTOR NUMBER : 394950

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		LOW BIDDER		2ND BIDDER		3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
STRUCTURE										
82	PREFABRICATED DRAINAGE MAT									
	272.0000	S.Y.	20.5000	-46.34 %	11.0000	-46.34 %	11.0000	-46.34 %	11.5000	-43.90 %
			5,576.00	-2,584.00	2,992.00	-2,584.00	2,992.00	-2,584.00	3,128.00	-2,448.00
83	EL26 RAMP WALL									
	1102.0000	S.F.	91.3600	-28.85 %	65.0000	-17.91 %	75.0000	-17.91 %	67.0000	-26.66 %
			100,678.72	-29,048.72	71,630.00	-18,028.72	82,650.00	-18,028.72	73,834.00	-26,844.72
SURFACING										
84	SHOULDER BALLAST									
	11020.0000	TON	29.7700	-56.33 %	13.0000	-51.63 %	14.4000	-51.63 %	19.0000	-36.18 %
			328,065.40	-184,805.40	143,260.00	-169,377.40	158,688.00	-169,377.40	209,380.00	-118,685.40
85	CRUSHED SURFACING BASE COURSE									
	39903.0000	TON	21.9800	-36.31 %	14.0000	-27.21 %	16.0000	-27.21 %	19.0000	-13.56 %
			877,067.94	-318,425.94	558,642.00	-238,619.94	638,448.00	-238,619.94	758,157.00	-118,910.94
86	SHOULDER FINISHING									
	4.5400	MI.	5,377.7800	-62.81 %	2,000.0000	-7.02 %	5,000.0000	-7.02 %	5,700.0000	5.99 %
			24,415.12	-15,335.12	9,080.00	-1,715.12	22,700.00	-1,715.12	25,878.00	1,462.88
LIQUID ASPHALT										
87	ANTI-STRIPPING ADDITIVE									
		EST.		0.00 %		0.00 %		0.00 %		0.00 %
			75,330.00		75,330.00		75,330.00		75,330.00	
88	ASPHALT FOR FOG SEAL									
	0.8000	TON	2,591.9400	38.89 %	3,600.0000	35.03 %	3,500.0000	35.03 %	3,900.0000	50.47 %
			2,073.55	806.45	2,880.00	726.45	2,800.00	726.45	3,120.00	1,046.45
HOT MIX ASPHALT										
89	PLANING BITUMINOUS PAVEMENT									
	50360.0000	S.Y.	3.4700	-20.75 %	2.7500	-4.61 %	3.3100	-4.61 %	2.0000	-42.36 %
			174,749.20	-36,259.20	138,490.00	-8,057.60	166,691.60	-8,057.60	100,720.00	-74,029.20

PS&E JOB NO : 08C516 REVISION NO :
 CONTRACT NO : 007779 REGION NO : 3
 VERSION NO : 6 WORK ORDER# : XL3030
 HWY : SR 005
 TITLE : I-5
 PORT OF TACOMA ROAD TO
 KING COUNTY LINE - HOV
 08C516
 PROJECT : , ARRA-0053(948), IM-0053(948)
 COUNTY(S) : KING, PIERCE

BIDS OPENED ON : Jul 8 2009
 AWARDED ON : Jul 13 2009
 ----- LOW BIDDER ----- 2ND BIDDER ----- 3RD BIDDER -----
 TRI-STATE CONSTRUCTION, INC. TUCCI & SONS, INC. IMCO GENERAL CONSTRUCTION, INC
 350 - 106TH AVE NE 4224 WALLER RD E 4509 GUIDE MERIDIAN
 98004-5732
 BELLEVUE WA 980093686 TACOMA WA 984431099 BELLINGHAM WA 982269193
 CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 832800 CONTRACTOR NUMBER : 394950

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
HOT MIX ASPHALT										
90	HMA FOR PRELEVELING CL. 3/8 IN. PG 64-22									
	2010.0000	TON	82.5900	92.0000	11.39%	90.0000	8.97%	100.0000	21.08%	
			166,005.90	184,920.00	18,914.10	180,900.00	14,894.10	201,000.00	34,994.10	
91	HMA FOR PAVEMENT REPAIR CL. 1/2 IN. PG 64-22									
	30.0000	TON	199.8000	210.0000	5.11%	200.0000	0.10%	220.0000	10.11%	
			5,994.00	6,300.00	306.00	6,000.00	6.00	6,600.00	606.00	
92	HMA CL. 1/2 IN. PG 64-22									
	59900.0000	TON	71.0500	60.0000	-15.55%	58.1800	-18.11%	65.0000	-8.52%	
			4,255,895.00	3,594,000.00	-661,895.00	3,484,982.00	-770,913.00	3,893,500.00	-362,395.00	
93	HMA CL. 1/2 IN. PG 70-22									
	15430.0000	TON	81.2900	66.0000	-18.81%	64.7000	-20.41%	73.0000	-10.20%	
			1,254,304.70	1,018,380.00	-235,924.70	998,321.00	-255,983.70	1,126,390.00	-127,914.70	
94	JOB MIX COMPLIANCE PRICE ADJUSTMENT									
		CALC			0.00%		0.00%		0.00%	
			165,307.00	165,307.00		165,307.00		165,307.00		
95	COMPACTION PRICE ADJUSTMENT									
		CALC			0.00%		0.00%		0.00%	
			56,934.00	56,934.00		56,934.00		56,934.00		
96	ASPHALT COST PRICE ADJUSTMENT									
		CALC			0.00%		0.00%		0.00%	
			627,625.00	627,625.00		627,625.00		627,625.00		
97	LONGITUDINAL JOINT DENSITY PRICE ADJUSTMENT									
		CALC			0.00%		0.00%		0.00%	
			-20.00	-20.00		-20.00		-20.00		
98	CYCLIC DENSITY PRICE ADJUSTMENT									
		CALC			0.00%		0.00%		0.00%	
			-20.00	-20.00		-20.00		-20.00		
99	SMOOTHNESS COMPLIANCE ADJUSTMENT									
		CALC			0.00%		0.00%		0.00%	
			142,680.00	142,680.00		142,680.00		142,680.00		

PS&E JOB NO : 08C516 REVISION NO :
 CONTRACT NO : 007779 REGION NO : 3
 VERSION NO : 6 WORK ORDER# : XL3030
 HWY : SR 005
 TITLE : I-5
 PORT OF TACOMA ROAD TO
 KING COUNTY LINE - HOV
 08C516
 PROJECT : , ARRA-0053(948), IM-0053(948)
 COUNTY(S) : KING, PIERCE

BIDS OPENED ON : Jul 8 2009
 AWARDED ON : Jul 13 2009
 ----- LOW BIDDER -----
 ----- 2ND BIDDER -----
 ----- 3RD BIDDER -----
 TRI-STATE CONSTRUCTION, INC. TUCCI & SONS, INC. IMCO GENERAL CONSTRUCTION, INC
 350 - 106TH AVE NE 4224 WALLER RD E 4509 GUIDE MERIDIAN
 98004-5732
 BELLEVUE WA 980093686 TACOMA WA 984431099 BELLINGHAM WA 982269193
 CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 832800 CONTRACTOR NUMBER : 394950

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
EROSION CONTROL AND PLANTING										
110	MULCHING									
	1.1000	ACRE	3,053.3500	950.0000	-68.89%	1,200.0000	-60.70%	1,350.0000	-55.79%	
			3,358.69	1,045.00	-2,313.69	1,320.00	-2,038.69	1,485.00	-1,873.68	
111	SEEDING									
		L.S.			30.66%		56.79%		76.39%	
			4,592.00	6,000.00	1,408.00	7,200.00	2,608.00	8,100.00	3,508.00	
112	SEEDING, FERTILIZING, AND MULCHING									
	3.6100	ACRE	2,127.2000	2,400.0000	12.82%	1,230.0000	-42.18%	1,400.0000	-34.19%	
			7,679.19	8,664.00	984.81	4,440.30	-3,238.89	5,054.00	-2,625.19	
113	PSIPE AMUR MAPLE 1 IN. CAL B&B									
	60.0000	EACH	128.1300	98.0000	-23.52%	66.0000	-48.49%	75.0000	-41.47%	
			7,687.80	5,880.00	-1,807.80	3,960.00	-3,727.80	4,500.00	-3,187.80	
114	PSIPE CANADIAN SERVICEBERRY 1 IN. CAL B&B									
	23.0000	EACH	128.1300	98.0000	-23.52%	66.0000	-48.49%	75.0000	-41.47%	
			2,946.99	2,254.00	-692.99	1,518.00	-1,428.99	1,725.00	-1,221.99	
115	PSIPE RED SUNSET MAPLE 1 IN. CAL B&B									
	77.0000	EACH	128.1300	98.0000	-23.52%	66.0000	-48.49%	75.0000	-41.47%	
			9,866.01	7,546.00	-2,320.01	5,082.00	-4,784.01	5,775.00	-4,091.01	
116	PSIPE WILLOW OAK 2 IN. CAL. B&B									
	83.0000	EACH	307.5000	150.0000	-51.22%	266.0000	-13.50%	300.0000	-2.44%	
			25,522.50	12,450.00	-13,072.50	22,078.00	-3,444.50	24,900.00	-622.50	
117	PSIPE DOUGLAS FIR 4-5' FT. B&B									
	23.0000	EACH	76.8800	75.0000	-2.45%	66.0000	-14.15%	75.0000	-2.45%	
			1,768.24	1,725.00	-43.24	1,518.00	-250.24	1,725.00	-43.24	
118	PSIPE WESTERN RED CEDAR 4-5' FT. B&B									
	199.0000	EACH	76.8800	75.0000	-2.45%	66.0000	-14.15%	75.0000	-2.45%	
			15,299.12	14,925.00	-374.12	13,134.00	-2,165.12	14,925.00	-374.12	
119	PSIPE RED-OSIER DOGWOOD 12-18 IN. HT. B.R.									
	167.0000	EACH	12.8100	5.7500	-55.11%	2.9000	-77.36%	3.0000	-76.58%	
			2,139.27	960.25	-1,179.02	484.30	-1,654.97	501.00	-1,638.27	
120	PSIPE BLACK TWINBERRY 12-18 IN.HT.B.R.									
	167.0000	EACH	12.8100	5.5000	-57.06%	2.9000	-77.36%	3.0000	-76.58%	
			2,139.27	918.50	-1,220.77	484.30	-1,654.97	501.00	-1,638.27	

PS&E JOB NO : 08C516 REVISION NO :
 CONTRACT NO : 007779 REGION NO : 3
 VERSION NO : 6 WORK ORDER# : XL3030
 HWY : SR 005
 TITLE : I-5
 PORT OF TACOMA ROAD TO
 KING COUNTY LINE - HOV
 08C516
 PROJECT : , ARRA-0053(948), IM-0053(948)
 COUNTY(S) : KING, PIERCE

BIDS OPENED ON : Jul 8 2009
 AWARDED ON : Jul 13 2009

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
TRI-STATE CONSTRUCTION, INC. 350 - 106TH AVE NE 98004-5732 BELLEVUE WA 980093686 CONTRACTOR NUMBER : 829961	TUCCI & SONS, INC. 4224 WALLER RD E TACOMA WA 984431099 CONTRACTOR NUMBER : 832800	IMCO GENERAL CONSTRUCTION, INC 4509 GUIDE MERIDIAN BELLINGHAM WA 982269193 CONTRACTOR NUMBER : 394950

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
EROSION CONTROL AND PLANTING										
121	PSIPE PACIFIC NINEBARK 2-3 FT. B.R.									
	167.0000 EACH		12.8100	6.5000	-49.26 %	2.9000	-77.36 %	3.0000	-76.58 %	
			2,139.27	1,085.50	-1,053.77	484.30	-1,654.97	501.00	-1,638.27	
122	PSIPE NOOTKA ROSE 12-18 IN. HT. B.R.									
	167.0000 EACH		12.8100	5.7500	-55.11 %	2.9000	-77.36 %	3.0000	-76.58 %	
			2,139.27	960.25	-1,179.02	484.30	-1,654.97	501.00	-1,638.27	
123	PSIPE CLUSTERED ROSE 12-18 IN. HT. B.R.									
	167.0000 EACH		12.8100	5.7500	-55.11 %	2.9000	-77.36 %	3.0000	-76.58 %	
			2,139.27	960.25	-1,179.02	484.30	-1,654.97	501.00	-1,638.27	
124	PSIPE SITKA WILLOW 12-18 IN. HT. B.R.									
	167.0000 EACH		12.8100	5.0000	-60.97 %	2.9000	-77.36 %	3.0000	-76.58 %	
			2,139.27	835.00	-1,304.27	484.30	-1,654.97	501.00	-1,638.27	
125	PSIPE RED ELDERBERRY 12-18 IN. HT. B.R.									
	167.0000 EACH		12.8100	5.7500	-55.11 %	2.9000	-77.36 %	3.0000	-76.58 %	
			2,139.27	960.25	-1,179.02	484.30	-1,654.97	501.00	-1,638.27	
126	PSIPE VINE MAPLE 12-18 IN. HT. B.R.									
	1200.0000 EACH		10.2500	5.5000	-46.34 %	2.9000	-71.71 %	3.0000	-70.73 %	
			12,300.00	6,600.00	-5,700.00	3,480.00	-8,820.00	3,600.00	-8,700.00	
127	PSIPE SERVICEBERRY 12-18 IN. HT. B.R.									
	1200.0000 EACH		10.2500	5.5000	-46.34 %	2.9000	-71.71 %	3.0000	-70.73 %	
			12,300.00	6,600.00	-5,700.00	3,480.00	-8,820.00	3,600.00	-8,700.00	
128	PSIPE OCEANSPRAY 12-18 IN. HT. B.R.									
	1200.0000 EACH		10.2500	5.5000	-46.34 %	2.9000	-71.71 %	3.0000	-70.73 %	
			12,300.00	6,600.00	-5,700.00	3,480.00	-8,820.00	3,600.00	-8,700.00	
129	PSIPE BEAKED HAZLENUT 12-18 IN. HT. B.R.									
	1200.0000 EACH		10.2500	6.0000	-41.46 %	2.9000	-71.71 %	3.0000	-70.73 %	
			12,300.00	7,200.00	-5,100.00	3,480.00	-8,820.00	3,600.00	-8,700.00	
130	PSIPE SCOULER'S WILLOW 12-18 IN. B.R.									
	1200.0000 EACH		10.2500	5.7500	-43.90 %	2.9000	-71.71 %	3.0000	-70.73 %	
			12,300.00	6,900.00	-5,400.00	3,480.00	-8,820.00	3,600.00	-8,700.00	
131	PSIPE SNOWBERRY 12-18 IN. HT. B.R.									
	1200.0000 EACH		10.2500	5.5000	-46.34 %	2.9000	-71.71 %	3.0000	-70.73 %	
			12,300.00	6,600.00	-5,700.00	3,480.00	-8,820.00	3,600.00	-8,700.00	

PS&E JOB NO : 08C516 REVISION NO :
 CONTRACT NO : 007779 REGION NO : 3
 VERSION NO : 6 WORK ORDER# : XL3030
 HWY : SR 005
 TITLE : I-5
 PORT OF TACOMA ROAD TO
 KING COUNTY LINE - HOV
 08C516
 PROJECT : , ARRA-0053(948), IM-0053(948)
 COUNTY(S) : KING, PIERCE

BIDS OPENED ON : Jul 8 2009
 AWARDED ON : Jul 13 2009
 ----- LOW BIDDER ----- 2ND BIDDER ----- 3RD BIDDER -----
 TRI-STATE CONSTRUCTION, INC. TUCCI & SONS, INC. IMCO GENERAL CONSTRUCTION, INC
 350 - 106TH AVE NE 4224 WALLER RD E 4509 GUIDE MERIDIAN
 98004-5732
 BELLEVUE WA 980093686 TACOMA WA 984431099 BELLINGHAM WA 982269193
 CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 832800 CONTRACTOR NUMBER : 394950

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
EROSION CONTROL AND PLANTING										
132	PSIPE BIGLEAF MAPLE, #1 CONT., 18" HT.									
	156.0000 EACH		11.7200	8.5000	-27.47%	8.0000	-31.74%	9.0000	-23.21%	
			1,828.32	1,326.00	-502.32	1,248.00	-580.32	1,404.00	-424.32	
133	PSIPE RED ALDER, #1 CONT., 18" HT.									
	51.0000 EACH		10.8600	8.5000	-21.73%	8.0000	-26.34%	9.0000	-17.13%	
			553.86	433.50	-120.36	408.00	-145.86	459.00	-94.86	
134	PSIPE DOUGLAS HAWTHORNE, #1 CONT., 18" HT.									
	62.0000 EACH		11.5100	8.5000	-26.15%	8.0000	-30.50%	9.0000	-21.81%	
			713.62	527.00	-186.62	496.00	-217.62	558.00	-155.62	
135	PSIPE OREGON ASH, #1 CONT., 18" HT.									
	91.0000 EACH		11.6200	8.5000	-26.85%	8.0000	-31.15%	9.0000	-22.55%	
			1,057.42	773.50	-283.92	728.00	-329.42	819.00	-238.42	
136	PSIPE WESTERN RED CEDAR #1 CONT., 18" HT.									
	55.0000 EACH		10.3000	8.5000	-17.48%	8.0000	-22.33%	9.0000	-12.62%	
			566.50	467.50	-99.00	440.00	-126.50	495.00	-71.50	
137	PSIPE SITKA SPRUCE, #1 CONT., 18" HT.									
	55.0000 EACH		18.3100	8.5000	-53.58%	8.0000	-56.31%	9.0000	-50.85%	
			1,007.05	467.50	-539.55	440.00	-567.05	495.00	-512.05	
138	PSIPE BLACK COTTONWOOD, #1 CONT., 18" HT.									
	68.0000 EACH		16.6600	8.5000	-48.98%	8.0000	-51.98%	9.0000	-45.98%	
			1,132.88	578.00	-554.88	544.00	-588.88	612.00	-520.88	
139	PSIPE PACIFIC WILLOW, #1 CONT., 18" HT.									
	144.0000 EACH		12.9800	8.5000	-34.51%	8.0000	-38.37%	9.0000	-30.66%	
			1,869.12	1,224.00	-645.12	1,152.00	-717.12	1,296.00	-573.12	
140	PSIPE RED-OSIER DOGWOOD, LIVE STAKE, 36" HT.									
	688.0000 EACH		4.8100	6.0000	24.74%	2.9000	-39.71%	3.0000	-37.63%	
			3,309.28	4,128.00	818.72	1,995.20	-1,314.08	2,064.00	-1,245.28	
141	PSIPE OCEANSPRAY, #1 CONT., 18" HT.									
	612.0000 EACH		11.6600	8.5000	-27.10%	8.0000	-31.39%	9.0000	-22.81%	
			7,135.92	5,202.00	-1,933.92	4,896.00	-2,239.92	5,508.00	-1,627.92	
142	PSIPE BLACK TWINBERRY, #1 CONT., 18" HT.									
	1174.0000 EACH		10.0200	8.5000	-15.17%	8.0000	-20.16%	9.0000	-10.18%	
			11,763.48	9,979.00	-1,784.48	9,392.00	-2,371.48	10,566.00	-1,197.48	

PS&E JOB NO : 08C516 REVISION NO :
 CONTRACT NO : 007779 REGION NO : 3
 VERSION NO : 6 WORK ORDER# : XL3030
 HWY : SR 005
 TITLE : I-5
 PORT OF TACOMA ROAD TO
 KING COUNTY LINE - HOV
 08C516
 PROJECT : , ARRA-0053(948), IM-0053(948)
 COUNTY(S) : KING, PIERCE

BIDS OPENED ON : Jul 8 2009
 AWARDED ON : Jul 13 2009
 ----- LOW BIDDER ----- 2ND BIDDER ----- 3RD BIDDER -----
 TRI-STATE CONSTRUCTION, INC. TUCCI & SONS, INC. IMCO GENERAL CONSTRUCTION, INC
 350 - 106TH AVE NE 4224 WALLER RD E 4509 GUIDE MERIDIAN
 98004-5732
 BELLEVUE WA 980093686 TACOMA WA 984431099 BELLINGHAM WA 982269193
 CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 832800 CONTRACTOR NUMBER : 394950

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
EROSION CONTROL AND PLANTING										
143	PSIPE PACIFIC NINEBARK, #1 CONT., 12" HT.									
	1098.0000 EACH		11.1200	8.5000	-23.56%	8.0000	-28.06%	9.0000	-19.06%	
			12,209.76	9,333.00	-2,876.76	8,784.00	-3,425.76	9,882.00	-2,327.76	
144	PSIPE NOOTKA ROSE, #1 CONT., 18" HT.									
	1098.0000 EACH		12.5900	8.5000	-32.49%	8.0000	-36.46%	9.0000	-28.51%	
			13,823.82	9,333.00	-4,490.82	8,784.00	-5,039.82	9,882.00	-3,941.82	
145	PSIPE SWAMP ROSE, #1 CONT., 18" HT.									
	688.0000 EACH		10.2500	8.5000	-17.07%	8.0000	-21.95%	9.0000	-12.20%	
			7,052.00	5,848.00	-1,204.00	5,504.00	-1,548.00	6,192.00	-860.00	
146	PSIPE THIMBLEBERRY, #1 CONT., 12" HT.									
	612.0000 EACH		12.0800	8.5000	-29.64%	8.0000	-33.77%	9.0000	-25.50%	
			7,392.96	5,202.00	-2,190.96	4,896.00	-2,496.96	5,508.00	-1,884.96	
147	PSIPE SITKA WILLOW, LIVE STAKE, 36" HT.									
	1174.0000 EACH		5.3400	6.0000	12.36%	2.9000	-45.69%	3.0000	-43.82%	
			6,269.16	7,044.00	774.84	3,404.60	-2,864.56	3,522.00	-2,747.16	
148	PSIPE RED ELDERBERRY, #1 CONT., 12" HT.									
	486.0000 EACH		11.4700	8.5000	-25.89%	8.0000	-30.25%	9.0000	-21.53%	
			5,574.42	4,131.00	-1,443.42	3,888.00	-1,686.42	4,374.00	-1,200.42	
149	PSIPE DOUGLAS SPIRAEA, #1 CONT., 18" HT.									
	688.0000 EACH		13.3500	8.5000	-36.33%	8.0000	-40.07%	9.0000	-32.58%	
			9,184.80	5,848.00	-3,336.80	5,504.00	-3,680.80	6,192.00	-2,992.80	
150	PSIPE SNOWBERRY, #1 CONT., 12" HT.									
	612.0000 EACH		11.1700	8.5000	-23.90%	8.0000	-28.38%	9.0000	-19.43%	
			6,836.04	5,202.00	-1,634.04	4,896.00	-1,940.04	5,508.00	-1,328.04	
151	FINE COMPOST									
	2795.0000 C.Y.		41.0000	28.0000	-31.71%	29.0000	-29.27%	32.0000	-21.95%	
			114,595.00	78,260.00	-36,335.00	81,055.00	-33,540.00	89,440.00	-25,155.00	
152	BARK OR WOOD CHIP MULCH									
	1690.0000 C.Y.		35.8800	32.0000	-10.81%	35.0000	-2.45%	39.0000	8.70%	
			60,637.20	54,080.00	-6,557.20	59,150.00	-1,487.20	65,910.00	5,272.80	
153	HIGH VISIBILITY FENCE									
	38750.0000 L.F.		3.2900	3.0000	-8.81%	2.4500	-25.53%	2.0000	-39.21%	
			127,487.50	116,250.00	-11,237.50	94,937.50	-32,550.00	77,500.00	-49,987.50	

PS&E JOB NO : 08C516 REVISION NO :
 CONTRACT NO : 007779 REGION NO : 3
 VERSION NO : 6 WORK ORDER# : XL3030
 HWY : SR 005
 TITLE : I-5
 PORT OF TACOMA ROAD TO
 KING COUNTY LINE - HOV
 08C516
 PROJECT : , ARRA-0053(948), IM-0053(948)
 COUNTY(S) : KING, PIERCE

BIDS OPENED ON : Jul 8 2009
 AWARDED ON : Jul 13 2009
 ----- LOW BIDDER -----
 ----- 2ND BIDDER -----
 ----- 3RD BIDDER -----
 TRI-STATE CONSTRUCTION, INC. TUCCI & SONS, INC. IMCO GENERAL CONSTRUCTION, INC
 350 - 106TH AVE NE 4224 WALLER RD E 4509 GUIDE MERIDIAN
 98004-5732
 BELLEVUE WA 980093686 TACOMA WA 984431099 BELLINGHAM WA 982269193
 CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 832800 CONTRACTOR NUMBER : 394950

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
EROSION CONTROL AND PLANTING										
154	TYPE A HABITAT LOG									
	8.0000	EACH	615.0000	1,500.0000	143.90 %	1,200.0000	95.12 %	1,100.0000	78.86 %	
			4,920.00	12,000.00	7,080.00	9,600.00	4,680.00	8,800.00	3,880.00	
155	TYPE B HABITAT LOG									
	30.0000	EACH	768.7500	1,500.0000	95.12 %	1,200.0000	56.10 %	1,100.0000	43.09 %	
			23,062.50	45,000.00	21,937.50	36,000.00	12,937.50	33,000.00	9,937.50	
156	TYPE C HABITAT LOG									
	19.0000	EACH	922.5000	1,500.0000	62.60 %	1,200.0000	30.08 %	1,100.0000	19.24 %	
			17,527.50	28,500.00	10,972.50	22,800.00	5,272.50	20,900.00	3,372.50	
157	SNAG									
	4.0000	EACH	717.5000	1,500.0000	109.06 %	600.0000	-16.38 %	620.0000	-13.59 %	
			2,870.00	6,000.00	3,130.00	2,400.00	-470.00	2,480.00	-390.00	
158	TEMPORARY SEDIMENT TRAP									
	12.0000	EACH	2,101.6800	3,000.0000	42.74 %	1,500.0000	-28.63 %	880.0000	-58.13 %	
			25,220.16	36,000.00	10,779.84	18,000.00	-7,220.16	10,560.00	-14,660.16	
TRAFFIC										
159	EXTRUDED CURB									
	2920.0000	L.F.	6.6100	6.0000	-9.23 %	6.0000	-9.23 %	6.5000	-1.66 %	
			19,301.20	17,520.00	-1,781.20	17,520.00	-1,781.20	18,980.00	-321.20	
160	BEAM GUARDRAIL POST									
	2.0000	EACH	92.9200	65.0000	-30.05 %	62.8000	-32.41 %	110.0000	18.38 %	
			185.84	130.00	-55.84	125.60	-60.24	220.00	34.16	
161	BEAM GUARDRAIL BLOCK									
	9.0000	EACH	11.7100	7.2500	-38.09 %	7.1000	-39.37 %	56.0000	378.22 %	
			105.39	65.25	-40.14	63.90	-41.49	504.00	398.61	
162	BEAM GUARDRAIL TYPE 11									
	800.0000	L.F.	66.6300	105.0000	57.59 %	104.0000	56.09 %	84.0000	26.07 %	
			53,304.00	84,000.00	30,696.00	83,200.00	29,896.00	67,200.00	13,896.00	
163	BEAM GUARDRAIL TYPE 31									
	8132.5000	L.F.	23.6200	19.0000	-19.56 %	18.5500	-21.46 %	22.0000	-6.86 %	
			192,089.65	154,517.50	-37,572.15	150,857.88	-41,231.77	178,915.00	-13,174.65	

PS&E JOB NO : 08C516 REVISION NO :
 CONTRACT NO : 007779 REGION NO : 3
 VERSION NO : 6 WORK ORDER# : XL3030
 HWY : SR 005
 TITLE : I-5
 PORT OF TACOMA ROAD TO
 KING COUNTY LINE - HOV
 08C516
 PROJECT : , ARRA-0053(948), IM-0053(948)
 COUNTY(S) : KING, PIERCE

BIDS OPENED ON : Jul 8 2009
 AWARDED ON : Jul 13 2009
 ----- LOW BIDDER -----
 ----- 2ND BIDDER -----
 ----- 3RD BIDDER -----
 TRI-STATE CONSTRUCTION, INC. TUCCI & SONS, INC. IMCO GENERAL CONSTRUCTION, INC
 350 - 106TH AVE NE 4224 WALLER RD E 4509 GUIDE MERIDIAN
 98004-5732
 BELLEVUE WA 980093686 TACOMA WA 984431099 BELLINGHAM WA 982269193
 CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 832800 CONTRACTOR NUMBER : 394950

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
TRAFFIC										
164	BEAM GUARDRAIL TRANSITION SECTION TYPE 4									
	1.0000 EACH		1,403.1800	1,350.0000	-3.79 %	1,350.0000	-3.79 %	1,700.0000	21.15 %	
			1,403.18	1,350.00	-53.18	1,350.00	-53.18	1,700.00	296.82	
165	BEAM GUARDRAIL TRANSITION SECTION TYPE 17									
	1.0000 EACH		2,204.0100	1,160.0000	-47.37 %	1,160.0000	-47.37 %	2,200.0000	-0.18 %	
			2,204.01	1,160.00	-1,044.01	1,160.00	-1,044.01	2,200.00	-4.01	
166	BEAM GUARDRAIL TRANSITION SECTION TYPE 21									
	9.0000 EACH		3,570.0600	2,350.0000	-34.17 %	2,335.0000	-34.59 %	3,300.0000	-7.56 %	
			32,130.54	21,150.00	-10,980.54	21,015.00	-11,115.54	29,700.00	-2,430.54	
167	BEAM GUARDRAIL TRANSITION SECTION TYPE 23									
	7.0000 EACH		3,707.7600	2,300.0000	-37.97 %	2,265.0000	-38.91 %	3,300.0000	-11.00 %	
			25,954.32	16,100.00	-9,854.32	15,855.00	-10,099.32	23,100.00	-2,854.32	
168	BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL									
	23.0000 EACH		2,821.3300	2,300.0000	-18.48 %	2,265.0000	-19.72 %	3,100.0000	9.88 %	
			64,890.59	52,900.00	-11,990.59	52,095.00	-12,795.59	71,300.00	6,409.41	
169	BEAM GUARDRAIL ANCHOR TYPE 4									
	1.0000 EACH		851.1800	700.0000	-17.76 %	670.0000	-21.29 %	850.0000	-0.14 %	
			851.18	700.00	-151.18	670.00	-181.18	850.00	-1.18	
170	BEAM GUARDRAIL ANCHOR TYPE 10									
	17.0000 EACH		877.5400	800.0000	-8.84 %	775.0000	-11.68 %	850.0000	-3.14 %	
			14,918.18	13,600.00	-1,318.18	13,175.00	-1,743.18	14,450.00	-468.18	
171	RAISING EXISTING BEAM GUARDRAIL									
	2500.0000 L.F.		7.3400	5.5000	-25.07 %	5.5000	-25.07 %	5.0000	-31.88 %	
			18,350.00	13,750.00	-4,600.00	13,750.00	-4,600.00	12,500.00	-5,850.00	
172	CAST-IN-PLACE CONC. BARRIER LIGHT STANDARD SECTION									
	16.0000 EACH		3,500.0000	6,500.0000	85.71 %	6,000.0000	71.43 %	4,900.0000	40.00 %	
			56,000.00	104,000.00	48,000.00	96,000.00	40,000.00	78,400.00	22,400.00	
173	CAST-IN-PLACE CONC. SINGLE SLOPE BARRIER									
	13030.3000 L.F.		152.9000	64.0000	-58.14 %	55.0000	-64.03 %	63.0000	-58.80 %	
			1,992,332.87	833,939.20	1,158,393.67	716,666.50	1,275,666.37	820,908.90	1,171,423.97	
174	CAST-IN-PLACE CONC. VARIABLE HEIGHT BARRIER									
	4025.0000 L.F.		358.7500	235.0000	-34.49 %	224.0000	-37.56 %	240.0000	-33.10 %	
			1,443,968.75	945,875.00	-498,093.75	901,600.00	-542,368.75	966,000.00	-477,968.75	

PS&E JOB NO : 08C516 REVISION NO :
 CONTRACT NO : 007779 REGION NO : 3
 VERSION NO : 6 WORK ORDER# : XL3030
 HWY : SR 005
 TITLE : I-5
 PORT OF TACOMA ROAD TO
 KING COUNTY LINE - HOV
 08C516
 PROJECT : , ARRA-0053(948), IM-0053(948)
 COUNTY(S) : KING, PIERCE

BIDS OPENED ON : Jul 8 2009
 AWARDED ON : Jul 13 2009
 ----- LOW BIDDER -----
 ----- 2ND BIDDER -----
 ----- 3RD BIDDER -----
 TRI-STATE CONSTRUCTION, INC. TUCCI & SONS, INC. IMCO GENERAL CONSTRUCTION, INC
 350 - 106TH AVE NE 4224 WALLER RD E 4509 GUIDE MERIDIAN
 98004-5732
 BELLEVUE WA 980093686 TACOMA WA 984431099 BELLINGHAM WA 982269193
 CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 832800 CONTRACTOR NUMBER : 394950

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
TRAFFIC										
175	TEMPORARY CONC. BARRIER									
	73000.0000	L.F.	13.5900	10.0000	-26.42%	9.9000	-27.15%	11.0000	-19.06%	
			992,070.00	730,000.00	-262,070.00	722,700.00	-269,370.00	803,000.00	-189,070.00	
176	TEMPORARY IMPACT ATTENUATOR									
	9.0000	EACH	5,089.2300	3,000.0000	-41.05%	4,520.0000	-11.18%	4,800.0000	-5.68%	
			45,803.07	27,000.00	-18,803.07	40,680.00	-5,123.07	43,200.00	-2,603.07	
177	PERMANENT IMPACT ATTENUATOR									
	3.0000	EACH	25,625.0000	38,000.0000	48.29%	35,845.0000	39.88%	34,000.0000	32.68%	
			76,875.00	114,000.00	37,125.00	107,535.00	30,660.00	102,000.00	25,125.00	
178	RESETTING IMPACT ATTENUATOR									
	16.0000	EACH	1,573.1600	1,500.0000	-4.65%	820.0000	-47.88%	650.0000	-58.68%	
			25,170.56	24,000.00	-1,170.56	13,120.00	-12,050.56	10,400.00	-14,770.56	
179	TRUCK-MOUNTED IMPACT ATTENUATOR									
	4.0000	EACH	6,662.5000	5,000.0000	-24.95%	15,000.0000	125.14%	3,700.0000	-44.47%	
			26,650.00	20,000.00	-6,650.00	60,000.00	33,350.00	14,800.00	-11,850.00	
180	OPERATION OF TRUCK-MOUNTED IMPACT ATTENUATOR									
	1354.0000	HR	41.0000	65.0000	58.54%	41.3000	0.73%	1.0000	-97.56%	
			55,514.00	88,010.00	32,496.00	55,920.20	406.20	1,354.00	-54,160.00	
181	REPAIR TRUCK-MOUNTED IMPACT ATTENUATOR									
		EST.			0.00%		0.00%		0.00%	
			3,792.50	3,792.50		3,792.50		3,792.50		
182	FLEXIBLE GUIDE POST									
	356.0000	EACH	40.6600	29.0000	-28.68%	28.6000	-29.66%	32.0000	-21.30%	
			14,474.96	10,324.00	-4,150.96	10,181.60	-4,293.36	11,392.00	-3,082.96	
183	BARRIER DELINEATOR									
	70.0000	EACH	21.1100	16.0000	-24.21%	15.1500	-28.23%	17.0000	-19.47%	
			1,477.70	1,120.00	-357.70	1,060.50	-417.20	1,190.00	-287.70	
184	PAINT LINE									
	85180.0000	L.F.	0.1700	0.1800	5.88%	0.1800	5.88%	0.2000	17.65%	
			14,480.60	15,332.40	851.80	15,332.40	851.80	17,036.00	2,555.40	
185	PROFILED PLASTIC LINE									
	95660.0000	L.F.	1.0700	0.7500	-29.91%	0.7500	-29.91%	0.8500	-20.56%	
			102,356.20	71,745.00	-30,611.20	71,745.00	-30,611.20	81,311.00	-21,045.20	

PS&E JOB NO : 08C516 REVISION NO :
 CONTRACT NO : 007779 REGION NO : 3
 VERSION NO : 6 WORK ORDER# : XL3030
 HWY : SR 005
 TITLE : I-5
 PORT OF TACOMA ROAD TO
 KING COUNTY LINE - HOV
 08C516
 PROJECT : , ARRA-0053(948), IM-0053(948)
 COUNTY(S) : KING, PIERCE

BIDS OPENED ON : Jul 8 2009
 AWARDED ON : Jul 13 2009

----- LOW BIDDER ----- ----- 2ND BIDDER ----- ----- 3RD BIDDER -----
 TRI-STATE CONSTRUCTION, INC. TUCCI & SONS, INC. IMCO GENERAL CONSTRUCTION, INC
 350 - 106TH AVE NE 4224 WALLER RD E 4509 GUIDE MERIDIAN
 98004-5732
 BELLEVUE WA 980093686 TACOMA WA 984431099 BELLINGHAM WA 982269193
 CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 832800 CONTRACTOR NUMBER : 394950

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
TRAFFIC										
186	PLASTIC WIDE LINE									
	410.0000	L.F.	3.2800	4.0000	21.95 %	4.0000	21.95 %	4.5000	37.20 %	
			1,344.80	1,640.00	295.20	1,640.00	295.20	1,845.00	500.20	
187	PLASTIC WIDE LANE LINE									
	35950.0000	L.F.	3.2000	3.2500	1.56 %	3.2500	1.56 %	3.6800	15.00 %	
			115,040.00	116,837.50	1,797.50	116,837.50	1,797.50	132,296.00	17,256.00	
188	PLASTIC STOP LINE									
	340.0000	L.F.	8.0100	12.0000	49.81 %	12.0000	49.81 %	13.5000	68.54 %	
			2,723.40	4,080.00	1,356.60	4,080.00	1,356.60	4,590.00	1,866.60	
189	PLASTIC TRAFFIC ARROW									
	26.0000	EACH	129.2800	175.0000	35.37 %	175.0000	35.37 %	197.0000	52.38 %	
			3,361.28	4,550.00	1,188.72	4,550.00	1,188.72	5,122.00	1,760.72	
190	PLASTIC TRAFFIC LETTER									
	4.0000	EACH	85.4700	70.0000	-18.10 %	70.0000	-18.10 %	79.0000	-7.57 %	
			341.88	280.00	-61.88	280.00	-61.88	316.00	-25.88	
191	PLASTIC DRAINAGE MARKING									
	302.0000	EACH	21.6700	30.0000	38.44 %	30.0000	38.44 %	33.0000	52.28 %	
			6,544.34	9,060.00	2,515.66	9,060.00	2,515.66	9,966.00	3,421.66	
192	PLASTIC JUNCTION BOX MARKING									
	336.0000	EACH	26.5400	30.0000	13.04 %	30.0000	13.04 %	33.0000	24.34 %	
			8,917.44	10,080.00	1,162.56	10,080.00	1,162.56	11,088.00	2,170.56	
193	RAISED PAVEMENT MARKER TYPE 1									
	7.2400	HUND	370.3200	320.0000	-13.59 %	320.0000	-13.59 %	360.0000	-2.79 %	
			2,681.12	2,316.80	-364.32	2,316.80	-364.32	2,606.40	-74.72	
194	RECESSED PAVEMENT MARKER									
	22.1600	HUND	1,126.7200	1,400.0000	24.25 %	1,400.0000	24.25 %	1,500.0000	33.13 %	
			24,968.12	31,024.00	6,055.88	31,024.00	6,055.88	33,240.00	8,271.88	
195	TEMPORARY PAVEMENT MARKING									
	791845.0000	L.F.	0.2600	0.1800	-30.77 %	0.2000	-23.08 %	0.2000	-23.08 %	
			205,879.70	142,532.10	-63,347.60	158,369.00	-47,510.70	158,369.00	-47,510.70	
196	PERMANENT SIGNING									
		L.S.			-2.95 %		18.11 %		11.51 %	
			242,141.45	235,000.00	-7,141.45	286,000.00	43,858.55	270,000.00	27,858.55	

PS&E JOB NO : 08C516 REVISION NO :
 CONTRACT NO : 007779 REGION NO : 3
 VERSION NO : 6 WORK ORDER# : XL3030
 HWY : SR 005
 TITLE : I-5
 PORT OF TACOMA ROAD TO
 KING COUNTY LINE - HOV
 08C516
 PROJECT : , ARRA-0053(948), IM-0053(948)
 COUNTY(S) : KING, PIERCE

BIDS OPENED ON : Jul 8 2009
 AWARDED ON : Jul 13 2009

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
TRI-STATE CONSTRUCTION, INC. 350 - 106TH AVE NE 98004-5732 BELLEVUE WA 980093686 CONTRACTOR NUMBER : 829961	TUCCI & SONS, INC. 4224 WALLER RD E TACOMA WA 984431099 CONTRACTOR NUMBER : 832800	IMCO GENERAL CONSTRUCTION, INC 4509 GUIDE MERIDIAN BELLINGHAM WA 982269193 CONTRACTOR NUMBER : 394950

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.							
TRAFFIC											
197	SIGN BRIDGE NO. 1	L.S.			0.81%	153,750.00	-3.74%	148,000.00	-5.75%	150,000.00	-2.44%
198	SIGN BRIDGE NO. 2	L.S.			-5.69%	153,750.00	-2.44%	150,000.00	-3.75%	135,000.00	-12.20%
199	SIGN BRIDGE NO. 3	L.S.			-26.83%	205,000.00	-18.54%	167,000.00	-38.00%	150,000.00	-26.83%
200	SIGN BRIDGE NO. 4	L.S.			-15.45%	153,750.00	-8.29%	141,000.00	-12.75%	125,000.00	-18.70%
201	SIGN BRIDGE NO. 5	L.S.			-21.95%	205,000.00	-14.15%	176,000.00	-29.00%	173,000.00	-15.61%
202	CANTILEVER SIGN STRUCTURE NO. 1	L.S.			-14.45%	66,625.00	0.56%	67,000.00	375.00	49,000.00	-26.45%
203	CANTILEVER SIGN STRUCTURE NO. 2	L.S.			-5.69%	61,500.00	-10.57%	55,000.00	-6,500.00	49,000.00	-20.33%
204	CANTILEVER SIGN STRUCTURE NO. 3	L.S.			-5.69%	61,500.00	-10.57%	55,000.00	-6,500.00	49,000.00	-20.33%
205	BRIDGE MOUNTED SIGN BRACKET NO. 1	L.S.			-2.44%	7,175.00	-30.31%	5,000.00	-2,175.00	8,400.00	17.07%
206	BRIDGE MOUNTED SIGN BRACKET NO. 2	L.S.			-41.46%	15,375.00	-34.96%	10,000.00	-5,375.00	12,000.00	-21.95%
207	BRIDGE MOUNTED SIGN BRACKET NO. 3	L.S.			-9.41%	7,175.00	-30.31%	5,000.00	-2,175.00	8,400.00	17.07%

PS&E JOB NO : 08C516 REVISION NO :
 CONTRACT NO : 007779 REGION NO : 3
 VERSION NO : 6 WORK ORDER# : XL3030
 HWY : SR 005
 TITLE : I-5
 PORT OF TACOMA ROAD TO
 KING COUNTY LINE - HOV
 08C516
 PROJECT : , ARRA-0053(948), IM-0053(948)
 COUNTY(S) : KING, PIERCE

BIDS OPENED ON : Jul 8 2009
 AWARDED ON : Jul 13 2009
 ----- LOW BIDDER -----
 ----- 2ND BIDDER -----
 ----- 3RD BIDDER -----
 TRI-STATE CONSTRUCTION, INC. TUCCI & SONS, INC. IMCO GENERAL CONSTRUCTION, INC
 350 - 106TH AVE NE 4224 WALLER RD E 4509 GUIDE MERIDIAN
 98004-5732
 BELLEVUE WA 980093686 TACOMA WA 984431099 BELLINGHAM WA 982269193
 CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 832800 CONTRACTOR NUMBER : 394950

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
TRAFFIC										
208	BRIDGE MOUNTED SIGN BRACKET NO. 4	L.S.			4.53%			-16.38%		26.83%
			7,175.00	7,500.00	325.00	6,000.00	-1,175.00	9,100.00	1,925.00	
209	BRIDGE MOUNTED SIGN BRACKET NO. 5	L.S.			4.53%			-16.38%		26.83%
			7,175.00	7,500.00	325.00	6,000.00	-1,175.00	9,100.00	1,925.00	
210	BRIDGE MOUNTED SIGN BRACKET NO. 6	L.S.			11.50%			-30.31%		26.83%
			7,175.00	8,000.00	825.00	5,000.00	-2,175.00	9,100.00	1,925.00	
211	BRIDGE MOUNTED SIGN BRACKET NO. 7	L.S.			4.53%			-30.31%		26.83%
			7,175.00	7,500.00	325.00	5,000.00	-2,175.00	9,100.00	1,925.00	
212	TEMPORARY ILLUMINATION SYSTEM	L.S.			-30.08%			-31.55%		21.14%
			101,537.52	71,000.00	-30,537.52	69,500.00	-32,037.52	123,000.00	21,462.48	
213	ILLUMINATION SYSTEM	L.S.			-42.73%			-43.59%		-40.88%
			1,623,763.62	930,000.00	-693,763.62	916,000.00	-707,763.62	960,000.00	-663,763.62	
214	TRAFFIC SIGNAL SYSTEM	L.S.			-27.95%			-30.96%		-2.44%
			66,625.00	48,000.00	-18,625.00	46,000.00	-20,625.00	65,000.00	-1,625.00	
215	INTELLIGENT TRANSPORTATION SYSTEM	L.S.			-25.76%			-23.29%		-29.30%
			2,828,704.81	2,100,000.00	-728,704.81	2,170,000.00	-658,704.81	2,000,000.00	-828,704.81	
216	SEQUENTIAL ARROW SIGN									
	2508.0000	HR	4.1000	2.0000	-51.22%	2.0000	-51.22%	4.0000	-2.44%	
			10,282.80	5,016.00	-5,266.80	5,016.00	-5,266.80	10,032.00	-250.80	
217	PORTABLE CHANGEABLE MESSAGE SIGN									
	7.0000	EACH	3,997.5000	1,000.0000	-74.98%	21,000.0000	425.33%	3,000.0000	-24.95%	
			27,982.50	7,000.00	-20,982.50	147,000.00	119,017.50	21,000.00	-6,982.50	
218	OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN									
	1908.0000	HR	5.1300	5.0000	-2.53%	3.0000	-41.52%	1.0000	-80.51%	
			9,788.04	9,540.00	-248.04	5,724.00	-4,064.04	1,908.00	-7,880.04	

PS&E JOB NO : 08C516 REVISION NO :
 CONTRACT NO : 007779 REGION NO : 3
 VERSION NO : 6 WORK ORDER# : XL3030
 HWY : SR 005
 TITLE : I-5
 PORT OF TACOMA ROAD TO
 KING COUNTY LINE - HOV
 08C516
 PROJECT : , ARRA-0053(948), IM-0053(948)
 COUNTY(S) : KING, PIERCE

BIDS OPENED ON : Jul 8 2009
 AWARDED ON : Jul 13 2009
 ----- LOW BIDDER ----- 2ND BIDDER ----- 3RD BIDDER -----
 TRI-STATE CONSTRUCTION, INC. TUCCI & SONS, INC. IMCO GENERAL CONSTRUCTION, INC
 350 - 106TH AVE NE 4224 WALLER RD E 4509 GUIDE MERIDIAN
 98004-5732
 BELLEVUE WA 980093686 TACOMA WA 984431099 BELLINGHAM WA 982269193
 CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 832800 CONTRACTOR NUMBER : 394950

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		2ND BIDDER		3RD BIDDER		
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
TRAFFIC									
219	OTHER TEMPORARY TRAFFIC CONTROL								
	L.S.			80.95 %		-31.24 %		20.64 %	
			82,893.84	150,000.00	67,106.16	57,000.00	-25,893.84	100,000.00	17,106.16
220	FLAGGERS AND SPOTTERS								
	176.0000 HR		51.2500	40.0000	-21.95 %	41.3000	-19.41 %	42.0000	-18.05 %
			9,020.00	7,040.00	-1,980.00	7,268.80	-1,751.20	7,392.00	-1,628.00
221	OTHER TRAFFIC CONTROL LABOR								
	4168.0000 HR		51.2500	43.0000	-16.10 %	41.3000	-19.41 %	42.0000	-18.05 %
			213,610.00	179,224.00	-34,386.00	172,138.40	-41,471.60	175,056.00	-38,554.00
222	TRAFFIC CONTROL SUPERVISOR								
	L.S.			-55.81 %		-44.77 %		-69.95 %	
			226,319.94	100,000.00	-126,319.94	125,000.00	-101,319.94	68,000.00	-158,319.94
223	CONSTRUCTION SIGNS CLASS A								
	896.5000 S.F.		20.5000	15.0000	-26.83 %	20.0000	-2.44 %	22.0000	7.32 %
			18,378.25	13,447.50	-4,930.75	17,930.00	-448.25	19,723.00	1,344.75
224	PLASTIC HOV LANE SYMBOL								
	34.0000 EACH		180.1400	125.0000	-30.61 %	125.0000	-30.61 %	140.0000	-22.28 %
			6,124.76	4,250.00	-1,874.76	4,250.00	-1,874.76	4,760.00	-1,364.76
225	TYPE 1 INDUCTION LOOP								
	11.0000 EACH		1,525.2900	1,000.0000	-34.44 %	970.0000	-36.41 %	1,300.0000	-14.77 %
			16,778.19	11,000.00	-5,778.19	10,670.00	-6,108.19	14,300.00	-2,478.19
226	TYPE 2 INDUCTION LOOP								
	8.0000 EACH		687.9000	500.0000	-27.32 %	480.0000	-30.22 %	1,100.0000	59.91 %
			5,503.20	4,000.00	-1,503.20	3,840.00	-1,663.20	8,800.00	3,296.80
227	REMOVING FOUNDATION SHAFT OBSTRUCTION								
	EST.			0.00 %		0.00 %		0.00 %	
			25,624.98	25,624.98		25,624.98		25,624.98	
OTHER ITEMS									
228	TYPE C PROGRESS SCHEDULE								
	L.S.			0.00 %		0.00 %		0.00 %	
			50,000.00	50,000.00	0.00	50,000.00	0.00	50,000.00	0.00

PS&E JOB NO : 08C516 REVISION NO :
 CONTRACT NO : 007779 REGION NO : 3
 VERSION NO : 6 WORK ORDER# : XL3030
 HWY : SR 005
 TITLE : I-5
 PORT OF TACOMA ROAD TO
 KING COUNTY LINE - HOV
 08C516
 PROJECT : , ARRA-0053(948), IM-0053(948)
 COUNTY(S) : KING, PIERCE

BIDS OPENED ON : Jul 8 2009
 AWARDED ON : Jul 13 2009
 ----- LOW BIDDER ----- 2ND BIDDER ----- 3RD BIDDER -----
 TRI-STATE CONSTRUCTION, INC. TUCCI & SONS, INC. IMCO GENERAL CONSTRUCTION, INC
 350 - 106TH AVE NE 4224 WALLER RD E 4509 GUIDE MERIDIAN
 98004-5732
 BELLEVUE WA 980093686 TACOMA WA 984431099 BELLINGHAM WA 982269193
 CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 832800 CONTRACTOR NUMBER : 394950

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
OTHER ITEMS										
229	STRUCTURE EXCAVATION CLASS B INCL. HAUL									
	6220.0000	C.Y.	14.3300	10.0000	-30.22%	10.5500	-26.38%	10.0000	-30.22%	
			89,132.60	62,200.00	-26,932.60	65,621.00	-23,511.60	62,200.00	-26,932.60	
230	SHORING OR EXTRA EXCAVATION CLASS B									
	21650.0000	S.F.	1.0000	0.2500	-75.00%	0.2500	-75.00%	2.5000	150.00%	
			21,650.00	5,412.50	-16,237.50	5,412.50	-16,237.50	54,125.00	32,475.00	
231	CURE BOX									
		L.S.			400.00%		400.00%		60.00%	
			1,000.00	5,000.00	4,000.00	5,000.00	4,000.00	1,600.00	600.00	
232	PLUGGING EXISTING PIPE									
	14.0000	EACH	512.4200	200.0000	-60.97%	150.0000	-70.73%	240.0000	-53.16%	
			7,173.88	2,800.00	-4,373.88	2,100.00	-5,073.88	3,360.00	-3,813.88	
233	CONC. SLOPE PROTECTION									
	144.0000	S.Y.	95.3400	75.0000	-21.33%	50.0000	-47.56%	51.0000	-46.51%	
			13,728.96	10,800.00	-2,928.96	7,200.00	-6,528.96	7,344.00	-6,384.96	
234	COATED CHAIN LINK FENCE TYPE 3									
	1697.0000	L.F.	24.8600	19.0000	-23.57%	18.6500	-24.98%	21.0000	-15.53%	
			42,187.42	32,243.00	-9,944.42	31,649.05	-10,538.37	35,637.00	-6,550.42	
235	COATED END, GATE, CORNER, PULLPOST FOR CHAIN LINK FENCE									
	12.0000	EACH	265.2000	240.0000	-9.50%	237.0000	-10.63%	268.0000	1.06%	
			3,182.40	2,880.00	-302.40	2,844.00	-338.40	3,216.00	33.60	
236	DOUBLE 14 FT. COATED CHAIN LINK GATE									
	1.0000	EACH	1,442.2500	1,025.0000	-28.93%	1,010.0000	-29.97%	1,100.0000	-23.73%	
			1,442.25	1,025.00	-417.25	1,010.00	-432.25	1,100.00	-342.25	
237	MODIFY CHAIN LINK FENCE									
	13336.0000	L.F.	4.6800	4.0000	-14.53%	3.6200	-22.65%	4.0000	-14.53%	
			62,412.48	53,344.00	-9,068.48	48,276.32	-14,136.16	53,344.00	-9,068.48	
238	CONNECTION TO DRAINAGE STRUCTURE									
	1.0000	EACH	1,671.1900	350.0000	-79.06%	1,500.0000	-10.24%	497.0000	-70.26%	
			1,671.19	350.00	-1,321.19	1,500.00	-171.19	497.00	-1,174.19	
239	MANHOLE 48 IN. DIAM. TYPE 3									
	22.0000	EACH	4,324.8800	4,000.0000	-7.51%	2,100.0000	-51.44%	1,900.0000	-56.07%	
			95,147.36	88,000.00	-7,147.36	46,200.00	-48,947.36	41,800.00	-53,347.36	

PS&E JOB NO : 08C516 REVISION NO :
 CONTRACT NO : 007779 REGION NO : 3
 VERSION NO : 6 WORK ORDER# : XL3030
 HWY : SR 005
 TITLE : I-5
 PORT OF TACOMA ROAD TO
 KING COUNTY LINE - HOV
 08C516
 PROJECT : , ARRA-0053(948), IM-0053(948)
 COUNTY(S) : KING, PIERCE

BIDS OPENED ON : Jul 8 2009
 AWARDED ON : Jul 13 2009
 ----- LOW BIDDER ----- 2ND BIDDER ----- 3RD BIDDER -----
 TRI-STATE CONSTRUCTION, INC. TUCCI & SONS, INC. IMCO GENERAL CONSTRUCTION, INC
 350 - 106TH AVE NE 4224 WALLER RD E 4509 GUIDE MERIDIAN
 98004-5732
 BELLEVUE WA 980093686 TACOMA WA 984431099 BELLINGHAM WA 982269193
 CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 832800 CONTRACTOR NUMBER : 394950

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
OTHER ITEMS										
240	ADJUST DRAINAGE STRUCTURE									
	233.0000	EACH	663.6800	300.0000	-54.80 %	300.0000	-54.80 %	215.0000	-67.60 %	
			154,637.44	69,900.00	-84,737.44	69,900.00	-84,737.44	50,095.00	-104,542.44	
241	FORCE ACCOUNT POTHOLING									
		EST.			0.00 %		0.00 %		0.00 %	
			20,500.00	20,500.00		20,500.00		20,500.00		
242	TRAINING									
	1800.0000	HR	5.2100	2.0000	-61.61 %	2.0000	-61.61 %	1.0000	-80.81 %	
			9,378.00	3,600.00	-5,778.00	3,600.00	-5,778.00	1,800.00	-7,578.00	
243	ROADSIDE CLEANUP									
		EST.			0.00 %		0.00 %		0.00 %	
			102,500.03	102,500.03		102,500.03		102,500.03		
244	REIMBURSEMENT FOR THIRD PARTY DAMAGE									
		EST.			0.00 %		0.00 %		0.00 %	
			5.00	5.00		5.00		5.00		
245	MINOR CHANGE									
		CALC			0.00 %		0.00 %		0.00 %	
			-41.00	-41.00		-41.00		-41.00		
246	FUEL COST ADJUSTMENT									
		CALC			0.00 %		0.00 %		0.00 %	
			214,839.03	214,839.03		214,839.03		214,839.03		
247	AGGREGATE COMPLIANCE PRICE ADJUSTMENT									
		CALC			0.00 %		0.00 %		0.00 %	
			60,419.72	60,419.72		60,419.72		60,419.72		
248	SPCC PLAN									
		L.S.			66.67 %		-58.33 %		-83.33 %	
			12,000.00	20,000.00	8,000.00	5,000.00	-7,000.00	2,000.00	-10,000.00	
249	FIELD OFFICE BUILDING									
		L.S.			290.24 %		485.37 %		631.71 %	
			10,250.00	40,000.00	29,750.00	60,000.00	49,750.00	75,000.00	64,750.00	
250	CONSTRUCTION GEOTEXTILE FOR SEPARATION									
	37270.0000	S.Y.	2.4700	1.5000	-39.27 %	0.7000	-71.66 %	1.2500	-49.39 %	
			92,056.90	55,905.00	-36,151.90	26,089.00	-65,967.90	46,587.50	-45,469.40	

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * * BID CHECK REPORT * * *

DATE: 06/30/2009
TIME: 09:45

PS&E JOB NO : 08C516 REVISION NO :
CONTRACT NO : 007779 REGION NO : 3
VERSION NO : 6 WORK ORDER# : XL3030
HWY : SR 005
TITLE : I-5
PORT OF TACOMA ROAD TO
KING COUNTY LINE - HOV
08C516
PROJECT : , ARRA-0053(948), IM-0053(948)
COUNTY(S) : KING, PIERCE

BIDS OPENED ON : Jul 8 2009
AWARDED ON : Jul 13 2009

----- LOW BIDDER ----- 2ND BIDDER ----- 3RD BIDDER -----
TRI-STATE CONSTRUCTION, INC. TUCCI & SONS, INC. IMCO GENERAL CONSTRUCTION, INC
350 - 106TH AVE NE 4224 WALLER RD E 4509 GUIDE MERIDIAN
98004-5732
BELLEVUE WA 980093686 TACOMA WA 984431099 BELLINGHAM WA 982269193
CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 832800 CONTRACTOR NUMBER : 394950

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		2ND BIDDER		3RD BIDDER		
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
OTHER ITEMS									
251	NO TRESPASSING SIGN								
	10.0000	EACH	235.7900	-57.59 %	150.0000	-36.38 %	300.0000	27.23 %	
			2,357.90	-1,357.90	1,500.00	-857.90	3,000.00	642.10	
252	HEALTH AND SAFETY PLAN								
		L.S.		100.00 %		0.00 %		-60.00 %	
			5,000.00	5,000.00	5,000.00	0.00	2,000.00	-3,000.00	
253	FA-SITE CLEANUP OF BIO. AND PHYSICAL HAZARDS								
		EST.		0.00 %		0.00 %		0.00 %	
			10,000.00	10,000.00	10,000.00		10,000.00		
CONTRACT TOTAL			<u>\$41,349,337.02</u>	<u>-24.99%</u>	<u>\$31,424,789.01</u>	<u>-24.00%</u>	<u>\$31,565,679.42</u>	<u>-23.66%</u>	
BASE TOTAL			<u>\$41,349,337.02</u>	<u>-24.99%</u>	<u>\$31,424,789.01</u>	<u>-24.00%</u>	<u>\$31,565,679.42</u>	<u>-23.66%</u>	

PS&E JOB NO : 08C516 REVISION NO :
 CONTRACT NO : 007779 REGION NO : 3
 VERSION NO : 6 WORK ORDER# : XL3030
 HWY : SR 005
 TITLE : I-5
 PORT OF TACOMA ROAD TO
 KING COUNTY LINE - HOV
 08C516
 PROJECT : , ARRA-0053(948), IM-0053(948)
 COUNTY(S) : KING, PIERCE

BIDS OPENED ON : Jul 8 2009
 AWARDED ON : Jul 13 2009

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
MOWAT CONSTRUCTION COMPANY 20210 142ND AVE NE 98072 PO BOX 1330 WOODINVILLE WA 980721330 CONTRACTOR NUMBER : 551010	GRANITE CONSTRUCTION COMPANY 1525 E. MARINE VIEW DRIVE EVERETT WA 982011927 CONTRACTOR NUMBER : 100102	ICON MATERIALS 6819 S 228TH ST KENT WA 98032-2961 TUKWILA WA 981382050 CONTRACTOR NUMBER : 755000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.							
PREPARATION											
1	MOBILIZATION	L.S.			-28.39 %	4,189,590.88	-40.35 %	3,000,000.00	-66.61 %	2,499,000.00	1,398,700.00
2	CLEARING AND GRUBBING										
	3.7500	ACRE	9,225.7100	5,000.0000	-45.80 %	34,596.41	-2.45 %	9,000.0000	-58.21 %	33,750.00	14,456.25
3	ARCHAEOLOGICAL AND HISTORICAL SALVAGE	EST.			0.00 %		0.00 %		0.00 %		
			2,050.00	2,050.00				2,050.00		2,050.00	
4	REMOVING DRAINAGE STRUCTURE	EACH			-49.48 %		-35.04 %		-24.94 %		
	11.0000		692.7500	350.0000	-3,770.25	7,620.25	-2,670.25	450.0000	5,720.00	4,950.00	-1,900.25
5	REMOVAL OF STRUCTURE AND OBSTRUCTION	L.S.			41.89 %		-26.57 %		85.40 %		
			52,857.62	75,000.00	22,142.38		-14,043.06	38,814.56	98,000.00	45,142.38	
6	REMOVING SOLDIER PILE SHAFT OBSTRUCTIONS	EST.			0.00 %		0.00 %		0.00 %		
			51,250.00	51,250.00				51,250.00		51,250.00	
7	REMOVING PORTION OF EXISTING BRIDGE NO. 5/458E	L.S.			70.73 %		534.15 %		70.73 %		
			4,100.00	7,000.00	2,900.00		21,900.00	26,000.00	7,000.00	21,900.00	2,900.00
8	REMOVING PORTION OF EXISTING BRIDGE NO. 5/458W	L.S.			265.85 %		631.71 %		265.85 %		
			4,100.00	15,000.00	10,900.00		25,900.00	30,000.00	15,000.00	25,900.00	10,900.00
9	REMOVING PORTION OF EXISTING BRIDGE NO. 5/462E	L.S.			225.20 %		1,200.81 %		225.20 %		
			3,075.00	10,000.00	6,925.00		36,925.00	40,000.00	10,000.00	36,925.00	6,925.00
10	REMOVING PORTION OF EXISTING BRIDGE NO. 5/462W	L.S.			225.20 %		1,200.81 %		225.20 %		
			3,075.00	10,000.00	6,925.00		36,925.00	40,000.00	10,000.00	36,925.00	6,925.00
11	REMOVING PORTION OF EXISTING BRIDGE NO. 5/464E	L.S.			119.51 %		485.37 %		119.51 %		
			20,500.00	45,000.00	24,500.00		99,500.00	120,000.00	45,000.00	99,500.00	24,500.00

PS&E JOB NO : 08C516 REVISION NO :
 CONTRACT NO : 007779 REGION NO : 3
 VERSION NO : 6 WORK ORDER# : XL3030
 HWY : SR 005
 TITLE : I-5
 PORT OF TACOMA ROAD TO
 KING COUNTY LINE - HOV
 08C516
 PROJECT : , ARRA-0053(948), IM-0053(948)
 COUNTY(S) : KING, PIERCE

BIDS OPENED ON : Jul 8 2009
 AWARDED ON : Jul 13 2009

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
MOWAT CONSTRUCTION COMPANY 20210 142ND AVE NE 98072 PO BOX 1330 WOODINVILLE WA 980721330 CONTRACTOR NUMBER : 551010	GRANITE CONSTRUCTION COMPANY 1525 E. MARINE VIEW DRIVE EVERETT WA 982011927 CONTRACTOR NUMBER : 100102	ICON MATERIALS 6819 S 228TH ST KENT WA 98032-2961 TUKWILA WA 981382050 CONTRACTOR NUMBER : 755000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.					
PREPARATION									
12	REMOVING PORTION OF EXISTING BRIDGE NO. 5/464W	L.S.			113.41 %		509.76 %		113.41 %
			16,400.00	35,000.00	18,600.00	100,000.00	83,600.00	35,000.00	18,600.00
13	REMOVING ASPHALT CONC. PAVEMENT	S.Y.			-82.33 %		-52.87 %		-72.90 %
	75.0000		42.4400	7.5000	-2,620.50	20.0000	-1,683.00	11.5000	-2,320.50
			3,183.00	562.50	1,500.00	862.50			
14	REMOVING CONC. BARRIER	L.F.			-76.96 %		-79.52 %		-86.69 %
	2571.0000		19.5300	4.5000	-38,642.13	4.0000	-39,927.63	2.6000	-43,527.03
			50,211.63	11,569.50	10,284.00	6,684.60			
15	REMOVING GUARDRAIL	L.F.			15.94 %		20.77 %		-23.19 %
	5650.0000		4.1400	4.8000	3,729.00	5.0000	4,859.00	3.1800	-5,424.00
			23,391.00	27,120.00	28,250.00	17,967.00			
16	REMOVING GUARDRAIL ANCHOR	EACH			-31.95 %		-24.78 %		-5.08 %
	32.0000		279.1900	190.0000	-2,854.08	210.0000	-2,214.08	265.0000	-454.08
			8,934.08	6,080.00	6,720.00	8,480.00			
17	REMOVING CABLE BARRIER	L.F.			-39.58 %		-39.58 %		-35.95 %
	11810.0000		3.3100	2.0000	-15,471.10	2.0000	-15,471.10	2.1200	-14,053.90
			39,091.10	23,620.00	23,620.00	25,037.20			
18	REMOVING IMPACT ATTENUATOR	EACH			-75.97 %		-67.96 %		-85.07 %
	2.0000		3,121.1300	750.0000	-4,742.26	1,000.0000	-4,242.26	466.0000	-5,310.26
			6,242.26	1,500.00	2,000.00	932.00			
19	REMOVING FLEXIBLE GUIDE POST	L.S.			-55.44 %		-82.17 %		-27.72 %
			1,122.00	500.00	-622.00	200.00	-922.00	811.00	-311.00
20	REMOVING TEMPORARY PAVEMENT MARKING	L.F.			-65.52 %		-58.62 %		-62.07 %
	582956.0000		0.2900	0.1000	-110,761.64	0.1200	-99,102.52	0.1100	-104,932.08
			169,057.24	58,295.60	69,954.72	64,125.16			
21	REMOVING PLASTIC LINE	L.F.			-28.57 %		-18.37 %		-28.57 %
	86400.0000		0.4900	0.3500	-12,096.00	0.4000	-7,776.00	0.3500	-12,096.00
			42,336.00	30,240.00	34,560.00	30,240.00			
22	REMOVING RAISED PAVEMENT MARKER	HUND			-52.38 %		-50.00 %		-50.00 %
	10.8100		210.0000	100.0000	-1,189.10	105.0000	-1,135.05	105.0000	-1,135.05
			2,270.10	1,081.00	1,135.05	1,135.05			

PS&E JOB NO : 08C516 REVISION NO :
 CONTRACT NO : 007779 REGION NO : 3
 VERSION NO : 6 WORK ORDER# : XL3030
 HWY : SR 005
 TITLE : I-5
 PORT OF TACOMA ROAD TO
 KING COUNTY LINE - HOV
 08C516
 PROJECT : , ARRA-0053(948), IM-0053(948)
 COUNTY(S) : KING, PIERCE

BIDS OPENED ON : Jul 8 2009
 AWARDED ON : Jul 13 2009

	4TH BIDDER	5TH BIDDER	6TH BIDDER
MOWAT CONSTRUCTION COMPANY	GRANITE CONSTRUCTION COMPANY	ICON MATERIALS	
20210 142ND AVE NE 98072	1525 E. MARINE VIEW DRIVE	6819 S 228TH ST	
PO BOX 1330		KENT WA 98032-2961	
WOODINVILLE WA 980721330	EVERETT WA 982011927	TUKWILA WA 981382050	
CONTRACTOR NUMBER : 551010	CONTRACTOR NUMBER : 100102	CONTRACTOR NUMBER : 755000	

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		
PREPARATION									
23	REMOVING CHAIN LINK FENCE								
	1670.0000	L.F.	6.2200	10.0000	60.77%	5.0000	-19.61%	2.3000	-63.02%
			10,387.40	16,700.00	6,312.60	8,350.00	-2,037.40	3,841.00	-6,546.40
GRADING									
24	ROADWAY EXCAVATION INCL. HAUL								
	34380.0000	C.Y.	15.6000	13.0000	-16.67%	15.0000	-3.85%	15.8000	1.28%
			536,328.00	446,940.00	-89,388.00	515,700.00	-20,628.00	543,204.00	6,876.00
25	PAVEMENT REPAIR EXCAVATION INCL. HAUL								
	73.0000	S.Y.	62.3600	40.0000	-35.86%	60.0000	-3.78%	32.5000	-47.88%
			4,552.28	2,920.00	-1,632.28	4,380.00	-172.28	2,372.50	-2,179.78
26	UNSUITABLE FOUNDATION EXCAVATION INCL. HAUL								
	1270.0000	C.Y.	24.7800	19.0000	-23.33%	25.0000	0.89%	20.0000	-19.29%
			31,470.60	24,130.00	-7,340.60	31,750.00	279.40	25,400.00	-6,070.60
27	GRAVEL BORROW INCL. HAUL								
	26380.0000	TON	12.2800	7.7500	-36.89%	11.0000	-10.42%	8.7500	-28.75%
			323,946.40	204,445.00	-119,501.40	290,180.00	-33,766.40	230,825.00	-93,121.40
28	EMBANKMENT COMPACTION								
	15340.0000	C.Y.	4.2000	2.2500	-46.43%	4.0000	-4.76%	9.4000	123.81%
			64,428.00	34,515.00	-29,913.00	61,360.00	-3,068.00	144,196.00	79,768.00
29	FLOODPLAIN MITIGATION SITE EXCAVATION INCL. HAUL								
	27500.0000	C.Y.	14.7200	16.0000	8.70%	12.0000	-18.48%	10.0000	-32.07%
			404,800.00	440,000.00	35,200.00	330,000.00	-74,800.00	275,000.00	-129,800.00
30	FLOODPLAIN MITIGATION SITE BYPASS SYSTEM								
		L.S.			79.34%		19.56%		438.02%
			16,728.00	30,000.00	13,272.00	20,000.00	3,272.00	90,000.00	73,272.00
31	LOW DENSITY CELLULAR CONCRETE								
	406.1000	C.Y.	256.1300	205.0000	-19.96%	165.0000	-35.58%	215.0000	-16.06%
			104,014.39	83,250.50	-20,763.89	67,006.50	-37,007.89	87,311.50	-16,702.89

PS&E JOB NO : 08C516 REVISION NO :
 CONTRACT NO : 007779 REGION NO : 3
 VERSION NO : 6 WORK ORDER# : XL3030
 HWY : SR 005
 TITLE : I-5
 PORT OF TACOMA ROAD TO
 KING COUNTY LINE - HOV
 08C516
 PROJECT : , ARRA-0053(948), IM-0053(948)
 COUNTY(S) : KING, PIERCE

BIDS OPENED ON : Jul 8 2009
 AWARDED ON : Jul 13 2009

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
MOWAT CONSTRUCTION COMPANY 20210 142ND AVE NE 98072 PO BOX 1330 WOODINVILLE WA 980721330 CONTRACTOR NUMBER : 551010	GRANITE CONSTRUCTION COMPANY 1525 E. MARINE VIEW DRIVE EVERETT WA 982011927 CONTRACTOR NUMBER : 100102	ICON MATERIALS 6819 S 228TH ST KENT WA 98032-2961 TUKWILA WA 981382050 CONTRACTOR NUMBER : 755000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
GRADING											
32	CULVERT PROTECTION SLAB	L.S.	8,200.00	7,000.00	-14.63 %	3,000.00	-5,200.00	-63.41 %	8,900.00	700.00	8.54 %
DRAINAGE											
33	DITCH EXCAVATION INCL. HAUL	C.Y.	8,349.60	4,800.00	-42.51 %	3,600.00	-4,749.60	-56.88 %	3,360.00	-4,989.60	-59.76 %
34	CONCRETE INLET	EACH	2,986.04	2,000.00	-33.02 %	2,400.00	-586.04	-19.63 %	1,760.00	-1,226.04	-41.06 %
35	GRATE INLET TYPE 2	EACH	647,679.78	336,600.00	-48.03 %	376,200.00	-271,479.78	-41.92 %	356,400.00	-291,279.78	-44.97 %
36	QUARRY SPALLS	TON	9,937.40	5,500.00	-44.65 %	16,500.00	6,562.60	66.04 %	7,700.00	-2,237.40	-22.51 %
37	DRAIN PIPE 8 IN. DIAM.	L.F.	7,170.24	11,550.00	61.08 %	9,702.00	2,531.76	35.31 %	5,313.00	-1,857.24	-25.90 %
38	SCHEDULE A CULV. PIPE 12 IN. DIAM.	L.F.	5,009.40	3,150.00	-37.12 %	4,050.00	-959.40	-19.15 %	3,240.00	-1,769.40	-35.32 %
39	SCHEDULE A CULV. PIPE 30 IN. DIAM.	L.F.	1,243.20	560.00	-54.95 %	2,500.00	1,256.80	101.09 %	1,570.00	326.80	26.29 %
40	CL. III REINF. CONC. CULV. PIPE 36 IN. DIAM.	L.F.	5,424.54	2,970.00	-45.25 %	4,400.00	-1,024.54	-18.89 %	4,664.00	-760.54	-14.02 %

PS&E JOB NO : 08C516 REVISION NO :
 CONTRACT NO : 007779 REGION NO : 3
 VERSION NO : 6 WORK ORDER# : XL3030
 HWY : SR 005
 TITLE : I-5
 PORT OF TACOMA ROAD TO
 KING COUNTY LINE - HOV
 08C516
 PROJECT : , ARRA-0053(948), IM-0053(948)
 COUNTY(S) : KING, PIERCE

BIDS OPENED ON : Jul 8 2009
 AWARDED ON : Jul 13 2009

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
MOWAT CONSTRUCTION COMPANY 20210 142ND AVE NE 98072 PO BOX 1330 WOODINVILLE WA 980721330 CONTRACTOR NUMBER : 551010	GRANITE CONSTRUCTION COMPANY 1525 E. MARINE VIEW DRIVE EVERETT WA 982011927 CONTRACTOR NUMBER : 100102	ICON MATERIALS 6819 S 228TH ST KENT WA 98032-2961 TUKWILA WA 981382050 CONTRACTOR NUMBER : 755000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.				
DRAINAGE											
41	MEDIA FILTER DRAIN										
	11470.0000	L.F.	92.4100	30.0000	-67.54 %	20.0000	-78.36 %	35.0000	-62.13 %		
			1,059,942.70	344,100.00	-715,842.70	229,400.00	-830,542.70	401,450.00	-658,492.70		
STORM SEWER											
42	DELETED ITEM										
	0.0100	EACH	0.0001	0.0000	0.00 %	0.0000	0.00 %	0.0000	0.00 %		
			0.00	0.00	0.00	0.00	0.00	0.00	0.00		
43	CATCH BASIN TYPE 2 48 IN. DIAM.										
	6.0000	EACH	3,323.6500	1,800.0000	-45.84 %	2,400.0000	-27.79 %	1,880.0000	-43.44 %		
			19,941.90	10,800.00	-9,141.90	14,400.00	-5,541.90	11,280.00	-8,661.90		
44	CATCH BASIN TYPE 2 60 IN. DIAM.										
	1.0000	EACH	9,555.5100	3,000.0000	-68.60 %	4,000.0000	-58.14 %	3,400.0000	-64.42 %		
			9,555.51	3,000.00	-6,555.51	4,000.00	-5,555.51	3,400.00	-6,155.51		
45	TESTING STORM SEWER PIPE										
	12265.0000	L.F.	2.2700	1.0000	-55.95 %	2.5000	10.13 %	3.7500	65.20 %		
			27,841.55	12,265.00	-15,576.55	30,662.50	2,820.95	45,993.75	18,152.20		
46	CL. III REINF. CONC. STORM SEWER PIPE 12 IN. DIAM.										
	974.0000	L.F.	52.8100	36.0000	-31.83 %	32.0000	-39.41 %	36.0000	-31.83 %		
			51,436.94	35,064.00	-16,372.94	31,168.00	-20,268.94	35,064.00	-16,372.94		
47	CL. III REINF. CONC. STORM SEWER PIPE 18 IN. DIAM.										
	165.0000	L.F.	62.2200	43.0000	-30.89 %	48.0000	-22.85 %	62.0000	-0.35 %		
			10,266.30	7,095.00	-3,171.30	7,920.00	-2,346.30	10,230.00	-36.30		
48	CL. IV REINF. CONC. STORM SEWER PIPE 12 IN. DIAM.										
	1101.0000	L.F.	59.0400	30.0000	-49.19 %	34.0000	-42.41 %	36.0000	-39.02 %		
			65,003.04	33,030.00	-31,973.04	37,434.00	-27,569.04	39,636.00	-25,367.04		
49	CL. V REINF. CONC. STORM SEWER PIPE 12 IN. DIAM.										
	2672.0000	L.F.	57.8200	30.0000	-48.11 %	34.0000	-41.20 %	37.0000	-36.01 %		
			154,495.04	80,160.00	-74,335.04	90,848.00	-63,647.04	98,864.00	-55,631.04		
50	CL. V REINF. CONC. STORM SEWER PIPE 18 IN. DIAM.										
	191.0000	L.F.	80.5400	43.0000	-46.61 %	45.0000	-44.13 %	59.0000	-26.74 %		
			15,383.14	8,213.00	-7,170.14	8,595.00	-6,788.14	11,269.00	-4,114.14		

PS&E JOB NO : 08C516 REVISION NO :
 CONTRACT NO : 007779 REGION NO : 3
 VERSION NO : 6 WORK ORDER# : XL3030
 HWY : SR 005
 TITLE : I-5
 PORT OF TACOMA ROAD TO
 KING COUNTY LINE - HOV
 08C516
 PROJECT : , ARRA-0053(948), IM-0053(948)
 COUNTY(S) : KING, PIERCE

BIDS OPENED ON : Jul 8 2009
 AWARDED ON : Jul 13 2009

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
MOWAT CONSTRUCTION COMPANY 20210 142ND AVE NE 98072 PO BOX 1330 WOODINVILLE WA 980721330 CONTRACTOR NUMBER : 551010	GRANITE CONSTRUCTION COMPANY 1525 E. MARINE VIEW DRIVE EVERETT WA 982011927 CONTRACTOR NUMBER : 100102	ICON MATERIALS 6819 S 228TH ST KENT WA 98032-2961 TUKWILA WA 981382050 CONTRACTOR NUMBER : 755000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.					
STORM SEWER									
51	SCHEDULE A STORM SEWER PIPE 12 IN. DIAM.								
	2681.0000	L.F.	44.4400	24.0000	-45.99 %	24.0000	-45.99 %	26.0000	-41.49 %
			119,143.64	64,344.00	-54,799.64	64,344.00	-54,799.64	69,706.00	-49,437.64
52	SCHEDULE A STORM SEWER PIPE 18 IN. DIAM.								
	180.0000	L.F.	56.7300	34.0000	-40.07 %	35.0000	-38.30 %	76.0000	33.97 %
			10,211.40	6,120.00	-4,091.40	6,300.00	-3,911.40	13,680.00	3,468.60
53	DUCTILE IRON STORM SEWER PIPE 12 IN. DIAM.								
	3607.0000	L.F.	67.6300	48.0000	-29.03 %	50.0000	-26.07 %	49.0000	-27.55 %
			243,941.41	173,136.00	-70,805.41	180,350.00	-63,591.41	176,743.00	-67,198.41
54	TRENCHLESS CONSTRUCTION - STEEL CASING 18 IN. DIAM.								
	609.0000	L.F.	558.7900	375.0000	-32.89 %	325.0000	-41.84 %	350.0000	-37.36 %
			340,303.11	228,375.00	-111,928.11	197,925.00	-142,378.11	213,150.00	-127,153.11
55	TRENCHLESS CONSTRUCTION - STEEL CASING 24 IN. DIAM.								
	96.0000	L.F.	628.6400	510.0000	-18.87 %	360.0000	-42.73 %	420.0000	-33.19 %
			60,349.44	48,960.00	-11,389.44	34,560.00	-25,789.44	40,320.00	-20,029.44
SANITARY SEWER									
56	SANITARY SEWER PIPE LINER 48 IN. DIAM.								
	768.0000	L.F.	440.4300	375.0000	-14.86 %	375.0000	-14.86 %	413.0000	-6.23 %
			338,250.24	288,000.00	-50,250.24	288,000.00	-50,250.24	317,184.00	-21,066.24
57	REPAIR EXISTING SANITARY SEWER PIPE								
		EST.			0.00 %		0.00 %		0.00 %
			12,000.00	12,000.00		12,000.00		12,000.00	
STRUCTURE									
58	STRUCTURE EXCAVATION CLASS A INCL. HAUL								
	840.0000	C.Y.	25.6300	12.0000	-53.18 %	40.0000	56.07 %	21.0000	-18.06 %
			21,529.20	10,080.00	-11,449.20	33,600.00	12,070.80	17,640.00	-3,889.20
59	SHORING OR EXTRA EXCAVATION CL. A BRIDGE NO. 5/458E								
		L.S.			-99.02 %		-80.49 %		-99.99 %
			10,250.00	100.00	-10,150.00	2,000.00	-8,250.00	1.00	-10,249.00

PS&E JOB NO : 08C516 REVISION NO :
 CONTRACT NO : 007779 REGION NO : 3
 VERSION NO : 6 WORK ORDER# : XL3030
 HWY : SR 005
 TITLE : I-5
 PORT OF TACOMA ROAD TO
 KING COUNTY LINE - HOV
 08C516
 PROJECT : , ARRA-0053(948), IM-0053(948)
 COUNTY(S) : KING, PIERCE

BIDS OPENED ON : Jul 8 2009
 AWARDED ON : Jul 13 2009

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
MOWAT CONSTRUCTION COMPANY 20210 142ND AVE NE 98072 PO BOX 1330 WOODINVILLE WA 980721330 CONTRACTOR NUMBER : 551010	GRANITE CONSTRUCTION COMPANY 1525 E. MARINE VIEW DRIVE EVERETT WA 982011927 CONTRACTOR NUMBER : 100102	ICON MATERIALS 6819 S 228TH ST KENT WA 98032-2961 TUKWILA WA 981382050 CONTRACTOR NUMBER : 755000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	4TH BIDDER		% DIFF./ AMT.DIFF.	5TH BIDDER		% DIFF./ AMT.DIFF.	6TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
STRUCTURE													
60	SHORING OR EXTRA EXCAVATION CL. A BRIDGE NO. 5/458W	L.S.			-99.02%			-80.49%			-99.99%		
			10,250.00	100.00	-10,150.00	2,000.00	-8,250.00	1.00	-10,249.00				
61	SHORING OR EXTRA EXCAVATION CL. A BRIDGE NO. 5/462E	L.S.			-99.02%			-80.49%			-99.99%		
			10,250.00	100.00	-10,150.00	2,000.00	-8,250.00	1.00	-10,249.00				
62	SHORING OR EXTRA EXCAVATION CL. A BRIDGE NO. 5/462W	L.S.			-99.02%			-80.49%			-99.99%		
			10,250.00	100.00	-10,150.00	2,000.00	-8,250.00	1.00	-10,249.00				
63	SHORING OR EXTRA EXCAVATION CL. A BRIDGE NO. 5/464E	L.S.			-98.78%			-80.49%			-100.00%		
			20,500.00	250.00	-20,250.00	4,000.00	-16,500.00	1.00	-20,499.00				
64	SHORING OR EXTRA EXCAVATION CL. A BRIDGE NO. 5/464W	L.S.			-98.78%			-80.49%			-100.00%		
			20,500.00	250.00	-20,250.00	4,000.00	-16,500.00	1.00	-20,499.00				
65	SHORING OR EXTRA EXCAVATION CL. A EL26 RAMP WALL	L.S.			-83.06%			27.03%			118.78%		
			35,424.00	6,000.00	-29,424.00	45,000.00	9,576.00	77,500.00	42,076.00				
66	SHAFT - 30 IN. DIAMETER	L.F.			-47.15%			-26.83%			-32.52%		
	2108.0000		123.0000	65.0000	-122,264.00	90.0000	-69,564.00	83.0000	-84,320.00				
			259,284.00	137,020.00		189,720.00		174,964.00					
67	FURNISHING SOLDIER PILE - W14 X 90	L.F.			-45.12%			-2.44%			-23.17%		
	2521.0000		82.0000	45.0000	-93,277.00	80.0000	-5,042.00	63.0000	-47,899.00				
			206,722.00	113,445.00		201,680.00		158,823.00					
68	FURNISHING AND DRIVING CONCRETE TEST PILE	EACH			168.29%			109.76%			185.37%		
	60.0000		4,100.0000	11,000.0000	414,000.00	8,600.0000	270,000.00	11,700.0000	456,000.00				
			246,000.00	660,000.00		516,000.00		702,000.00					
69	FURNISHING CONC. PILING 14 INCH	L.F.			-60.98%			-15.45%			-58.38%		
	12256.0000		76.8800	30.0000	-574,561.28	65.0000	-145,601.28	32.0000	-550,049.28				
			942,241.28	367,680.00		796,640.00		392,192.00					
70	DRIVING CONC. PILE 14 INCH DIAM.	EACH			355.28%			49.59%			348.78%		
	120.0000		1,537.5000	7,000.0000	655,500.00	2,300.0000	91,500.00	6,900.0000	643,500.00				
			184,500.00	840,000.00		276,000.00		828,000.00					

PS&E JOB NO : 08C516 REVISION NO :
 CONTRACT NO : 007779 REGION NO : 3
 VERSION NO : 6 WORK ORDER# : XL3030
 HWY : SR 005
 TITLE : I-5
 PORT OF TACOMA ROAD TO
 KING COUNTY LINE - HOV
 08C516
 PROJECT : , ARRA-0053(948), IM-0053(948)
 COUNTY(S) : KING, PIERCE

BIDS OPENED ON : Jul 8 2009
 AWARDED ON : Jul 13 2009

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
MOWAT CONSTRUCTION COMPANY 20210 142ND AVE NE 98072 PO BOX 1330 WOODINVILLE WA 980721330 CONTRACTOR NUMBER : 551010	GRANITE CONSTRUCTION COMPANY 1525 E. MARINE VIEW DRIVE EVERETT WA 982011927 CONTRACTOR NUMBER : 100102	ICON MATERIALS 6819 S 228TH ST KENT WA 98032-2961 TUKWILA WA 981382050 CONTRACTOR NUMBER : 755000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
71	STRUCTURE DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT CALC				0.00 %			0.00 %
			-6.00	-6.00		-6.00	-6.00	
72	TIMBER LAGGING 4448.0000 S.F.		20.7400	10.0000	-51.78 %	11.0000	8.0000	-61.43 %
			92,251.52	44,480.00	-47,771.52	48,928.00	35,584.00	-56,667.52
73	SUPERSTRUCTURE - BRIDGE NO. 5/458 E WIDENING L.S.				-38.21 %			-28.46 %
			153,750.00	95,000.00	-58,750.00	100,000.00	110,000.00	-43,750.00
74	SUPERSTRUCTURE - BRIDGE NO. 5/458 W WIDENING L.S.				-28.46 %			-20.65 %
			153,750.00	110,000.00	-43,750.00	100,000.00	122,000.00	-31,750.00
75	SUPERSTRUCTURE - BRIDGE NO. 5/462 E WIDENING L.S.				-43.90 %			-24.39 %
			205,000.00	115,000.00	-90,000.00	120,000.00	155,000.00	-50,000.00
76	SUPERSTRUCTURE - BRIDGE NO. 5/462 W WIDENING L.S.				-43.90 %			-37.56 %
			205,000.00	115,000.00	-90,000.00	125,000.00	128,000.00	-77,000.00
77	SUPERSTRUCTURE - BRIDGE NO. 5/464 E WIDENING L.S.				-17.07 %			7.32 %
			1,025,000.00	850,000.00	-175,000.00	830,000.00	1,100,000.00	75,000.00
78	SUPERSTRUCTURE - BRIDGE NO. 5/464 W WIDENING L.S.				-8.54 %			16.59 %
			820,000.00	750,000.00	-70,000.00	750,000.00	956,000.00	136,000.00
79	TRAFFIC BARRIER 686.0000 L.F.		128.1300	125.0000	-2.44 %	140.0000	131.0000	2.24 %
			87,897.18	85,750.00	-2,147.18	96,040.00	89,866.00	1,968.82
80	MEMBRANE WATERPROOFING (DECK SEAL) 3832.0000 S.Y.		25.6300	0.0100	-99.96 %	14.0000	14.0000	-45.38 %
			98,214.16	38.32	-98,175.84	53,648.00	53,648.00	-44,566.16
81	CONCRETE FASCIA PANEL 4913.0000 S.F.		41.0000	35.0000	-14.63 %	32.0000	52.0000	26.83 %
			201,433.00	171,955.00	-29,478.00	157,216.00	255,476.00	54,043.00

PS&E JOB NO : 08C516 REVISION NO :
 CONTRACT NO : 007779 REGION NO : 3
 VERSION NO : 6 WORK ORDER# : XL3030
 HWY : SR 005
 TITLE : I-5
 PORT OF TACOMA ROAD TO
 KING COUNTY LINE - HOV
 08C516
 PROJECT : , ARRA-0053(948), IM-0053(948)
 COUNTY(S) : KING, PIERCE

BIDS OPENED ON : Jul 8 2009
 AWARDED ON : Jul 13 2009

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
MOWAT CONSTRUCTION COMPANY 20210 142ND AVE NE 98072 PO BOX 1330 WOODINVILLE WA 980721330 CONTRACTOR NUMBER : 551010	GRANITE CONSTRUCTION COMPANY 1525 E. MARINE VIEW DRIVE EVERETT WA 982011927 CONTRACTOR NUMBER : 100102	ICON MATERIALS 6819 S 228TH ST KENT WA 98032-2961 TUKWILA WA 981382050 CONTRACTOR NUMBER : 755000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT				
STRUCTURE											
82	PREFABRICATED DRAINAGE MAT										
	272.0000	S.Y.	20.5000	10.0000	-51.22 %	15.0000	-26.83 %	40.0000	95.12 %		
			5,576.00	2,720.00	-2,856.00	4,080.00	-1,496.00	10,880.00	5,304.00		
83	EL26 RAMP WALL										
	1102.0000	S.F.	91.3600	60.0000	-34.33 %	65.0000	-28.85 %	66.0000	-27.76 %		
			100,678.72	66,120.00	-34,558.72	71,630.00	-29,048.72	72,732.00	-27,946.72		
SURFACING											
84	SHOULDER BALLAST										
	11020.0000	TON	29.7700	14.0000	-52.97 %	16.0000	-46.25 %	15.0000	-49.61 %		
			328,065.40	154,280.00	-173,785.40	176,320.00	-151,745.40	165,300.00	-162,765.40		
85	CRUSHED SURFACING BASE COURSE										
	39903.0000	TON	21.9800	13.0000	-40.86 %	19.0000	-13.56 %	18.0000	-18.11 %		
			877,067.94	518,739.00	-358,328.94	758,157.00	-118,910.94	718,254.00	-158,813.94		
86	SHOULDER FINISHING										
	4.5400	MI.	5,377.7800	3,100.0000	-42.36 %	6,000.0000	11.57 %	7,000.0000	30.17 %		
			24,415.12	14,074.00	-10,341.12	27,240.00	2,824.88	31,780.00	7,364.88		
LIQUID ASPHALT											
87	ANTI-STRIPPING ADDITIVE										
		EST.			0.00 %		0.00 %		0.00 %		
			75,330.00	75,330.00		75,330.00		75,330.00			
88	ASPHALT FOR FOG SEAL										
	0.8000	TON	2,591.9400	1,000.0000	-61.42 %	3,500.0000	35.03 %	1,770.0000	-31.71 %		
			2,073.55	800.00	-1,273.55	2,800.00	726.45	1,416.00	-657.55		
HOT MIX ASPHALT											
89	PLANING BITUMINOUS PAVEMENT										
	50360.0000	S.Y.	3.4700	3.0000	-13.54 %	2.5000	-27.95 %	3.6000	3.75 %		
			174,749.20	151,080.00	-23,669.20	125,900.00	-48,849.20	181,296.00	6,546.80		

PS&E JOB NO : 08C516 REVISION NO :
 CONTRACT NO : 007779 REGION NO : 3
 VERSION NO : 6 WORK ORDER# : XL3030
 HWY : SR 005
 TITLE : I-5
 PORT OF TACOMA ROAD TO
 KING COUNTY LINE - HOV
 08C516
 PROJECT : , ARRA-0053(948), IM-0053(948)
 COUNTY(S) : KING, PIERCE

BIDS OPENED ON : Jul 8 2009
 AWARDED ON : Jul 13 2009

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
MOWAT CONSTRUCTION COMPANY 20210 142ND AVE NE 98072 PO BOX 1330 WOODINVILLE WA 980721330 CONTRACTOR NUMBER : 551010	GRANITE CONSTRUCTION COMPANY 1525 E. MARINE VIEW DRIVE EVERETT WA 982011927 CONTRACTOR NUMBER : 100102	ICON MATERIALS 6819 S 228TH ST KENT WA 98032-2961 TUKWILA WA 981382050 CONTRACTOR NUMBER : 755000

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		
HOT MIX ASPHALT									
90	HMA FOR PRELEVELING CL. 3/8 IN. PG 64-22 2010.0000	TON	82.5900 166,005.90	90.0000 180,900.00	8.97 % 14,894.10	92.0000 184,920.00	11.39 % 18,914.10	100.0000 201,000.00	21.08 % 34,994.10
91	HMA FOR PAVEMENT REPAIR CL. 1/2 IN. PG 64-22 30.0000	TON	199.8000 5,994.00	200.0000 6,000.00	0.10 % 6.00	210.0000 6,300.00	5.11 % 306.00	288.0000 8,640.00	44.14 % 2,646.00
92	HMA CL. 1/2 IN. PG 64-22 59900.0000	TON	71.0500 4,255,895.00	59.0000 3,534,100.00	-16.96 % -721,795.00	60.0000 3,594,000.00	-15.55 % -661,895.00	68.5000 4,103,150.00	-3.59 % -152,745.00
93	HMA CL. 1/2 IN. PG 70-22 15430.0000	TON	81.2900 1,254,304.70	65.0000 1,002,950.00	-20.04 % -251,354.70	68.0000 1,049,240.00	-16.35 % -205,064.70	81.0000 1,249,830.00	-0.36 % -4,474.70
94	JOB MIX COMPLIANCE PRICE ADJUSTMENT CALC		165,307.00	165,307.00	0.00 %	165,307.00	0.00 %	165,307.00	0.00 %
95	COMPACTION PRICE ADJUSTMENT CALC		56,934.00	56,934.00	0.00 %	56,934.00	0.00 %	56,934.00	0.00 %
96	ASPHALT COST PRICE ADJUSTMENT CALC		627,625.00	627,625.00	0.00 %	627,625.00	0.00 %	627,625.00	0.00 %
97	LONGITUDINAL JOINT DENSITY PRICE ADJUSTMENT CALC		-20.00	-20.00	0.00 %	-20.00	0.00 %	-20.00	0.00 %
98	CYCLIC DENSITY PRICE ADJUSTMENT CALC		-20.00	-20.00	0.00 %	-20.00	0.00 %	-20.00	0.00 %
99	SMOOTHNESS COMPLIANCE ADJUSTMENT CALC		142,680.00	142,680.00	0.00 %	142,680.00	0.00 %	142,680.00	0.00 %

PS&E JOB NO : 08C516 REVISION NO :
 CONTRACT NO : 007779 REGION NO : 3
 VERSION NO : 6 WORK ORDER# : XL3030
 HWY : SR 005
 TITLE : I-5
 PORT OF TACOMA ROAD TO
 KING COUNTY LINE - HOV
 08C516
 PROJECT : , ARRA-0053(948), IM-0053(948)
 COUNTY(S) : KING, PIERCE

BIDS OPENED ON : Jul 8 2009
 AWARDED ON : Jul 13 2009

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
MOWAT CONSTRUCTION COMPANY 20210 142ND AVE NE 98072 PO BOX 1330 WOODINVILLE WA 980721330 CONTRACTOR NUMBER : 551010	GRANITE CONSTRUCTION COMPANY 1525 E. MARINE VIEW DRIVE EVERETT WA 982011927 CONTRACTOR NUMBER : 100102	ICON MATERIALS 6819 S 228TH ST KENT WA 98032-2961 TUKWILA WA 981382050 CONTRACTOR NUMBER : 755000

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		4TH BIDDER		5TH BIDDER		6TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
IRRIGATION AND WATER DISTRIBUTION										
100	IRRIGATION SYSTEM	L.S.	170,530.78	-76.54 %	40,000.00	-130,530.78	43,000.00	-127,530.78	40,000.00	-130,530.78
101	IRRIGATION CONDUIT JACKING	L.F.	191.1800	-63.39 %	70.0000	-63.39 %	62.0000	-67.57 %	135.0000	-29.39 %
	440.0000		84,119.20	-53,319.20	30,800.00	-53,319.20	27,280.00	-56,839.20	59,400.00	-24,719.20
EROSION CONTROL AND PLANTING										
102	ESC LEAD	DAY	124.2000	-19.48 %	100.0000	-19.48 %	50.0000	-59.74 %	1.0000	-99.19 %
	271.0000		33,658.20	-6,558.20	27,100.00	-6,558.20	13,550.00	-20,108.20	271.00	-33,387.20
103	PERMANENT EROSION CONTROL BLANKET	S.Y.	5.5000	-18.18 %	4.5000	-18.18 %	4.0000	-27.27 %	3.8000	-30.91 %
	2000.0000		11,000.00	-2,000.00	9,000.00	-2,000.00	8,000.00	-3,000.00	7,600.00	-3,400.00
104	STABILIZED CONSTRUCTION ENTRANCE	S.Y.	24.7700	0.93 %	25.0000	0.93 %	30.0000	21.11 %	18.0000	-27.33 %
	200.0000		4,954.00	5,000.00	5,000.00	46.00	6,000.00	1,046.00	3,600.00	-1,354.00
105	INLET PROTECTION	EACH	89.1800	-21.51 %	70.0000	-21.51 %	85.0000	-4.69 %	59.0000	-33.84 %
	198.0000		17,657.64	-3,797.64	13,860.00	-3,797.64	16,830.00	-827.64	11,682.00	-5,975.64
106	SILT FENCE	L.F.	5.0100	-40.12 %	3.0000	-40.12 %	6.0000	19.76 %	5.0000	-0.20 %
	23460.0000		117,534.60	-47,154.60	70,380.00	-47,154.60	140,760.00	23,225.40	117,300.00	-234.60
107	WATTLE	L.F.	5.8000	-46.55 %	3.1000	-46.55 %	4.0000	-31.03 %	3.0000	-48.28 %
	2500.0000		14,500.00	7,750.00	7,750.00	-6,750.00	10,000.00	-4,500.00	7,500.00	-7,000.00
108	GEOTEXTILE-ENCASED CHECK DAM	L.F.	35.5500	-71.87 %	10.0000	-71.87 %	12.0000	-66.24 %	7.5000	-78.90 %
	1080.0000		38,394.00	10,800.00	10,800.00	-27,594.00	12,960.00	-25,434.00	8,100.00	-30,294.00
109	EROSION/WATER POLLUTION CONTROL	EST.		0.00 %		0.00 %		0.00 %		0.00 %
			4,100,000.00	4,100,000.00	4,100,000.00		4,100,000.00		4,100,000.00	

PS&E JOB NO : 08C516 REVISION NO :
 CONTRACT NO : 007779 REGION NO : 3
 VERSION NO : 6 WORK ORDER# : XL3030
 HWY : SR 005
 TITLE : I-5
 PORT OF TACOMA ROAD TO
 KING COUNTY LINE - HOV
 08C516
 PROJECT : , ARRA-0053(948), IM-0053(948)
 COUNTY(S) : KING, PIERCE

BIDS OPENED ON : Jul 8 2009
 AWARDED ON : Jul 13 2009

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
MOWAT CONSTRUCTION COMPANY 20210 142ND AVE NE 98072 PO BOX 1330 WOODINVILLE WA 980721330 CONTRACTOR NUMBER : 551010	GRANITE CONSTRUCTION COMPANY 1525 E. MARINE VIEW DRIVE EVERETT WA 982011927 CONTRACTOR NUMBER : 100102	ICON MATERIALS 6819 S 228TH ST KENT WA 98032-2961 TUKWILA WA 981382050 CONTRACTOR NUMBER : 755000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		
EROSION CONTROL AND PLANTING									
110	MULCHING								
	1.1000	ACRE	3,053.3500	800.0000	-73.80 %	885.8300	-70.99 %	800.0000	-73.80 %
			3,358.69	880.00	-2,478.69	974.41	-2,384.27	880.00	-2,478.69
111	SEEDING								
		L.S.			-12.89 %		2.35 %		163.50 %
			4,592.00	4,000.00	-592.00	4,700.00	108.00	12,100.00	7,508.00
112	SEEDING, FERTILIZING, AND MULCHING								
	3.6100	ACRE	2,127.2000	5,100.0000	139.75 %	1,600.0000	-24.78 %	1,400.0000	-34.19 %
			7,679.19	18,411.00	10,731.81	5,776.00	-1,903.19	5,054.00	-2,625.19
113	PSIPE AMUR MAPLE 1 IN. CAL B&B								
	60.0000	EACH	128.1300	125.0000	-2.44 %	160.0000	24.87 %	130.0000	1.46 %
			7,687.80	7,500.00	-187.80	9,600.00	1,912.20	7,800.00	112.20
114	PSIPE CANADIAN SERVICEBERRY 1 IN. CAL B&B								
	23.0000	EACH	128.1300	125.0000	-2.44 %	145.0000	13.17 %	130.0000	1.46 %
			2,946.99	2,875.00	-71.99	3,335.00	388.01	2,990.00	43.01
115	PSIPE RED SUNSET MAPLE 1 IN. CAL B&B								
	77.0000	EACH	128.1300	125.0000	-2.44 %	140.0000	9.26 %	130.0000	1.46 %
			9,866.01	9,625.00	-241.01	10,780.00	913.99	10,010.00	143.99
116	PSIPE WILLOW OAK 2 IN. CAL. B&B								
	83.0000	EACH	307.5000	190.0000	-38.21 %	245.0000	-20.33 %	200.0000	-34.96 %
			25,522.50	15,770.00	-9,752.50	20,335.00	-5,187.50	16,600.00	-8,922.50
117	PSIPE DOUGLAS FIR 4-5' FT. B&B								
	23.0000	EACH	76.8800	80.0000	4.06 %	65.0000	-15.45 %	85.0000	10.56 %
			1,768.24	1,840.00	71.76	1,495.00	-273.24	1,955.00	186.76
118	PSIPE WESTERN RED CEDAR 4-5' FT. B&B								
	199.0000	EACH	76.8800	80.0000	4.06 %	52.0000	-32.36 %	85.0000	10.56 %
			15,299.12	15,920.00	620.88	10,348.00	-4,951.12	16,915.00	1,615.88
119	PSIPE RED-OSIER DOGWOOD 12-18 IN. HT. B.R.								
	167.0000	EACH	12.8100	3.0000	-76.58 %	4.0000	-68.77 %	3.5000	-72.68 %
			2,139.27	501.00	-1,638.27	668.00	-1,471.27	584.50	-1,554.77
120	PSIPE BLACK TWINBERRY 12-18 IN.HT.B.R.								
	167.0000	EACH	12.8100	3.0000	-76.58 %	4.0000	-68.77 %	3.5000	-72.68 %
			2,139.27	501.00	-1,638.27	668.00	-1,471.27	584.50	-1,554.77

PS&E JOB NO : 08C516 REVISION NO :
 CONTRACT NO : 007779 REGION NO : 3
 VERSION NO : 6 WORK ORDER# : XL3030
 HWY : SR 005
 TITLE : I-5
 PORT OF TACOMA ROAD TO
 KING COUNTY LINE - HOV
 08C516
 PROJECT : , ARRA-0053(948), IM-0053(948)
 COUNTY(S) : KING, PIERCE

BIDS OPENED ON : Jul 8 2009
 AWARDED ON : Jul 13 2009

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
MOWAT CONSTRUCTION COMPANY 20210 142ND AVE NE 98072 PO BOX 1330 WOODINVILLE WA 980721330 CONTRACTOR NUMBER : 551010	GRANITE CONSTRUCTION COMPANY 1525 E. MARINE VIEW DRIVE EVERETT WA 982011927 CONTRACTOR NUMBER : 100102	ICON MATERIALS 6819 S 228TH ST KENT WA 98032-2961 TUKWILA WA 981382050 CONTRACTOR NUMBER : 755000

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.							
EROSION CONTROL AND PLANTING											
121	PSIPE PACIFIC NINEBARK 2-3 FT. B.R. 167.0000	EACH	12.8100 2,139.27	3.0000 501.00	-76.58 % -1,638.27	5.0000 835.00	-60.97 % -1,304.27	3.5000 584.50	-72.68 % -1,554.77		
122	PSIPE NOOTKA ROSE 12-18 IN. HT. B.R. 167.0000	EACH	12.8100 2,139.27	3.0000 501.00	-76.58 % -1,638.27	5.0000 835.00	-60.97 % -1,304.27	3.5000 584.50	-72.68 % -1,554.77		
123	PSIPE CLUSTERED ROSE 12-18 IN. HT. B.R. 167.0000	EACH	12.8100 2,139.27	3.0000 501.00	-76.58 % -1,638.27	4.0000 668.00	-68.77 % -1,471.27	3.5000 584.50	-72.68 % -1,554.77		
124	PSIPE SITKA WILLOW 12-18 IN. HT. B.R. 167.0000	EACH	12.8100 2,139.27	3.0000 501.00	-76.58 % -1,638.27	4.0000 668.00	-68.77 % -1,471.27	3.5000 584.50	-72.68 % -1,554.77		
125	PSIPE RED ELDERBERRY 12-18 IN. HT. B.R. 167.0000	EACH	12.8100 2,139.27	3.0000 501.00	-76.58 % -1,638.27	4.0000 668.00	-68.77 % -1,471.27	3.5000 584.50	-72.68 % -1,554.77		
126	PSIPE VINE MAPLE 12-18 IN. HT. B.R. 1200.0000	EACH	10.2500 12,300.00	3.0000 3,600.00	-70.73 % -8,700.00	2.5000 3,000.00	-75.61 % -9,300.00	3.5000 4,200.00	-65.85 % -8,100.00		
127	PSIPE SERVICEBERRY 12-18 IN. HT. B.R. 1200.0000	EACH	10.2500 12,300.00	3.0000 3,600.00	-70.73 % -8,700.00	4.0000 4,800.00	-60.98 % -7,500.00	3.5000 4,200.00	-65.85 % -8,100.00		
128	PSIPE OCEANSPRAY 12-18 IN. HT. B.R. 1200.0000	EACH	10.2500 12,300.00	3.0000 3,600.00	-70.73 % -8,700.00	4.0000 4,800.00	-60.98 % -7,500.00	3.5000 4,200.00	-65.85 % -8,100.00		
129	PSIPE BEAKED HAZLENUT 12-18 IN. HT. B.R. 1200.0000	EACH	10.2500 12,300.00	5.0000 6,000.00	-51.22 % -6,300.00	5.0000 6,000.00	-51.22 % -6,300.00	5.0000 6,000.00	-51.22 % -6,300.00		
130	PSIPE SCOULER'S WILLOW 12-18 IN. B.R. 1200.0000	EACH	10.2500 12,300.00	3.0000 3,600.00	-70.73 % -8,700.00	2.5000 3,000.00	-75.61 % -9,300.00	3.5000 4,200.00	-65.85 % -8,100.00		
131	PSIPE SNOWBERRY 12-18 IN. HT. B.R. 1200.0000	EACH	10.2500 12,300.00	3.0000 3,600.00	-70.73 % -8,700.00	4.0000 4,800.00	-60.98 % -7,500.00	3.5000 4,200.00	-65.85 % -8,100.00		

PS&E JOB NO : 08C516 REVISION NO :
 CONTRACT NO : 007779 REGION NO : 3
 VERSION NO : 6 WORK ORDER# : XL3030
 HWY : SR 005
 TITLE : I-5
 PORT OF TACOMA ROAD TO
 KING COUNTY LINE - HOV
 08C516
 PROJECT : , ARRA-0053(948), IM-0053(948)
 COUNTY(S) : KING, PIERCE

BIDS OPENED ON : Jul 8 2009
 AWARDED ON : Jul 13 2009

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
MOWAT CONSTRUCTION COMPANY 20210 142ND AVE NE 98072 PO BOX 1330 WOODINVILLE WA 980721330 CONTRACTOR NUMBER : 551010	GRANITE CONSTRUCTION COMPANY 1525 E. MARINE VIEW DRIVE EVERETT WA 982011927 CONTRACTOR NUMBER : 100102	ICON MATERIALS 6819 S 228TH ST KENT WA 98032-2961 TUKWILA WA 981382050 CONTRACTOR NUMBER : 755000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
EROSION CONTROL AND PLANTING										
132	PSIPE BIGLEAF MAPLE, #1 CONT., 18" HT.									
	156.0000 EACH		11.7200	6.0000	-48.81%	6.0000	-48.81%	6.8000	-41.98%	
			1,828.32	936.00	-892.32	936.00	-892.32	1,060.80	-767.52	
133	PSIPE RED ALDER, #1 CONT., 18" HT.									
	51.0000 EACH		10.8600	6.0000	-44.75%	6.0000	-44.75%	6.8000	-37.38%	
			553.86	306.00	-247.86	306.00	-247.86	346.80	-207.06	
134	PSIPE DOUGLAS HAWTHORNE, #1 CONT., 18" HT.									
	62.0000 EACH		11.5100	6.0000	-47.87%	6.0000	-47.87%	6.8000	-40.92%	
			713.62	372.00	-341.62	372.00	-341.62	421.60	-292.02	
135	PSIPE OREGON ASH, #1 CONT., 18" HT.									
	91.0000 EACH		11.6200	6.0000	-48.36%	6.0000	-48.36%	6.8000	-41.48%	
			1,057.42	546.00	-511.42	546.00	-511.42	618.80	-438.62	
136	PSIPE WESTERN RED CEDAR #1 CONT., 18" HT.									
	55.0000 EACH		10.3000	6.0000	-41.75%	9.0000	-12.62%	6.8000	-33.98%	
			566.50	330.00	-236.50	495.00	-71.50	374.00	-192.50	
137	PSIPE SITKA SPRUCE, #1 CONT., 18" HT.									
	55.0000 EACH		18.3100	6.0000	-67.23%	9.0000	-50.85%	6.8000	-62.86%	
			1,007.05	330.00	-677.05	495.00	-512.05	374.00	-633.05	
138	PSIPE BLACK COTTONWOOD, #1 CONT., 18" HT.									
	68.0000 EACH		16.6600	6.0000	-63.99%	6.0000	-63.99%	6.8000	-59.18%	
			1,132.88	408.00	-724.88	408.00	-724.88	462.40	-670.48	
139	PSIPE PACIFIC WILLOW, #1 CONT., 18" HT.									
	144.0000 EACH		12.9800	6.0000	-53.78%	6.0000	-53.78%	6.8000	-47.61%	
			1,869.12	864.00	-1,005.12	864.00	-1,005.12	979.20	-889.92	
140	PSIPE RED-OSIER DOGWOOD, LIVE STAKE, 36" HT.									
	688.0000 EACH		4.8100	3.0000	-37.63%	3.0000	-37.63%	3.3000	-31.39%	
			3,309.28	2,064.00	-1,245.28	2,064.00	-1,245.28	2,270.40	-1,038.88	
141	PSIPE OCEANSPRAY, #1 CONT., 18" HT.									
	612.0000 EACH		11.6600	6.0000	-48.54%	7.0000	-39.97%	6.8000	-41.68%	
			7,135.92	3,672.00	-3,463.92	4,284.00	-2,851.92	4,161.60	-2,974.32	
142	PSIPE BLACK TWINBERRY, #1 CONT., 18" HT.									
	1174.0000 EACH		10.0200	6.0000	-40.12%	6.0000	-40.12%	6.8000	-32.14%	
			11,763.48	7,044.00	-4,719.48	7,044.00	-4,719.48	7,983.20	-3,780.28	

PS&E JOB NO : 08C516 REVISION NO :
 CONTRACT NO : 007779 REGION NO : 3
 VERSION NO : 6 WORK ORDER# : XL3030
 HWY : SR 005
 TITLE : I-5
 PORT OF TACOMA ROAD TO
 KING COUNTY LINE - HOV
 08C516
 PROJECT : , ARRA-0053(948), IM-0053(948)
 COUNTY(S) : KING, PIERCE

BIDS OPENED ON : Jul 8 2009
 AWARDED ON : Jul 13 2009

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
MOWAT CONSTRUCTION COMPANY 20210 142ND AVE NE 98072 PO BOX 1330 WOODINVILLE WA 980721330 CONTRACTOR NUMBER : 551010	GRANITE CONSTRUCTION COMPANY 1525 E. MARINE VIEW DRIVE EVERETT WA 982011927 CONTRACTOR NUMBER : 100102	ICON MATERIALS 6819 S 228TH ST KENT WA 98032-2961 TUKWILA WA 981382050 CONTRACTOR NUMBER : 755000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
EROSION CONTROL AND PLANTING										
143	PSIPE PACIFIC NINEBARK, #1 CONT., 12" HT.									
	1098.0000	EACH	11.1200	6.0000	-46.04%	6.0000	-46.04%	6.8000	-38.85%	
			12,209.76	6,588.00	-5,621.76	6,588.00	-5,621.76	7,466.40	-4,743.36	
144	PSIPE NOOTKA ROSE, #1 CONT., 18" HT.									
	1098.0000	EACH	12.5900	6.0000	-52.34%	6.0000	-52.34%	6.8000	-45.99%	
			13,823.82	6,588.00	-7,235.82	6,588.00	-7,235.82	7,466.40	-6,357.42	
145	PSIPE SWAMP ROSE, #1 CONT., 18" HT.									
	688.0000	EACH	10.2500	6.0000	-41.46%	6.0000	-41.46%	6.8000	-33.66%	
			7,052.00	4,128.00	-2,924.00	4,128.00	-2,924.00	4,678.40	-2,373.60	
146	PSIPE THIMBLEBERRY, #1 CONT., 12" HT.									
	612.0000	EACH	12.0800	6.0000	-50.33%	7.0000	-42.05%	6.8000	-43.71%	
			7,392.96	3,672.00	-3,720.96	4,284.00	-3,108.96	4,161.60	-3,231.36	
147	PSIPE SITKA WILLOW, LIVE STAKE, 36" HT.									
	1174.0000	EACH	5.3400	3.0000	-43.82%	3.0000	-43.82%	3.3000	-38.20%	
			6,269.16	3,522.00	-2,747.16	3,522.00	-2,747.16	3,874.20	-2,394.96	
148	PSIPE RED ELDERBERRY, #1 CONT., 12" HT.									
	486.0000	EACH	11.4700	6.0000	-47.69%	6.0000	-47.69%	6.8000	-40.71%	
			5,574.42	2,916.00	-2,658.42	2,916.00	-2,658.42	3,304.80	-2,269.62	
149	PSIPE DOUGLAS SPIRAEA, #1 CONT., 18" HT.									
	688.0000	EACH	13.3500	6.0000	-55.06%	6.0000	-55.06%	6.8000	-49.06%	
			9,184.80	4,128.00	-5,056.80	4,128.00	-5,056.80	4,678.40	-4,506.40	
150	PSIPE SNOWBERRY, #1 CONT., 12" HT.									
	612.0000	EACH	11.1700	6.0000	-46.28%	6.0000	-46.28%	6.8000	-39.12%	
			6,836.04	3,672.00	-3,164.04	3,672.00	-3,164.04	4,161.60	-2,674.44	
151	FINE COMPOST									
	2795.0000	C.Y.	41.0000	31.0000	-24.39%	30.0000	-26.83%	31.0000	-24.39%	
			114,595.00	86,645.00	-27,950.00	83,850.00	-30,745.00	86,645.00	-27,950.00	
152	BARK OR WOOD CHIP MULCH									
	1690.0000	C.Y.	35.8800	32.0000	-10.81%	53.0000	47.71%	32.0000	-10.81%	
			60,637.20	54,080.00	-6,557.20	89,570.00	28,932.80	54,080.00	-6,557.20	
153	HIGH VISIBILITY FENCE									
	38750.0000	L.F.	3.2900	2.0000	-39.21%	3.0000	-8.81%	2.7000	-17.93%	
			127,487.50	77,500.00	-49,987.50	116,250.00	-11,237.50	104,625.00	-22,862.50	

PS&E JOB NO : 08C516 REVISION NO :
 CONTRACT NO : 007779 REGION NO : 3
 VERSION NO : 6 WORK ORDER# : XL3030
 HWY : SR 005
 TITLE : I-5
 PORT OF TACOMA ROAD TO
 KING COUNTY LINE - HOV
 08C516
 PROJECT : , ARRA-0053(948), IM-0053(948)
 COUNTY(S) : KING, PIERCE

BIDS OPENED ON : Jul 8 2009
 AWARDED ON : Jul 13 2009

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
MOWAT CONSTRUCTION COMPANY 20210 142ND AVE NE 98072 PO BOX 1330 WOODINVILLE WA 980721330 CONTRACTOR NUMBER : 551010	GRANITE CONSTRUCTION COMPANY 1525 E. MARINE VIEW DRIVE EVERETT WA 982011927 CONTRACTOR NUMBER : 100102	ICON MATERIALS 6819 S 228TH ST KENT WA 98032-2961 TUKWILA WA 981382050 CONTRACTOR NUMBER : 755000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		
EROSION CONTROL AND PLANTING									
154	TYPE A HABITAT LOG								
	8.0000	EACH	615.0000	1,300.0000	111.38 %	600.0000	-2.44 %	1,125.0000	82.93 %
			4,920.00	10,400.00	5,480.00	4,800.00	-120.00	9,000.00	4,080.00
155	TYPE B HABITAT LOG								
	30.0000	EACH	768.7500	1,800.0000	134.15 %	700.0000	-8.94 %	1,125.0000	46.34 %
			23,062.50	54,000.00	30,937.50	21,000.00	-2,062.50	33,750.00	10,687.50
156	TYPE C HABITAT LOG								
	19.0000	EACH	922.5000	1,900.0000	105.96 %	650.0000	-29.54 %	1,125.0000	21.95 %
			17,527.50	36,100.00	18,572.50	12,350.00	-5,177.50	21,375.00	3,847.50
157	SNAG								
	4.0000	EACH	717.5000	3,000.0000	318.12 %	600.0000	-16.38 %	1,125.0000	56.79 %
			2,870.00	12,000.00	9,130.00	2,400.00	-470.00	4,500.00	1,630.00
158	TEMPORARY SEDIMENT TRAP								
	12.0000	EACH	2,101.6800	1,000.0000	-52.42 %	350.0000	-83.35 %	275.0000	-86.92 %
			25,220.16	12,000.00	-13,220.16	4,200.00	-21,020.16	3,300.00	-21,920.16
TRAFFIC									
159	EXTRUDED CURB								
	2920.0000	L.F.	6.6100	6.0000	-9.23 %	6.0000	-9.23 %	6.4000	-3.18 %
			19,301.20	17,520.00	-1,781.20	17,520.00	-1,781.20	18,688.00	-613.20
160	BEAM GUARDRAIL POST								
	2.0000	EACH	92.9200	65.0000	-30.05 %	70.0000	-24.67 %	100.0000	7.62 %
			185.84	130.00	-55.84	140.00	-45.84	200.00	14.16
161	BEAM GUARDRAIL BLOCK								
	9.0000	EACH	11.7100	8.0000	-31.68 %	8.0000	-31.68 %	50.0000	326.99 %
			105.39	72.00	-33.39	72.00	-33.39	450.00	344.61
162	BEAM GUARDRAIL TYPE 11								
	800.0000	L.F.	66.6300	75.0000	12.56 %	110.0000	65.09 %	75.0000	12.56 %
			53,304.00	60,000.00	6,696.00	88,000.00	34,696.00	60,000.00	6,696.00
163	BEAM GUARDRAIL TYPE 31								
	8132.5000	L.F.	23.6200	19.0000	-19.56 %	20.0000	-15.33 %	20.0000	-15.33 %
			192,089.65	154,517.50	-37,572.15	162,650.00	-29,439.65	162,650.00	-29,439.65

PS&E JOB NO : 08C516 REVISION NO :
 CONTRACT NO : 007779 REGION NO : 3
 VERSION NO : 6 WORK ORDER# : XL3030
 HWY : SR 005
 TITLE : I-5
 PORT OF TACOMA ROAD TO
 KING COUNTY LINE - HOV
 08C516
 PROJECT : , ARRA-0053(948), IM-0053(948)
 COUNTY(S) : KING, PIERCE

BIDS OPENED ON : Jul 8 2009
 AWARDED ON : Jul 13 2009

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
MOWAT CONSTRUCTION COMPANY 20210 142ND AVE NE 98072 PO BOX 1330 WOODINVILLE WA 980721330 CONTRACTOR NUMBER : 551010	GRANITE CONSTRUCTION COMPANY 1525 E. MARINE VIEW DRIVE EVERETT WA 982011927 CONTRACTOR NUMBER : 100102	ICON MATERIALS 6819 S 228TH ST KENT WA 98032-2961 TUKWILA WA 981382050 CONTRACTOR NUMBER : 755000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	4TH BIDDER		% DIFF./ AMT.DIFF.	5TH BIDDER		% DIFF./ AMT.DIFF.	6TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
TRAFFIC													
164	BEAM GUARDRAIL TRANSITION SECTION TYPE 4												
	1.0000 EACH		1,403.1800	1,400.0000	-0.23%	1,400.0000	1,400.0000	-0.23%	1,500.0000	1,500.0000	6.90%	1,500.0000	96.82%
			1,403.18	1,400.00	-3.18	1,400.00	1,400.00	-3.18	1,500.00	1,500.00	96.82	1,500.00	96.82
165	BEAM GUARDRAIL TRANSITION SECTION TYPE 17												
	1.0000 EACH		2,204.0100	1,200.0000	-45.55%	1,200.0000	1,200.0000	-45.55%	2,000.0000	2,000.0000	-9.26%	2,000.0000	-204.01
			2,204.01	1,200.00	-1,004.01	1,200.00	1,200.00	-1,004.01	2,000.00	2,000.00	-204.01	2,000.00	-204.01
166	BEAM GUARDRAIL TRANSITION SECTION TYPE 21												
	9.0000 EACH		3,570.0600	2,400.0000	-32.77%	2,400.0000	2,400.0000	-32.77%	3,000.0000	3,000.0000	-15.97%	3,000.0000	-5,130.54
			32,130.54	21,600.00	-10,530.54	21,600.00	21,600.00	-10,530.54	27,000.00	27,000.00	-5,130.54	27,000.00	-5,130.54
167	BEAM GUARDRAIL TRANSITION SECTION TYPE 23												
	7.0000 EACH		3,707.7600	2,300.0000	-37.97%	2,400.0000	2,400.0000	-35.27%	3,000.0000	3,000.0000	-19.09%	3,000.0000	-4,954.32
			25,954.32	16,100.00	-9,854.32	16,800.00	16,800.00	-9,154.32	21,000.00	21,000.00	-4,954.32	21,000.00	-4,954.32
168	BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL												
	23.0000 EACH		2,821.3300	2,300.0000	-18.48%	2,300.0000	2,300.0000	-18.48%	2,750.0000	2,750.0000	-2.53%	2,750.0000	-1,640.59
			64,890.59	52,900.00	-11,990.59	52,900.00	52,900.00	-11,990.59	63,250.00	63,250.00	-1,640.59	63,250.00	-1,640.59
169	BEAM GUARDRAIL ANCHOR TYPE 4												
	1.0000 EACH		851.1800	700.0000	-17.76%	700.0000	700.0000	-17.76%	750.0000	750.0000	-11.89%	750.0000	-101.18
			851.18	700.00	-151.18	700.00	700.00	-151.18	750.00	750.00	-101.18	750.00	-101.18
170	BEAM GUARDRAIL ANCHOR TYPE 10												
	17.0000 EACH		877.5400	800.0000	-8.84%	800.0000	800.0000	-8.84%	750.0000	750.0000	-14.53%	750.0000	-2,168.18
			14,918.18	13,600.00	-1,318.18	13,600.00	13,600.00	-1,318.18	12,750.00	12,750.00	-2,168.18	12,750.00	-2,168.18
171	RAISING EXISTING BEAM GUARDRAIL												
	2500.0000 L.F.		7.3400	6.0000	-18.26%	6.0000	6.0000	-18.26%	4.7500	4.7500	-35.29%	4.7500	-6,475.00
			18,350.00	15,000.00	-3,350.00	15,000.00	15,000.00	-3,350.00	11,875.00	11,875.00	-6,475.00	11,875.00	-6,475.00
172	CAST-IN-PLACE CONC. BARRIER LIGHT STANDARD SECTION												
	16.0000 EACH		3,500.0000	6,000.0000	71.43%	3,000.0000	3,000.0000	-14.29%	7,000.0000	7,000.0000	100.00%	7,000.0000	56,000.00
			56,000.00	96,000.00	40,000.00	48,000.00	48,000.00	-8,000.00	112,000.00	112,000.00	56,000.00	112,000.00	56,000.00
173	CAST-IN-PLACE CONC. SINGLE SLOPE BARRIER												
	13030.3000 L.F.		152.9000	75.0000	-50.95%	80.0000	80.0000	-47.68%	75.0000	75.0000	-50.95%	75.0000	-50.95%
			1,992,332.87	977,272.50	1,015,060.37	1,042,424.00	1,042,424.00	-949,908.87	977,272.50	977,272.50	1,015,060.37	977,272.50	1,015,060.37
174	CAST-IN-PLACE CONC. VARIABLE HEIGHT BARRIER												
	4025.0000 L.F.		358.7500	275.0000	-23.34%	245.0000	245.0000	-31.71%	270.0000	270.0000	-24.74%	270.0000	-357,218.75
			1,443,968.75	1,106,875.00	-337,093.75	986,125.00	986,125.00	-457,843.75	1,086,750.00	1,086,750.00	-357,218.75	1,086,750.00	-357,218.75

PS&E JOB NO : 08C516 REVISION NO :
 CONTRACT NO : 007779 REGION NO : 3
 VERSION NO : 6 WORK ORDER# : XL3030
 HWY : SR 005
 TITLE : I-5
 PORT OF TACOMA ROAD TO
 KING COUNTY LINE - HOV
 08C516
 PROJECT : , ARRA-0053(948), IM-0053(948)
 COUNTY(S) : KING, PIERCE

BIDS OPENED ON : Jul 8 2009
 AWARDED ON : Jul 13 2009

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
MOWAT CONSTRUCTION COMPANY 20210 142ND AVE NE 98072 PO BOX 1330 WOODINVILLE WA 980721330 CONTRACTOR NUMBER : 551010	GRANITE CONSTRUCTION COMPANY 1525 E. MARINE VIEW DRIVE EVERETT WA 982011927 CONTRACTOR NUMBER : 100102	ICON MATERIALS 6819 S 228TH ST KENT WA 98032-2961 TUKWILA WA 981382050 CONTRACTOR NUMBER : 755000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
TRAFFIC										
175	TEMPORARY CONC. BARRIER									
	73000.0000	L.F.	13.5900	6.5000	-52.17%	8.0000	-41.13%	8.4000	-38.19%	
			992,070.00	474,500.00	-517,570.00	584,000.00	-408,070.00	613,200.00	-378,870.00	
176	TEMPORARY IMPACT ATTENUATOR									
	9.0000	EACH	5,089.2300	10,000.0000	96.49%	4,000.0000	-21.40%	4,520.0000	-11.18%	
			45,803.07	90,000.00	44,196.93	36,000.00	-9,803.07	40,680.00	-5,123.07	
177	PERMANENT IMPACT ATTENUATOR									
	3.0000	EACH	25,625.0000	35,000.0000	36.59%	37,000.0000	44.39%	35,845.0000	39.88%	
			76,875.00	105,000.00	28,125.00	111,000.00	34,125.00	107,535.00	30,660.00	
178	RESETTING IMPACT ATTENUATOR									
	16.0000	EACH	1,573.1600	1,000.0000	-36.43%	900.0000	-42.79%	820.0000	-47.88%	
			25,170.56	16,000.00	-9,170.56	14,400.00	-10,770.56	13,120.00	-12,050.56	
179	TRUCK-MOUNTED IMPACT ATTENUATOR									
	4.0000	EACH	6,662.5000	5,000.0000	-24.95%	25,000.0000	275.23%	1,000.0000	-84.99%	
			26,650.00	20,000.00	-6,650.00	100,000.00	73,350.00	4,000.00	-22,650.00	
180	OPERATION OF TRUCK-MOUNTED IMPACT ATTENUATOR									
	1354.0000	HR	41.0000	55.0000	34.15%	95.0000	131.71%	116.0000	182.93%	
			55,514.00	74,470.00	18,956.00	128,630.00	73,116.00	157,064.00	101,550.00	
181	REPAIR TRUCK-MOUNTED IMPACT ATTENUATOR									
		EST.			0.00%		0.00%		0.00%	
			3,792.50	3,792.50		3,792.50		3,792.50		
182	FLEXIBLE GUIDE POST									
	356.0000	EACH	40.6600	30.0000	-26.22%	25.0000	-38.51%	28.6000	-29.66%	
			14,474.96	10,680.00	-3,794.96	8,900.00	-5,574.96	10,181.60	-4,293.36	
183	BARRIER DELINEATOR									
	70.0000	EACH	21.1100	15.0000	-28.94%	15.0000	-28.94%	15.1500	-28.23%	
			1,477.70	1,050.00	-427.70	1,050.00	-427.70	1,060.50	-417.20	
184	PAINT LINE									
	85180.0000	L.F.	0.1700	0.2000	17.65%	0.2000	17.65%	0.1900	11.76%	
			14,480.60	17,036.00	2,555.40	17,036.00	2,555.40	16,184.20	1,703.60	
185	PROFILED PLASTIC LINE									
	95660.0000	L.F.	1.0700	0.7500	-29.91%	0.8000	-25.23%	0.8000	-25.23%	
			102,356.20	71,745.00	-30,611.20	76,528.00	-25,828.20	76,528.00	-25,828.20	

PS&E JOB NO : 08C516 REVISION NO :
 CONTRACT NO : 007779 REGION NO : 3
 VERSION NO : 6 WORK ORDER# : XL3030
 HWY : SR 005
 TITLE : I-5
 PORT OF TACOMA ROAD TO
 KING COUNTY LINE - HOV
 08C516
 PROJECT : , ARRA-0053(948), IM-0053(948)
 COUNTY(S) : KING, PIERCE

BIDS OPENED ON : Jul 8 2009
 AWARDED ON : Jul 13 2009

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
MOWAT CONSTRUCTION COMPANY 20210 142ND AVE NE 98072 PO BOX 1330 WOODINVILLE WA 980721330 CONTRACTOR NUMBER : 551010	GRANITE CONSTRUCTION COMPANY 1525 E. MARINE VIEW DRIVE EVERETT WA 982011927 CONTRACTOR NUMBER : 100102	ICON MATERIALS 6819 S 228TH ST KENT WA 98032-2961 TUKWILA WA 981382050 CONTRACTOR NUMBER : 755000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
TRAFFIC										
186	PLASTIC WIDE LINE									
	410.0000	L.F.	3.2800	4.0000	21.95 %	4.5000	37.20 %	4.2500	29.57 %	
			1,344.80	1,640.00	295.20	1,845.00	500.20	1,742.50	397.70	
187	PLASTIC WIDE LANE LINE									
	35950.0000	L.F.	3.2000	3.2500	1.56 %	3.5000	9.38 %	3.5000	9.38 %	
			115,040.00	116,837.50	1,797.50	125,825.00	10,785.00	125,825.00	10,785.00	
188	PLASTIC STOP LINE									
	340.0000	L.F.	8.0100	12.0000	49.81 %	12.5000	56.05 %	12.8000	59.80 %	
			2,723.40	4,080.00	1,356.60	4,250.00	1,526.60	4,352.00	1,628.60	
189	PLASTIC TRAFFIC ARROW									
	26.0000	EACH	129.2800	175.0000	35.37 %	190.0000	46.97 %	187.0000	44.65 %	
			3,361.28	4,550.00	1,188.72	4,940.00	1,578.72	4,862.00	1,500.72	
190	PLASTIC TRAFFIC LETTER									
	4.0000	EACH	85.4700	70.0000	-18.10 %	75.0000	-12.25 %	75.0000	-12.25 %	
			341.88	280.00	-61.88	300.00	-41.88	300.00	-41.88	
191	PLASTIC DRAINAGE MARKING									
	302.0000	EACH	21.6700	30.0000	38.44 %	32.0000	47.67 %	32.0000	47.67 %	
			6,544.34	9,060.00	2,515.66	9,664.00	3,119.66	9,664.00	3,119.66	
192	PLASTIC JUNCTION BOX MARKING									
	336.0000	EACH	26.5400	30.0000	13.04 %	32.0000	20.57 %	32.0000	20.57 %	
			8,917.44	10,080.00	1,162.56	10,752.00	1,834.56	10,752.00	1,834.56	
193	RAISED PAVEMENT MARKER TYPE 1									
	7.2400	HUND	370.3200	320.0000	-13.59 %	340.0000	-8.19 %	342.0000	-7.65 %	
			2,681.12	2,316.80	-364.32	2,461.60	-219.52	2,476.08	-205.04	
194	RECESSED PAVEMENT MARKER									
	22.1600	HUND	1,126.7200	1,400.0000	24.25 %	1,500.0000	33.13 %	1,500.0000	33.13 %	
			24,968.12	31,024.00	6,055.88	33,240.00	8,271.88	33,240.00	8,271.88	
195	TEMPORARY PAVEMENT MARKING									
	791845.0000	L.F.	0.2600	0.2500	-3.85 %	0.2200	-15.38 %	0.2000	-23.08 %	
			205,879.70	197,961.25	-7,918.45	174,205.90	-31,673.80	158,369.00	-47,510.70	
196	PERMANENT SIGNING									
		L.S.			13.57 %		-27.73 %		-3.78 %	
			242,141.45	275,000.00	32,858.55	175,000.00	-67,141.45	233,000.00	-9,141.45	

PS&E JOB NO : 08C516 REVISION NO :
 CONTRACT NO : 007779 REGION NO : 3
 VERSION NO : 6 WORK ORDER# : XL3030
 HWY : SR 005
 TITLE : I-5
 PORT OF TACOMA ROAD TO
 KING COUNTY LINE - HOV
 08C516
 PROJECT : , ARRA-0053(948), IM-0053(948)
 COUNTY(S) : KING, PIERCE

BIDS OPENED ON : Jul 8 2009
 AWARDED ON : Jul 13 2009

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
MOWAT CONSTRUCTION COMPANY 20210 142ND AVE NE 98072 PO BOX 1330 WOODINVILLE WA 980721330 CONTRACTOR NUMBER : 551010	GRANITE CONSTRUCTION COMPANY 1525 E. MARINE VIEW DRIVE EVERETT WA 982011927 CONTRACTOR NUMBER : 100102	ICON MATERIALS 6819 S 228TH ST KENT WA 98032-2961 TUKWILA WA 981382050 CONTRACTOR NUMBER : 755000

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.					
TRAFFIC									
197	SIGN BRIDGE NO. 1	L.S.			-18.70 %		4.07 %		0.81 %
			153,750.00	125,000.00	-28,750.00	160,000.00	6,250.00	155,000.00	1,250.00
198	SIGN BRIDGE NO. 2	L.S.			-25.20 %		4.07 %		-5.69 %
			153,750.00	115,000.00	-38,750.00	160,000.00	6,250.00	145,000.00	-8,750.00
199	SIGN BRIDGE NO. 3	L.S.			-39.02 %		-21.95 %		-27.32 %
			205,000.00	125,000.00	-80,000.00	160,000.00	-45,000.00	149,000.00	-56,000.00
200	SIGN BRIDGE NO. 4	L.S.			-31.71 %		-5.69 %		-16.10 %
			153,750.00	105,000.00	-48,750.00	145,000.00	-8,750.00	129,000.00	-24,750.00
201	SIGN BRIDGE NO. 5	L.S.			-31.71 %		-14.63 %		-17.07 %
			205,000.00	140,000.00	-65,000.00	175,000.00	-30,000.00	170,000.00	-35,000.00
202	CANTILEVER SIGN STRUCTURE NO. 1	L.S.			-32.46 %		-24.95 %		-8.44 %
			66,625.00	45,000.00	-21,625.00	50,000.00	-16,625.00	61,000.00	-5,625.00
203	CANTILEVER SIGN STRUCTURE NO. 2	L.S.			-34.96 %		-18.70 %		0.00 %
			61,500.00	40,000.00	-21,500.00	50,000.00	-11,500.00	61,500.00	0.00
204	CANTILEVER SIGN STRUCTURE NO. 3	L.S.			-34.96 %		-18.70 %		-0.81 %
			61,500.00	40,000.00	-21,500.00	50,000.00	-11,500.00	61,000.00	-500.00
205	BRIDGE MOUNTED SIGN BRACKET NO. 1	L.S.			-30.31 %		-2.44 %		17.07 %
			7,175.00	5,000.00	-2,175.00	7,000.00	-175.00	8,400.00	1,225.00
206	BRIDGE MOUNTED SIGN BRACKET NO. 2	L.S.			-34.96 %		-28.46 %		-17.40 %
			15,375.00	10,000.00	-5,375.00	11,000.00	-4,375.00	12,700.00	-2,675.00
207	BRIDGE MOUNTED SIGN BRACKET NO. 3	L.S.			-30.31 %		11.50 %		17.07 %
			7,175.00	5,000.00	-2,175.00	8,000.00	825.00	8,400.00	1,225.00

PS&E JOB NO : 08C516 REVISION NO :
 CONTRACT NO : 007779 REGION NO : 3
 VERSION NO : 6 WORK ORDER# : XL3030
 HWY : SR 005
 TITLE : I-5
 PORT OF TACOMA ROAD TO
 KING COUNTY LINE - HOV
 08C516
 PROJECT : , ARRA-0053(948), IM-0053(948)
 COUNTY(S) : KING, PIERCE

BIDS OPENED ON : Jul 8 2009
 AWARDED ON : Jul 13 2009

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
MOWAT CONSTRUCTION COMPANY 20210 142ND AVE NE 98072 PO BOX 1330 WOODINVILLE WA 980721330 CONTRACTOR NUMBER : 551010	GRANITE CONSTRUCTION COMPANY 1525 E. MARINE VIEW DRIVE EVERETT WA 982011927 CONTRACTOR NUMBER : 100102	ICON MATERIALS 6819 S 228TH ST KENT WA 98032-2961 TUKWILA WA 981382050 CONTRACTOR NUMBER : 755000

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	4TH BIDDER		% DIFF./ AMT.DIFF.	5TH BIDDER		% DIFF./ AMT.DIFF.	6TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
TRAFFIC													
208	BRIDGE MOUNTED SIGN BRACKET NO. 4	L.S.			-2.44 %			11.50 %			53.31 %		
			7,175.00	7,000.00	-175.00	8,000.00	825.00	11,000.00	3,825.00				
209	BRIDGE MOUNTED SIGN BRACKET NO. 5	L.S.			-2.44 %			11.50 %			39.37 %		
			7,175.00	7,000.00	-175.00	8,000.00	825.00	10,000.00	2,825.00				
210	BRIDGE MOUNTED SIGN BRACKET NO. 6	L.S.			-2.44 %			11.50 %			25.44 %		
			7,175.00	7,000.00	-175.00	8,000.00	825.00	9,000.00	1,825.00				
211	BRIDGE MOUNTED SIGN BRACKET NO. 7	L.S.			-2.44 %			11.50 %			28.22 %		
			7,175.00	7,000.00	-175.00	8,000.00	825.00	9,200.00	2,025.00				
212	TEMPORARY ILLUMINATION SYSTEM	L.S.			-1.51 %			-50.76 %			6.36 %		
			101,537.52	100,000.00	-1,537.52	50,000.00	-51,537.52	108,000.00	6,462.48				
213	ILLUMINATION SYSTEM	L.S.			-44.57 %			-50.73 %			-39.52 %		
			1,623,763.62	900,000.00	-723,763.62	800,000.00	-823,763.62	982,000.00	-641,763.62				
214	TRAFFIC SIGNAL SYSTEM	L.S.			-24.95 %			0.56 %			-27.95 %		
			66,625.00	50,000.00	-16,625.00	67,000.00	375.00	48,000.00	-18,625.00				
215	INTELLIGENT TRANSPORTATION SYSTEM	L.S.			-26.64 %			-25.76 %			-13.67 %		
			2,828,704.81	2,075,000.00	-753,704.81	2,100,000.00	-728,704.81	2,442,000.00	-386,704.81				
216	SEQUENTIAL ARROW SIGN												
	2508.0000	HR	4.1000	3.0000	-26.83 %	8.0000	95.12 %	1.0000	-75.61 %				
			10,282.80	7,524.00	-2,758.80	20,064.00	9,781.20	2,508.00	-7,774.80				
217	PORTABLE CHANGEABLE MESSAGE SIGN												
	7.0000	EACH	3,997.5000	7,500.0000	87.62 %	20,000.0000	400.31 %	2,600.0000	-34.96 %				
			27,982.50	52,500.00	24,517.50	140,000.00	112,017.50	18,200.00	-9,782.50				
218	OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN												
	1908.0000	HR	5.1300	10.0000	94.93 %	8.5000	65.69 %	1.0000	-80.51 %				
			9,788.04	19,080.00	9,291.96	16,218.00	6,429.96	1,908.00	-7,880.04				

PS&E JOB NO : 08C516 REVISION NO :
 CONTRACT NO : 007779 REGION NO : 3
 VERSION NO : 6 WORK ORDER# : XL3030
 HWY : SR 005
 TITLE : I-5
 PORT OF TACOMA ROAD TO
 KING COUNTY LINE - HOV
 08C516
 PROJECT : , ARRA-0053(948), IM-0053(948)
 COUNTY(S) : KING, PIERCE

BIDS OPENED ON : Jul 8 2009
 AWARDED ON : Jul 13 2009

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
MOWAT CONSTRUCTION COMPANY 20210 142ND AVE NE 98072 PO BOX 1330 WOODINVILLE WA 980721330 CONTRACTOR NUMBER : 551010	GRANITE CONSTRUCTION COMPANY 1525 E. MARINE VIEW DRIVE EVERETT WA 982011927 CONTRACTOR NUMBER : 100102	ICON MATERIALS 6819 S 228TH ST KENT WA 98032-2961 TUKWILA WA 981382050 CONTRACTOR NUMBER : 755000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	4TH BIDDER		% DIFF./ AMT.DIFF.	5TH BIDDER		% DIFF./ AMT.DIFF.	6TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
TRAFFIC													
219	OTHER TEMPORARY TRAFFIC CONTROL	L.S.			-9.52%			-39.68%			-49.33%		
			82,893.84	75,000.00	-7,893.84	50,000.00	-32,893.84	42,000.00	-40,893.84				
220	FLAGGERS AND SPOTTERS	HR	51.2500	58.0000	13.17%	79.0000	54.15%	45.0000	-12.20%				
	176.0000		9,020.00	10,208.00	1,188.00	13,904.00	4,884.00	7,920.00	-1,100.00				
221	OTHER TRAFFIC CONTROL LABOR	HR	51.2500	60.0000	17.07%	79.0000	54.15%	47.0000	-8.29%				
	4168.0000		213,610.00	250,080.00	36,470.00	329,272.00	115,662.00	195,896.00	-17,714.00				
222	TRAFFIC CONTROL SUPERVISOR	L.S.			-66.86%			-77.91%			-80.12%		
			226,319.94	75,000.00	-151,319.94	50,000.00	-176,319.94	45,000.00	-181,319.94				
223	CONSTRUCTION SIGNS CLASS A	S.F.	20.5000	25.0000	21.95%	22.0000	7.32%	20.0000	-2.44%				
	896.5000		18,378.25	22,412.50	4,034.25	19,723.00	1,344.75	17,930.00	-448.25				
224	PLASTIC HOV LANE SYMBOL	EACH	180.1400	125.0000	-30.61%	130.0000	-27.83%	133.0000	-26.17%				
	34.0000		6,124.76	4,250.00	-1,874.76	4,420.00	-1,704.76	4,522.00	-1,602.76				
225	TYPE 1 INDUCTION LOOP	EACH	1,525.2900	1,250.0000	-18.05%	10,000.0000	555.61%	1,300.0000	-14.77%				
	11.0000		16,778.19	13,750.00	-3,028.19	110,000.00	93,221.81	14,300.00	-2,478.19				
226	TYPE 2 INDUCTION LOOP	EACH	687.9000	550.0000	-20.05%	5,000.0000	626.85%	595.0000	-13.50%				
	8.0000		5,503.20	4,400.00	-1,103.20	40,000.00	34,496.80	4,760.00	-743.20				
227	REMOVING FOUNDATION SHAFT OBSTRUCTION	EST.			0.00%			0.00%			0.00%		
			25,624.98	25,624.98		25,624.98		25,624.98					
OTHER ITEMS													
228	TYPE C PROGRESS SCHEDULE	L.S.			0.00%			0.00%			0.00%		
			50,000.00	50,000.00	0.00	50,000.00	0.00	50,000.00	0.00				

PS&E JOB NO : 08C516 REVISION NO :
 CONTRACT NO : 007779 REGION NO : 3
 VERSION NO : 6 WORK ORDER# : XL3030
 HWY : SR 005
 TITLE : I-5
 PORT OF TACOMA ROAD TO
 KING COUNTY LINE - HOV
 08C516
 PROJECT : , ARRA-0053(948), IM-0053(948)
 COUNTY(S) : KING, PIERCE

BIDS OPENED ON : Jul 8 2009
 AWARDED ON : Jul 13 2009

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
MOWAT CONSTRUCTION COMPANY 20210 142ND AVE NE 98072 PO BOX 1330 WOODINVILLE WA 980721330 CONTRACTOR NUMBER : 551010	GRANITE CONSTRUCTION COMPANY 1525 E. MARINE VIEW DRIVE EVERETT WA 982011927 CONTRACTOR NUMBER : 100102	ICON MATERIALS 6819 S 228TH ST KENT WA 98032-2961 TUKWILA WA 981382050 CONTRACTOR NUMBER : 755000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		
OTHER ITEMS									
229	STRUCTURE EXCAVATION CLASS B INCL. HAUL								
	6220.0000	C.Y.	14.3300	10.0000	-30.22%	1.0000	-93.02%	18.0000	25.61%
			89,132.60	62,200.00	-26,932.60	6,220.00	-82,912.60	111,960.00	22,827.40
230	SHORING OR EXTRA EXCAVATION CLASS B								
	21650.0000	S.F.	1.0000	1.0000	0.00%	0.2500	-75.00%	1.0000	0.00%
			21,650.00	21,650.00	0.00	5,412.50	-16,237.50	21,650.00	0.00
231	CURE BOX								
		L.S.			400.00%		150.00%		440.00%
			1,000.00	5,000.00	4,000.00	2,500.00	1,500.00	5,400.00	4,400.00
232	PLUGGING EXISTING PIPE								
	14.0000	EACH	512.4200	375.0000	-26.82%	300.0000	-41.45%	736.0000	43.63%
			7,173.88	5,250.00	-1,923.88	4,200.00	-2,973.88	10,304.00	3,130.12
233	CONC. SLOPE PROTECTION								
	144.0000	S.Y.	95.3400	45.0000	-52.80%	65.0000	-31.82%	50.0000	-47.56%
			13,728.96	6,480.00	-7,248.96	9,360.00	-4,368.96	7,200.00	-6,528.96
234	COATED CHAIN LINK FENCE TYPE 3								
	1697.0000	L.F.	24.8600	20.0000	-19.55%	19.0000	-23.57%	19.0000	-23.57%
			42,187.42	33,940.00	-8,247.42	32,243.00	-9,944.42	32,243.00	-9,944.42
235	COATED END, GATE, CORNER, PULLPOST FOR CHAIN LINK FENCE								
	12.0000	EACH	265.2000	200.0000	-24.59%	240.0000	-9.50%	250.0000	-5.73%
			3,182.40	2,400.00	-782.40	2,880.00	-302.40	3,000.00	-182.40
236	DOUBLE 14 FT. COATED CHAIN LINK GATE								
	1.0000	EACH	1,442.2500	2,000.0000	38.67%	1,050.0000	-27.20%	1,075.0000	-25.46%
			1,442.25	2,000.00	557.75	1,050.00	-392.25	1,075.00	-367.25
237	MODIFY CHAIN LINK FENCE								
	13336.0000	L.F.	4.6800	4.0000	-14.53%	4.0000	-14.53%	4.0000	-14.53%
			62,412.48	53,344.00	-9,068.48	53,344.00	-9,068.48	53,344.00	-9,068.48
238	CONNECTION TO DRAINAGE STRUCTURE								
	1.0000	EACH	1,671.1900	1,500.0000	-10.24%	2,100.0000	25.66%	1,650.0000	-1.27%
			1,671.19	1,500.00	-171.19	2,100.00	428.81	1,650.00	-21.19
239	MANHOLE 48 IN. DIAM. TYPE 3								
	22.0000	EACH	4,324.8800	2,100.0000	-51.44%	4,400.0000	1.74%	2,700.0000	-37.57%
			95,147.36	46,200.00	-48,947.36	96,800.00	1,652.64	59,400.00	-35,747.36

PS&E JOB NO : 08C516 REVISION NO :
 CONTRACT NO : 007779 REGION NO : 3
 VERSION NO : 6 WORK ORDER# : XL3030
 HWY : SR 005
 TITLE : I-5
 PORT OF TACOMA ROAD TO
 KING COUNTY LINE - HOV
 08C516
 PROJECT : , ARRA-0053(948), IM-0053(948)
 COUNTY(S) : KING, PIERCE

BIDS OPENED ON : Jul 8 2009
 AWARDED ON : Jul 13 2009

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
MOWAT CONSTRUCTION COMPANY 20210 142ND AVE NE 98072 PO BOX 1330 WOODINVILLE WA 980721330 CONTRACTOR NUMBER : 551010	GRANITE CONSTRUCTION COMPANY 1525 E. MARINE VIEW DRIVE EVERETT WA 982011927 CONTRACTOR NUMBER : 100102	ICON MATERIALS 6819 S 228TH ST KENT WA 98032-2961 TUKWILA WA 981382050 CONTRACTOR NUMBER : 755000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
OTHER ITEMS										
240	ADJUST DRAINAGE STRUCTURE									
	233.0000	EACH	663.6800	425.0000	-35.96 %	1,155.0000	74.03 %	491.0000	-26.02 %	
			154,637.44	99,025.00	-55,612.44	269,115.00	114,477.56	114,403.00	-40,234.44	
241	FORCE ACCOUNT POTHOLING									
		EST.			0.00 %		0.00 %		0.00 %	
			20,500.00	20,500.00		20,500.00		20,500.00		
242	TRAINING									
	1800.0000	HR	5.2100	2.0000	-61.61 %	5.0000	-4.03 %	1.0000	-80.81 %	
			9,378.00	3,600.00	-5,778.00	9,000.00	-378.00	1,800.00	-7,578.00	
243	ROADSIDE CLEANUP									
		EST.			0.00 %		0.00 %		0.00 %	
			102,500.03	102,500.03		102,500.03		102,500.03		
244	REIMBURSEMENT FOR THIRD PARTY DAMAGE									
		EST.			0.00 %		0.00 %		0.00 %	
			5.00	5.00		5.00		5.00		
245	MINOR CHANGE									
		CALC			0.00 %		0.00 %		0.00 %	
			-41.00	-41.00		-41.00		-41.00		
246	FUEL COST ADJUSTMENT									
		CALC			0.00 %		0.00 %		0.00 %	
			214,839.03	214,839.03		214,839.03		214,839.03		
247	AGGREGATE COMPLIANCE PRICE ADJUSTMENT									
		CALC			0.00 %		0.00 %		0.00 %	
			60,419.72	60,419.72		60,419.72		60,419.72		
248	SPCC PLAN									
		L.S.			-58.33 %		-58.33 %		-87.50 %	
			12,000.00	5,000.00	-7,000.00	5,000.00	-7,000.00	1,500.00	-10,500.00	
249	FIELD OFFICE BUILDING									
		L.S.			875.61 %		46.34 %		241.46 %	
			10,250.00	100,000.00	89,750.00	15,000.00	4,750.00	35,000.00	24,750.00	
250	CONSTRUCTION GEOTEXTILE FOR SEPARATION									
	37270.0000	S.Y.	2.4700	1.5000	-39.27 %	1.0000	-59.51 %	0.4500	-81.78 %	
			92,056.90	55,905.00	-36,151.90	37,270.00	-54,786.90	16,771.50	-75,285.40	

PS&E JOB NO : 08C516 REVISION NO :
 CONTRACT NO : 007779 REGION NO : 3
 VERSION NO : 6 WORK ORDER# : XL3030
 HWY : SR 005
 TITLE : I-5
 PORT OF TACOMA ROAD TO
 KING COUNTY LINE - HOV
 08C516
 PROJECT : , ARRA-0053(948), IM-0053(948)
 COUNTY(S) : KING, PIERCE

BIDS OPENED ON : Jul 8 2009
 AWARDED ON : Jul 13 2009

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
MOWAT CONSTRUCTION COMPANY 20210 142ND AVE NE 98072 PO BOX 1330 WOODINVILLE WA 980721330 CONTRACTOR NUMBER : 551010	GRANITE CONSTRUCTION COMPANY 1525 E. MARINE VIEW DRIVE EVERETT WA 982011927 CONTRACTOR NUMBER : 100102	ICON MATERIALS 6819 S 228TH ST KENT WA 98032-2961 TUKWILA WA 981382050 CONTRACTOR NUMBER : 755000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		
OTHER ITEMS									
251	NO TRESPASSING SIGN								
	10.0000	EACH	235.7900	225.0000	-4.58%	100.0000	-57.59%	150.0000	-36.38%
			2,357.90	2,250.00	-107.90	1,000.00	-1,357.90	1,500.00	-857.90
252	HEALTH AND SAFETY PLAN								
		L.S.			100.00%		-80.00%		300.00%
			5,000.00	10,000.00	5,000.00	1,000.00	-4,000.00	20,000.00	15,000.00
253	FA-SITE CLEANUP OF BIO. AND PHYSICAL HAZARDS								
		EST.			0.00%		0.00%		0.00%
			10,000.00	10,000.00		10,000.00		10,000.00	
CONTRACT TOTAL			<u>\$41,349,337.02</u>	<u>\$31,944,717.73</u>	<u>-22.74%</u>	<u>\$32,490,000.00</u>	<u>-21.43%</u>	<u>\$33,252,508.75</u>	<u>-19.58%</u>
BASE TOTAL			<u>\$41,349,337.02</u>	<u>\$31,944,717.73</u>	<u>-22.74%</u>	<u>\$32,490,000.00</u>	<u>-21.43%</u>	<u>\$33,252,508.75</u>	<u>-19.58%</u>

PS&E JOB NO : 08C516 REVISION NO :
 CONTRACT NO : 007779 REGION NO : 3
 VERSION NO : 6 WORK ORDER# : XL3030
 HWY : SR 005
 TITLE : I-5
 PORT OF TACOMA ROAD TO
 KING COUNTY LINE - HOV
 08C516
 PROJECT : , ARRA-0053(948), IM-0053(948)
 COUNTY(S) : KING, PIERCE

BIDS OPENED ON : Jul 8 2009
 AWARDED ON : Jul 13 2009

----- 7TH BIDDER -----
 GUY F. ATKINSON CONSTRUCTION,
 707 SOUTH GRADY WAY SUITE 500
 RENTON WA 980573224
 CONTRACTOR NUMBER : 046000

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
PREPARATION					
1	MOBILIZATION	L.S.			-18.85 %
			4,189,590.88	3,400,000.00	-789,590.88
2	CLEARING AND GRUBBING				
	3.7500 ACRE		9,225.7100	9,000.0000	-2.45 %
			34,596.41	33,750.00	-846.41
3	ARCHAEOLOGICAL AND HISTORICAL SALVAGE	EST.			0.00 %
			2,050.00	2,050.00	
4	REMOVING DRAINAGE STRUCTURE				
	11.0000 EACH		692.7500	500.0000	-27.82 %
			7,620.25	5,500.00	-2,120.25
5	REMOVAL OF STRUCTURE AND OBSTRUCTION	L.S.			13.51 %
			52,857.62	60,000.00	7,142.38
6	REMOVING SOLDIER PILE SHAFT OBSTRUCTIONS	EST.			0.00 %
			51,250.00	51,250.00	
7	REMOVING PORTION OF EXISTING BRIDGE NO. 5/458E	L.S.			143.90 %
			4,100.00	10,000.00	5,900.00
8	REMOVING PORTION OF EXISTING BRIDGE NO. 5/458W	L.S.			143.90 %
			4,100.00	10,000.00	5,900.00
9	REMOVING PORTION OF EXISTING BRIDGE NO. 5/462E	L.S.			225.20 %
			3,075.00	10,000.00	6,925.00
10	REMOVING PORTION OF EXISTING BRIDGE NO. 5/462W	L.S.			225.20 %
			3,075.00	10,000.00	6,925.00
11	REMOVING PORTION OF EXISTING BRIDGE NO. 5/464E	L.S.			21.95 %
			20,500.00	25,000.00	4,500.00

PS&E JOB NO : 08C516 REVISION NO :
 CONTRACT NO : 007779 REGION NO : 3
 VERSION NO : 6 WORK ORDER# : XL3030
 HWY : SR 005
 TITLE : I-5
 PORT OF TACOMA ROAD TO
 KING COUNTY LINE - HOV
 08C516
 PROJECT : , ARRA-0053(948), IM-0053(948)
 COUNTY(S) : KING, PIERCE

BIDS OPENED ON : Jul 8 2009
 AWARDED ON : Jul 13 2009

----- 7TH BIDDER -----
 GUY F. ATKINSON CONSTRUCTION,
 707 SOUTH GRADY WAY SUITE 500
 RENTON WA 980573224
 CONTRACTOR NUMBER : 046000

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
PREPARATION					
12	REMOVING PORTION OF EXISTING BRIDGE NO. 5/464W	L.S.			52.44 %
			16,400.00	25,000.00	8,600.00
13	REMOVING ASPHALT CONC. PAVEMENT	S.Y.			-76.44 %
	75.0000		42.4400	10.0000	-2,433.00
			3,183.00	750.00	
14	REMOVING CONC. BARRIER	L.F.			-84.64 %
	2571.0000		19.5300	3.0000	-42,498.63
			50,211.63	7,713.00	
15	REMOVING GUARDRAIL	L.F.			-3.38 %
	5650.0000		4.1400	4.0000	-791.00
			23,391.00	22,600.00	
16	REMOVING GUARDRAIL ANCHOR	EACH			-1.50 %
	32.0000		279.1900	275.0000	-134.08
			8,934.08	8,800.00	
17	REMOVING CABLE BARRIER	L.F.			-39.58 %
	11810.0000		3.3100	2.0000	-15,471.10
			39,091.10	23,620.00	
18	REMOVING IMPACT ATTENUATOR	EACH			-83.98 %
	2.0000		3,121.1300	500.0000	-5,242.26
			6,242.26	1,000.00	
19	REMOVING FLEXIBLE GUIDE POST	L.S.			-10.87 %
			1,122.00	1,000.00	-122.00
20	REMOVING TEMPORARY PAVEMENT MARKING	L.F.			-13.79 %
	582956.0000		0.2900	0.2500	-23,318.24
			169,057.24	145,739.00	
21	REMOVING PLASTIC LINE	L.F.			-28.57 %
	86400.0000		0.4900	0.3500	-12,096.00
			42,336.00	30,240.00	
22	REMOVING RAISED PAVEMENT MARKER	HUND			-52.38 %
	10.8100		210.0000	100.0000	-1,189.10
			2,270.10	1,081.00	

PS&E JOB NO : 08C516 REVISION NO :
 CONTRACT NO : 007779 REGION NO : 3
 VERSION NO : 6 WORK ORDER# : XL3030
 HWY : SR 005
 TITLE : I-5
 PORT OF TACOMA ROAD TO
 KING COUNTY LINE - HOV
 08C516
 PROJECT : , ARRA-0053(948), IM-0053(948)
 COUNTY(S) : KING, PIERCE

BIDS OPENED ON : Jul 8 2009
 AWARDED ON : Jul 13 2009

----- 7TH BIDDER -----
 GUY F. ATKINSON CONSTRUCTION,
 707 SOUTH GRADY WAY SUITE 500
 RENTON WA 980573224
 CONTRACTOR NUMBER : 046000

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
PREPARATION					
23	REMOVING CHAIN LINK FENCE 1670.0000	L.F.	6.2200 10,387.40	2.5000 4,175.00	-59.81 % -6,212.40
GRADING					
24	ROADWAY EXCAVATION INCL. HAUL 34380.0000	C.Y.	15.6000 536,328.00	18.0000 618,840.00	15.38 % 82,512.00
25	PAVEMENT REPAIR EXCAVATION INCL. HAUL 73.0000	S.Y.	62.3600 4,552.28	26.0000 1,898.00	-58.31 % -2,654.28
26	UNSUITABLE FOUNDATION EXCAVATION INCL. HAUL 1270.0000	C.Y.	24.7800 31,470.60	22.0000 27,940.00	-11.22 % -3,530.60
27	GRAVEL BORROW INCL. HAUL 26380.0000	TON	12.2800 323,946.40	9.0000 237,420.00	-26.71 % -86,526.40
28	EMBANKMENT COMPACTION 15340.0000	C.Y.	4.2000 64,428.00	6.0000 92,040.00	42.86 % 27,612.00
29	FLOODPLAIN MITIGATION SITE EXCAVATION INCL. HAUL 27500.0000	C.Y.	14.7200 404,800.00	18.0000 495,000.00	22.28 % 90,200.00
30	FLOODPLAIN MITIGATION SITE BYPASS SYSTEM L.S.		16,728.00	50,000.00	198.90 % 33,272.00
31	LOW DENSITY CELLULAR CONCRETE 406.1000	C.Y.	256.1300 104,014.39	300.0000 121,830.00	17.13 % 17,815.61

PS&E JOB NO : 08C516 REVISION NO :
 CONTRACT NO : 007779 REGION NO : 3
 VERSION NO : 6 WORK ORDER# : XL3030
 HWY : SR 005
 TITLE : I-5
 PORT OF TACOMA ROAD TO
 KING COUNTY LINE - HOV
 08C516
 PROJECT : , ARRA-0053(948), IM-0053(948)
 COUNTY(S) : KING, PIERCE

BIDS OPENED ON : Jul 8 2009
 AWARDED ON : Jul 13 2009

----- 7TH BIDDER -----
 GUY F. ATKINSON CONSTRUCTION,
 707 SOUTH GRADY WAY SUITE 500
 RENTON WA 980573224
 CONTRACTOR NUMBER : 046000

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
GRADING					
32	CULVERT PROTECTION SLAB	L.S.	8,200.00	7,000.00	-14.63 % -1,200.00
DRAINAGE					
33	DITCH EXCAVATION INCL. HAUL 240.0000	C.Y.	34.7900 8,349.60	20.0000 4,800.00	-42.51 % -3,549.60
34	CONCRETE INLET 2.0000	EACH	1,493.0200 2,986.04	1,050.0000 2,100.00	-29.67 % -886.04
35	GRATE INLET TYPE 2 198.0000	EACH	3,271.1100 647,679.78	1,625.0000 321,750.00	-50.32 % -325,929.78
36	QUARRY SPALLS 220.0000	TON	45.1700 9,937.40	25.0000 5,500.00	-44.65 % -4,437.40
37	DRAIN PIPE 8 IN. DIAM. 231.0000	L.F.	31.0400 7,170.24	19.0000 4,389.00	-38.79 % -2,781.24
38	SCHEDULE A CULV. PIPE 12 IN. DIAM. 90.0000	L.F.	55.6600 5,009.40	28.5000 2,565.00	-48.80 % -2,444.40
39	SCHEDULE A CULV. PIPE 30 IN. DIAM. 10.0000	L.F.	124.3200 1,243.20	70.0000 700.00	-43.69 % -543.20
40	CL. III REINF. CONC. CULV. PIPE 36 IN. DIAM. 22.0000	L.F.	246.5700 5,424.54	140.0000 3,080.00	-43.22 % -2,344.54

PS&E JOB NO : 08C516 REVISION NO :
 CONTRACT NO : 007779 REGION NO : 3
 VERSION NO : 6 WORK ORDER# : XL3030
 HWY : SR 005
 TITLE : I-5
 PORT OF TACOMA ROAD TO
 KING COUNTY LINE - HOV
 08C516
 PROJECT : , ARRA-0053(948), IM-0053(948)
 COUNTY(S) : KING, PIERCE

BIDS OPENED ON : Jul 8 2009
 AWARDED ON : Jul 13 2009

----- 7TH BIDDER -----
 GUY F. ATKINSON CONSTRUCTION,
 707 SOUTH GRADY WAY SUITE 500
 RENTON WA 980573224
 CONTRACTOR NUMBER : 046000

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST. PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
DRAINAGE					
41	MEDIA FILTER DRAIN 11470.0000	L.F.	92.4100 1,059,942.70	40.0000 458,800.00	-56.71 % -601,142.70
STORM SEWER					
42	DELETED ITEM 0.0100	EACH	0.0001 0.00	0.0000 0.00	0.00 % 0.00
43	CATCH BASIN TYPE 2 48 IN. DIAM. 6.0000	EACH	3,323.6500 19,941.90	2,800.0000 16,800.00	-15.76 % -3,141.90
44	CATCH BASIN TYPE 2 60 IN. DIAM. 1.0000	EACH	9,555.5100 9,555.51	4,800.0000 4,800.00	-49.77 % -4,755.51
45	TESTING STORM SEWER PIPE 12265.0000	L.F.	2.2700 27,841.55	2.0000 24,530.00	-11.89 % -3,311.55
46	CL. III REINF. CONC. STORM SEWER PIPE 12 IN. DIAM. 974.0000	L.F.	52.8100 51,436.94	40.0000 38,960.00	-24.26 % -12,476.94
47	CL. III REINF. CONC. STORM SEWER PIPE 18 IN. DIAM. 165.0000	L.F.	62.2200 10,266.30	60.0000 9,900.00	-3.57 % -366.30
48	CL. IV REINF. CONC. STORM SEWER PIPE 12 IN. DIAM. 1101.0000	L.F.	59.0400 65,003.04	41.0000 45,141.00	-30.56 % -19,862.04
49	CL. V REINF. CONC. STORM SEWER PIPE 12 IN. DIAM. 2672.0000	L.F.	57.8200 154,495.04	41.0000 109,552.00	-29.09 % -44,943.04
50	CL. V REINF. CONC. STORM SEWER PIPE 18 IN. DIAM. 191.0000	L.F.	80.5400 15,383.14	60.0000 11,460.00	-25.50 % -3,923.14

PS&E JOB NO : 08C516 REVISION NO :
 CONTRACT NO : 007779 REGION NO : 3
 VERSION NO : 6 WORK ORDER# : XL3030
 HWY : SR 005
 TITLE : I-5
 PORT OF TACOMA ROAD TO
 KING COUNTY LINE - HOV
 08C516
 PROJECT : , ARRA-0053(948), IM-0053(948)
 COUNTY(S) : KING, PIERCE

BIDS OPENED ON : Jul 8 2009
 AWARDED ON : Jul 13 2009

----- 7TH BIDDER -----
 GUY F. ATKINSON CONSTRUCTION,
 707 SOUTH GRADY WAY SUITE 500
 RENTON WA 980573224
 CONTRACTOR NUMBER : 046000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.	PRICE PER UNIT/	PRICE PER UNIT/	% DIFF./
			PRICE PER UNIT/	TOTAL AMOUNT	TOTAL AMOUNT	AMT.DIFF.
STORM SEWER						
51	SCHEDULE A STORM SEWER PIPE 12 IN. DIAM.					
	2681.0000 L.F.		44.4400	31.0000		-30.24 %
			119,143.64	83,111.00		-36,032.64
52	SCHEDULE A STORM SEWER PIPE 18 IN. DIAM.					
	180.0000 L.F.		56.7300	47.0000		-17.15 %
			10,211.40	8,460.00		-1,751.40
53	DUCTILE IRON STORM SEWER PIPE 12 IN. DIAM.					
	3607.0000 L.F.		67.6300	40.0000		-40.85 %
			243,941.41	144,280.00		-99,661.41
54	TRENCHLESS CONSTRUCTION - STEEL CASING 18 IN. DIAM.					
	609.0000 L.F.		558.7900	300.0000		-46.31 %
			340,303.11	182,700.00		-157,603.11
55	TRENCHLESS CONSTRUCTION - STEEL CASING 24 IN. DIAM.					
	96.0000 L.F.		628.6400	350.0000		-44.32 %
			60,349.44	33,600.00		-26,749.44
SANITARY SEWER						
56	SANITARY SEWER PIPE LINER 48 IN. DIAM.					
	768.0000 L.F.		440.4300	325.0000		-26.21 %
			338,250.24	249,600.00		-88,650.24
57	REPAIR EXISTING SANITARY SEWER PIPE					
	EST.					0.00 %
			12,000.00	12,000.00		
STRUCTURE						
58	STRUCTURE EXCAVATION CLASS A INCL. HAUL					
	840.0000 C.Y.		25.6300	25.0000		-2.46 %
			21,529.20	21,000.00		-529.20
59	SHORING OR EXTRA EXCAVATION CL. A BRIDGE NO. 5/458E					
	L.S.					-51.22 %
			10,250.00	5,000.00		-5,250.00

PS&E JOB NO : 08C516 REVISION NO :
 CONTRACT NO : 007779 REGION NO : 3
 VERSION NO : 6 WORK ORDER# : XL3030
 HWY : SR 005
 TITLE : I-5
 PORT OF TACOMA ROAD TO
 KING COUNTY LINE - HOV
 08C516
 PROJECT : , ARRA-0053(948), IM-0053(948)
 COUNTY(S) : KING, PIERCE

BIDS OPENED ON : Jul 8 2009
 AWARDED ON : Jul 13 2009

----- 7TH BIDDER -----
 GUY F. ATKINSON CONSTRUCTION,
 707 SOUTH GRADY WAY SUITE 500
 RENTON WA 980573224
 CONTRACTOR NUMBER : 046000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST. PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
STRUCTURE					
60	SHORING OR EXTRA EXCAVATION CL. A BRIDGE NO. 5/458W	L.S.	10,250.00	5,000.00	-51.22 %
61	SHORING OR EXTRA EXCAVATION CL. A BRIDGE NO. 5/462E	L.S.	10,250.00	5,000.00	-51.22 %
62	SHORING OR EXTRA EXCAVATION CL. A BRIDGE NO. 5/462W	L.S.	10,250.00	5,000.00	-51.22 %
63	SHORING OR EXTRA EXCAVATION CL. A BRIDGE NO. 5/464E	L.S.	20,500.00	5,000.00	-75.61 %
64	SHORING OR EXTRA EXCAVATION CL. A BRIDGE NO. 5/464W	L.S.	20,500.00	5,000.00	-75.61 %
65	SHORING OR EXTRA EXCAVATION CL. A EL26 RAMP WALL	L.S.	35,424.00	50,000.00	41.15 %
66	SHAFT - 30 IN. DIAMETER	L.F.	2108.0000 259,284.00	80.0000 168,640.00	-34.96 % -90,644.00
67	FURNISHING SOLDIER PILE - W14 X 90	L.F.	82.0000 206,722.00	60.0000 151,260.00	-26.83 % -55,462.00
68	FURNISHING AND DRIVING CONCRETE TEST PILE	EACH	60.0000 4,100.0000 246,000.00	10,000.0000 600,000.00	143.90 % 354,000.00
69	FURNISHING CONC. PILING 14 INCH	L.F.	12256.0000 942,241.28	30.0000 367,680.00	-60.98 % -574,561.28
70	DRIVING CONC. PILE 14 INCH DIAM.	EACH	120.0000 1,537.5000 184,500.00	2,500.0000 300,000.00	62.60 % 115,500.00

PS&E JOB NO : 08C516 REVISION NO :
 CONTRACT NO : 007779 REGION NO : 3
 VERSION NO : 6 WORK ORDER# : XL3030
 HWY : SR 005
 TITLE : I-5
 PORT OF TACOMA ROAD TO
 KING COUNTY LINE - HOV
 08C516
 PROJECT : , ARRA-0053(948), IM-0053(948)
 COUNTY(S) : KING, PIERCE

BIDS OPENED ON : Jul 8 2009
 AWARDED ON : Jul 13 2009

----- 7TH BIDDER -----
 GUY F. ATKINSON CONSTRUCTION,
 707 SOUTH GRADY WAY SUITE 500
 RENTON WA 980573224
 CONTRACTOR NUMBER : 046000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST. PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
STRUCTURE					
71	DEFICIENT STRENGTH CONC.	PRICE ADJUSTMENT			
		CALC			0.00 %
			-6.00	-6.00	
72	TIMBER LAGGING				
	4448.0000	S.F.	20.7400	10.0000	-51.78 %
			92,251.52	44,480.00	-47,771.52
73	SUPERSTRUCTURE - BRIDGE NO. 5/458 E WIDENING				
		L.S.			-2.44 %
			153,750.00	150,000.00	-3,750.00
74	SUPERSTRUCTURE - BRIDGE NO. 5/458 W WIDENING				
		L.S.			-2.44 %
			153,750.00	150,000.00	-3,750.00
75	SUPERSTRUCTURE - BRIDGE NO. 5/462 E WIDENING				
		L.S.			-26.83 %
			205,000.00	150,000.00	-55,000.00
76	SUPERSTRUCTURE - BRIDGE NO. 5/462 W WIDENING				
		L.S.			-26.83 %
			205,000.00	150,000.00	-55,000.00
77	SUPERSTRUCTURE - BRIDGE NO. 5/464 E WIDENING				
		L.S.			-12.20 %
			1,025,000.00	900,000.00	-125,000.00
78	SUPERSTRUCTURE - BRIDGE NO. 5/464 W WIDENING				
		L.S.			3.66 %
			820,000.00	850,000.00	30,000.00
79	TRAFFIC BARRIER				
	686.0000	L.F.	128.1300	100.0000	-21.95 %
			87,897.18	68,600.00	-19,297.18
80	MEMBRANE WATERPROOFING (DECK SEAL)				
	3832.0000	S.Y.	25.6300	16.0000	-37.57 %
			98,214.16	61,312.00	-36,902.16
81	CONCRETE FASCIA PANEL				
	4913.0000	S.F.	41.0000	30.0000	-26.83 %
			201,433.00	147,390.00	-54,043.00

PS&E JOB NO : 08C516 REVISION NO :
 CONTRACT NO : 007779 REGION NO : 3
 VERSION NO : 6 WORK ORDER# : XL3030
 HWY : SR 005
 TITLE : I-5
 PORT OF TACOMA ROAD TO
 KING COUNTY LINE - HOV
 08C516
 PROJECT : , ARRA-0053(948), IM-0053(948)
 COUNTY(S) : KING, PIERCE

BIDS OPENED ON : Jul 8 2009
 AWARDED ON : Jul 13 2009

----- 7TH BIDDER -----
 GUY F. ATKINSON CONSTRUCTION,
 707 SOUTH GRADY WAY SUITE 500
 RENTON WA 980573224
 CONTRACTOR NUMBER : 046000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
STRUCTURE					
82	PREFABRICATED DRAINAGE MAT				
	272.0000	S.Y.	20.5000	5.0000	-75.61%
			5,576.00	1,360.00	-4,216.00
83	EL26 RAMP WALL				
	1102.0000	S.F.	91.3600	70.0000	-23.38%
			100,678.72	77,140.00	-23,538.72
SURFACING					
84	SHOULDER BALLAST				
	11020.0000	TON	29.7700	18.0000	-39.54%
			328,065.40	198,360.00	-129,705.40
85	CRUSHED SURFACING BASE COURSE				
	39903.0000	TON	21.9800	19.0000	-13.56%
			877,067.94	758,157.00	-118,910.94
86	SHOULDER FINISHING				
	4.5400	MI.	5,377.7800	2,000.0000	-62.81%
			24,415.12	9,080.00	-15,335.12
LIQUID ASPHALT					
87	ANTI-STRIPPING ADDITIVE				
		EST.			0.00%
			75,330.00	75,330.00	
88	ASPHALT FOR FOG SEAL				
	0.8000	TON	2,591.9400	100.0000	-96.14%
			2,073.55	80.00	-1,993.55
HOT MIX ASPHALT					
89	PLANING BITUMINOUS PAVEMENT				
	50360.0000	S.Y.	3.4700	3.2500	-6.34%
			174,749.20	163,670.00	-11,079.20

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 06/30/2009

* * * BID CHECK REPORT * * *

TIME: 09:45

PS&E JOB NO : 08C516 REVISION NO :
 CONTRACT NO : 007779 REGION NO : 3
 VERSION NO : 6 WORK ORDER# : XL3030
 HWY : SR 005
 TITLE : I-5
 PORT OF TACOMA ROAD TO
 KING COUNTY LINE - HOV
 08C516
 PROJECT : , ARRA-0053(948), IM-0053(948)
 COUNTY(S) : KING, PIERCE

BIDS OPENED ON : Jul 8 2009
 AWARDED ON : Jul 13 2009

----- 7TH BIDDER -----
 GUY F. ATKINSON CONSTRUCTION,
 707 SOUTH GRADY WAY SUITE 500
 RENTON WA 980573224
 CONTRACTOR NUMBER : 046000

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
HOT MIX ASPHALT					
90	HMA FOR PRELEVELING CL. 3/8 IN. PG 64-22 2010.0000	TON	82.5900 166,005.90	80.0000 160,800.00	-3.14 % -5,205.90
91	HMA FOR PAVEMENT REPAIR CL. 1/2 IN. PG 64-22 30.0000	TON	199.8000 5,994.00	150.0000 4,500.00	-24.92 % -1,494.00
92	HMA CL. 1/2 IN. PG 64-22 59900.0000	TON	71.0500 4,255,895.00	74.0000 4,432,600.00	4.15 % 176,705.00
93	HMA CL. 1/2 IN. PG 70-22 15430.0000	TON	81.2900 1,254,304.70	80.0000 1,234,400.00	-1.59 % -19,904.70
94	JOB MIX COMPLIANCE PRICE ADJUSTMENT CALC		165,307.00	165,307.00	0.00 %
95	COMPACTION PRICE ADJUSTMENT CALC		56,934.00	56,934.00	0.00 %
96	ASPHALT COST PRICE ADJUSTMENT CALC		627,625.00	627,625.00	0.00 %
97	LONGITUDINAL JOINT DENSITY PRICE ADJUSTMENT CALC		-20.00	-20.00	0.00 %
98	CYCLIC DENSITY PRICE ADJUSTMENT CALC		-20.00	-20.00	0.00 %
99	SMOOTHNESS COMPLIANCE ADJUSTMENT CALC		142,680.00	142,680.00	0.00 %

PS&E JOB NO : 08C516 REVISION NO :
 CONTRACT NO : 007779 REGION NO : 3
 VERSION NO : 6 WORK ORDER# : XL3030
 HWY : SR 005
 TITLE : I-5
 PORT OF TACOMA ROAD TO
 KING COUNTY LINE - HOV
 08C516
 PROJECT : , ARRA-0053(948), IM-0053(948)
 COUNTY(S) : KING, PIERCE

BIDS OPENED ON : Jul 8 2009
 AWARDED ON : Jul 13 2009

----- 7TH BIDDER -----
 GUY F. ATKINSON CONSTRUCTION,
 707 SOUTH GRADY WAY SUITE 500
 RENTON WA 980573224
 CONTRACTOR NUMBER : 046000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
IRRIGATION AND WATER DISTRIBUTION					
100	IRRIGATION SYSTEM	L.S.			-70.68 %
			170,530.78	50,000.00	-120,530.78
101	IRRIGATION CONDUIT JACKING	L.F.			-63.39 %
	440.0000		191.1800	70.0000	-63.39 %
			84,119.20	30,800.00	-53,319.20
EROSION CONTROL AND PLANTING					
102	ESC LEAD	DAY			-83.90 %
	271.0000		124.2000	20.0000	-83.90 %
			33,658.20	5,420.00	-28,238.20
103	PERMANENT EROSION CONTROL BLANKET	S.Y.			-27.27 %
	2000.0000		5.5000	4.0000	-27.27 %
			11,000.00	8,000.00	-3,000.00
104	STABILIZED CONSTRUCTION ENTRANCE	S.Y.			-19.26 %
	200.0000		24.7700	20.0000	-19.26 %
			4,954.00	4,000.00	-954.00
105	INLET PROTECTION	EACH			-15.90 %
	198.0000		89.1800	75.0000	-15.90 %
			17,657.64	14,850.00	-2,807.64
106	SILT FENCE	L.F.			-20.16 %
	23460.0000		5.0100	4.0000	-20.16 %
			117,534.60	93,840.00	-23,694.60
107	WATTLE	L.F.			-48.28 %
	2500.0000		5.8000	3.0000	-48.28 %
			14,500.00	7,500.00	-7,000.00
108	GEOTEXTILE-ENCASED CHECK DAM	L.F.			-71.87 %
	1080.0000		35.5500	10.0000	-71.87 %
			38,394.00	10,800.00	-27,594.00
109	EROSION/WATER POLLUTION CONTROL	EST.			0.00 %
			4,100,000.00	4,100,000.00	

PS&E JOB NO : 08C516 REVISION NO :
 CONTRACT NO : 007779 REGION NO : 3
 VERSION NO : 6 WORK ORDER# : XL3030
 HWY : SR 005
 TITLE : I-5
 PORT OF TACOMA ROAD TO
 KING COUNTY LINE - HOV
 08C516
 PROJECT : , ARRA-0053(948), IM-0053(948)
 COUNTY(S) : KING, PIERCE

BIDS OPENED ON : Jul 8 2009
 AWARDED ON : Jul 13 2009

----- 7TH BIDDER -----
 GUY F. ATKINSON CONSTRUCTION,
 707 SOUTH GRADY WAY SUITE 500
 RENTON WA 980573224
 CONTRACTOR NUMBER : 046000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
EROSION CONTROL AND PLANTING					
110	MULCHING				
	1.1000	ACRE	3,053.3500	1,300.0000	-57.42 %
			3,358.69	1,430.00	-1,928.68
111	SEEDING				
		L.S.			63.33 %
			4,592.00	7,500.00	2,908.00
112	SEEDING, FERTILIZING, AND MULCHING				
	3.6100	ACRE	2,127.2000	1,350.0000	-36.54 %
			7,679.19	4,873.50	-2,805.69
113	PSIPE AMUR MAPLE 1 IN. CAL B&B				
	60.0000	EACH	128.1300	70.0000	-45.37 %
			7,687.80	4,200.00	-3,487.80
114	PSIPE CANADIAN SERVICEBERRY 1 IN. CAL B&B				
	23.0000	EACH	128.1300	70.0000	-45.37 %
			2,946.99	1,610.00	-1,336.99
115	PSIPE RED SUNSET MAPLE 1 IN. CAL B&B				
	77.0000	EACH	128.1300	70.0000	-45.37 %
			9,866.01	5,390.00	-4,476.01
116	PSIPE WILLOW OAK 2 IN. CAL. B&B				
	83.0000	EACH	307.5000	290.0000	-5.69 %
			25,522.50	24,070.00	-1,452.50
117	PSIPE DOUGLAS FIR 4-5' FT. B&B				
	23.0000	EACH	76.8800	70.0000	-8.95 %
			1,768.24	1,610.00	-158.24
118	PSIPE WESTERN RED CEDAR 4-5' FT. B&B				
	199.0000	EACH	76.8800	70.0000	-8.95 %
			15,299.12	13,930.00	-1,369.12
119	PSIPE RED-OSIER DOGWOOD 12-18 IN. HT. B.R.				
	167.0000	EACH	12.8100	3.0000	-76.58 %
			2,139.27	501.00	-1,638.27
120	PSIPE BLACK TWINBERRY 12-18 IN.HT.B.R.				
	167.0000	EACH	12.8100	3.0000	-76.58 %
			2,139.27	501.00	-1,638.27

PS&E JOB NO : 08C516 REVISION NO :
 CONTRACT NO : 007779 REGION NO : 3
 VERSION NO : 6 WORK ORDER# : XL3030
 HWY : SR 005
 TITLE : I-5
 PORT OF TACOMA ROAD TO
 KING COUNTY LINE - HOV
 08C516
 PROJECT : , ARRA-0053(948), IM-0053(948)
 COUNTY(S) : KING, PIERCE

BIDS OPENED ON : Jul 8 2009
 AWARDED ON : Jul 13 2009

----- 7TH BIDDER -----
 GUY F. ATKINSON CONSTRUCTION,
 707 SOUTH GRADY WAY SUITE 500
 RENTON WA 980573224
 CONTRACTOR NUMBER : 046000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
EROSION CONTROL AND PLANTING					
121	PSIPE PACIFIC NINEBARK 2-3 FT. B.R.				
	167.0000 EACH		12.8100	3.0000	-76.58%
			2,139.27	501.00	-1,638.27
122	PSIPE NOOTKA ROSE 12-18 IN. HT. B.R.				
	167.0000 EACH		12.8100	3.0000	-76.58%
			2,139.27	501.00	-1,638.27
123	PSIPE CLUSTERED ROSE 12-18 IN. HT. B.R.				
	167.0000 EACH		12.8100	3.0000	-76.58%
			2,139.27	501.00	-1,638.27
124	PSIPE SITKA WILLOW 12-18 IN. HT. B.R.				
	167.0000 EACH		12.8100	3.0000	-76.58%
			2,139.27	501.00	-1,638.27
125	PSIPE RED ELDERBERRY 12-18 IN. HT. B.R.				
	167.0000 EACH		12.8100	3.0000	-76.58%
			2,139.27	501.00	-1,638.27
126	PSIPE VINE MAPLE 12-18 IN. HT. B.R.				
	1200.0000 EACH		10.2500	3.0000	-70.73%
			12,300.00	3,600.00	-8,700.00
127	PSIPE SERVICEBERRY 12-18 IN. HT. B.R.				
	1200.0000 EACH		10.2500	3.0000	-70.73%
			12,300.00	3,600.00	-8,700.00
128	PSIPE OCEANSPRAY 12-18 IN. HT. B.R.				
	1200.0000 EACH		10.2500	3.0000	-70.73%
			12,300.00	3,600.00	-8,700.00
129	PSIPE BEAKED HAZLENUIT 12-18 IN. HT. B.R.				
	1200.0000 EACH		10.2500	3.0000	-70.73%
			12,300.00	3,600.00	-8,700.00
130	PSIPE SCOULER'S WILLOW 12-18 IN. B.R.				
	1200.0000 EACH		10.2500	3.0000	-70.73%
			12,300.00	3,600.00	-8,700.00
131	PSIPE SNOWBERRY 12-18 IN. HT. B.R.				
	1200.0000 EACH		10.2500	3.0000	-70.73%
			12,300.00	3,600.00	-8,700.00

PS&E JOB NO : 08C516 REVISION NO :
 CONTRACT NO : 007779 REGION NO : 3
 VERSION NO : 6 WORK ORDER# : XL3030
 HWY : SR 005
 TITLE : I-5
 PORT OF TACOMA ROAD TO
 KING COUNTY LINE - HOV
 08C516
 PROJECT : , ARRA-0053(948), IM-0053(948)
 COUNTY(S) : KING, PIERCE

BIDS OPENED ON : Jul 8 2009
 AWARDED ON : Jul 13 2009

----- 7TH BIDDER -----
 GUY F. ATKINSON CONSTRUCTION,
 707 SOUTH GRADY WAY SUITE 500
 RENTON WA 980573224
 CONTRACTOR NUMBER : 046000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
EROSION CONTROL AND PLANTING					
132	PSIPE BIGLEAF MAPLE, #1 CONT., 18" HT.				
	156.0000 EACH		11.7200	8.0000	-31.74 %
			1,828.32	1,248.00	-580.32
133	PSIPE RED ALDER, #1 CONT., 18" HT.				
	51.0000 EACH		10.8600	8.0000	-26.34 %
			553.86	408.00	-145.86
134	PSIPE DOUGLAS HAWTHORNE, #1 CONT., 18" HT.				
	62.0000 EACH		11.5100	8.0000	-30.50 %
			713.62	496.00	-217.62
135	PSIPE OREGON ASH, #1 CONT., 18" HT.				
	91.0000 EACH		11.6200	8.0000	-31.15 %
			1,057.42	728.00	-329.42
136	PSIPE WESTERN RED CEDAR #1 CONT., 18" HT.				
	55.0000 EACH		10.3000	8.0000	-22.33 %
			566.50	440.00	-126.50
137	PSIPE SITKA SPRUCE, #1 CONT., 18" HT.				
	55.0000 EACH		18.3100	8.0000	-56.31 %
			1,007.05	440.00	-567.05
138	PSIPE BLACK COTTONWOOD, #1 CONT., 18" HT.				
	68.0000 EACH		16.6600	8.0000	-51.98 %
			1,132.88	544.00	-588.88
139	PSIPE PACIFIC WILLOW, #1 CONT., 18" HT.				
	144.0000 EACH		12.9800	8.0000	-38.37 %
			1,869.12	1,152.00	-717.12
140	PSIPE RED-OSIER DOGWOOD, LIVE STAKE, 36" HT.				
	688.0000 EACH		4.8100	3.0000	-37.63 %
			3,309.28	2,064.00	-1,245.28
141	PSIPE OCEANSPRAY, #1 CONT., 18" HT.				
	612.0000 EACH		11.6600	8.0000	-31.39 %
			7,135.92	4,896.00	-2,239.92
142	PSIPE BLACK TWINBERRY, #1 CONT., 18" HT.				
	1174.0000 EACH		10.0200	8.0000	-20.16 %
			11,763.48	9,392.00	-2,371.48

PS&E JOB NO : 08C516 REVISION NO :
 CONTRACT NO : 007779 REGION NO : 3
 VERSION NO : 6 WORK ORDER# : XL3030
 HWY : SR 005
 TITLE : I-5
 PORT OF TACOMA ROAD TO
 KING COUNTY LINE - HOV
 08C516
 PROJECT : , ARRA-0053(948), IM-0053(948)
 COUNTY(S) : KING, PIERCE

BIDS OPENED ON : Jul 8 2009
 AWARDED ON : Jul 13 2009

----- 7TH BIDDER -----
 GUY F. ATKINSON CONSTRUCTION,
 707 SOUTH GRADY WAY SUITE 500
 RENTON WA 980573224
 CONTRACTOR NUMBER : 046000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
EROSION CONTROL AND PLANTING					
143	PSIPE PACIFIC NINEBARK, #1 CONT., 12" HT.				
	1098.0000 EACH		11.1200	8.0000	-28.06 %
			12,209.76	8,784.00	-3,425.76
144	PSIPE NOOTKA ROSE, #1 CONT., 18" HT.				
	1098.0000 EACH		12.5900	8.0000	-36.46 %
			13,823.82	8,784.00	-5,039.82
145	PSIPE SWAMP ROSE, #1 CONT., 18" HT.				
	688.0000 EACH		10.2500	8.0000	-21.95 %
			7,052.00	5,504.00	-1,548.00
146	PSIPE THIMBLEBERRY, #1 CONT., 12" HT.				
	612.0000 EACH		12.0800	8.0000	-33.77 %
			7,392.96	4,896.00	-2,496.96
147	PSIPE SITKA WILLOW, LIVE STAKE, 36" HT.				
	1174.0000 EACH		5.3400	3.0000	-43.82 %
			6,269.16	3,522.00	-2,747.16
148	PSIPE RED ELDERBERRY, #1 CONT., 12" HT.				
	486.0000 EACH		11.4700	8.0000	-30.25 %
			5,574.42	3,888.00	-1,686.42
149	PSIPE DOUGLAS SPIRAEA, #1 CONT., 18" HT.				
	688.0000 EACH		13.3500	8.0000	-40.07 %
			9,184.80	5,504.00	-3,680.80
150	PSIPE SNOWBERRY, #1 CONT., 12" HT.				
	612.0000 EACH		11.1700	8.0000	-28.38 %
			6,836.04	4,896.00	-1,940.04
151	FINE COMPOST				
	2795.0000 C.Y.		41.0000	31.0000	-24.39 %
			114,595.00	86,645.00	-27,950.00
152	BARK OR WOOD CHIP MULCH				
	1690.0000 C.Y.		35.8800	38.0000	5.91 %
			60,637.20	64,220.00	3,582.80
153	HIGH VISIBILITY FENCE				
	38750.0000 L.F.		3.2900	3.0000	-8.81 %
			127,487.50	116,250.00	-11,237.50

PS&E JOB NO : 08C516 REVISION NO :
 CONTRACT NO : 007779 REGION NO : 3
 VERSION NO : 6 WORK ORDER# : XL3030
 HWY : SR 005
 TITLE : I-5
 PORT OF TACOMA ROAD TO
 KING COUNTY LINE - HOV
 08C516
 PROJECT : , ARRA-0053(948), IM-0053(948)
 COUNTY(S) : KING, PIERCE

BIDS OPENED ON : Jul 8 2009
 AWARDED ON : Jul 13 2009

----- 7TH BIDDER -----
 GUY F. ATKINSON CONSTRUCTION,
 707 SOUTH GRADY WAY SUITE 500
 RENTON WA 980573224
 CONTRACTOR NUMBER : 046000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
EROSION CONTROL AND PLANTING					
154	TYPE A HABITAT LOG				
	8.0000	EACH	615.0000	1,200.0000	95.12 %
			4,920.00	9,600.00	4,680.00
155	TYPE B HABITAT LOG				
	30.0000	EACH	768.7500	1,200.0000	56.10 %
			23,062.50	36,000.00	12,937.50
156	TYPE C HABITAT LOG				
	19.0000	EACH	922.5000	1,200.0000	30.08 %
			17,527.50	22,800.00	5,272.50
157	SNAG				
	4.0000	EACH	717.5000	750.0000	4.53 %
			2,870.00	3,000.00	130.00
158	TEMPORARY SEDIMENT TRAP				
	12.0000	EACH	2,101.6800	1,300.0000	-38.14 %
			25,220.16	15,600.00	-9,620.16
TRAFFIC					
159	EXTRUDED CURB				
	2920.0000	L.F.	6.6100	6.0000	-9.23 %
			19,301.20	17,520.00	-1,781.20
160	BEAM GUARDRAIL POST				
	2.0000	EACH	92.9200	100.0000	7.62 %
			185.84	200.00	14.16
161	BEAM GUARDRAIL BLOCK				
	9.0000	EACH	11.7100	10.0000	-14.60 %
			105.39	90.00	-15.39
162	BEAM GUARDRAIL TYPE 11				
	800.0000	L.F.	66.6300	100.0000	50.08 %
			53,304.00	80,000.00	26,696.00
163	BEAM GUARDRAIL TYPE 31				
	8132.5000	L.F.	23.6200	20.0000	-15.33 %
			192,089.65	162,650.00	-29,439.65

PS&E JOB NO : 08C516 REVISION NO :
 CONTRACT NO : 007779 REGION NO : 3
 VERSION NO : 6 WORK ORDER# : XL3030
 HWY : SR 005
 TITLE : I-5
 PORT OF TACOMA ROAD TO
 KING COUNTY LINE - HOV
 08C516
 PROJECT : , ARRA-0053(948), IM-0053(948)
 COUNTY(S) : KING, PIERCE

BIDS OPENED ON : Jul 8 2009
 AWARDED ON : Jul 13 2009

----- 7TH BIDDER -----
 GUY F. ATKINSON CONSTRUCTION,
 707 SOUTH GRADY WAY SUITE 500
 RENTON WA 980573224
 CONTRACTOR NUMBER : 046000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
TRAFFIC					
164	BEAM GUARDRAIL TRANSITION SECTION TYPE 4				
	1.0000 EACH		1,403.1800	1,500.0000	6.90 %
			1,403.18	1,500.00	96.82
165	BEAM GUARDRAIL TRANSITION SECTION TYPE 17				
	1.0000 EACH		2,204.0100	2,000.0000	-9.26 %
			2,204.01	2,000.00	-204.01
166	BEAM GUARDRAIL TRANSITION SECTION TYPE 21				
	9.0000 EACH		3,570.0600	3,000.0000	-15.97 %
			32,130.54	27,000.00	-5,130.54
167	BEAM GUARDRAIL TRANSITION SECTION TYPE 23				
	7.0000 EACH		3,707.7600	3,000.0000	-19.09 %
			25,954.32	21,000.00	-4,954.32
168	BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL				
	23.0000 EACH		2,821.3300	2,750.0000	-2.53 %
			64,890.59	63,250.00	-1,640.59
169	BEAM GUARDRAIL ANCHOR TYPE 4				
	1.0000 EACH		851.1800	750.0000	-11.89 %
			851.18	750.00	-101.18
170	BEAM GUARDRAIL ANCHOR TYPE 10				
	17.0000 EACH		877.5400	750.0000	-14.53 %
			14,918.18	12,750.00	-2,168.18
171	RAISING EXISTING BEAM GUARDRAIL				
	2500.0000 L.F.		7.3400	5.0000	-31.88 %
			18,350.00	12,500.00	-5,850.00
172	CAST-IN-PLACE CONC. BARRIER LIGHT STANDARD SECTION				
	16.0000 EACH		3,500.0000	5,000.0000	42.86 %
			56,000.00	80,000.00	24,000.00
173	CAST-IN-PLACE CONC. SINGLE SLOPE BARRIER				
	13030.3000 L.F.		152.9000	65.0000	-57.49 %
			1,992,332.87	846,969.50	1,145,363.37
174	CAST-IN-PLACE CONC. VARIABLE HEIGHT BARRIER				
	4025.0000 L.F.		358.7500	240.0000	-33.10 %
			1,443,968.75	966,000.00	-477,968.75

PS&E JOB NO : 08C516 REVISION NO :
 CONTRACT NO : 007779 REGION NO : 3
 VERSION NO : 6 WORK ORDER# : XL3030
 HWY : SR 005
 TITLE : I-5
 PORT OF TACOMA ROAD TO
 KING COUNTY LINE - HOV
 08C516
 PROJECT : , ARRA-0053(948), IM-0053(948)
 COUNTY(S) : KING, PIERCE

BIDS OPENED ON : Jul 8 2009
 AWARDED ON : Jul 13 2009

----- 7TH BIDDER -----
 GUY F. ATKINSON CONSTRUCTION,
 707 SOUTH GRADY WAY SUITE 500
 RENTON WA 980573224
 CONTRACTOR NUMBER : 046000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
TRAFFIC					
175	TEMPORARY CONC. BARRIER				
	73000.0000	L.F.	13.5900	10.0000	-26.42 %
			992,070.00	730,000.00	-262,070.00
176	TEMPORARY IMPACT ATTENUATOR				
	9.0000	EACH	5,089.2300	5,000.0000	-1.75 %
			45,803.07	45,000.00	-803.07
177	PERMANENT IMPACT ATTENUATOR				
	3.0000	EACH	25,625.0000	36,000.0000	40.49 %
			76,875.00	108,000.00	31,125.00
178	RESETTING IMPACT ATTENUATOR				
	16.0000	EACH	1,573.1600	900.0000	-42.79 %
			25,170.56	14,400.00	-10,770.56
179	TRUCK-MOUNTED IMPACT ATTENUATOR				
	4.0000	EACH	6,662.5000	10,000.0000	50.09 %
			26,650.00	40,000.00	13,350.00
180	OPERATION OF TRUCK-MOUNTED IMPACT ATTENUATOR				
	1354.0000	HR	41.0000	55.0000	34.15 %
			55,514.00	74,470.00	18,956.00
181	REPAIR TRUCK-MOUNTED IMPACT ATTENUATOR				
		EST.			0.00 %
			3,792.50	3,792.50	
182	FLEXIBLE GUIDE POST				
	356.0000	EACH	40.6600	28.0000	-31.14 %
			14,474.96	9,968.00	-4,506.96
183	BARRIER DELINEATOR				
	70.0000	EACH	21.1100	15.0000	-28.94 %
			1,477.70	1,050.00	-427.70
184	PAINT LINE				
	85180.0000	L.F.	0.1700	0.2000	17.65 %
			14,480.60	17,036.00	2,555.40
185	PROFILED PLASTIC LINE				
	95660.0000	L.F.	1.0700	0.7500	-29.91 %
			102,356.20	71,745.00	-30,611.20

PS&E JOB NO : 08C516 REVISION NO :
 CONTRACT NO : 007779 REGION NO : 3
 VERSION NO : 6 WORK ORDER# : XL3030
 HWY : SR 005
 TITLE : I-5
 PORT OF TACOMA ROAD TO
 KING COUNTY LINE - HOV
 08C516
 PROJECT : , ARRA-0053(948), IM-0053(948)
 COUNTY(S) : KING, PIERCE

BIDS OPENED ON : Jul 8 2009
 AWARDED ON : Jul 13 2009

----- 7TH BIDDER -----
 GUY F. ATKINSON CONSTRUCTION,
 707 SOUTH GRADY WAY SUITE 500
 RENTON WA 980573224
 CONTRACTOR NUMBER : 046000

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
TRAFFIC					
186	PLASTIC WIDE LINE 410.0000	L.F.	3.2800 1,344.80	4.0000 1,640.00	21.95 % 295.20
187	PLASTIC WIDE LANE LINE 35950.0000	L.F.	3.2000 115,040.00	2.5000 89,875.00	-21.88 % -25,165.00
188	PLASTIC STOP LINE 340.0000	L.F.	8.0100 2,723.40	12.0000 4,080.00	49.81 % 1,356.60
189	PLASTIC TRAFFIC ARROW 26.0000	EACH	129.2800 3,361.28	175.0000 4,550.00	35.37 % 1,188.72
190	PLASTIC TRAFFIC LETTER 4.0000	EACH	85.4700 341.88	70.0000 280.00	-18.10 % -61.88
191	PLASTIC DRAINAGE MARKING 302.0000	EACH	21.6700 6,544.34	30.0000 9,060.00	38.44 % 2,515.66
192	PLASTIC JUNCTION BOX MARKING 336.0000	EACH	26.5400 8,917.44	30.0000 10,080.00	13.04 % 1,162.56
193	RAISED PAVEMENT MARKER TYPE 1 7.2400	HUND	370.3200 2,681.12	320.0000 2,316.80	-13.59 % -364.32
194	RECESSED PAVEMENT MARKER 22.1600	HUND	1,126.7200 24,968.12	1,400.0000 31,024.00	24.25 % 6,055.88
195	TEMPORARY PAVEMENT MARKING 791845.0000	L.F.	0.2600 205,879.70	0.2000 158,369.00	-23.08 % -47,510.70
196	PERMANENT SIGNING L.S.				3.25 %
			242,141.45	250,000.00	7,858.55

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * * BID CHECK REPORT * * *

DATE: 06/30/2009
TIME: 09:45

PS&E JOB NO : 08C516 REVISION NO :
CONTRACT NO : 007779 REGION NO : 3
VERSION NO : 6 WORK ORDER# : XL3030
HWY : SR 005
TITLE : I-5
PORT OF TACOMA ROAD TO
KING COUNTY LINE - HOV
08C516
PROJECT : , ARRA-0053(948), IM-0053(948)
COUNTY(S) : KING, PIERCE

BIDS OPENED ON : Jul 8 2009
AWARDED ON : Jul 13 2009

----- 7TH BIDDER -----
GUY F. ATKINSON CONSTRUCTION,
707 SOUTH GRADY WAY SUITE 500
RENTON WA 980573224
CONTRACTOR NUMBER : 046000

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.	ENGR'S. EST.	% DIFF./
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	AMT.DIFF.
TRAFFIC					
197	SIGN BRIDGE NO. 1	L.S.	153,750.00	150,000.00	-2.44 % -3,750.00
198	SIGN BRIDGE NO. 2	L.S.	153,750.00	150,000.00	-2.44 % -3,750.00
199	SIGN BRIDGE NO. 3	L.S.	205,000.00	150,000.00	-26.83 % -55,000.00
200	SIGN BRIDGE NO. 4	L.S.	153,750.00	150,000.00	-2.44 % -3,750.00
201	SIGN BRIDGE NO. 5	L.S.	205,000.00	150,000.00	-26.83 % -55,000.00
202	CANTILEVER SIGN STRUCTURE NO. 1	L.S.	66,625.00	50,000.00	-24.95 % -16,625.00
203	CANTILEVER SIGN STRUCTURE NO. 2	L.S.	61,500.00	50,000.00	-18.70 % -11,500.00
204	CANTILEVER SIGN STRUCTURE NO. 3	L.S.	61,500.00	50,000.00	-18.70 % -11,500.00
205	BRIDGE MOUNTED SIGN BRACKET NO. 1	L.S.	7,175.00	10,000.00	39.37 % 2,825.00
206	BRIDGE MOUNTED SIGN BRACKET NO. 2	L.S.	15,375.00	10,000.00	-34.96 % -5,375.00
207	BRIDGE MOUNTED SIGN BRACKET NO. 3	L.S.	7,175.00	10,000.00	39.37 % 2,825.00

PS&E JOB NO : 08C516 REVISION NO :
 CONTRACT NO : 007779 REGION NO : 3
 VERSION NO : 6 WORK ORDER# : XL3030
 HWY : SR 005
 TITLE : I-5
 PORT OF TACOMA ROAD TO
 KING COUNTY LINE - HOV
 08C516
 PROJECT : , ARRA-0053(948), IM-0053(948)
 COUNTY(S) : KING, PIERCE

BIDS OPENED ON : Jul 8 2009
 AWARDED ON : Jul 13 2009

----- 7TH BIDDER -----
 GUY F. ATKINSON CONSTRUCTION,
 707 SOUTH GRADY WAY SUITE 500
 RENTON WA 980573224
 CONTRACTOR NUMBER : 046000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST. PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
TRAFFIC					
208	BRIDGE MOUNTED SIGN BRACKET NO. 4	L.S.	7,175.00	10,000.00	39.37 % 2,825.00
209	BRIDGE MOUNTED SIGN BRACKET NO. 5	L.S.	7,175.00	10,000.00	39.37 % 2,825.00
210	BRIDGE MOUNTED SIGN BRACKET NO. 6	L.S.	7,175.00	10,000.00	39.37 % 2,825.00
211	BRIDGE MOUNTED SIGN BRACKET NO. 7	L.S.	7,175.00	10,000.00	39.37 % 2,825.00
212	TEMPORARY ILLUMINATION SYSTEM	L.S.	101,537.52	90,000.00	-11.36 % -11,537.52
213	ILLUMINATION SYSTEM	L.S.	1,623,763.62	900,000.00	-44.57 % -723,763.62
214	TRAFFIC SIGNAL SYSTEM	L.S.	66,625.00	50,000.00	-24.95 % -16,625.00
215	INTELLIGENT TRANSPORTATION SYSTEM	L.S.	2,828,704.81	2,000,000.00	-29.30 % -828,704.81
216	SEQUENTIAL ARROW SIGN 2508.0000	HR	4.1000 10,282.80	5.0000 12,540.00	21.95 % 2,257.20
217	PORTABLE CHANGEABLE MESSAGE SIGN 7.0000	EACH	3,997.5000 27,982.50	10,000.0000 70,000.00	150.16 % 42,017.50
218	OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN 1908.0000	HR	5.1300 9,788.04	2.0000 3,816.00	-61.01 % -5,972.04

PS&E JOB NO : 08C516 REVISION NO :
 CONTRACT NO : 007779 REGION NO : 3
 VERSION NO : 6 WORK ORDER# : XL3030
 HWY : SR 005
 TITLE : I-5
 PORT OF TACOMA ROAD TO
 KING COUNTY LINE - HOV
 08C516
 PROJECT : , ARRA-0053(948), IM-0053(948)
 COUNTY(S) : KING, PIERCE

BIDS OPENED ON : Jul 8 2009
 AWARDED ON : Jul 13 2009

----- 7TH BIDDER -----
 GUY F. ATKINSON CONSTRUCTION,
 707 SOUTH GRADY WAY SUITE 500
 RENTON WA 980573224
 CONTRACTOR NUMBER : 046000

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
TRAFFIC					
219	OTHER TEMPORARY TRAFFIC CONTROL				
		L.S.			50.80 %
			82,893.84	125,000.00	42,106.16
220	FLAGGERS AND SPOTTERS				
	176.0000	HR	51.2500	44.0000	-14.15 %
			9,020.00	7,744.00	-1,276.00
221	OTHER TRAFFIC CONTROL LABOR				
	4168.0000	HR	51.2500	55.0000	7.32 %
			213,610.00	229,240.00	15,630.00
222	TRAFFIC CONTROL SUPERVISOR				
		L.S.			-77.91 %
			226,319.94	50,000.00	-176,319.94
223	CONSTRUCTION SIGNS CLASS A				
	896.5000	S.F.	20.5000	30.0000	46.34 %
			18,378.25	26,895.00	8,516.75
224	PLASTIC HOV LANE SYMBOL				
	34.0000	EACH	180.1400	125.0000	-30.61 %
			6,124.76	4,250.00	-1,874.76
225	TYPE 1 INDUCTION LOOP				
	11.0000	EACH	1,525.2900	1,000.0000	-34.44 %
			16,778.19	11,000.00	-5,778.19
226	TYPE 2 INDUCTION LOOP				
	8.0000	EACH	687.9000	500.0000	-27.32 %
			5,503.20	4,000.00	-1,503.20
227	REMOVING FOUNDATION SHAFT OBSTRUCTION				
		EST.			0.00 %
			25,624.98	25,624.98	
OTHER ITEMS					
228	TYPE C PROGRESS SCHEDULE				
		L.S.			0.00 %
			50,000.00	50,000.00	0.00

PS&E JOB NO : 08C516 REVISION NO :
 CONTRACT NO : 007779 REGION NO : 3
 VERSION NO : 6 WORK ORDER# : XL3030
 HWY : SR 005
 TITLE : I-5
 PORT OF TACOMA ROAD TO
 KING COUNTY LINE - HOV
 08C516
 PROJECT : , ARRA-0053(948), IM-0053(948)
 COUNTY(S) : KING, PIERCE

BIDS OPENED ON : Jul 8 2009
 AWARDED ON : Jul 13 2009

----- 7TH BIDDER -----
 GUY F. ATKINSON CONSTRUCTION,
 707 SOUTH GRADY WAY SUITE 500
 RENTON WA 980573224
 CONTRACTOR NUMBER : 046000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
OTHER ITEMS					
229	STRUCTURE EXCAVATION CLASS B INCL. HAUL				
	6220.0000	C.Y.	14.3300	1.0000	-93.02 %
			89,132.60	6,220.00	-82,912.60
230	SHORING OR EXTRA EXCAVATION CLASS B				
	21650.0000	S.F.	1.0000	1.0000	0.00 %
			21,650.00	21,650.00	0.00
231	CURE BOX				
		L.S.			100.00 %
			1,000.00	2,000.00	1,000.00
232	PLUGGING EXISTING PIPE				
	14.0000	EACH	512.4200	250.0000	-51.21 %
			7,173.88	3,500.00	-3,673.88
233	CONC. SLOPE PROTECTION				
	144.0000	S.Y.	95.3400	45.0000	-52.80 %
			13,728.96	6,480.00	-7,248.96
234	COATED CHAIN LINK FENCE TYPE 3				
	1697.0000	L.F.	24.8600	20.0000	-19.55 %
			42,187.42	33,940.00	-8,247.42
235	COATED END, GATE, CORNER, PULLPOST FOR CHAIN LINK FENCE				
	12.0000	EACH	265.2000	250.0000	-5.73 %
			3,182.40	3,000.00	-182.40
236	DOUBLE 14 FT. COATED CHAIN LINK GATE				
	1.0000	EACH	1,442.2500	1,000.0000	-30.66 %
			1,442.25	1,000.00	-442.25
237	MODIFY CHAIN LINK FENCE				
	13336.0000	L.F.	4.6800	4.0000	-14.53 %
			62,412.48	53,344.00	-9,068.48
238	CONNECTION TO DRAINAGE STRUCTURE				
	1.0000	EACH	1,671.1900	1,000.0000	-40.16 %
			1,671.19	1,000.00	-671.19
239	MANHOLE 48 IN. DIAM. TYPE 3				
	22.0000	EACH	4,324.8800	3,300.0000	-23.70 %
			95,147.36	72,600.00	-22,547.36

PS&E JOB NO : 08C516 REVISION NO :
 CONTRACT NO : 007779 REGION NO : 3
 VERSION NO : 6 WORK ORDER# : XL3030
 HWY : SR 005
 TITLE : I-5
 PORT OF TACOMA ROAD TO
 KING COUNTY LINE - HOV
 08C516
 PROJECT : , ARRA-0053(948), IM-0053(948)
 COUNTY(S) : KING, PIERCE

BIDS OPENED ON : Jul 8 2009
 AWARDED ON : Jul 13 2009

----- 7TH BIDDER -----
 GUY F. ATKINSON CONSTRUCTION,
 707 SOUTH GRADY WAY SUITE 500
 RENTON WA 980573224
 CONTRACTOR NUMBER : 046000

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
OTHER ITEMS					
240	ADJUST DRAINAGE STRUCTURE				
	233.0000	EACH	663.6800	500.0000	-24.66 %
			154,637.44	116,500.00	-38,137.44
241	FORCE ACCOUNT POTHOLING				
		EST.			0.00 %
			20,500.00	20,500.00	
242	TRAINING				
	1800.0000	HR	5.2100	1.0000	-80.81 %
			9,378.00	1,800.00	-7,578.00
243	ROADSIDE CLEANUP				
		EST.			0.00 %
			102,500.03	102,500.03	
244	REIMBURSEMENT FOR THIRD PARTY DAMAGE				
		EST.			0.00 %
			5.00	5.00	
245	MINOR CHANGE				
		CALC			0.00 %
			-41.00	-41.00	
246	FUEL COST ADJUSTMENT				
		CALC			0.00 %
			214,839.03	214,839.03	
247	AGGREGATE COMPLIANCE PRICE ADJUSTMENT				
		CALC			0.00 %
			60,419.72	60,419.72	
248	SPCC PLAN				
		L.S.			-83.33 %
			12,000.00	2,000.20	-9,999.80
249	FIELD OFFICE BUILDING				
		L.S.			387.80 %
			10,250.00	50,000.00	39,750.00
250	CONSTRUCTION GEOTEXTILE FOR SEPARATION				
	37270.0000	S.Y.	2.4700	1.0000	-59.51 %
			92,056.90	37,270.00	-54,786.90

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 06/30/2009

* * * BID CHECK REPORT * * *

TIME: 09:45

PS&E JOB NO : 08C516 REVISION NO :
 CONTRACT NO : 007779 REGION NO : 3
 VERSION NO : 6 WORK ORDER# : XL3030
 HWY : SR 005
 TITLE : I-5
 PORT OF TACOMA ROAD TO
 KING COUNTY LINE - HOV
 08C516
 PROJECT : , ARRA-0053(948), IM-0053(948)
 COUNTY(S) : KING, PIERCE

BIDS OPENED ON : Jul 8 2009
 AWARDED ON : Jul 13 2009

----- 7TH BIDDER -----

GUY F. ATKINSON CONSTRUCTION,
 707 SOUTH GRADY WAY SUITE 500
 RENTON WA 980573224
 CONTRACTOR NUMBER : 046000

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
OTHER ITEMS					
251	NO TRESPASSING SIGN 10.0000	EACH	235.7900 2,357.90	65.0000 650.00	-72.43 % -1,707.90
252	HEALTH AND SAFETY PLAN L.S.		5,000.00	5,000.00	0.00 % 0.00
253	FA-SITE CLEANUP OF BIO. AND PHYSICAL HAZARDS EST.		10,000.00	10,000.00	0.00 %
CONTRACT TOTAL			<u>\$41,349,337.02</u>	<u>\$34,051,987.26</u>	<u>-17.65%</u>
BASE TOTAL			<u>\$41,349,337.02</u>	<u>\$34,051,987.26</u>	<u>-17.65%</u>