

PS&E JOB NO : 11C516 REVISION NO :
 CONTRACT NO : 008199 REGION NO : 3
 VERSION NO : 3 WORK ORDER# : XL2431
 HWY : SR 000,161
 TITLE : SR 161
 24TH ST EAST TO MILTON WAY
 WIDENING
 11C516
 PROJECT : CM-0161(029)
 COUNTY(S) : PIERCE

BIDS OPENED ON : Aug 10 2011
 AWARDED ON : Aug 17 2011

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
TRI-STATE CONSTRUCTION, INC. 350 - 106TH AVE NE 98004-5732 BELLEVUE WA 980093686 CONTRACTOR NUMBER : 829961	ICON MATERIALS DBA CPM DEVELO 6819 S 228TH ST KENT WA 98032-2961 TUKWILA WA 981382050 CONTRACTOR NUMBER : 755000	NORTHWEST CONSTRUCTION, INC. 1408 140TH PL NE SUITE 101 BELLEVUE WA 980073962 CONTRACTOR NUMBER : 100008

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT							
PREPARATION											
1	MOBILIZATION	L.S.			-18.04%						
			1,098,100.00	900,000.00	-198,100.00	205,040.05	-893,059.95	778,682.61	-319,417.39		
2	CLEARING AND GRUBBING										
	8.4600 ACRE		4,500.0000	3,500.0000	-22.22%	3,950.0000	-12.22%	5,000.0000	11.11%		
			38,070.00	29,610.00	-8,460.00	33,417.00	-4,653.00	42,300.00	4,230.00		
3	REMOVING DRAINAGE STRUCTURE										
	35.0000 EACH		180.0000	200.0000	11.11%	668.0000	271.11%	200.0000	11.11%		
			6,300.00	7,000.00	700.00	23,380.00	17,080.00	7,000.00	700.00		
4	REMOVING DRAINAGE PIPE										
	161.0000 L.F.		180.0000	10.0000	-94.44%	16.5000	-90.83%	25.0000	-86.11%		
			28,980.00	1,610.00	-27,370.00	2,656.50	-26,323.50	4,025.00	-24,955.00		
5	REMOVAL OF STRUCTURE AND OBSTRUCTION										
	L.S.				1,566.67%		1,456.67%		1,900.00%		
			600.00	10,000.00	9,400.00	9,340.00	8,740.00	12,000.00	11,400.00		
6	REMOVING CEMENT CONC. PAVEMENT										
	1070.0000 S.Y.		10.0000	14.0000	40.00%	24.5000	145.00%	24.0000	140.00%		
			10,700.00	14,980.00	4,280.00	26,215.00	15,515.00	25,680.00	14,980.00		
7	REMOVING CEMENT CONC. SLAB										
	1057.0000 S.Y.		10.0000	14.0000	40.00%	14.0000	40.00%	6.0000	-40.00%		
			10,570.00	14,798.00	4,228.00	14,798.00	4,228.00	6,342.00	-4,228.00		
8	REMOVING CEMENT CONC. SIDEWALK										
	422.0000 S.Y.		10.0000	6.0000	-40.00%	9.7000	-3.00%	5.0000	-50.00%		
			4,220.00	2,532.00	-1,688.00	4,093.40	-126.60	2,110.00	-2,110.00		
9	REMOVING CEMENT CONC. CURB AND GUTTER										
	99.0000 L.F.		8.0000	5.0000	-37.50%	7.1000	-11.25%	3.0000	-62.50%		
			792.00	495.00	-297.00	702.90	-89.10	297.00	-495.00		
10	REMOVING CEMENT CONC. CURB										
	4520.0000 L.F.		2.0000	6.0000	200.00%	2.5000	25.00%	2.0000	0.00%		
			9,040.00	27,120.00	18,080.00	11,300.00	2,260.00	9,040.00	0.00		
11	REMOVING ASPHALT CONC. PAVEMENT										
	6719.0000 S.Y.		5.0000	4.0000	-20.00%	3.2000	-36.00%	4.0000	-20.00%		
			33,595.00	26,876.00	-6,719.00	21,500.80	-12,094.20	26,876.00	-6,719.00		
12	REMOVING ASPHALT CONC. CURB										
	40.0000 L.F.		5.0000	4.0000	-20.00%	7.1000	42.00%	3.0000	-40.00%		
			200.00	160.00	-40.00	284.00	84.00	120.00	-80.00		
13	REMOVING CONC. BARRIER										
	120.0000 L.F.		10.0000	3.0000	-70.00%	5.3000	-47.00%	5.0000	-50.00%		
			1,200.00	360.00	-840.00	636.00	-564.00	600.00	-600.00		

PS&E JOB NO : 11C516 REVISION NO :
 CONTRACT NO : 008199 REGION NO : 3
 VERSION NO : 3 WORK ORDER# : XL2431
 HWY : SR 000,161
 TITLE : SR 161
 24TH ST EAST TO MILTON WAY
 WIDENING
 11C516
 PROJECT : CM-0161(029)
 COUNTY(S) : PIERCE

BIDS OPENED ON : Aug 10 2011
 AWARDED ON : Aug 17 2011

----- LOW BIDDER ----- ----- 2ND BIDDER ----- ----- 3RD BIDDER -----
 TRI-STATE CONSTRUCTION, INC. ICON MATERIALS DBA CPM DEVELOP NORTHWEST CONSTRUCTION, INC.
 350 - 106TH AVE NE 6819 S 228TH ST 1408 140TH PL NE
 98004-5732 KENT WA 98032-2961 SUITE 101
 BELLEVUE WA 980093686 TUKWILA WA 981382050 BELLEVUE WA 980073962
 CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 755000 CONTRACTOR NUMBER : 100008

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
PREPARATION										
14	REMOVING CONCRETE PARKING CURB									
	150.0000	L.F.	8.0000	6.0000	-25.00%	3.6000	-55.00%	2.0000	-75.00%	
			1,200.00	900.00	-300.00	540.00	-660.00	300.00	-900.00	
15	REMOVING LANDSCAPE CURB									
	310.0000	L.F.	8.0000	4.0000	-50.00%	3.7000	-53.75%	3.0000	-62.50%	
			2,480.00	1,240.00	-1,240.00	1,147.00	-1,333.00	930.00	-1,550.00	
16	REMOVING TEMPORARY PAVEMENT MARKING									
	46160.0000	L.F.	0.2700	0.3000	11.11%	0.3200	18.52%	0.3000	11.11%	
			12,463.20	13,848.00	1,384.80	14,771.20	2,308.00	13,848.00	1,384.80	
17	REMOVING PLASTIC LINE									
	500.0000	L.F.	1.5000	1.0000	-33.33%	1.1000	-26.67%	1.0000	-33.33%	
			750.00	500.00	-250.00	550.00	-200.00	500.00	-250.00	
18	REMOVING PLASTIC TRAFFIC MARKING									
	24.0000	EACH	35.0000	35.0000	0.00%	38.0000	8.57%	36.0000	2.86%	
			840.00	840.00	0.00	912.00	72.00	864.00	24.00	
19	REMOVING PLASTIC CROSSWALK LINE									
	500.0000	S.F.	5.0000	1.7500	-65.00%	2.0000	-60.00%	2.0000	-60.00%	
			2,500.00	875.00	-1,625.00	1,000.00	-1,500.00	1,000.00	-1,500.00	
20	REMOVING RAISED PAVEMENT MARKER									
	2.1000	HUND	200.0000	150.0000	-25.00%	167.0000	-16.50%	160.0000	-20.00%	
			420.00	315.00	-105.00	350.70	-69.30	336.00	-84.00	
21	REMOVING CHAIN LINK FENCE									
	1470.0000	L.F.	3.0000	2.0000	-33.33%	3.2000	6.67%	7.0000	133.33%	
			4,410.00	2,940.00	-1,470.00	4,704.00	294.00	10,290.00	5,880.00	
22	REMOVING WIRE FENCE									
	853.0000	L.F.	2.0000	1.5000	-25.00%	2.7000	35.00%	4.0000	100.00%	
			1,706.00	1,279.50	-426.50	2,303.10	597.10	3,412.00	1,706.00	
23	REMOVING WOOD FENCE									
	216.0000	L.F.	10.0000	3.0000	-70.00%	12.5000	25.00%	8.0000	-20.00%	
			2,160.00	648.00	-1,512.00	2,700.00	540.00	1,728.00	-432.00	
24	REMOVING ROD IRON FENCE									
	11.0000	L.F.	10.0000	25.0000	150.00%	62.5000	525.00%	13.0000	30.00%	
			110.00	275.00	165.00	687.50	577.50	143.00	33.00	
25	HAZARDOUS MATERIAL HANDLING AND DISPOSAL									
	EST.				0.00%		0.00%		0.00%	
			47,000.00	47,000.00		47,000.00		47,000.00		
26	HAZARDOUS MATERIAL EXCAVATION INCL. HAUL									
	1050.0000	C.Y.	100.0000	15.0000	-85.00%	8.8000	-91.20%	108.0000	8.00%	
			105,000.00	15,750.00	-89,250.00	9,240.00	-95,760.00	113,400.00	8,400.00	

PS&E JOB NO : 11C516 REVISION NO :
 CONTRACT NO : 008199 REGION NO : 3
 VERSION NO : 3 WORK ORDER# : XL2431
 HWY : SR 000,161
 TITLE : SR 161
 24TH ST EAST TO MILTON WAY
 WIDENING
 11C516
 PROJECT : CM-0161(029)
 COUNTY(S) : PIERCE

BIDS OPENED ON : Aug 10 2011
 AWARDED ON : Aug 17 2011

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
TRI-STATE CONSTRUCTION, INC. 350 - 106TH AVE NE 98004-5732 BELLEVUE WA 980093686 CONTRACTOR NUMBER : 829961	ICON MATERIALS DBA CPM DEVELOI 6819 S 228TH ST KENT WA 98032-2961 TUKWILA WA 981382050 CONTRACTOR NUMBER : 755000	NORTHWEST CONSTRUCTION, INC. 1408 140TH PL NE SUITE 101 BELLEVUE WA 980073962 CONTRACTOR NUMBER : 100008

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
PREPARATION										
27	REMOVING CHAIN LINK GATE									
	2.0000	EACH	100.0000	100.0000	0.00%	388.0000	288.00%	360.0000	260.00%	
			200.00	200.00	0.00	776.00	576.00	720.00	520.00	
28	REMOVING RETAINING WALL									
	254.0000	L.F.	10.0000	60.0000	500.00%	25.5000	155.00%	20.0000	100.00%	
			2,540.00	15,240.00	12,700.00	6,477.00	3,937.00	5,080.00	2,540.00	
29	REMOVING LAMP POST									
	3.0000	EACH	55.0000	400.0000	627.27%	469.0000	752.73%	330.0000	500.00%	
			165.00	1,200.00	1,035.00	1,407.00	1,242.00	990.00	825.00	
30	REMOVING BOLLARDS									
	6.0000	EACH	50.0000	110.0000	120.00%	33.0000	-34.00%	110.0000	120.00%	
			300.00	660.00	360.00	198.00	-102.00	660.00	360.00	
31	REMOVING ROCK									
	9.0000	EACH	10.0000	60.0000	500.00%	75.0000	650.00%	160.0000	1,500.00%	
			90.00	540.00	450.00	675.00	585.00	1,440.00	1,350.00	
32	REMOVE AND RESET ECOLOGY BLOCK WALL									
	80.0000	S.F.	60.0000	15.0000	-75.00%	27.5000	-54.17%	31.0000	-48.33%	
			4,800.00	1,200.00	-3,600.00	2,200.00	-2,600.00	2,480.00	-2,320.00	
33	REMOVE AND RESET GATE									
	1.0000	EACH	500.0000	700.0000	40.00%	728.0000	45.60%	700.0000	40.00%	
			500.00	700.00	200.00	728.00	228.00	700.00	200.00	
34	REMOVING WATERMAIN									
	5666.0000	L.F.	22.0000	7.0000	-68.18%	8.1000	-63.18%	6.0000	-72.73%	
			124,652.00	39,662.00	-84,990.00	45,894.60	-78,757.40	33,996.00	-90,656.00	
35	AC WATERMAIN REMOVAL									
	2650.0000	L.F.	25.0000	11.0000	-56.00%	20.0000	-20.00%	16.5000	-34.00%	
			66,250.00	29,150.00	-37,100.00	53,000.00	-13,250.00	43,725.00	-22,525.00	
36	REMOVING EXISTING VAULT - QWEST									
	4.0000	EACH	1,500.0000	600.0000	-60.00%	787.0000	-47.53%	630.0000	-58.00%	
			6,000.00	2,400.00	-3,600.00	3,148.00	-2,852.00	2,520.00	-3,480.00	
GRADING										
37	ROADWAY EXCAVATION INCL. HAUL									
	9235.0000	C.Y.	9.0000	16.0000	77.78%	15.0000	66.67%	11.0000	22.22%	
			83,115.00	147,760.00	64,645.00	138,525.00	55,410.00	101,585.00	18,470.00	
38	ROADWAY EXCAVATION INCL. HAUL - AREA POND A									
	2900.0000	C.Y.	3.0000	12.0000	300.00%	10.5000	250.00%	9.0000	200.00%	
			8,700.00	34,800.00	26,100.00	30,450.00	21,750.00	26,100.00	17,400.00	

PS&E JOB NO : 11C516 REVISION NO :
 CONTRACT NO : 008199 REGION NO : 3
 VERSION NO : 3 WORK ORDER# : XL2431
 HWY : SR 000,161
 TITLE : SR 161
 24TH ST EAST TO MILTON WAY
 WIDENING
 11C516
 PROJECT : CM-0161 (029)
 COUNTY(S) : PIERCE

BIDS OPENED ON : Aug 10 2011
 AWARDED ON : Aug 17 2011

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
TRI-STATE CONSTRUCTION, INC. 350 - 106TH AVE NE 98004-5732 BELLEVUE WA 980093686 CONTRACTOR NUMBER : 829961	ICON MATERIALS DBA CPM DEVELOI 6819 S 228TH ST KENT WA 98032-2961 TUKWILA WA 981382050 CONTRACTOR NUMBER : 755000	NORTHWEST CONSTRUCTION, INC. 1408 140TH PL NE SUITE 101 BELLEVUE WA 980073962 CONTRACTOR NUMBER : 100008

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
GRADING										
39	ROADWAY EXCAVATION INCL. HAUL - AREA POND B 2330.0000	C.Y.	3.0000 6,990.00	12.0000 27,960.00	300.00% 20,970.00	12.0000 27,960.00	300.00% 20,970.00	9.0000 20,970.00	200.00% 13,980.00	
40	ROADWAY EXCAVATION INCL. HAUL - AREA POND C 12320.0000	C.Y.	3.0000 36,960.00	12.0000 147,840.00	300.00% 110,880.00	10.0000 123,200.00	233.33% 86,240.00	7.0000 86,240.00	133.33% 49,280.00	
41	ROADWAY EXCAVATION INCL. HAUL - AREA WETLAND SITE 395.0000	C.Y.	3.0000 1,185.00	30.0000 11,850.00	900.00% 10,665.00	29.5000 11,652.50	883.33% 10,467.50	34.0000 13,430.00	1,033.33% 12,245.00	
42	PAVEMENT REPAIR EXCAVATION INCL. HAUL 3336.0000	S.Y.	25.0000 83,400.00	12.0000 40,032.00	-52.00% -43,368.00	7.6000 25,353.60	-69.60% -58,046.40	10.0000 33,360.00	-60.00% -50,040.00	
43	SELECT BORROW INCL. HAUL 15214.0000	TON	8.0000 121,712.00	10.0000 152,140.00	25.00% 30,428.00	11.5000 174,961.00	43.75% 53,249.00	0.0100 152.14	-99.88% -121,559.86	
44	EMBANKMENT COMPACTION 8300.0000	C.Y.	3.0000 24,900.00	4.0000 33,200.00	33.33% 8,300.00	5.0000 41,500.00	66.67% 16,600.00	4.0000 33,200.00	33.33% 8,300.00	
DRAINAGE										
45	GRATE INLET TYPE 2 2.0000	EACH	2,000.0000 4,000.00	1,100.0000 2,200.00	-45.00% -1,800.00	1,820.0000 3,640.00	-9.00% -360.00	2,400.0000 4,800.00	20.00% 800.00	
46	COMBINATION INLET 17.0000	EACH	600.0000 10,200.00	1,500.0000 25,500.00	150.00% 15,300.00	1,200.0000 20,400.00	100.00% 10,200.00	400.0000 6,800.00	-33.33% -3,400.00	
47	DRAIN INLET 12.0000	EACH	2,500.0000 30,000.00	1,600.0000 19,200.00	-36.00% -10,800.00	613.0000 7,356.00	-75.48% -22,644.00	700.0000 8,400.00	-72.00% -21,600.00	
48	LIGHT LOOSE RIPRAP 2.0000	TON	50.0000 100.00	120.0000 240.00	140.00% 140.00	111.0000 222.00	122.00% 122.00	320.0000 640.00	540.00% 540.00	
49	QUARRY SPALLS 51.3000	TON	40.0000 2,052.00	35.0000 1,795.50	-12.50% -256.50	38.5000 1,975.05	-3.75% -76.95	60.0000 3,078.00	50.00% 1,026.00	
50	TEMPORARY UNDERDRAIN PIPE 6 IN. DIAM. 4597.0000	L.F.	10.0000 45,970.00	7.0000 32,179.00	-30.00% -13,791.00	11.0000 50,567.00	10.00% 4,597.00	12.0000 55,164.00	20.00% 9,194.00	

PS&E JOB NO : 11C516 REVISION NO :
 CONTRACT NO : 008199 REGION NO : 3
 VERSION NO : 3 WORK ORDER# : XL2431
 HWY : SR 000,161
 TITLE : SR 161
 24TH ST EAST TO MILTON WAY
 WIDENING
 11C516
 PROJECT : CM-0161 (029)
 COUNTY(S) : PIERCE

BIDS OPENED ON : Aug 10 2011
 AWARDED ON : Aug 17 2011

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
TRI-STATE CONSTRUCTION, INC. 350 - 106TH AVE NE 98004-5732 BELLEVUE WA 980093686 CONTRACTOR NUMBER : 829961	ICON MATERIALS DBA CPM DEVELOI 6819 S 228TH ST KENT WA 98032-2961 TUKWILA WA 981382050 CONTRACTOR NUMBER : 755000	NORTHWEST CONSTRUCTION, INC. 1408 140TH PL NE SUITE 101 BELLEVUE WA 980073962 CONTRACTOR NUMBER : 100008

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
DRAINAGE										
51	FRENCH DRAIN 10 IN. DIAM.									
	230.0000	L.F.	50.0000	20.0000	-60.00%	18.0000	-64.00%	16.0000	-68.00%	
			11,500.00	4,600.00	-6,900.00	4,140.00	-7,360.00	3,680.00	-7,820.00	
52	FRENCH DRAIN 12 IN. DIAM.									
	1384.0000	L.F.	56.0000	22.0000	-60.71%	25.5000	-54.46%	27.0000	-51.79%	
			77,504.00	30,448.00	-47,056.00	35,292.00	-42,212.00	37,368.00	-40,136.00	
53	TEMPORARY DRAIN PIPE 6 IN. DIAM.									
	500.0000	L.F.	40.0000	7.0000	-82.50%	12.0000	-70.00%	5.0000	-87.50%	
			20,000.00	3,500.00	-16,500.00	6,000.00	-14,000.00	2,500.00	-17,500.00	
54	SCHEDULE A CULV. PIPE 12 IN. DIAM.									
	177.0000	L.F.	35.0000	16.0000	-54.29%	55.5000	58.57%	87.0000	148.57%	
			6,195.00	2,832.00	-3,363.00	9,823.50	3,628.50	15,399.00	9,204.00	
55	TEMPORARY SCHEDULE A CULV. PIPE 12 IN. DIAM.									
	56.0000	L.F.	35.0000	15.0000	-57.14%	23.5000	-32.86%	19.0000	-45.71%	
			1,960.00	840.00	-1,120.00	1,316.00	-644.00	1,064.00	-896.00	
56	SCHEDULE A CULV. PIPE 18 IN. DIAM.									
	423.0000	L.F.	35.0000	25.0000	-28.57%	62.5000	78.57%	28.0000	-20.00%	
			14,805.00	10,575.00	-4,230.00	26,437.50	11,632.50	11,844.00	-2,961.00	
57	SCHEDULE A CULV. PIPE 24 IN. DIAM.									
	238.0000	L.F.	60.0000	32.0000	-46.67%	94.5000	57.50%	33.0000	-45.00%	
			14,280.00	7,616.00	-6,664.00	22,491.00	8,211.00	7,854.00	-6,426.00	
58	TEMPORARY SCHEDULE A CULV. PIPE 24 IN. DIAM.									
	20.0000	L.F.	60.0000	60.0000	0.00%	52.5000	-12.50%	54.0000	-10.00%	
			1,200.00	1,200.00	0.00	1,050.00	-150.00	1,080.00	-120.00	
59	HIGH DENSITY POLYETHYLENE(HDPE) PIPE 6 IN. DIAM.									
	34.0000	L.F.	25.0000	50.0000	100.00%	32.5000	30.00%	103.0000	312.00%	
			850.00	1,700.00	850.00	1,105.00	255.00	3,502.00	2,652.00	
60	HIGH DENSITY POLYETHYLENE (HDPE) PIPE 12 IN. DIAM.									
	1946.0000	L.F.	25.0000	25.0000	0.00%	55.5000	122.00%	80.0000	220.00%	
			48,650.00	48,650.00	0.00	108,003.00	59,353.00	155,680.00	107,030.00	
61	HIGH DENSITY POLYETHYLENE (HDPE) PIPE 18 IN. DIAM.									
	1066.0000	L.F.	30.0000	35.0000	16.67%	46.5000	55.00%	65.0000	116.67%	
			31,980.00	37,310.00	5,330.00	49,569.00	17,589.00	69,290.00	37,310.00	
62	CL. III REINF. CONC. CULV. PIPE 12 IN. DIAM.									
	50.0000	L.F.	60.0000	36.0000	-40.00%	37.5000	-37.50%	29.0000	-51.67%	
			3,000.00	1,800.00	-1,200.00	1,875.00	-1,125.00	1,450.00	-1,550.00	

PS&E JOB NO : 11C516 REVISION NO :
 CONTRACT NO : 008199 REGION NO : 3
 VERSION NO : 3 WORK ORDER# : XL2431
 HWY : SR 000,161
 TITLE : SR 161
 24TH ST EAST TO MILTON WAY
 WIDENING
 11C516
 PROJECT : CM-0161 (029)
 COUNTY(S) : PIERCE

BIDS OPENED ON : Aug 10 2011
 AWARDED ON : Aug 17 2011

-----	LOW BIDDER	-----	2ND BIDDER	-----	3RD BIDDER	-----
	TRI-STATE CONSTRUCTION, INC.		ICON MATERIALS DBA CPM DEVELOI		NORTHWEST CONSTRUCTION, INC.	
	350 - 106TH AVE NE		6819 S 228TH ST		1408 140TH PL NE	
	98004-5732		KENT WA 98032-2961		SUITE 101	
	BELLEVUE WA 980093686		TUKWILA WA 981382050		BELLEVUE WA 980073962	
	CONTRACTOR NUMBER : 829961		CONTRACTOR NUMBER : 755000		CONTRACTOR NUMBER : 100008	

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
DRAINAGE										
63	CL. IV REINF. CONC. CULV. PIPE 12 IN. DIAM.									
	238.0000	L.F.	43.0000	38.0000	-11.63%	67.0000	55.81%	38.0000	-11.63%	
			10,234.00	9,044.00	-1,190.00	15,946.00	5,712.00	9,044.00	-1,190.00	
STORM SEWER										
64	CATCH BASIN TYPE 1L									
	23.0000	EACH	1,050.0000	900.0000	-14.29%	995.0000	-5.24%	1,100.0000	4.76%	
			24,150.00	20,700.00	-3,450.00	22,885.00	-1,265.00	25,300.00	1,150.00	
65	CATCH BASIN TYPE 1									
	64.0000	EACH	1,050.0000	850.0000	-19.05%	904.0000	-13.90%	950.0000	-9.52%	
			67,200.00	54,400.00	-12,800.00	57,856.00	-9,344.00	60,800.00	-6,400.00	
66	CATCH BASIN TYPE 2 48 IN. DIAM.									
	101.0000	EACH	1,850.0000	1,800.0000	-2.70%	1,450.0000	-21.62%	2,000.0000	8.11%	
			186,850.00	181,800.00	-5,050.00	146,450.00	-40,400.00	202,000.00	15,150.00	
67	CATCH BASIN TYPE 2 54 IN. DIAM W/FLOW RESTRICTOR									
	1.0000	EACH	3,650.0000	4,500.0000	23.29%	1,670.0000	-54.25%	3,800.0000	4.11%	
			3,650.00	4,500.00	850.00	1,670.00	-1,980.00	3,800.00	150.00	
68	CATCH BASIN TYPE 2 60 IN. DIAM.									
	1.0000	EACH	3,400.0000	3,200.0000	-5.88%	2,010.0000	-40.88%	3,400.0000	0.00%	
			3,400.00	3,200.00	-200.00	2,010.00	-1,390.00	3,400.00	0.00	
69	CATCH BASIN TYPE 2 60 IN. DIAM W/FLOW RESTRICTOR									
	2.0000	EACH	5,000.0000	5,000.0000	0.00%	3,900.0000	-22.00%	4,300.0000	-14.00%	
			10,000.00	10,000.00	0.00	7,800.00	-2,200.00	8,600.00	-1,400.00	
70	TESTING STORM SEWER PIPE									
	15635.0000	L.F.	2.0000	1.0000	-50.00%	1.1000	-45.00%	1.5000	-25.00%	
			31,270.00	15,635.00	-15,635.00	17,198.50	-14,071.50	23,452.50	-7,817.50	
71	CL. III REINF. CONC. STORM SEWER PIPE 12 IN. DIAM.									
	1283.0000	L.F.	30.0000	32.0000	6.67%	55.5000	85.00%	63.0000	110.00%	
			38,490.00	41,056.00	2,566.00	71,206.50	32,716.50	80,829.00	42,339.00	
72	CL. III REINF. CONC. STORM SEWER PIPE 18 IN. DIAM.									
	534.0000	L.F.	45.0000	38.0000	-15.56%	72.5000	61.11%	54.0000	20.00%	
			24,030.00	20,292.00	-3,738.00	38,715.00	14,685.00	28,836.00	4,806.00	
73	CL. IV REINF. CONC. STORM SEWER PIPE 12 IN. DIAM.									
	438.0000	L.F.	33.0000	38.0000	15.15%	61.5000	86.36%	63.0000	90.91%	
			14,454.00	16,644.00	2,190.00	26,937.00	12,483.00	27,594.00	13,140.00	
74	CL. IV REINF. CONC. STORM SEWER PIPE 18 IN. DIAM.									
	481.0000	L.F.	46.0000	44.0000	-4.35%	78.0000	69.57%	63.0000	36.96%	
			22,126.00	21,164.00	-962.00	37,518.00	15,392.00	30,303.00	8,177.00	

PS&E JOB NO : 11C516 REVISION NO :
 CONTRACT NO : 008199 REGION NO : 3
 VERSION NO : 3 WORK ORDER# : XL2431
 HWY : SR 000,161
 TITLE : SR 161
 24TH ST EAST TO MILTON WAY
 WIDENING
 11C516
 PROJECT : CM-0161(029)
 COUNTY(S) : PIERCE

BIDS OPENED ON : Aug 10 2011
 AWARDED ON : Aug 17 2011

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
TRI-STATE CONSTRUCTION, INC. 350 - 106TH AVE NE 98004-5732 BELLEVUE WA 980093686 CONTRACTOR NUMBER : 829961	ICON MATERIALS DBA CPM DEVELOI 6819 S 228TH ST KENT WA 98032-2961 TUKWILA WA 981382050 CONTRACTOR NUMBER : 755000	NORTHWEST CONSTRUCTION, INC. 1408 140TH PL NE SUITE 101 BELLEVUE WA 980073962 CONTRACTOR NUMBER : 100008

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/		% DIFF./ AMT.DIFF.	PRICE PER UNIT/	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
STORM SEWER										
75	CL. V REINF. CONC. STORM SEWER PIPE 12 IN. DIAM.									
	986.0000 L.F.		21.0000	38.0000	80.95%	67.0000	219.05%	55.0000	161.90%	
			20,706.00	37,468.00	16,762.00	66,062.00	45,356.00	54,230.00	33,524.00	
76	CL. V REINF. CONC. STORM SEWER PIPE 18 IN. DIAM.									
	73.0000 L.F.		31.0000	65.0000	109.68%	83.5000	169.35%	115.0000	270.97%	
			2,263.00	4,745.00	2,482.00	6,095.50	3,832.50	8,395.00	6,132.00	
77	SCHEDULE A STORM SEWER PIPE 12 IN. DIAM.									
	2967.0000 L.F.		25.0000	27.0000	8.00%	50.0000	100.00%	33.0000	32.00%	
			74,175.00	80,109.00	5,934.00	148,350.00	74,175.00	97,911.00	23,736.00	
78	SCHEDULE A STORM SEWER PIPE 18 IN. DIAM.									
	5185.0000 L.F.		30.0000	40.0000	33.33%	58.0000	93.33%	42.0000	40.00%	
			155,550.00	207,400.00	51,850.00	300,730.00	145,180.00	217,770.00	62,220.00	
79	SCHEDULE A STORM SEWER PIPE 24 IN. DIAM.									
	537.0000 L.F.		55.0000	50.0000	-9.09%	56.0000	1.82%	84.0000	52.73%	
			29,535.00	26,850.00	-2,685.00	30,072.00	537.00	45,108.00	15,573.00	
80	TEMPORARY DUCTILE IRON PIPE 8 IN. DIAM.									
	200.0000 L.F.		100.0000	28.0000	-72.00%	39.5000	-60.50%	31.0000	-69.00%	
			20,000.00	5,600.00	-14,400.00	7,900.00	-12,100.00	6,200.00	-13,800.00	
81	DUCTILE IRON SEWER PIPE 10 IN. DIAM.									
	237.0000 L.F.		50.0000	50.0000	0.00%	51.5000	3.00%	104.0000	108.00%	
			11,850.00	11,850.00	0.00	12,205.50	355.50	24,648.00	12,798.00	
82	DEBRIS CAGE FOR TYPE 2 CB									
	1.0000 EACH		500.0000	2,000.0000	300.00%	2,550.0000	410.00%	2,800.0000	460.00%	
			500.00	2,000.00	1,500.00	2,550.00	2,050.00	2,800.00	2,300.00	
83	LLDPE GEOMEMBRANE LINING SYSTEM									
	5520.0000 S.Y.		25.0000	35.0000	40.00%	33.0000	32.00%	30.0000	20.00%	
			138,000.00	193,200.00	55,200.00	182,160.00	44,160.00	165,600.00	27,600.00	
WATER LINES										
84	GATE VALVE 2 IN.									
	2.0000 EACH		800.0000	550.0000	-31.25%	812.0000	1.50%	750.0000	-6.25%	
			1,600.00	1,100.00	-500.00	1,624.00	24.00	1,500.00	-100.00	
85	GATE VALVE 6 IN.									
	2.0000 EACH		1,000.0000	1,100.0000	10.00%	943.0000	-5.70%	1,100.0000	10.00%	
			2,000.00	2,200.00	200.00	1,886.00	-114.00	2,200.00	200.00	
86	GATE VALVE 8 IN.									
	7.0000 EACH		1,200.0000	1,400.0000	16.67%	1,300.0000	8.33%	1,300.0000	8.33%	
			8,400.00	9,800.00	1,400.00	9,100.00	700.00	9,100.00	700.00	

PS&E JOB NO : 11C516 REVISION NO :
 CONTRACT NO : 008199 REGION NO : 3
 VERSION NO : 3 WORK ORDER# : XL2431
 HWY : SR 000,161
 TITLE : SR 161
 24TH ST EAST TO MILTON WAY
 WIDENING
 11C516
 PROJECT : CM-0161 (029)
 COUNTY(S) : PIERCE

BIDS OPENED ON : Aug 10 2011
 AWARDED ON : Aug 17 2011

----- LOW BIDDER ----- ----- 2ND BIDDER ----- ----- 3RD BIDDER -----
 TRI-STATE CONSTRUCTION, INC. ICON MATERIALS DBA CPM DEVELOP NORTHWEST CONSTRUCTION, INC.
 350 - 106TH AVE NE 6819 S 228TH ST 1408 140TH PL NE
 98004-5732 KENT WA 98032-2961 SUITE 101
 BELLEVUE WA 980093686 TUKWILA WA 981382050 BELLEVUE WA 980073962
 CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 755000 CONTRACTOR NUMBER : 100008

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
WATER LINES										
87	GATE VALVE 10 IN.									
	45.0000	EACH	2,000.0000	1,900.0000	-5.00%	1,810.0000	-9.50%	1,750.0000	-12.50%	
			90,000.00	85,500.00	-4,500.00	81,450.00	-8,550.00	78,750.00	-11,250.00	
88	GATE VALVE 12 IN.									
	9.0000	EACH	2,100.0000	2,200.0000	4.76%	2,120.0000	0.95%	2,000.0000	-4.76%	
			18,900.00	19,800.00	900.00	19,080.00	180.00	18,000.00	-900.00	
89	COMB. AIR RELEASE/AIR VACUUM VALVE ASSEMBLY 1 IN.									
	2.0000	EACH	3,200.0000	1,800.0000	-43.75%	1,540.0000	-51.88%	1,700.0000	-46.88%	
			6,400.00	3,600.00	-2,800.00	3,080.00	-3,320.00	3,400.00	-3,000.00	
90	COMB. AIR RELEASE/AIR VACUUM VALVE ASSEMBLY 2 IN.									
	3.0000	EACH	3,700.0000	5,500.0000	48.65%	2,560.0000	-30.81%	3,300.0000	-10.81%	
			11,100.00	16,500.00	5,400.00	7,680.00	-3,420.00	9,900.00	-1,200.00	
91	BLOWOFF ASSEMBLY									
	1.0000	EACH	1,000.0000	3,100.0000	210.00%	2,520.0000	152.00%	3,300.0000	230.00%	
			1,000.00	3,100.00	2,100.00	2,520.00	1,520.00	3,300.00	2,300.00	
92	HYDRANT ASSEMBLY									
	24.0000	EACH	4,000.0000	4,500.0000	12.50%	4,680.0000	17.00%	4,300.0000	7.50%	
			96,000.00	108,000.00	12,000.00	112,320.00	16,320.00	103,200.00	7,200.00	
93	REDUCED PRESSURE BACKFLOW ASSEMBLY									
	1.0000	EACH	2,500.0000	3,300.0000	32.00%	3,340.0000	33.60%	3,000.0000	20.00%	
			2,500.00	3,300.00	800.00	3,340.00	840.00	3,000.00	500.00	
94	TEMPORARY SERVICE CONNECTION									
	44.0000	EACH	500.0000	500.0000	0.00%	613.0000	22.60%	300.0000	-40.00%	
			22,000.00	22,000.00	0.00	26,972.00	4,972.00	13,200.00	-8,800.00	
95	SERVICE CONNECTION 3/4 IN. DIAM.									
	21.0000	EACH	1,500.0000	1,600.0000	6.67%	1,800.0000	20.00%	1,400.0000	-6.67%	
			31,500.00	33,600.00	2,100.00	37,800.00	6,300.00	29,400.00	-2,100.00	
96	SERVICE CONNECTION 1 IN. DIAM.									
	16.0000	EACH	1,600.0000	1,700.0000	6.25%	1,350.0000	-15.63%	1,300.0000	-18.75%	
			25,600.00	27,200.00	1,600.00	21,600.00	-4,000.00	20,800.00	-4,800.00	
97	SERVICE CONNECTION 1 1/2 IN. DIAM.									
	2.0000	EACH	2,000.0000	2,700.0000	35.00%	3,810.0000	90.50%	2,000.0000	0.00%	
			4,000.00	5,400.00	1,400.00	7,620.00	3,620.00	4,000.00	0.00	
98	SERVICE CONNECTION 2 IN. DIAM.									
	5.0000	EACH	2,000.0000	2,000.0000	0.00%	2,240.0000	12.00%	2,900.0000	45.00%	
			10,000.00	10,000.00	0.00	11,200.00	1,200.00	14,500.00	4,500.00	
99	DUCTILE IRON PIPE FOR WATER MAIN 6 IN. DIAM.									
	147.0000	L.F.	48.0000	40.0000	-16.67%	56.5000	17.71%	44.0000	-8.33%	
			7,056.00	5,880.00	-1,176.00	8,305.50	1,249.50	6,468.00	-588.00	

PS&E JOB NO : 11C516 REVISION NO :
 CONTRACT NO : 008199 REGION NO : 3
 VERSION NO : 3 WORK ORDER# : XL2431
 HWY : SR 000,161
 TITLE : SR 161
 24TH ST EAST TO MILTON WAY
 WIDENING
 11C516
 PROJECT : CM-0161(029)
 COUNTY(S) : PIERCE

BIDS OPENED ON : Aug 10 2011
 AWARDED ON : Aug 17 2011

-----	LOW BIDDER	-----	2ND BIDDER	-----	3RD BIDDER	-----
	TRI-STATE CONSTRUCTION, INC.		ICON MATERIALS DBA CPM DEVELOI		NORTHWEST CONSTRUCTION, INC.	
	350 - 106TH AVE NE		6819 S 228TH ST		1408 140TH PL NE	
	98004-5732		KENT WA 98032-2961		SUITE 101	
	BELLEVUE WA 980093686		TUKWILA WA 981382050		BELLEVUE WA 980073962	
	CONTRACTOR NUMBER : 829961		CONTRACTOR NUMBER : 755000		CONTRACTOR NUMBER : 100008	

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT						
WATER LINES										
100	DUCTILE IRON PIPE FOR WATER MAIN 8 IN. DIAM.									
	256.0000	L.F.	56.0000	90.0000	60.71%	14,336.00	23,040.00	8,704.00	21,760.00	7,424.00
101	DUCTILE IRON PIPE FOR WATER MAIN 10 IN. DIAM.									
	6042.0000	L.F.	66.0000	63.0000	-4.55%	398,772.00	380,646.00	-18,126.00	422,940.00	24,168.00
102	DUCTILE IRON PIPE FOR WATER MAIN 12 IN. DIAM.									
	2919.0000	L.F.	70.0000	65.0000	-7.14%	204,330.00	189,735.00	-14,595.00	227,682.00	23,352.00
103	WATER SAMPLING STATION									
	11.0000	EACH	1,000.0000	1,800.0000	80.00%	11,000.00	19,800.00	8,800.00	20,460.00	9,460.00
104	STEEL CASING 0.25 IN. THICK 6 IN. DIAM									
	92.0000	L.F.	60.0000	40.0000	-33.33%	5,520.00	3,680.00	-1,840.00	6,026.00	506.00
105	STEEL CASING 0.375 IN THICK, 20 IN. DIAM.									
	25.0000	L.F.	160.0000	100.0000	-37.50%	4,000.00	2,500.00	-1,500.00	3,650.00	-350.00
STRUCTURE										
106	STRUCTURE EXCAVATION CLASS A INCL. HAUL									
	4900.0000	C.Y.	25.0000	14.0000	-44.00%	122,500.00	68,600.00	-53,900.00	53,900.00	-68,600.00
107	SHORING OR EXTRA EXCAVATION CL. A									
		L.S.			185.63%	7,002.00	20,000.00	12,998.00	228,000.00	220,998.00
108	GRAVEL BACKFILL FOR WALL									
	115.0000	C.Y.	50.0000	30.0000	-40.00%	5,750.00	3,450.00	-2,300.00	6,037.50	287.50
109	STRUCTURAL EARTH WALL									
	14082.0000	S.F.	30.0000	33.0000	10.00%	422,460.00	464,706.00	42,246.00	408,378.00	-14,082.00
110	PEDESTRIAN RAILING									
	2080.0000	L.F.	125.0000	73.0000	-41.60%	260,000.00	151,840.00	-108,160.00	153,920.00	-106,080.00

PS&E JOB NO : 11C516 REVISION NO :
 CONTRACT NO : 008199 REGION NO : 3
 VERSION NO : 3 WORK ORDER# : XL2431
 HWY : SR 000,161
 TITLE : SR 161
 24TH ST EAST TO MILTON WAY
 WIDENING
 11C516
 PROJECT : CM-0161(029)
 COUNTY(S) : PIERCE

BIDS OPENED ON : Aug 10 2011
 AWARDED ON : Aug 17 2011

-----	LOW BIDDER	-----	2ND BIDDER	-----	3RD BIDDER	-----
	TRI-STATE CONSTRUCTION, INC.		ICON MATERIALS DBA CPM DEVELOI		NORTHWEST CONSTRUCTION, INC.	
	350 - 106TH AVE NE		6819 S 228TH ST		1408 140TH PL NE	
	98004-5732		KENT WA 98032-2961		SUITE 101	
	BELLEVUE WA 980093686		TUKWILA WA 981382050		BELLEVUE WA 980073962	
	CONTRACTOR NUMBER : 829961		CONTRACTOR NUMBER : 755000		CONTRACTOR NUMBER : 100008	

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
STRUCTURE										
111	BACKFILL FOR STRUCTURAL EARTH WALL INCL. HAUL									
	4630.0000	C.Y.	25.0000	30.0000	20.00%	28.5000	14.00%	19.0000	-24.00%	
			115,750.00	138,900.00	23,150.00	131,955.00	16,205.00	87,970.00	-27,780.00	
SURFACING										
112	BALLAST									
	2730.0000	TON	11.0000	23.0000	109.09%	26.0000	136.36%	14.0000	27.27%	
			30,030.00	62,790.00	32,760.00	70,980.00	40,950.00	38,220.00	8,190.00	
113	CRUSHED SURFACING BASE COURSE									
	15673.0000	TON	14.0000	17.0000	21.43%	20.5000	46.43%	15.0000	7.14%	
			219,422.00	266,441.00	47,019.00	321,296.50	101,874.50	235,095.00	15,673.00	
114	CRUSHED SURFACING TOP COURSE									
	210.0000	TON	30.0000	19.0000	-36.67%	28.5000	-5.00%	24.0000	-20.00%	
			6,300.00	3,990.00	-2,310.00	5,985.00	-315.00	5,040.00	-1,260.00	
115	SHOULDER FINISHING									
	0.2400	MI.	5,000.0000	3,000.0000	-40.00%	14,050.0000	181.00%	20,000.0000	300.00%	
			1,200.00	720.00	-480.00	3,372.00	2,172.00	4,800.00	3,600.00	
LIQUID ASPHALT										
116	ANTI-STRIPPING ADDITIVE									
		EST.			0.00%		0.00%		0.00%	
			10,900.00	10,900.00		10,900.00		10,900.00		
CEMENT CONCRETE PAVEMENT										
117	CEMENT CONC. PAVEMENT									
	977.0000	C.Y.	351.3800	300.0000	-14.62%	425.0000	20.95%	400.0000	13.84%	
			343,298.26	293,100.00	-50,198.26	415,225.00	71,926.74	390,800.00	47,501.74	
HOT MIX ASPHALT										
118	PLANING BITUMINOUS PAVEMENT									
	1368.0000	S.Y.	10.0000	5.0000	-50.00%	4.4000	-56.00%	4.0000	-60.00%	
			13,680.00	6,840.00	-6,840.00	6,019.20	-7,660.80	5,472.00	-8,208.00	
119	HMA FOR PRELEVELING CL. 1/2 IN. PG 64-22									
	3079.0000	TON	75.0000	66.0000	-12.00%	66.0000	-12.00%	67.0000	-10.67%	
			230,925.00	203,214.00	-27,711.00	203,214.00	-27,711.00	206,293.00	-24,632.00	

PS&E JOB NO : 11C516 REVISION NO :
 CONTRACT NO : 008199 REGION NO : 3
 VERSION NO : 3 WORK ORDER# : XL2431
 HWY : SR 000,161
 TITLE : SR 161
 24TH ST EAST TO MILTON WAY
 WIDENING
 11C516
 PROJECT : CM-0161(029)
 COUNTY(S) : PIERCE

BIDS OPENED ON : Aug 10 2011
 AWARDED ON : Aug 17 2011

----- LOW BIDDER ----- ----- 2ND BIDDER ----- ----- 3RD BIDDER -----
 TRI-STATE CONSTRUCTION, INC. ICON MATERIALS DBA CPM DEVELOP NORTHWEST CONSTRUCTION, INC.
 350 - 106TH AVE NE 6819 S 228TH ST 1408 140TH PL NE
 98004-5732 KENT WA 98032-2961 SUITE 101
 BELLEVUE WA 980093686 TUKWILA WA 981382050 BELLEVUE WA 980073962
 CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 755000 CONTRACTOR NUMBER : 100008

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
HOT MIX ASPHALT										
120	HMA FOR PAVEMENT REPAIR CL. 1/2 IN. PG 64-22									
	1170.0000	TON	125.0000	90.0000	-28.00%	85.0000	-32.00%	118.0000	-5.60%	
			146,250.00	105,300.00	-40,950.00	99,450.00	-46,800.00	138,060.00	-8,190.00	
121	HMA CL. 1/2 IN. PG 64-22									
	11040.0000	TON	72.0000	62.0000	-13.89%	73.0000	1.39%	63.1000	-12.36%	
			794,880.00	684,480.00	-110,400.00	805,920.00	11,040.00	696,624.00	-98,256.00	
122	JOB MIX COMPLIANCE PRICE ADJUSTMENT									
	CALC				0.00%		0.00%		0.00%	
			23,400.00	23,400.00		23,400.00		23,400.00		
123	COMPACTION PRICE ADJUSTMENT									
	CALC				0.00%		0.00%		0.00%	
			5,300.00	5,300.00		5,300.00		5,300.00		
124	ASPHALT COST PRICE ADJUSTMENT									
	CALC				0.00%		0.00%		0.00%	
			119,300.00	119,300.00		119,300.00		119,300.00		
125	HMA FOR APPROACH CL. 1/2 IN. PG 58-22									
	734.0000	TON	133.0000	96.0000	-27.82%	82.5000	-37.97%	98.0000	-26.32%	
			97,622.00	70,464.00	-27,158.00	60,555.00	-37,067.00	71,932.00	-25,690.00	
126	COMMERCIAL HMA									
	2866.0000	TON	130.0000	100.0000	-23.08%	94.5000	-27.31%	103.0000	-20.77%	
			372,580.00	286,600.00	-85,980.00	270,837.00	-101,743.00	295,198.00	-77,382.00	
127	LONGITUDINAL JOINT DENSITY PRICE ADJUSTMENT									
	CALC				0.00%		0.00%		0.00%	
			1.00	1.00		1.00		1.00		
128	CYCLIC DENSITY PRICE ADJUSTMENT									
	CALC				0.00%		0.00%		0.00%	
			1.00	1.00		1.00		1.00		
EROSION CONTROL AND PLANTING										
129	ESC LEAD									
	84.0000	DAY	80.0000	1.0000	-98.75%	100.0000	25.00%	1.0000	-98.75%	
			6,720.00	84.00	-6,636.00	8,400.00	1,680.00	84.00	-6,636.00	
130	PLASTIC COVERING									
	20420.0000	S.Y.	1.0000	1.5000	50.00%	1.1000	10.00%	1.0000	0.00%	
			20,420.00	30,630.00	10,210.00	22,462.00	2,042.00	20,420.00	0.00	
131	STABILIZED CONSTRUCTION ENTRANCE									
	2467.0000	S.Y.	12.0000	15.0000	25.00%	11.5000	-4.17%	9.0000	-25.00%	
			29,604.00	37,005.00	7,401.00	28,370.50	-1,233.50	22,203.00	-7,401.00	

PS&E JOB NO : 11C516 REVISION NO :
 CONTRACT NO : 008199 REGION NO : 3
 VERSION NO : 3 WORK ORDER# : XL2431
 HWY : SR 000,161
 TITLE : SR 161
 24TH ST EAST TO MILTON WAY
 WIDENING
 11C516
 PROJECT : CM-0161(029)
 COUNTY(S) : PIERCE

BIDS OPENED ON : Aug 10 2011
 AWARDED ON : Aug 17 2011

-----	LOW BIDDER	-----	2ND BIDDER	-----	3RD BIDDER	-----
	TRI-STATE CONSTRUCTION, INC.		ICON MATERIALS DBA CPM DEVELOI		NORTHWEST CONSTRUCTION, INC.	
	350 - 106TH AVE NE		6819 S 228TH ST		1408 140TH PL NE	
	98004-5732		KENT WA 98032-2961		SUITE 101	
	BELLEVUE WA 980093686		TUKWILA WA 981382050		BELLEVUE WA 980073962	
	CONTRACTOR NUMBER : 829961		CONTRACTOR NUMBER : 755000		CONTRACTOR NUMBER : 100008	

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT							
EROSION CONTROL AND PLANTING											
132	STREET CLEANING										
	1280.0000	HR	120.0000	90.0000	-25.00%	117.0000	-2.50%	110.0000	-8.33%	153,600.00	-12,800.00
133	INLET PROTECTION										
	256.0000	EACH	60.0000	50.0000	-16.67%	48.5000	-19.17%	58.0000	-3.33%	15,360.00	-2,944.00
134	SILT FENCE										
	13145.0000	L.F.	4.0000	3.0000	-25.00%	2.8000	-30.00%	3.5000	-12.50%	52,580.00	-13,145.00
135	WATTLE										
	7980.0000	L.F.	4.0000	3.0000	-25.00%	2.1000	-47.50%	2.0000	-50.00%	31,920.00	-7,980.00
136	EROSION/WATER POLLUTION CONTROL EST.				0.00%		0.00%		0.00%	150,000.00	150,000.00
137	TEMPORARY CURB										
	12600.0000	L.F.	6.0000	3.2500	-45.83%	3.5000	-41.67%	5.0000	-16.67%	75,600.00	-34,650.00
138	TEMPORARY SEEDING										
	1.1000	ACRE	2,000.0000	1,000.0000	-50.00%	1,520.0000	-24.00%	1,000.0000	-50.00%	2,200.00	-1,100.00
139	SEEDING, FERTILIZING, AND MULCHING										
	3.3000	ACRE	2,000.0000	2,200.0000	10.00%	2,180.0000	9.00%	2,000.0000	0.00%	6,600.00	7,260.00
140	SEEDING AND MULCHING										
	1.8600	ACRE	2,000.0000	3,600.0000	80.00%	2,180.0000	9.00%	3,500.0000	75.00%	3,720.00	6,696.00
141	TOPSOIL TYPE A										
	657.0000	C.Y.	20.0000	28.0000	40.00%	30.5000	52.50%	29.0000	45.00%	13,140.00	18,396.00
142	PSIPE RED OSIER DOGWOOD 18-36 IN HT. #2 CONT.										
	403.0000	EACH	15.0000	7.0000	-53.33%	7.6000	-49.33%	7.0000	-53.33%	6,045.00	2,821.00
143	PSIPE OREGON ASH 3-4 FT B.R.										
	45.0000	EACH	8.0000	3.0000	-62.50%	7.6000	-5.00%	2.2500	-71.88%	360.00	135.00
144	PSIPE BLACK TWINBERRY 18-36 IN HT. #2 CONT.										
	217.0000	EACH	15.0000	7.0000	-53.33%	7.6000	-49.33%	7.0000	-53.33%	3,255.00	1,519.00

PS&E JOB NO : 11C516 REVISION NO :
 CONTRACT NO : 008199 REGION NO : 3
 VERSION NO : 3 WORK ORDER# : XL2431
 HWY : SR 000,161
 TITLE : SR 161
 24TH ST EAST TO MILTON WAY
 WIDENING
 11C516
 PROJECT : CM-0161(029)
 COUNTY(S) : PIERCE

BIDS OPENED ON : Aug 10 2011
 AWARDED ON : Aug 17 2011

-----	LOW BIDDER	-----	2ND BIDDER	-----	3RD BIDDER	-----
	TRI-STATE CONSTRUCTION, INC.		ICON MATERIALS DBA CPM DEVELOI		NORTHWEST CONSTRUCTION, INC.	
	350 - 106TH AVE NE		6819 S 228TH ST		1408 140TH PL NE	
	98004-5732		KENT WA 98032-2961		SUITE 101	
	BELLEVUE WA 980093686		TUKWILA WA 981382050		BELLEVUE WA 980073962	
	CONTRACTOR NUMBER : 829961		CONTRACTOR NUMBER : 755000		CONTRACTOR NUMBER : 100008	

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
EROSION CONTROL AND PLANTING										
145	PSIPE WESTERN CRABAPPLE 18-36 IN HT. #2 CONT.									
	411.0000 EACH		15.0000	7.0000	-53.33%	7.6000	-49.33%	7.0000	-53.33%	
			6,165.00	2,877.00	-3,288.00	3,123.60	-3,041.40	2,877.00	-3,288.00	
146	PSIPE PACIFIC NINEBARK 18-36 IN HT. #2 CONT.									
	217.0000 EACH		15.0000	7.0000	-53.33%	7.6000	-49.33%	7.0000	-53.33%	
			3,255.00	1,519.00	-1,736.00	1,649.20	-1,605.80	1,519.00	-1,736.00	
147	PSIPE SALMONBERRY 18-36 IN HT. #2 CONT.									
	217.0000 EACH		14.0000	7.0000	-50.00%	7.6000	-45.71%	7.0000	-50.00%	
			3,038.00	1,519.00	-1,519.00	1,649.20	-1,388.80	1,519.00	-1,519.00	
148	PSIPE SALMONBERRY 12-18 IN HT. #1 CONT.									
	253.0000 EACH		9.0000	7.0000	-22.22%	6.5000	-27.78%	7.0000	-22.22%	
			2,277.00	1,771.00	-506.00	1,644.50	-632.50	1,771.00	-506.00	
149	PSIPE PACIFIC WILLOW 5 FT LIVESTAKE									
	1900.0000 EACH		5.0000	3.0000	-40.00%	2.7000	-46.00%	3.0000	-40.00%	
			9,500.00	5,700.00	-3,800.00	5,130.00	-4,370.00	5,700.00	-3,800.00	
150	PSIPE SITKA WILLOW 5 FT LIVESTAKE									
	1900.0000 EACH		5.0000	3.0000	-40.00%	2.7000	-46.00%	3.0000	-40.00%	
			9,500.00	5,700.00	-3,800.00	5,130.00	-4,370.00	5,700.00	-3,800.00	
151	PSIPE SITKA SPRUCE									
	50.0000 EACH		20.0000	7.0000	-65.00%	13.0000	-35.00%	7.0000	-65.00%	
			1,000.00	350.00	-650.00	650.00	-350.00	350.00	-650.00	
152	PSIPE WESTERN RED CEDAR 18-36 IN HT. #2 CONT.									
	141.0000 EACH		20.0000	7.0000	-65.00%	7.6000	-62.00%	7.0000	-65.00%	
			2,820.00	987.00	-1,833.00	1,071.60	-1,748.40	987.00	-1,833.00	
153	PSIPE BLACK COTTONWOOD 5 FT B.R.									
	16.0000 EACH		6.0000	3.0000	-50.00%	7.6000	26.67%	2.2500	-62.50%	
			96.00	48.00	-48.00	121.60	25.60	36.00	-60.00	
154	PSIPE BLACK COTTONWOOD 18-36 IN HT. B.R.									
	40.0000 EACH		15.0000	3.0000	-80.00%	2.7000	-82.00%	2.2500	-85.00%	
			600.00	120.00	-480.00	108.00	-492.00	90.00	-510.00	
155	PSIPE VINE MAPLE 12-18 IN HT. #1 CONT.									
	571.0000 EACH		11.0000	7.0000	-36.36%	6.5000	-40.91%	7.0000	-36.36%	
			6,281.00	3,997.00	-2,284.00	3,711.50	-2,569.50	3,997.00	-2,284.00	
156	PSIPE RED ALDER 18-36 IN HT. #2 CONT.									
	40.0000 EACH		15.0000	7.0000	-53.33%	7.6000	-49.33%	7.0000	-53.33%	
			600.00	280.00	-320.00	304.00	-296.00	280.00	-320.00	
157	PSIPE WESTERN SERVICEBERRY 12-18 IN HT. #1 CONT.									
	318.0000 EACH		12.0000	7.0000	-41.67%	6.5000	-45.83%	7.0000	-41.67%	
			3,816.00	2,226.00	-1,590.00	2,067.00	-1,749.00	2,226.00	-1,590.00	

PS&E JOB NO : 11C516 REVISION NO :
 CONTRACT NO : 008199 REGION NO : 3
 VERSION NO : 3 WORK ORDER# : XL2431
 HWY : SR 000,161
 TITLE : SR 161
 24TH ST EAST TO MILTON WAY
 WIDENING
 11C516
 PROJECT : CM-0161(029)
 COUNTY(S) : PIERCE

BIDS OPENED ON : Aug 10 2011
 AWARDED ON : Aug 17 2011

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
TRI-STATE CONSTRUCTION, INC. 350 - 106TH AVE NE 98004-5732 BELLEVUE WA 980093686 CONTRACTOR NUMBER : 829961	ICON MATERIALS DBA CPM DEVELOI 6819 S 228TH ST KENT WA 98032-2961 TUKWILA WA 981382050 CONTRACTOR NUMBER : 755000	NORTHWEST CONSTRUCTION, INC. 1408 140TH PL NE SUITE 101 BELLEVUE WA 980073962 CONTRACTOR NUMBER : 100008

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
EROSION CONTROL AND PLANTING										
158	PSIPE BEAKED HAZELNUT 12-18 IN HT. #1 CONT. 318.0000	EACH	9.0000 2,862.00	7.0000 2,226.00	-22.22% -636.00	6.5000 2,067.00	-27.78% -795.00	7.0000 2,226.00	-22.22% -636.00	
159	PSIPE CASCARA 18-36 IN HT. #2 CONT. 67.0000	EACH	15.0000 1,005.00	7.0000 469.00	-53.33% -536.00	7.6000 509.20	-49.33% -495.80	7.0000 469.00	-53.33% -536.00	
160	PSIPE OCEANSPRAY 12-18 IN HT. #1 CONT. 318.0000	EACH	9.0000 2,862.00	7.0000 2,226.00	-22.22% -636.00	6.5000 2,067.00	-27.78% -795.00	7.0000 2,226.00	-22.22% -636.00	
161	PSIPE TALL OREGON GRAPE 12-18 IN HT. #1 CONT. 318.0000	EACH	10.0000 3,180.00	7.0000 2,226.00	-30.00% -954.00	6.5000 2,067.00	-35.00% -1,113.00	7.0000 2,226.00	-30.00% -954.00	
162	PSIPE BITTERCHERRY 18-36 IN HT. #2 CONT. 68.0000	EACH	15.0000 1,020.00	7.0000 476.00	-53.33% -544.00	7.6000 516.80	-49.33% -503.20	7.0000 476.00	-53.33% -544.00	
163	PSIPE DOUGLAS FIR 18-36 IN HT. #2 CONT. 139.0000	EACH	20.0000 2,780.00	7.0000 973.00	-65.00% -1,807.00	7.6000 1,056.40	-62.00% -1,723.60	7.0000 973.00	-65.00% -1,807.00	
164	PSIPE NOOTKA ROSE 12-18 IN HT. #1 CONT. 570.0000	EACH	8.0000 4,560.00	7.0000 3,990.00	-12.50% -570.00	6.5000 3,705.00	-18.75% -855.00	7.0000 3,990.00	-12.50% -570.00	
165	PSIPE SCOUER WILLOW 3 FT LIVESTAKE 250.0000	EACH	3.0000 750.00	3.0000 750.00	0.00% 0.00	2.7000 675.00	-10.00% -75.00	3.0000 750.00	0.00% 0.00	
166	PSIPE RED ELDERBERRY 12-18 IN HT. #1 CONT. 400.0000	EACH	10.0000 4,000.00	7.0000 2,800.00	-30.00% -1,200.00	6.5000 2,600.00	-35.00% -1,400.00	7.0000 2,800.00	-30.00% -1,200.00	
167	PSIPE SNOWBERRY 12-18 IN HT. #1 CONT. 653.0000	EACH	9.0000 5,877.00	7.0000 4,571.00	-22.22% -1,306.00	6.5000 4,244.50	-27.78% -1,632.50	7.0000 4,571.00	-22.22% -1,306.00	
168	PSIPE WESTERN HEMLOCK 18-36 IN HT. #2 CONT. 126.0000	EACH	20.0000 2,520.00	7.0000 882.00	-65.00% -1,638.00	7.6000 957.60	-62.00% -1,562.40	7.0000 882.00	-65.00% -1,638.00	
169	PSIPE OREGON ASH 2-3 FT HT. #2 CONT. 11.0000	EACH	15.0000 165.00	7.0000 77.00	-53.33% -88.00	7.6000 83.60	-49.33% -81.40	7.0000 77.00	-53.33% -88.00	
170	PSIPE VINE MAPLE 12-18 IN HT. B.R. 200.0000	EACH	5.0000 1,000.00	3.0000 600.00	-40.00% -400.00	2.2000 440.00	-56.00% -560.00	2.2500 450.00	-55.00% -550.00	

PS&E JOB NO : 11C516 REVISION NO :
 CONTRACT NO : 008199 REGION NO : 3
 VERSION NO : 3 WORK ORDER# : XL2431
 HWY : SR 000,161
 TITLE : SR 161
 24TH ST EAST TO MILTON WAY
 WIDENING
 11C516
 PROJECT : CM-0161(029)
 COUNTY(S) : PIERCE

BIDS OPENED ON : Aug 10 2011
 AWARDED ON : Aug 17 2011

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
TRI-STATE CONSTRUCTION, INC. 350 - 106TH AVE NE 98004-5732 BELLEVUE WA 980093686 CONTRACTOR NUMBER : 829961	ICON MATERIALS DBA CPM DEVELOI 6819 S 228TH ST KENT WA 98032-2961 TUKWILA WA 981382050 CONTRACTOR NUMBER : 755000	NORTHWEST CONSTRUCTION, INC. 1408 140TH PL NE SUITE 101 BELLEVUE WA 980073962 CONTRACTOR NUMBER : 100008

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT						
EROSION CONTROL AND PLANTING										
171	PSIPE WESTERN SERVICEBERRY 12-18 IN HT. B.R.									
	200.0000 EACH		5.0000	3.0000	-40.00%	2.2000	-56.00%	2.2500	-55.00%	
			1,000.00	600.00	-400.00	440.00	-560.00	450.00	-550.00	
172	PSIPE BEAKED HAZELNUT 12-18 IN HT. B.R.									
	200.0000 EACH		5.0000	3.0000	-40.00%	2.7000	-46.00%	2.2500	-55.00%	
			1,000.00	600.00	-400.00	540.00	-460.00	450.00	-550.00	
173	PSIPE OCEANSPRAY 12-18 IN HT. B.R.									
	200.0000 EACH		5.0000	3.0000	-40.00%	2.2000	-56.00%	2.2500	-55.00%	
			1,000.00	600.00	-400.00	440.00	-560.00	450.00	-550.00	
174	PSIPE TALL OREGON-GRAPE 10-12 IN HT. #1 CONT.									
	714.0000 EACH		5.0000	7.0000	40.00%	6.5000	30.00%	7.0000	40.00%	
			3,570.00	4,998.00	1,428.00	4,641.00	1,071.00	4,998.00	1,428.00	
175	PSIPE INDIAN PLUM 12-18 IN HT. B.R.									
	200.0000 EACH		5.0000	3.0000	-40.00%	2.2000	-56.00%	2.2500	-55.00%	
			1,000.00	600.00	-400.00	440.00	-560.00	450.00	-550.00	
176	PSIPE RED-FLOWERING CURRANT 12-18 IN HT. B.R.									
	200.0000 EACH		5.0000	3.0000	-40.00%	2.2000	-56.00%	2.2500	-55.00%	
			1,000.00	600.00	-400.00	440.00	-560.00	450.00	-550.00	
177	PSIPE NOOTKA ROSE 12-18 IN HT. B.R.									
	951.0000 EACH		5.0000	3.0000	-40.00%	2.2000	-56.00%	2.2500	-55.00%	
			4,755.00	2,853.00	-1,902.00	2,092.20	-2,662.80	2,139.75	-2,615.25	
178	PSIPE RED ELDERBERRY 10-12 IN HT. #1 CONT.									
	198.0000 EACH		7.5000	7.0000	-6.67%	6.5000	-13.33%	7.0000	-6.67%	
			1,485.00	1,386.00	-99.00	1,287.00	-198.00	1,386.00	-99.00	
179	PSIPE SNOWBERRY 12-18 IN HT. B.R.									
	350.0000 EACH		5.0000	3.0000	-40.00%	2.2000	-56.00%	2.2500	-55.00%	
			1,750.00	1,050.00	-700.00	770.00	-980.00	787.50	-962.50	
180	PSIPE EVERGREEN HUCKLEBERRY 10-12 IN HT. #1 CONT.									
	547.0000 EACH		7.5000	7.0000	-6.67%	7.1000	-5.33%	7.0000	-6.67%	
			4,102.50	3,829.00	-273.50	3,883.70	-218.80	3,829.00	-273.50	
181	PSIPE RED-OSIER DOGWOOD 12-18 IN HT. B.R.									
	300.0000 EACH		5.0000	3.0000	-40.00%	2.2000	-56.00%	2.2500	-55.00%	
			1,500.00	900.00	-600.00	660.00	-840.00	675.00	-825.00	
182	PSIPE BLACK HAWTHORN 12-18 IN HT. B.R.									
	200.0000 EACH		5.0000	3.0000	-40.00%	2.2000	-56.00%	2.2500	-55.00%	
			1,000.00	600.00	-400.00	440.00	-560.00	450.00	-550.00	
183	PSIPE BLACK TWIN-BERRY 12-18 IN HT. B.R.									
	250.0000 EACH		5.0000	3.0000	-40.00%	2.2000	-56.00%	2.2500	-55.00%	
			1,250.00	750.00	-500.00	550.00	-700.00	562.50	-687.50	

PS&E JOB NO : 11C516 REVISION NO :
 CONTRACT NO : 008199 REGION NO : 3
 VERSION NO : 3 WORK ORDER# : XL2431
 HWY : SR 000,161
 TITLE : SR 161
 24TH ST EAST TO MILTON WAY
 WIDENING
 11C516
 PROJECT : CM-0161(029)
 COUNTY(S) : PIERCE

BIDS OPENED ON : Aug 10 2011
 AWARDED ON : Aug 17 2011

-----	LOW BIDDER	-----	2ND BIDDER	-----	3RD BIDDER	-----
	TRI-STATE CONSTRUCTION, INC.		ICON MATERIALS DBA CPM DEVELOI		NORTHWEST CONSTRUCTION, INC.	
	350 - 106TH AVE NE		6819 S 228TH ST		1408 140TH PL NE	
	98004-5732		KENT WA 98032-2961		SUITE 101	
	BELLEVUE WA 980093686		TUKWILA WA 981382050		BELLEVUE WA 980073962	
	CONTRACTOR NUMBER : 829961		CONTRACTOR NUMBER : 755000		CONTRACTOR NUMBER : 100008	

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT						
EROSION CONTROL AND PLANTING										
184	PSIPE PACIFIC NINEBARK 12-18 IN HT. B.R.									
	200.0000	EACH	5.0000	3.0000	-40.00%	1,000.00	2.2000	-56.00%	2.2500	-55.00%
				600.00	-400.00		440.00	-560.00	450.00	-550.00
185	PSIPE HIGH-BUSH CRANBERRY 12-18 IN HT. B.R.									
	300.0000	EACH	5.0000	3.0000	-40.00%	1,500.00	3.3000	-34.00%	2.2500	-55.00%
				900.00	-600.00		990.00	-510.00	675.00	-825.00
186	PSIPE COMPACT OREGON-GRAPE 6-10 IN HT. #1 CONT.									
	141.0000	EACH	7.5000	7.0000	-6.67%	1,057.50	6.5000	-13.33%	7.0000	-6.67%
				987.00	-70.50		916.50	-141.00	987.00	-70.50
187	PSIPE GRO-LOW FRAGRANT SUMAC 6-10 IN HT. #1 CONT.									
	150.0000	EACH	7.5000	7.0000	-6.67%	1,125.00	7.6000	1.33%	7.0000	-6.67%
				1,050.00	-75.00		1,140.00	15.00	1,050.00	-75.00
188	PSIPE SPIKE RUSH 4-6 IN B.R. OR PLUG									
	2000.0000	EACH	2.0000	3.0000	50.00%	4,000.00	2.2000	10.00%	2.2500	12.50%
				6,000.00	2,000.00		4,400.00	400.00	4,500.00	500.00
189	PSIPE HARD-STEMMED BULRUSH 4-6 IN B.R. OR PLUG									
	2000.0000	EACH	2.0000	3.0000	50.00%	4,000.00	2.2000	10.00%	2.2500	12.50%
				6,000.00	2,000.00		4,400.00	400.00	4,500.00	500.00
190	PSIPE SMALL-FLOWERED BULRUSH 4-6 IN B.R. OR PLUG									
	2000.0000	EACH	2.0000	3.0000	50.00%	4,000.00	2.2000	10.00%	2.2500	12.50%
				6,000.00	2,000.00		4,400.00	400.00	4,500.00	500.00
191	PERCH POLE									
	1.0000	EACH	1,500.0000	750.0000	-50.00%	1,500.00	993.0000	-33.80%	1,500.0000	0.00%
				750.00	-750.00		993.00	-507.00	1,500.00	0.00
192	HABITAT LOG									
	2.0000	EACH	1,200.0000	750.0000	-37.50%	2,400.00	343.0000	-71.42%	650.0000	-45.83%
				1,500.00	-900.00		686.00	-1,714.00	1,300.00	-1,100.00
193	TEMPORARY FLOW SPREADER									
	325.0000	L.F.	20.0000	16.0000	-20.00%	6,500.00	11.0000	-45.00%	29.0000	45.00%
				5,200.00	-1,300.00		3,575.00	-2,925.00	9,425.00	2,925.00
194	FINE COMPOST									
	860.0000	C.Y.	50.0000	27.0000	-46.00%	43,000.00	27.0000	-46.00%	27.0000	-46.00%
				23,220.00	-19,780.00		23,220.00	-19,780.00	23,220.00	-19,780.00
195	BARK OR WOOD CHIP MULCH									
	2046.0000	C.Y.	30.0000	23.0000	-23.33%	61,380.00	27.0000	-10.00%	23.0000	-23.33%
				47,058.00	-14,322.00		55,242.00	-6,138.00	47,058.00	-14,322.00
196	SOD INSTALLATION									
	1950.0000	S.Y.	3.0000	4.5000	50.00%	5,850.00	4.4000	46.67%	5.0000	66.67%
				8,775.00	2,925.00		8,580.00	2,730.00	9,750.00	3,900.00

PS&E JOB NO : 11C516 REVISION NO :
 CONTRACT NO : 008199 REGION NO : 3
 VERSION NO : 3 WORK ORDER# : XL2431
 HWY : SR 000,161
 TITLE : SR 161
 24TH ST EAST TO MILTON WAY
 WIDENING
 11C516
 PROJECT : CM-0161 (029)
 COUNTY(S) : PIERCE

BIDS OPENED ON : Aug 10 2011
 AWARDED ON : Aug 17 2011

----- LOW BIDDER ----- ----- 2ND BIDDER ----- ----- 3RD BIDDER -----
 TRI-STATE CONSTRUCTION, INC. ICON MATERIALS DBA CPM DEVELOI NORTHWEST CONSTRUCTION, INC.
 350 - 106TH AVE NE 6819 S 228TH ST 1408 140TH PL NE
 98004-5732 KENT WA 98032-2961 SUITE 101
 BELLEVUE WA 980093686 TUKWILA WA 981382050 BELLEVUE WA 980073962
 CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 755000 CONTRACTOR NUMBER : 100008

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
EROSION CONTROL AND PLANTING										
197	HIGH VISIBILITY FENCE									
	1770.0000	L.F.	3.0000	3.0000	0.00%	3.0000	0.00%	2.2500	-25.00%	
			5,310.00	5,310.00	0.00	5,310.00	0.00	3,982.50	-1,327.50	
198	CONSTRUCTION FENCE									
	640.0000	L.F.	3.0000	6.0000	100.00%	3.0000	0.00%	4.5000	50.00%	
			1,920.00	3,840.00	1,920.00	1,920.00	0.00	2,880.00	960.00	
TRAFFIC										
199	CEMENT CONC. TRAFFIC CURB AND GUTTER									
	12685.0000	L.F.	8.0000	10.0000	25.00%	6.6000	-17.50%	6.2500	-21.88%	
			101,480.00	126,850.00	25,370.00	83,721.00	-17,759.00	79,281.25	-22,198.75	
200	CEMENT CONC. TRAFFIC CURB									
	768.0000	L.F.	22.0000	15.0000	-31.82%	16.0000	-27.27%	15.0000	-31.82%	
			16,896.00	11,520.00	-5,376.00	12,288.00	-4,608.00	11,520.00	-5,376.00	
201	CEMENT CONC. PEDESTRIAN CURB									
	678.0000	L.F.	20.0000	14.0000	-30.00%	17.0000	-15.00%	16.0000	-20.00%	
			13,560.00	9,492.00	-4,068.00	11,526.00	-2,034.00	10,848.00	-2,712.00	
202	EXTRUDED CURB									
	780.0000	L.F.	6.0000	7.5000	25.00%	9.3000	55.00%	7.5000	25.00%	
			4,680.00	5,850.00	1,170.00	7,254.00	2,574.00	5,850.00	1,170.00	
203	PRECAST DUAL FACED SLOPED MOUNTABLE CURB									
	1788.0000	L.F.	12.0000	12.7500	6.25%	14.0000	16.67%	13.0000	8.33%	
			21,456.00	22,797.00	1,341.00	25,032.00	3,576.00	23,244.00	1,788.00	
204	TEMPORARY CONC. BARRIER									
	2738.0000	L.F.	8.6600	8.0000	-7.62%	11.0000	27.02%	12.0000	38.57%	
			23,711.08	21,904.00	-1,807.08	30,118.00	6,406.92	32,856.00	9,144.92	
205	TEMPORARY IMPACT ATTENUATOR									
	4.0000	EACH	4,500.0000	1,500.0000	-66.67%	2,820.0000	-37.33%	2,600.0000	-42.22%	
			18,000.00	6,000.00	-12,000.00	11,280.00	-6,720.00	10,400.00	-7,600.00	
206	RESETTING IMPACT ATTENUATOR									
	5.0000	EACH	800.0000	500.0000	-37.50%	1,360.0000	70.00%	2,600.0000	225.00%	
			4,000.00	2,500.00	-1,500.00	6,800.00	2,800.00	13,000.00	9,000.00	
207	TRANSPORTABLE ATTENUATOR(S)									
	1.0000	EACH	6,500.0000	10,000.0000	53.85%	1,360.0000	-79.08%	30,500.0000	369.23%	
			6,500.00	10,000.00	3,500.00	1,360.00	-5,140.00	30,500.00	24,000.00	
208	OPERATION OF TRANSPORTABLE ATTENUATOR(S)									
	64.0000	HR	40.0000	100.0000	150.00%	55.0000	37.50%	11.5000	-71.25%	
			2,560.00	6,400.00	3,840.00	3,520.00	960.00	736.00	-1,824.00	

PS&E JOB NO : 11C516 REVISION NO :
 CONTRACT NO : 008199 REGION NO : 3
 VERSION NO : 3 WORK ORDER# : XL2431
 HWY : SR 000,161
 TITLE : SR 161
 24TH ST EAST TO MILTON WAY
 WIDENING
 11C516
 PROJECT : CM-0161 (029)
 COUNTY(S) : PIERCE

BIDS OPENED ON : Aug 10 2011
 AWARDED ON : Aug 17 2011

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
TRI-STATE CONSTRUCTION, INC. 350 - 106TH AVE NE 98004-5732 BELLEVUE WA 980093686 CONTRACTOR NUMBER : 829961	ICON MATERIALS DBA CPM DEVELO 6819 S 228TH ST KENT WA 98032-2961 TUKWILA WA 981382050 CONTRACTOR NUMBER : 755000	NORTHWEST CONSTRUCTION, INC. 1408 140TH PL NE SUITE 101 BELLEVUE WA 980073962 CONTRACTOR NUMBER : 100008

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
TRAFFIC										
209	REPAIR TRANSPORTABLE ATTENUATOR(S)									
		EST.			0.00 %			0.00 %		0.00 %
			3,700.00	3,700.00		3,700.00		3,700.00		
210	PAINT LINE									
	25350.0000	L.F.	0.1700	0.1600	-5.88 %	0.2000	17.65 %	0.1600	-5.88 %	
			4,309.50	4,056.00	-253.50	5,070.00	760.50	4,056.00	-253.50	
211	PROFILED PLASTIC LINE									
	10370.0000	L.F.	1.0000	0.4500	-55.00 %	0.5000	-50.00 %	0.4500	-55.00 %	
			10,370.00	4,666.50	-5,703.50	5,185.00	-5,185.00	4,666.50	-5,703.50	
212	PLASTIC WIDE LANE LINE									
	2970.0000	L.F.	2.5000	2.3500	-6.00 %	2.6000	4.00 %	2.4000	-4.00 %	
			7,425.00	6,979.50	-445.50	7,722.00	297.00	7,128.00	-297.00	
213	PLASTIC CROSSWALK LINE									
	2380.0000	S.F.	6.0000	4.8500	-19.17 %	5.5000	-8.33 %	4.8500	-19.17 %	
			14,280.00	11,543.00	-2,737.00	13,090.00	-1,190.00	11,543.00	-2,737.00	
214	PLASTIC STOP LINE									
	410.0000	L.F.	10.0000	7.7500	-22.50 %	8.4000	-16.00 %	7.7500	-22.50 %	
			4,100.00	3,177.50	-922.50	3,444.00	-656.00	3,177.50	-922.50	
215	PLASTIC TRAFFIC ARROW									
	45.0000	EACH	100.0000	85.0000	-15.00 %	98.0000	-2.00 %	85.0000	-15.00 %	
			4,500.00	3,825.00	-675.00	4,410.00	-90.00	3,825.00	-675.00	
216	PLASTIC TRAFFIC LETTER									
	99.0000	EACH	40.0000	58.0000	45.00 %	65.5000	63.75 %	58.0000	45.00 %	
			3,960.00	5,742.00	1,782.00	6,484.50	2,524.50	5,742.00	1,782.00	
217	SHOULDER RUMBLE STRIP TYPE 2									
	0.2000	MI.	2,500.0000	6,000.0000	140.00 %	8,170.0000	226.80 %	6,000.0000	140.00 %	
			500.00	1,200.00	700.00	1,634.00	1,134.00	1,200.00	700.00	
218	RAISED PAVEMENT MARKER TYPE 2									
	3.7000	HUND	400.0000	395.0000	-1.25 %	490.0000	22.50 %	395.0000	-1.25 %	
			1,480.00	1,461.50	-18.50	1,813.00	333.00	1,461.50	-18.50	
219	RECESSED PAVEMENT MARKER									
	1.3000	HUND	900.0000	850.0000	-5.56 %	1,030.0000	14.44 %	850.0000	-5.56 %	
			1,170.00	1,105.00	-65.00	1,339.00	169.00	1,105.00	-65.00	
220	TEMPORARY PAVEMENT MARKING									
	88880.0000	L.F.	0.3200	0.1000	-68.75 %	0.1100	-65.63 %	0.1000	-68.75 %	
			28,441.60	8,888.00	-19,553.60	9,776.80	-18,664.80	8,888.00	-19,553.60	
221	PLASTIC JUNCTION BOX MARKING									
	140.0000	EACH	25.0000	20.0000	-20.00 %	22.0000	-12.00 %	20.0000	-20.00 %	
			3,500.00	2,800.00	-700.00	3,080.00	-420.00	2,800.00	-700.00	

PS&E JOB NO : 11C516 REVISION NO :
 CONTRACT NO : 008199 REGION NO : 3
 VERSION NO : 3 WORK ORDER# : XL2431
 HWY : SR 000,161
 TITLE : SR 161
 24TH ST EAST TO MILTON WAY
 WIDENING
 11C516
 PROJECT : CM-0161(029)
 COUNTY(S) : PIERCE

BIDS OPENED ON : Aug 10 2011
 AWARDED ON : Aug 17 2011

----- LOW BIDDER ----- ----- 2ND BIDDER ----- ----- 3RD BIDDER -----
 TRI-STATE CONSTRUCTION, INC. ICON MATERIALS DBA CPM DEVELOP NORTHWEST CONSTRUCTION, INC.
 350 - 106TH AVE NE 6819 S 228TH ST 1408 140TH PL NE
 98004-5732 KENT WA 98032-2961 SUITE 101
 BELLEVUE WA 980093686 TUKWILA WA 981382050 BELLEVUE WA 980073962
 CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 755000 CONTRACTOR NUMBER : 100008

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT							
TRAFFIC											
222	PERMANENT SIGNING										
		L.S.			-25.49%		-23.10%		-14.85%		
			18,790.00	14,000.00	-4,790.00	14,450.00	-4,340.00	16,000.00	-2,790.00		
223	SIGN COVERING										
	273.0000	S.F.	10.0000	11.0000	10.00%	11.0000	10.00%	11.0000	10.00%		
			2,730.00	3,003.00	273.00	3,003.00	273.00	3,003.00	273.00		
224	ILLUMINATION SYSTEM SCX 2982										
		L.S.			-12.67%		-11.90%		-12.67%		
			58,400.00	51,000.00	-7,400.00	51,450.00	-6,950.00	51,000.00	-7,400.00		
225	ILLUMINATION SYSTEM SCX 2959										
		L.S.			-12.33%		-19.04%		-19.18%		
			73,000.00	64,000.00	-9,000.00	59,100.00	-13,900.00	59,000.00	-14,000.00		
226	ILLUMINATION SYSTEM SCX 2998										
		L.S.			-15.69%		-22.11%		-22.55%		
			102,000.00	86,000.00	-16,000.00	79,450.00	-22,550.00	79,000.00	-23,000.00		
227	ILLUMINATION SYSTEM SCX 2961										
		L.S.			-29.68%		-24.57%		-25.59%		
			122,300.00	86,000.00	-36,300.00	92,250.00	-30,050.00	91,000.00	-31,300.00		
228	ILLUMINATION SYSTEM SCX 2999										
		L.S.			12.27%		3.64%		1.87%		
			48,100.00	54,000.00	5,900.00	49,850.00	1,750.00	49,000.00	900.00		
229	TRAFFIC SIGNAL SYSTEM SCA 1182 -24TH ST E										
		L.S.			25.60%		54.48%		41.96%		
			207,800.00	261,000.00	53,200.00	321,000.00	113,200.00	295,000.00	87,200.00		
230	TRAFFIC SIGNAL SYSTEM SCA 2960-16TH/TAYLOR										
		L.S.			11.71%		48.20%		7.66%		
			222,000.00	248,000.00	26,000.00	329,000.00	107,000.00	239,000.00	17,000.00		
231	TRAFFIC SIGNAL SYSTEM SCA 186-8TH /MILTON WAY										
		L.S.			38.03%		35.28%		24.31%		
			109,400.00	151,000.00	41,600.00	148,000.00	38,600.00	136,000.00	26,600.00		
232	TRAFFIC SIGNAL SYSTEM INTERCONNECT SYSTEM										
		L.S.			-65.13%		-67.49%		-67.78%		
			189,300.00	66,000.00	-123,300.00	61,550.00	-127,750.00	61,000.00	-128,300.00		
233	CONDUIT PIPE 2-1/2 IN. DIAM.										
	48.0000	L.F.	13.0000	4.0000	-69.23%	22.0000	69.23%	4.0000	-69.23%		
			624.00	192.00	-432.00	1,056.00	432.00	192.00	-432.00		
234	CONDUIT PIPE 3 IN. DIAM.										
	36.0000	L.F.	13.0000	7.0000	-46.15%	6.5000	-50.00%	7.0000	-46.15%		
			468.00	252.00	-216.00	234.00	-234.00	252.00	-216.00		

PS&E JOB NO : 11C516 REVISION NO :
 CONTRACT NO : 008199 REGION NO : 3
 VERSION NO : 3 WORK ORDER# : XL2431
 HWY : SR 000,161
 TITLE : SR 161
 24TH ST EAST TO MILTON WAY
 WIDENING
 11C516
 PROJECT : CM-0161(029)
 COUNTY(S) : PIERCE

BIDS OPENED ON : Aug 10 2011
 AWARDED ON : Aug 17 2011

----- LOW BIDDER ----- ----- 2ND BIDDER ----- ----- 3RD BIDDER -----
 TRI-STATE CONSTRUCTION, INC. ICON MATERIALS DBA CPM DEVELOP NORTHWEST CONSTRUCTION, INC.
 350 - 106TH AVE NE 6819 S 228TH ST 1408 140TH PL NE
 98004-5732 KENT WA 98032-2961 SUITE 101
 BELLEVUE WA 980093686 TUKWILA WA 981382050 BELLEVUE WA 980073962
 CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 755000 CONTRACTOR NUMBER : 100008

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/		% DIFF./ AMT.DIFF.	PRICE PER UNIT/	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
TRAFFIC										
235	CONDUIT PIPE 4 IN. DIAM.									
	2807.0000	L.F.	13.0000	6.0000	-53.85%	8.9000	-31.54%	6.0000	-53.85%	
			36,491.00	16,842.00	-19,649.00	24,982.30	-11,508.70	16,842.00	-19,649.00	
236	SEQUENTIAL ARROW SIGN									
	480.0000	HR	4.0000	2.0000	-50.00%	5.5000	37.50%	6.5000	62.50%	
			1,920.00	960.00	-960.00	2,640.00	720.00	3,120.00	1,200.00	
237	PORTABLE CHANGEABLE MESSAGE SIGN									
	3694.0000	HR	5.0000	4.0000	-20.00%	4.3000	-14.00%	11.0000	120.00%	
			18,470.00	14,776.00	-3,694.00	15,884.20	-2,585.80	40,634.00	22,164.00	
238	OTHER TEMPORARY TRAFFIC CONTROL									
		L.S.			-52.23%		-0.06%		-48.41%	
			52,333.00	25,000.00	-27,333.00	52,300.00	-33.00	27,000.00	-25,333.00	
239	FLAGGERS AND SPOTTERS									
	3893.0000	HR	50.0000	41.0000	-18.00%	43.0000	-14.00%	40.0000	-20.00%	
			194,650.00	159,613.00	-35,037.00	167,399.00	-27,251.00	155,720.00	-38,930.00	
240	OTHER TRAFFIC CONTROL LABOR									
	3419.0000	HR	50.0000	44.0000	-12.00%	46.5000	-7.00%	50.0000	0.00%	
			170,950.00	150,436.00	-20,514.00	158,983.50	-11,966.50	170,950.00	0.00	
241	TRAFFIC CONTROL SUPERVISOR									
		L.S.			-72.81%		-71.23%		-68.28%	
			110,342.00	30,000.00	-80,342.00	31,750.00	-78,592.00	35,000.00	-75,342.00	
242	CONSTRUCTION SIGNS CLASS A									
	991.0000	S.F.	20.0000	11.0000	-45.00%	24.0000	20.00%	21.0000	5.00%	
			19,820.00	10,901.00	-8,919.00	23,784.00	3,964.00	20,811.00	991.00	
243	PEDESTRIAN TRAFFIC CONTROL									
		L.S.			-85.67%		-98.63%		-59.88%	
			34,894.00	5,000.00	-29,894.00	479.00	-34,415.00	14,000.00	-20,894.00	
OTHER ITEMS										
244	TYPE B PROGRESS SCHEDULE									
		L.S.			100.00%		0.00%		0.00%	
			10,000.00	20,000.00	10,000.00	10,000.00	0.00	10,000.00	0.00	
245	STRUCTURE EXCAVATION CLASS B INCL. HAUL									
	16280.0000	C.Y.	2.5000	8.0000	220.00%	7.8000	212.00%	14.5000	480.00%	
			40,700.00	130,240.00	89,540.00	126,984.00	86,284.00	236,060.00	195,360.00	
246	STRUCTURE EXCAV. CL. B INCL. HAUL FOR UTILITY TRENCH									
	5831.0000	C.Y.	15.0000	1.0000	-93.33%	33.5000	123.33%	35.0000	133.33%	
			87,465.00	5,831.00	-81,634.00	195,338.50	107,873.50	204,085.00	116,620.00	

PS&E JOB NO : 11C516 REVISION NO :
 CONTRACT NO : 008199 REGION NO : 3
 VERSION NO : 3 WORK ORDER# : XL2431
 HWY : SR 000,161
 TITLE : SR 161
 24TH ST EAST TO MILTON WAY
 WIDENING
 11C516
 PROJECT : CM-0161(029)
 COUNTY(S) : PIERCE

BIDS OPENED ON : Aug 10 2011
 AWARDED ON : Aug 17 2011

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
TRI-STATE CONSTRUCTION, INC. 350 - 106TH AVE NE 98004-5732 BELLEVUE WA 980093686 CONTRACTOR NUMBER : 829961	ICON MATERIALS DBA CPM DEVELOI 6819 S 228TH ST KENT WA 98032-2961 TUKWILA WA 981382050 CONTRACTOR NUMBER : 755000	NORTHWEST CONSTRUCTION, INC. 1408 140TH PL NE SUITE 101 BELLEVUE WA 980073962 CONTRACTOR NUMBER : 100008

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
OTHER ITEMS										
247	SHORING OR EXTRA EXCAVATION CLASS B 173180.0000	S.F.	0.4000 69,272.00	0.0100 1,731.80	-97.50 % -67,540.20	0.2000 34,636.00	-50.00 % -34,636.00	0.6000 103,908.00	50.00 % 34,636.00	
248	CONTROLLED DENSITY FILL 147.5000	C.Y.	125.0000 18,437.50	80.0000 11,800.00	-36.00 % -6,637.50	121.0000 17,847.50	-3.20 % -590.00	71.0000 10,472.50	-43.20 % -7,965.00	
249	WATER 7.0000	MGAL	30.0000 210.00	100.0000 700.00	233.33 % 490.00	36.5000 255.50	21.67 % 45.50	325.0000 2,275.00	983.33 % 2,065.00	
250	CURE BOX L.S.		2,500.00	500.00	-80.00 % -2,000.00	2,180.00	-12.80 % -320.00	1,500.00	-40.00 % -1,000.00	
251	PLUGGING EXISTING PIPE 65.0000	EACH	250.0000 16,250.00	280.0000 18,200.00	12.00 % 1,950.00	147.0000 9,555.00	-41.20 % -6,695.00	225.0000 14,625.00	-10.00 % -1,625.00	
252	PLUGGING EXISTING WATER MAIN 20.0000	EACH	25.0000 500.00	250.0000 5,000.00	900.00 % 4,500.00	147.0000 2,940.00	488.00 % 2,440.00	200.0000 4,000.00	700.00 % 3,500.00	
253	SET MONUMENT 20.0000	EACH	300.0000 6,000.00	200.0000 4,000.00	-33.33 % -2,000.00	370.0000 7,400.00	23.33 % 1,400.00	600.0000 12,000.00	100.00 % 6,000.00	
254	SET PROPERTY CORNER 40.0000	EACH	300.0000 12,000.00	400.0000 16,000.00	33.33 % 4,000.00	376.0000 15,040.00	25.33 % 3,040.00	105.0000 4,200.00	-65.00 % -7,800.00	
255	CEMENT CONC. SIDEWALK 10721.0000	S.Y.	40.0000 428,840.00	43.0000 461,003.00	7.50 % 32,163.00	39.0000 418,119.00	-2.50 % -10,721.00	38.0000 407,398.00	-5.00 % -21,442.00	
256	CEMENT CONC. DRIVEWAY ENTRANCE 1783.0000	S.Y.	34.0000 60,622.00	44.0000 78,452.00	29.41 % 17,830.00	42.0000 74,886.00	23.53 % 14,264.00	39.0000 69,537.00	14.71 % 8,915.00	
257	CEMENT CONC. CURB RAMP TYPE A 18.0000	EACH	600.0000 10,800.00	1,000.0000 18,000.00	66.67 % 7,200.00	703.0000 12,654.00	17.17 % 1,854.00	650.0000 11,700.00	8.33 % 900.00	
258	CEMENT CONC. CURB RAMP TYPE B1 5.0000	EACH	600.0000 3,000.00	1,000.0000 5,000.00	66.67 % 2,000.00	1,140.0000 5,700.00	90.00 % 2,700.00	1,100.0000 5,500.00	83.33 % 2,500.00	
259	CEMENT CONC. CURB RAMP TYPE B2 5.0000	EACH	600.0000 3,000.00	1,000.0000 5,000.00	66.67 % 2,000.00	1,140.0000 5,700.00	90.00 % 2,700.00	1,100.0000 5,500.00	83.33 % 2,500.00	

PS&E JOB NO : 11C516 REVISION NO :
 CONTRACT NO : 008199 REGION NO : 3
 VERSION NO : 3 WORK ORDER# : XL2431
 HWY : SR 000,161
 TITLE : SR 161
 24TH ST EAST TO MILTON WAY
 WIDENING
 11C516
 PROJECT : CM-0161 (029)
 COUNTY(S) : PIERCE

BIDS OPENED ON : Aug 10 2011
 AWARDED ON : Aug 17 2011

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
TRI-STATE CONSTRUCTION, INC. 350 - 106TH AVE NE 98004-5732 BELLEVUE WA 980093686 CONTRACTOR NUMBER : 829961	ICON MATERIALS DBA CPM DEVELO 6819 S 228TH ST KENT WA 98032-2961 TUKWILA WA 981382050 CONTRACTOR NUMBER : 755000	NORTHWEST CONSTRUCTION, INC. 1408 140TH PL NE SUITE 101 BELLEVUE WA 980073962 CONTRACTOR NUMBER : 100008

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
OTHER ITEMS										
260	CEMENT CONC. CURB RAMP TYPE C 3.0000 EACH		600.0000	1,000.0000	66.67%	855.0000	42.50%	800.0000	33.33%	
			1,800.00	3,000.00	1,200.00	2,565.00	765.00	2,400.00	600.00	
261	CEMENT CONC. CURB RAMP TYPE D 14.0000 EACH		600.0000	1,000.0000	66.67%	1,180.0000	96.67%	1,100.0000	83.33%	
			8,400.00	14,000.00	5,600.00	16,520.00	8,120.00	15,400.00	7,000.00	
262	CEMENT CONC. CURB RAMP TYPE E1 2.0000 EACH		600.0000	1,000.0000	66.67%	1,100.0000	83.33%	1,100.0000	83.33%	
			1,200.00	2,000.00	800.00	2,200.00	1,000.00	2,200.00	1,000.00	
263	CEMENT CONC. CURB RAMP TYPE E2 1.0000 EACH		600.0000	1,000.0000	66.67%	1,100.0000	83.33%	1,100.0000	83.33%	
			600.00	1,000.00	400.00	1,100.00	500.00	1,100.00	500.00	
264	CEMENT CONC. CURB RAMP TYPE E3 1.0000 EACH		600.0000	1,000.0000	66.67%	1,100.0000	83.33%	1,100.0000	83.33%	
			600.00	1,000.00	400.00	1,100.00	500.00	1,100.00	500.00	
265	CEMENT CONC. CURB RAMP TYPE F 1.0000 EACH		600.0000	1,000.0000	66.67%	1,100.0000	83.33%	2,100.0000	250.00%	
			600.00	1,000.00	400.00	1,100.00	500.00	2,100.00	1,500.00	
266	DETECTABLE WARNING SURFACE 32.0000 S.F.		41.0000	40.0000	-2.44%	43.5000	6.10%	41.0000	0.00%	
			1,312.00	1,280.00	-32.00	1,392.00	80.00	1,312.00	0.00	
267	COATED CHAIN LINK FENCE TYPE 3 2338.0000 L.F.		17.0000	12.0000	-29.41%	11.5000	-32.35%	11.0000	-35.29%	
			39,746.00	28,056.00	-11,690.00	26,887.00	-12,859.00	25,718.00	-14,028.00	
268	COATED END, GATE, CORNER, PULLPOST FOR CHAIN LINK FENCE 54.0000 EACH		210.0000	200.0000	-4.76%	191.0000	-9.05%	180.0000	-14.29%	
			11,340.00	10,800.00	-540.00	10,314.00	-1,026.00	9,720.00	-1,620.00	
269	DOUBLE 20 FT. COATED CHAIN LINK GATE 4.0000 EACH		1,300.0000	1,300.0000	0.00%	1,310.0000	0.77%	1,225.0000	-5.77%	
			5,200.00	5,200.00	0.00	5,240.00	40.00	4,900.00	-300.00	
270	WIRE FENCE TYPE 2 1363.0000 L.F.		6.0000	4.0000	-33.33%	3.3000	-45.00%	4.0000	-33.33%	
			8,178.00	5,452.00	-2,726.00	4,497.90	-3,680.10	5,452.00	-2,726.00	
271	ACCESS CONTROL GATE 1.0000 EACH		3,000.0000	2,000.0000	-33.33%	1,760.0000	-41.33%	1,700.0000	-43.33%	
			3,000.00	2,000.00	-1,000.00	1,760.00	-1,240.00	1,700.00	-1,300.00	
272	TEMPORARY SECURITY FENCE 40.0000 L.F.		25.0000	40.0000	60.00%	32.5000	30.00%	35.0000	40.00%	
			1,000.00	1,600.00	600.00	1,300.00	300.00	1,400.00	400.00	

PS&E JOB NO : 11C516 REVISION NO :
 CONTRACT NO : 008199 REGION NO : 3
 VERSION NO : 3 WORK ORDER# : XL2431
 HWY : SR 000,161
 TITLE : SR 161
 24TH ST EAST TO MILTON WAY
 WIDENING
 11C516
 PROJECT : CM-0161 (029)
 COUNTY(S) : PIERCE

BIDS OPENED ON : Aug 10 2011
 AWARDED ON : Aug 17 2011

----- LOW BIDDER ----- ----- 2ND BIDDER ----- ----- 3RD BIDDER -----
 TRI-STATE CONSTRUCTION, INC. ICON MATERIALS DBA CPM DEVELOI NORTHWEST CONSTRUCTION, INC.
 350 - 106TH AVE NE 6819 S 228TH ST 1408 140TH PL NE
 98004-5732 KENT WA 98032-2961 SUITE 101
 BELLEVUE WA 980093686 TUKWILA WA 981382050 BELLEVUE WA 980073962
 CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 755000 CONTRACTOR NUMBER : 100008

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
OTHER ITEMS										
273	ABANDON EXISTING MANHOLE									
	4.0000	EACH	800.0000	600.0000	-25.00 %	388.0000	-51.50 %	550.0000	-31.25 %	
			3,200.00	2,400.00	-800.00	1,552.00	-1,648.00	2,200.00	-1,000.00	
274	ADJUST MANHOLE									
	21.0000	EACH	400.0000	250.0000	-37.50 %	446.0000	11.50 %	400.0000	0.00 %	
			8,400.00	5,250.00	-3,150.00	9,366.00	966.00	8,400.00	0.00	
275	ADJUST CATCH BASIN									
	7.0000	EACH	400.0000	250.0000	-37.50 %	450.0000	12.50 %	400.0000	0.00 %	
			2,800.00	1,750.00	-1,050.00	3,150.00	350.00	2,800.00	0.00	
276	LOCKING SOLID METAL COVER AND FRAME FOR CATCH BASIN									
	17.0000	EACH	250.0000	250.0000	0.00 %	710.0000	184.00 %	325.0000	30.00 %	
			4,250.00	4,250.00	0.00	12,070.00	7,820.00	5,525.00	1,275.00	
277	CLEANING EXISTING DRAINAGE STRUCTURE									
		L.S.			-50.00 %		-57.45 %		1,000.00 %	
			2,000.00	1,000.00	-1,000.00	851.00	-1,149.00	22,000.00	20,000.00	
278	PVC CONDUIT, 4 IN. DIAM. PSE									
	21717.0000	L.F.	3.0000	3.0000	0.00 %	1.9000	-36.67 %	4.0000	33.33 %	
			65,151.00	65,151.00	0.00	41,262.30	-23,888.70	86,868.00	21,717.00	
279	PVC CONDUIT, 6 IN. DIAM. PSE									
	18822.0000	L.F.	4.0000	5.0000	25.00 %	2.5000	-37.50 %	5.0000	25.00 %	
			75,288.00	94,110.00	18,822.00	47,055.00	-28,233.00	94,110.00	18,822.00	
280	PVC CONDUIT, 4 IN. DIAM. QWEST									
	27963.0000	L.F.	6.0000	4.0000	-33.33 %	1.9000	-68.33 %	3.5000	-41.67 %	
			167,778.00	111,852.00	-55,926.00	53,129.70	-114,648.30	97,870.50	-69,907.50	
281	PVC CONDUIT, 3 IN. DIAM. COMCAST									
	17471.0000	L.F.	6.0000	3.0000	-50.00 %	1.9000	-68.33 %	3.0000	-50.00 %	
			104,826.00	52,413.00	-52,413.00	33,194.90	-71,631.10	52,413.00	-52,413.00	
282	CONNECTION TO EXISTING VAULT									
	5.0000	EACH	500.0000	210.0000	-58.00 %	162.0000	-67.60 %	205.0000	-59.00 %	
			2,500.00	1,050.00	-1,450.00	810.00	-1,690.00	1,025.00	-1,475.00	
283	INSTALL PRECAST CONCRETE VAULT - 233 PSE									
	19.0000	EACH	1,000.0000	360.0000	-64.00 %	172.0000	-82.80 %	360.0000	-64.00 %	
			19,000.00	6,840.00	-12,160.00	3,268.00	-15,732.00	6,840.00	-12,160.00	
284	INSTALL PRECAST CONCRETE VAULT - 575 PSE									
	21.0000	EACH	1,300.0000	360.0000	-72.31 %	121.0000	-90.69 %	360.0000	-72.31 %	
			27,300.00	7,560.00	-19,740.00	2,541.00	-24,759.00	7,560.00	-19,740.00	
285	INSTALL PRECAST CONCRETE VAULT - 5106A PSE									
	8.0000	EACH	1,500.0000	520.0000	-65.33 %	278.0000	-81.47 %	510.0000	-66.00 %	
			12,000.00	4,160.00	-7,840.00	2,224.00	-9,776.00	4,080.00	-7,920.00	

PS&E JOB NO : 11C516 REVISION NO :
 CONTRACT NO : 008199 REGION NO : 3
 VERSION NO : 3 WORK ORDER# : XL2431
 HWY : SR 000,161
 TITLE : SR 161
 24TH ST EAST TO MILTON WAY
 WIDENING
 11C516
 PROJECT : CM-0161 (029)
 COUNTY(S) : PIERCE

BIDS OPENED ON : Aug 10 2011
 AWARDED ON : Aug 17 2011

-----	LOW BIDDER	-----	2ND BIDDER	-----	3RD BIDDER	-----
	TRI-STATE CONSTRUCTION, INC.		ICON MATERIALS DBA CPM DEVELOI		NORTHWEST CONSTRUCTION, INC.	
	350 - 106TH AVE NE		6819 S 228TH ST		1408 140TH PL NE	
	98004-5732		KENT WA 98032-2961		SUITE 101	
	BELLEVUE WA 980093686		TUKWILA WA 981382050		BELLEVUE WA 980073962	
	CONTRACTOR NUMBER : 829961		CONTRACTOR NUMBER : 755000		CONTRACTOR NUMBER : 100008	

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
OTHER ITEMS										
286	INSTALL PRECAST CONCRETE VAULT - 5106B PSE									
	4.0000 EACH		1,600.0000	490.0000	-69.38%	344.0000	-78.50%	500.0000	-68.75%	
			6,400.00	1,960.00	-4,440.00	1,376.00	-5,024.00	2,000.00	-4,400.00	
287	INSTALL PRECAST CONCRETE VAULT - MINI PAD PSE									
	10.0000 EACH		1,000.0000	580.0000	-42.00%	412.0000	-58.80%	600.0000	-40.00%	
			10,000.00	5,800.00	-4,200.00	4,120.00	-5,880.00	6,000.00	-4,000.00	
288	INSTALL PRECAST CONCRETE VAULT - TUT1 PSE									
	3.0000 EACH		1,300.0000	410.0000	-68.46%	298.0000	-77.08%	410.0000	-68.46%	
			3,900.00	1,230.00	-2,670.00	894.00	-3,006.00	1,230.00	-2,670.00	
289	INSTALL PRECAST CONCRETE VAULT - TUT2 PSE									
	2.0000 EACH		1,300.0000	380.0000	-70.77%	298.0000	-77.08%	380.0000	-70.77%	
			2,600.00	760.00	-1,840.00	596.00	-2,004.00	760.00	-1,840.00	
290	INSTALL PRECAST CONCRETE VAULT - 265 TA QWEST									
	3.0000 EACH		2,000.0000	210.0000	-89.50%	121.0000	-93.95%	210.0000	-89.50%	
			6,000.00	630.00	-5,370.00	363.00	-5,637.00	630.00	-5,370.00	
291	INSTALL PRECAST CONCRETE VAULT - 5106 TA QWEST									
	7.0000 EACH		2,500.0000	590.0000	-76.40%	274.0000	-89.04%	600.0000	-76.00%	
			17,500.00	4,130.00	-13,370.00	1,918.00	-15,582.00	4,200.00	-13,300.00	
292	INSTALL PRECAST CONCRETE VAULT - 25 TA COMCAST									
	8.0000 EACH		2,000.0000	210.0000	-89.50%	135.0000	-93.25%	210.0000	-89.50%	
			16,000.00	1,680.00	-14,320.00	1,080.00	-14,920.00	1,680.00	-14,320.00	
293	MASONRY CONC. MODULAR BLOCK WALL									
	1294.0000 S.F.		30.0000	16.0000	-46.67%	18.5000	-38.33%	19.0000	-36.67%	
			38,820.00	20,704.00	-18,116.00	23,939.00	-14,881.00	24,586.00	-14,234.00	
294	ADJUST VALVE BOX									
	11.0000 EACH		500.0000	225.0000	-55.00%	236.0000	-52.80%	325.0000	-35.00%	
			5,500.00	2,475.00	-3,025.00	2,596.00	-2,904.00	3,575.00	-1,925.00	
295	ADJUST WELL HOLE COVER									
	4.0000 EACH		400.0000	225.0000	-43.75%	240.0000	-40.00%	500.0000	25.00%	
			1,600.00	900.00	-700.00	960.00	-640.00	2,000.00	400.00	
296	FORCE ACCOUNT UTILITY CONFLICTS									
	EST.				0.00%		0.00%		0.00%	
			50,000.00	50,000.00		50,000.00		50,000.00		
297	FORCE ACCOUNT POT HOLING									
	EST.				0.00%		0.00%		0.00%	
			100,000.00	100,000.00		100,000.00		100,000.00		
298	TRAINING									
	1700.0000 HR		1.0000	2.0000	100.00%	1.0000	0.00%	10.0000	900.00%	
			1,700.00	3,400.00	1,700.00	1,700.00	0.00	17,000.00	15,300.00	

PS&E JOB NO : 11C516 REVISION NO :
 CONTRACT NO : 008199 REGION NO : 3
 VERSION NO : 3 WORK ORDER# : XL2431
 HWY : SR 000,161
 TITLE : SR 161
 24TH ST EAST TO MILTON WAY
 WIDENING
 11C516
 PROJECT : CM-0161(029)
 COUNTY(S) : PIERCE

BIDS OPENED ON : Aug 10 2011
 AWARDED ON : Aug 17 2011

----- LOW BIDDER ----- ----- 2ND BIDDER ----- ----- 3RD BIDDER -----
 TRI-STATE CONSTRUCTION, INC. ICON MATERIALS DBA CPM DEVELOP NORTHWEST CONSTRUCTION, INC.
 350 - 106TH AVE NE 6819 S 228TH ST 1408 140TH PL NE
 98004-5732 KENT WA 98032-2961 SUITE 101
 BELLEVUE WA 980093686 TUKWILA WA 981382050 BELLEVUE WA 980073962
 CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 755000 CONTRACTOR NUMBER : 100008

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
OTHER ITEMS										
299	FRONTAGE RESTORATION	EST.			0.00 %			0.00 %		0.00 %
			100,000.00	100,000.00		100,000.00		100,000.00		
300	TRIMMING AND CLEANUP	L.S.			-50.00 %			329.50 %		300.00 %
			2,000.00	1,000.00	-1,000.00	8,590.00	6,590.00	8,000.00	6,000.00	
301	GATEWAY SIGN WALL	EACH			-66.67 %			18.67 %		-16.67 %
	2.0000		30,000.0000	10,000.0000	-40,000.00	35,600.0000	11,200.00	25,000.0000	50,000.00	-10,000.00
302	GATEWAY SIGN PANEL	EACH			200.00 %			609.00 %		300.00 %
	2.0000		1,000.0000	3,000.0000	4,000.00	7,090.0000	12,180.00	4,000.0000	8,000.00	6,000.00
303	CITY LOGO PANEL	EACH			100.00 %			870.00 %		20.00 %
	2.0000		500.0000	1,000.0000	1,000.00	4,850.0000	8,700.00	600.0000	1,200.00	200.00
304	UPLIGHTING	L.S.			425.00 %			385.50 %		450.00 %
			2,000.00	10,500.00	8,500.00	9,710.00	7,710.00	11,000.00	9,000.00	
305	REIMBURSEMENT FOR THIRD PARTY DAMAGE	EST.			0.00 %			0.00 %		0.00 %
			5.00	5.00		5.00		5.00		
306	MINOR CHANGE	CALC			0.00 %			0.00 %		0.00 %
			-1.00	-1.00		-1.00		-1.00		
307	FUEL COST ADJUSTMENT	CALC			0.00 %			0.00 %		0.00 %
			22,200.00	22,200.00		22,200.00		22,200.00		
308	SPCC PLAN	L.S.			100.00 %			-70.00 %		140.00 %
			5,000.00	10,000.00	5,000.00	1,500.00	-3,500.00	12,000.00	7,000.00	
309	FIELD OFFICE BUILDING	L.S.			-33.33 %			-4.33 %		46.67 %
			15,000.00	10,000.00	-5,000.00	14,350.00	-650.00	22,000.00	7,000.00	
310	CONSTRUCTION GEOTEXTILE FOR SOIL STABILIZATION	S.Y.			-33.33 %			-60.00 %		-50.00 %
	3730.0000		3.0000	2.0000	-3,730.00	1.2000	-6,714.00	1.5000	-5,595.00	
			11,190.00	7,460.00	4,476.00	4,476.00	-6,714.00	5,595.00	-5,595.00	
311	MAILBOX SUPPORT TYPE 1	EACH			16.67 %			-20.00 %		66.67 %
	9.0000		300.0000	350.0000	450.00	240.0000	-540.00	500.0000	4,500.00	1,800.00
			2,700.00	3,150.00		2,160.00		4,500.00		

PS&E JOB NO : 11C516 REVISION NO :
 CONTRACT NO : 008199 REGION NO : 3
 VERSION NO : 3 WORK ORDER# : XL2431
 HWY : SR 000,161
 TITLE : SR 161
 24TH ST EAST TO MILTON WAY
 WIDENING
 11C516
 PROJECT : CM-0161(029)
 COUNTY(S) : PIERCE

BIDS OPENED ON : Aug 10 2011
 AWARDED ON : Aug 17 2011

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
TRI-STATE CONSTRUCTION, INC. 350 - 106TH AVE NE 98004-5732 BELLEVUE WA 980093686 CONTRACTOR NUMBER : 829961	ICON MATERIALS DBA CPM DEVELOI 6819 S 228TH ST KENT WA 98032-2961 TUKWILA WA 981382050 CONTRACTOR NUMBER : 755000	NORTHWEST CONSTRUCTION, INC. 1408 140TH PL NE SUITE 101 BELLEVUE WA 980073962 CONTRACTOR NUMBER : 100008

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/		% DIFF./ AMT.DIFF.	PRICE PER UNIT/	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
OTHER ITEMS										
312	MAILBOX SUPPORT TYPE 2									
	10.0000	EACH	371.0000	370.0000	-0.27%	398.0000	7.28%	600.0000	61.73%	
			3,710.00	3,700.00	-10.00	3,980.00	270.00	6,000.00	2,290.00	
313	STAIRS									
	4.0000	S.Y.	150.0000	900.0000	500.00%	640.0000	326.67%	750.0000	400.00%	
			600.00	3,600.00	3,000.00	2,560.00	1,960.00	3,000.00	2,400.00	
314	STAIR RAILING									
	12.0000	L.F.	100.0000	75.0000	-25.00%	68.0000	-32.00%	70.0000	-30.00%	
			1,200.00	900.00	-300.00	816.00	-384.00	840.00	-360.00	
		BASE TOTAL	\$12,285,768.14	\$11,039,179.80	-10.15%	\$11,459,162.70	-6.73%	\$11,654,660.00	-5.14%	
ALTERNATE A1										
315	MOBILIZATION									
		L.S.			-98.27%		-30.97%		-95.69%	
			57,950.00	1,000.00	-56,950.00	40,000.00	-17,950.00	2,500.00	-55,450.00	
316	PLASTIC JUNCTION BOX MARKING									
	27.0000	EACH	25.0000	20.0000	-20.00%	22.0000	-12.00%	21.0000	-16.00%	
			675.00	540.00	-135.00	594.00	-81.00	567.00	-108.00	
317	ILLUMINATION SYSTEM SYSTEM SCX 2982-PED EQUIPMENT									
		L.S.			-7.45%		-31.26%		-32.28%	
			44,300.00	41,000.00	-3,300.00	30,450.00	-13,850.00	30,000.00	-14,300.00	
318	ILLUMINATION SYSTEM SYSTEM SCX 2959-PED EQUIPMENT									
		L.S.			-54.50%		-27.79%		-25.07%	
			112,100.00	51,000.00	-61,100.00	80,950.00	-31,150.00	84,000.00	-28,100.00	
319	ILLUMINATION SYSTEM SYSTEM SCX 2998-PED EQUIPMENT									
		L.S.			-46.10%		-12.51%		-19.15%	
			103,900.00	56,000.00	-47,900.00	90,900.00	-13,000.00	84,000.00	-19,900.00	
320	ILLUMINATION SYSTEM SYSTEM SCX 2961-PED EQUIPMENT									
		L.S.			-53.18%		-16.84%		-23.83%	
			143,100.00	67,000.00	-76,100.00	119,000.00	-24,100.00	109,000.00	-34,100.00	
321	ILLUMINATION SYSTEM SYSTEM SCX 2999-PED EQUIPMENT									
		L.S.			-54.50%		-40.67%		-36.31%	
			109,900.00	50,000.00	-59,900.00	65,200.00	-44,700.00	70,000.00	-39,900.00	
322	BENCH									
	4.0000	EACH	2,000.0000	1,200.0000	-40.00%	817.0000	-59.15%	1,500.0000	-25.00%	
			8,000.00	4,800.00	-3,200.00	3,268.00	-4,732.00	6,000.00	-2,000.00	

PS&E JOB NO : 11C516 REVISION NO :
 CONTRACT NO : 008199 REGION NO : 3
 VERSION NO : 3 WORK ORDER# : XL2431
 HWY : SR 000,161
 TITLE : SR 161
 24TH ST EAST TO MILTON WAY
 WIDENING
 11C516
 PROJECT : CM-0161(029)
 COUNTY(S) : PIERCE

BIDS OPENED ON : Aug 10 2011
 AWARDED ON : Aug 17 2011

----- LOW BIDDER ----- ----- 2ND BIDDER ----- ----- 3RD BIDDER -----
 TRI-STATE CONSTRUCTION, INC. ICON MATERIALS DBA CPM DEVELOP NORTHWEST CONSTRUCTION, INC.
 350 - 106TH AVE NE 6819 S 228TH ST 1408 140TH PL NE
 98004-5732 KENT WA 98032-2961 SUITE 101
 BELLEVUE WA 980093686 TUKWILA WA 981382050 BELLEVUE WA 980073962
 CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 755000 CONTRACTOR NUMBER : 100008

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT				
ALTERNATE A1											
323	IDENTITY SIGN PANEL AND SUPPORT										
	11.0000	EACH	1,000.0000	2,500.0000	150.00%	2,350.0000	135.00%	2,400.0000	140.00%		
			11,000.00	27,500.00	16,500.00	25,850.00	14,850.00	26,400.00	15,400.00		
324	TRANSIT SHELTER PANEL										
	10.0000	EACH	4,000.0000	2,000.0000	-50.00%	1,310.0000	-67.25%	1,500.0000	-62.50%		
			40,000.00	20,000.00	-20,000.00	13,100.00	-26,900.00	15,000.00	-25,000.00		
325	CONCRETE SEATING WALL										
	1.0000	EACH	7,500.0000	5,000.0000	-33.33%	18,350.0000	144.67%	14,000.0000	86.67%		
			7,500.00	5,000.00	-2,500.00	18,350.00	10,850.00	14,000.00	6,500.00		
	ALTERNATE A1 TOTAL		\$638,425.00	\$323,840.00	-49.28%	\$487,662.00	-23.61%	\$441,467.00	-30.85%		
ALTERNATE A2											
326	MOBILIZATION	L.S.			-88.49%		-88.49%		-94.25%		
			43,450.00	5,000.00	-38,450.00	5,000.00	-38,450.00	2,500.00	-40,950.00		
327	IRRIGATION SYSTEM	L.S.			-66.00%		-63.20%		-53.38%		
			285,300.00	97,000.00	-188,300.00	105,000.00	-180,300.00	133,000.00	-152,300.00		
328	TOPSOIL TYPE A	C.Y.									
	1281.0000		20.0000	25.0000	25.00%	27.0000	35.00%	29.0000	45.00%		
			25,620.00	32,025.00	6,405.00	34,587.00	8,967.00	37,149.00	11,529.00		
329	PSIPE SCAR SENT MAPLE 2 1/2 IN CAL. 12-14 FT HT. B&B										
	56.0000	EACH	350.0000	200.0000	-42.86%	272.0000	-22.29%	205.0000	-41.43%		
			19,600.00	11,200.00	-8,400.00	15,232.00	-4,368.00	11,480.00	-8,120.00		
330	PSIPE PROSPECTOR ELM 2 1/2 IN CAL. 12-14 FT HT. B&B										
	28.0000	EACH	350.0000	200.0000	-42.86%	272.0000	-22.29%	205.0000	-41.43%		
			9,800.00	5,600.00	-4,200.00	7,616.00	-2,184.00	5,740.00	-4,060.00		
331	PSIPE GRN. VASE ZELKOVA 2 1/2 IN CAL. 12-14 FT HT. B&B										
	10.0000	EACH	350.0000	200.0000	-42.86%	272.0000	-22.29%	205.0000	-41.43%		
			3,500.00	2,000.00	-1,500.00	2,720.00	-780.00	2,050.00	-1,450.00		
332	PSIPE PAPERBARK MAPLE 1 IN CAL. 7-8 FT HT. B&B										
	6.0000	EACH	150.0000	200.0000	33.33%	196.0000	30.67%	205.0000	36.67%		
			900.00	1,200.00	300.00	1,176.00	276.00	1,230.00	330.00		
333	PSIPE CAN SERVICEBERRY 1 IN CAL. 7-8 FT HT. B&B										
	3.0000	EACH	150.0000	200.0000	33.33%	196.0000	30.67%	205.0000	36.67%		
			450.00	600.00	150.00	588.00	138.00	615.00	165.00		

PS&E JOB NO : 11C516 REVISION NO :
 CONTRACT NO : 008199 REGION NO : 3
 VERSION NO : 3 WORK ORDER# : XL2431
 HWY : SR 000,161
 TITLE : SR 161
 24TH ST EAST TO MILTON WAY
 WIDENING
 11C516
 PROJECT : CM-0161(029)
 COUNTY(S) : PIERCE

BIDS OPENED ON : Aug 10 2011
 AWARDED ON : Aug 17 2011

-----	LOW BIDDER	-----	2ND BIDDER	-----	3RD BIDDER	-----
	TRI-STATE CONSTRUCTION, INC.		ICON MATERIALS DBA CPM DEVELOI		NORTHWEST CONSTRUCTION, INC.	
	350 - 106TH AVE NE		6819 S 228TH ST		1408 140TH PL NE	
	98004-5732		KENT WA 98032-2961		SUITE 101	
	BELLEVUE WA 980093686		TUKWILA WA 981382050		BELLEVUE WA 980073962	
	CONTRACTOR NUMBER : 829961		CONTRACTOR NUMBER : 755000		CONTRACTOR NUMBER : 100008	

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
ALTERNATE A2										
334	PSIPE YOSHINO CHERRY 2 1/2 IN CAL. 12-14 FT HT. B&B									
	10.0000	EACH	350.0000	200.0000	-42.86%	327.0000	-6.57%	205.0000	-41.43%	
			3,500.00	2,000.00	-1,500.00	3,270.00	-230.00	2,050.00	-1,450.00	
335	PSIPE EVERGREEN EUNYMOUS 15-18 IN HT. #3 CONT.									
	73.0000	EACH	25.0000	7.0000	-72.00%	7.5000	-70.00%	7.0000	-72.00%	
			1,825.00	511.00	-1,314.00	547.50	-1,277.50	511.00	-1,314.00	
336	PSIPE 'WIRI BLUSH' HEBE 15-18 IN HT. #3 CONT.									
	76.0000	EACH	25.0000	7.0000	-72.00%	7.5000	-70.00%	7.0000	-72.00%	
			1,900.00	532.00	-1,368.00	570.00	-1,330.00	532.00	-1,368.00	
337	PSIPE 'NORTH LIGHT' DECID AZALEA 15-18 IN #2 CONT.									
	143.0000	EACH	20.0000	7.0000	-65.00%	7.5000	-62.50%	7.0000	-65.00%	
			2,860.00	1,001.00	-1,859.00	1,072.50	-1,787.50	1,001.00	-1,859.00	
338	PSIPE DWARF EURO CRANBERRY 15-18 IN #2 CONT.									
	138.0000	EACH	20.0000	7.0000	-65.00%	7.5000	-62.50%	7.0000	-65.00%	
			2,760.00	966.00	-1,794.00	1,035.00	-1,725.00	966.00	-1,794.00	
339	PSIPE FLOWERING QUINCE 15-18 IN #2 CONT.									
	174.0000	EACH	20.0000	7.0000	-65.00%	7.5000	-62.50%	7.0000	-65.00%	
			3,480.00	1,218.00	-2,262.00	1,305.00	-2,175.00	1,218.00	-2,262.00	
340	PSIPE COMPACT ESCALLONIA 15-18 IN #2 CONT.									
	152.0000	EACH	20.0000	7.0000	-65.00%	7.5000	-62.50%	7.0000	-65.00%	
			3,040.00	1,064.00	-1,976.00	1,140.00	-1,900.00	1,064.00	-1,976.00	
341	PSIPE DWARF FOTHERGILLA #2 CONT.									
	90.0000	EACH	20.0000	7.0000	-65.00%	7.5000	-62.50%	7.0000	-65.00%	
			1,800.00	630.00	-1,170.00	675.00	-1,125.00	630.00	-1,170.00	
342	PSIPE BLUE OAT GRASS #1 CONT.									
	121.0000	EACH	7.5000	7.0000	-6.67%	7.5000	0.00%	7.0000	-6.67%	
			907.50	847.00	-60.50	907.50	0.00	847.00	-60.50	
343	PSIPE DWARF MOUNTAIN LAUREL #2 CONT.									
	195.0000	EACH	15.0000	7.0000	-53.33%	7.5000	-50.00%	7.0000	-53.33%	
			2,925.00	1,365.00	-1,560.00	1,462.50	-1,462.50	1,365.00	-1,560.00	
344	PSIPE KOBOLD JAPANESE BARBERRY #2 CONT.									
	365.0000	EACH	15.0000	7.0000	-53.33%	7.5000	-50.00%	7.0000	-53.33%	
			5,475.00	2,555.00	-2,920.00	2,737.50	-2,737.50	2,555.00	-2,920.00	
345	PSIPE DWARF REDTWIG DOGWOOD #2 CONT.									
	364.0000	EACH	15.0000	7.0000	-53.33%	7.5000	-50.00%	7.0000	-53.33%	
			5,460.00	2,548.00	-2,912.00	2,730.00	-2,730.00	2,548.00	-2,912.00	
346	PSIPE DWARF HEAVENLY BAMBOO #2 CONT.									
	343.0000	EACH	15.0000	7.0000	-53.33%	7.5000	-50.00%	7.0000	-53.33%	
			5,145.00	2,401.00	-2,744.00	2,572.50	-2,572.50	2,401.00	-2,744.00	

PS&E JOB NO : 11C516 REVISION NO :
 CONTRACT NO : 008199 REGION NO : 3
 VERSION NO : 3 WORK ORDER# : XL2431
 HWY : SR 000,161
 TITLE : SR 161
 24TH ST EAST TO MILTON WAY
 WIDENING
 11C516
 PROJECT : CM-0161(029)
 COUNTY(S) : PIERCE

BIDS OPENED ON : Aug 10 2011
 AWARDED ON : Aug 17 2011

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
TRI-STATE CONSTRUCTION, INC. 350 - 106TH AVE NE 98004-5732 BELLEVUE WA 980093686 CONTRACTOR NUMBER : 829961	ICON MATERIALS DBA CPM DEVELO 6819 S 228TH ST KENT WA 98032-2961 TUKWILA WA 981382050 CONTRACTOR NUMBER : 755000	NORTHWEST CONSTRUCTION, INC. 1408 140TH PL NE SUITE 101 BELLEVUE WA 980073962 CONTRACTOR NUMBER : 100008

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
ALTERNATE A2										
347	PSIPE DWARF FOUNTAIN GRASS #1 CONT. 359.0000	EACH	7.5000 2,692.50	7.0000 2,513.00	-6.67% -179.50	7.6000 2,728.40	1.33% 35.90	7.0000 2,513.00	-6.67% -179.50	
348	PSIPE SHRUBBY CINQUEFOIL #1 CONT. 202.0000	EACH	7.5000 1,515.00	7.0000 1,414.00	-6.67% -101.00	7.6000 1,535.20	1.33% 20.20	7.0000 1,414.00	-6.67% -101.00	
349	PSIPE KINNIKINNICK #1 CONT. 647.0000	EACH	5.0000 3,235.00	7.0000 4,529.00	40.00% 1,294.00	7.6000 4,917.20	52.00% 1,682.20	7.0000 4,529.00	40.00% 1,294.00	
350	PSIPE OAKWOOD COTONEASTER #1 CONT. 778.0000	EACH	5.0000 3,890.00	7.0000 5,446.00	40.00% 1,556.00	7.6000 5,912.80	52.00% 2,022.80	7.0000 5,446.00	40.00% 1,556.00	
351	PSIPE BEACH STRAWBERRY #1 CONT. 882.0000	EACH	5.0000 4,410.00	7.0000 6,174.00	40.00% 1,764.00	7.6000 6,703.20	52.00% 2,293.20	7.0000 6,174.00	40.00% 1,764.00	
352	PSIPE CREEPING BRAMBLE #1 CONT. 254.0000	EACH	5.0000 1,270.00	7.0000 1,778.00	40.00% 508.00	7.6000 1,930.40	52.00% 660.40	7.0000 1,778.00	40.00% 508.00	
353	PSIPE PAPRIKA COMMON YARROW #1 CONT. 430.0000	EACH	5.0000 2,150.00	7.0000 3,010.00	40.00% 860.00	7.6000 3,268.00	52.00% 1,118.00	7.0000 3,010.00	40.00% 860.00	
354	PSIPE DAYLILLIES #1 CONT. 430.0000	EACH	5.0000 2,150.00	7.0000 3,010.00	40.00% 860.00	7.6000 3,268.00	52.00% 1,118.00	7.0000 3,010.00	40.00% 860.00	
355	PSIPE BLUE CORNFLOWER ASTER #1 CONT. 430.0000	EACH	5.0000 2,150.00	7.0000 3,010.00	40.00% 860.00	7.6000 3,268.00	52.00% 1,118.00	7.0000 3,010.00	40.00% 860.00	
356	PSIPE 'WINSTON CHURCHILL' ASTER #1 CONT. 317.0000	EACH	5.0000 1,585.00	7.0000 2,219.00	40.00% 634.00	7.6000 2,409.20	52.00% 824.20	7.0000 2,219.00	40.00% 634.00	
357	PSIPE ZAGREB THREADLEAF COREOPSIS #1 CONT. 317.0000	EACH	5.0000 1,585.00	7.0000 2,219.00	40.00% 634.00	7.6000 2,409.20	52.00% 824.20	7.0000 2,219.00	40.00% 634.00	
358	PSIPE SAGE #1 CONT. 317.0000	EACH	5.0000 1,585.00	7.0000 2,219.00	40.00% 634.00	7.6000 2,409.20	52.00% 824.20	7.0000 2,219.00	40.00% 634.00	

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 07/25/2011

* * * BID CHECK REPORT * * *

TIME: 09:47

PS&E JOB NO : 11C516 REVISION NO :
 CONTRACT NO : 008199 REGION NO : 3
 VERSION NO : 3 WORK ORDER# : XL2431
 HWY : SR 000,161
 TITLE : SR 161
 24TH ST EAST TO MILTON WAY
 WIDENING
 11C516
 PROJECT : CM-0161(029)
 COUNTY(S) : PIERCE

BIDS OPENED ON : Aug 10 2011

AWARDED ON : Aug 17 2011

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
TRI-STATE CONSTRUCTION, INC. 350 - 106TH AVE NE 98004-5732 BELLEVUE WA 980093686 CONTRACTOR NUMBER : 829961	ICON MATERIALS DBA CPM DEVELOI 6819 S 228TH ST KENT WA 98032-2961 TUKWILA WA 981382050 CONTRACTOR NUMBER : 755000	NORTHWEST CONSTRUCTION, INC. 1408 140TH PL NE SUITE 101 BELLEVUE WA 980073962 CONTRACTOR NUMBER : 100008

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
ALTERNATE A2										
359	PLANTER RAILING									
	56.0000	L.F.	180.0000	130.0000	-27.78%	146.0000	-18.89%	125.0000	-30.56%	
			10,080.00	7,280.00	-2,800.00	8,176.00	-1,904.00	7,000.00	-3,080.00	
ALTERNATE A2 TOTAL			\$467,995.00	\$217,084.00	-53.61%	\$240,878.80	-48.53%	\$255,993.00	-45.30%	
ALTERNATE A3										
360	MOBILIZATION									
		L.S.			-97.38%		-21.36%		-86.89%	
			38,150.00	1,000.00	-37,150.00	30,000.00	-8,150.00	5,000.00	-33,150.00	
361	PLASTIC JUNCTION BOX MARKING									
	1.0000	EACH	25.0000	20.0000	-20.00%	22.0000	-12.00%	20.0000	-20.00%	
			25.00	20.00	-5.00	22.00	-3.00	20.00	-5.00	
362	ILLUMINATION SYSTEM SCX 2982-ADDITIONAL FEATURES									
		L.S.			-12.92%		28.23%		17.98%	
			35,600.00	31,000.00	-4,600.00	45,650.00	10,050.00	42,000.00	6,400.00	
363	ILLUMINATION SYSTEM SCX 2959-ADDITIONAL FEATURES									
		L.S.			18.16%		-1.44%		-9.22%	
			69,400.00	82,000.00	12,600.00	68,400.00	-1,000.00	63,000.00	-6,400.00	
364	ILLUMINATION SYSTEM SCX 2998-ADDITIONAL FEATURES									
		L.S.			-33.33%		13.43%		4.48%	
			100,500.00	67,000.00	-33,500.00	114,000.00	13,500.00	105,000.00	4,500.00	
365	ILLUMINATION SYSTEM SCX 2961-ADDITIONAL FEATURES									
		L.S.			-5.48%		-7.47%		-15.15%	
			93,100.00	88,000.00	-5,100.00	86,150.00	-6,950.00	79,000.00	-14,100.00	
366	ILLUMINATION SYSTEM SCX 2999-ADDITIONAL FEATURES									
		L.S.			-12.70%		1.79%		-6.08%	
			75,600.00	66,000.00	-9,600.00	76,950.00	1,350.00	71,000.00	-4,600.00	
367	IDENTITY SIGN PANEL AND SUPPORT									
	5.0000	EACH	1,000.0000	2,500.0000	150.00%	2,350.0000	135.00%	2,500.0000	150.00%	
			5,000.00	12,500.00	7,500.00	11,750.00	6,750.00	12,500.00	7,500.00	
ALTERNATE A3 TOTAL			\$417,375.00	\$347,520.00	-16.74%	\$432,922.00	3.72%	\$377,520.00	-9.55%	
BASE TOTAL			\$12,285,768.14	\$11,039,179.80	-10.15%	\$11,459,162.70	-6.73%	\$11,654,660.00	-5.14%	

PS&E JOB NO : 11C516 REVISION NO :
 CONTRACT NO : 008199 REGION NO : 3
 VERSION NO : 3 WORK ORDER# : XL2431
 HWY : SR 000,161
 TITLE : SR 161
 24TH ST EAST TO MILTON WAY
 WIDENING
 11C516
 PROJECT : CM-0161(029)
 COUNTY(S) : PIERCE

BIDS OPENED ON : Aug 10 2011
 AWARDED ON : Aug 17 2011

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
TRI-STATE CONSTRUCTION, INC. 350 - 106TH AVE NE 98004-5732 BELLEVUE WA 980093686 CONTRACTOR NUMBER : 829961	ICON MATERIALS DBA CPM DEVELOI 6819 S 228TH ST KENT WA 98032-2961 TUKWILA WA 981382050 CONTRACTOR NUMBER : 755000	NORTHWEST CONSTRUCTION, INC. 1408 140TH PL NE SUITE 101 BELLEVUE WA 980073962 CONTRACTOR NUMBER : 100008

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
	BASE + A1 CONTRACT TOTAL (A)		\$12,924,193.14	\$11,363,019.80	-12.08%	\$11,946,824.70	\$12,096,127.00	-6.41%
	BASE + A1 + A2 CONTRACT TOTAL (A)		\$13,392,188.14	\$11,580,103.80	-13.53%	\$12,187,703.50	\$12,352,120.00	-7.77%
	BASE + A1 + A2 + A3 CONTRACT TOTAL (A)		\$13,809,563.14	\$11,927,623.80	-13.63%	\$12,620,625.50	\$12,729,640.00	-7.82%

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 07/25/2011

* * * BID CHECK REPORT * * *

TIME: 09:47

PS&E JOB NO : 11C516 REVISION NO :
 CONTRACT NO : 008199 REGION NO : 3
 VERSION NO : 3 WORK ORDER# : XL2431
 HWY : SR 000,161
 TITLE : SR 161
 24TH ST EAST TO MILTON WAY
 WIDENING
 11C516
 PROJECT : CM-0161(029)
 COUNTY(S) : PIERCE

BIDS OPENED ON : Aug 10 2011

AWARDED ON : Aug 17 2011

----- 4TH BIDDER -----

RODARTE CONSTRUCTION, INC.

17 EAST VALLEY HWY E

AUBURN WA 980711875

CONTRACTOR NUMBER : 100403

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
PREPARATION					
1	MOBILIZATION	L.S.			-18.04 %
			1,098,100.00	900,000.00	-198,100.00
2	CLEARING AND GRUBBING				
	8.4600 ACRE		4,500.0000	3,500.0000	-22.22 %
			38,070.00	29,610.00	-8,460.00
3	REMOVING DRAINAGE STRUCTURE				
	35.0000 EACH		180.0000	115.0000	-36.11 %
			6,300.00	4,025.00	-2,275.00
4	REMOVING DRAINAGE PIPE				
	161.0000 L.F.		180.0000	6.5000	-96.39 %
			28,980.00	1,046.50	-27,933.50
5	REMOVAL OF STRUCTURE AND OBSTRUCTION				
	L.S.				4,900.00 %
			600.00	30,000.00	29,400.00
6	REMOVING CEMENT CONC. PAVEMENT				
	1070.0000 S.Y.		10.0000	21.0000	110.00 %
			10,700.00	22,470.00	11,770.00
7	REMOVING CEMENT CONC. SLAB				
	1057.0000 S.Y.		10.0000	12.0000	20.00 %
			10,570.00	12,684.00	2,114.00
8	REMOVING CEMENT CONC. SIDEWALK				
	422.0000 S.Y.		10.0000	6.5000	-35.00 %
			4,220.00	2,743.00	-1,477.00
9	REMOVING CEMENT CONC. CURB AND GUTTER				
	99.0000 L.F.		8.0000	6.0000	-25.00 %
			792.00	594.00	-198.00
10	REMOVING CEMENT CONC. CURB				
	4520.0000 L.F.		2.0000	3.5000	75.00 %
			9,040.00	15,820.00	6,780.00
11	REMOVING ASPHALT CONC. PAVEMENT				
	6719.0000 S.Y.		5.0000	5.2500	5.00 %
			33,595.00	35,274.75	1,679.75
12	REMOVING ASPHALT CONC. CURB				
	40.0000 L.F.		5.0000	5.2500	5.00 %
			200.00	210.00	10.00
13	REMOVING CONC. BARRIER				
	120.0000 L.F.		10.0000	5.5000	-45.00 %
			1,200.00	660.00	-540.00

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 07/25/2011

* * * BID CHECK REPORT * * *

TIME: 09:47

PS&E JOB NO : 11C516 REVISION NO :
 CONTRACT NO : 008199 REGION NO : 3
 VERSION NO : 3 WORK ORDER# : XL2431
 HWY : SR 000,161
 TITLE : SR 161
 24TH ST EAST TO MILTON WAY
 WIDENING
 11C516
 PROJECT : CM-0161(029)
 COUNTY(S) : PIERCE

BIDS OPENED ON : Aug 10 2011

AWARDED ON : Aug 17 2011

----- 4TH BIDDER -----

RODARTE CONSTRUCTION, INC.

17 EAST VALLEY HWY E

AUBURN WA 980711875

CONTRACTOR NUMBER : 100403

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
PREPARATION					
14	REMOVING CONCRETE PARKING CURB 150.0000	L.F.	8.0000 1,200.00	2.7500 412.50	-65.63 % -787.50
15	REMOVING LANDSCAPE CURB 310.0000	L.F.	8.0000 2,480.00	1.2500 387.50	-84.38 % -2,092.50
16	REMOVING TEMPORARY PAVEMENT MARKING 46160.0000	L.F.	0.2700 12,463.20	0.2000 9,232.00	-25.93 % -3,231.20
17	REMOVING PLASTIC LINE 500.0000	L.F.	1.5000 750.00	0.3000 150.00	-80.00 % -600.00
18	REMOVING PLASTIC TRAFFIC MARKING 24.0000	EACH	35.0000 840.00	20.0000 480.00	-42.86 % -360.00
19	REMOVING PLASTIC CROSSWALK LINE 500.0000	S.F.	5.0000 2,500.00	1.2500 625.00	-75.00 % -1,875.00
20	REMOVING RAISED PAVEMENT MARKER 2.1000	HUND	200.0000 420.00	110.0000 231.00	-45.00 % -189.00
21	REMOVING CHAIN LINK FENCE 1470.0000	L.F.	3.0000 4,410.00	3.0000 4,410.00	0.00 % 0.00
22	REMOVING WIRE FENCE 853.0000	L.F.	2.0000 1,706.00	1.0000 853.00	-50.00 % -853.00
23	REMOVING WOOD FENCE 216.0000	L.F.	10.0000 2,160.00	4.5000 972.00	-55.00 % -1,188.00
24	REMOVING ROD IRON FENCE 11.0000	L.F.	10.0000 110.00	45.0000 495.00	350.00 % 385.00
25	HAZARDOUS MATERIAL HANDLING AND DISPOSAL EST.				0.00 %
			47,000.00	47,000.00	
26	HAZARDOUS MATERIAL EXCAVATION INCL. HAUL 1050.0000	C.Y.	100.0000 105,000.00	30.0000 31,500.00	-70.00 % -73,500.00

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 07/25/2011

* * * BID CHECK REPORT * * *

TIME: 09:47

PS&E JOB NO : 11C516 REVISION NO :
 CONTRACT NO : 008199 REGION NO : 3
 VERSION NO : 3 WORK ORDER# : XL2431
 HWY : SR 000,161
 TITLE : SR 161
 24TH ST EAST TO MILTON WAY
 WIDENING
 11C516
 PROJECT : CM-0161(029)
 COUNTY(S) : PIERCE

BIDS OPENED ON : Aug 10 2011
 AWARDED ON : Aug 17 2011

----- 4TH BIDDER -----

RODARTE CONSTRUCTION, INC.
 17 EAST VALLEY HWY E

AUBURN WA 980711875
 CONTRACTOR NUMBER : 100403

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
PREPARATION					
27	REMOVING CHAIN LINK GATE 2.0000	EACH	100.0000 200.00	55.0000 110.00	-45.00 % -90.00
28	REMOVING RETAINING WALL 254.0000	L.F.	10.0000 2,540.00	7.0000 1,778.00	-30.00 % -762.00
29	REMOVING LAMP POST 3.0000	EACH	55.0000 165.00	500.0000 1,500.00	809.09 % 1,335.00
30	REMOVING BOLLARDS 6.0000	EACH	50.0000 300.00	35.0000 210.00	-30.00 % -90.00
31	REMOVING ROCK 9.0000	EACH	10.0000 90.00	75.0000 675.00	650.00 % 585.00
32	REMOVE AND RESET ECOLOGY BLOCK WALL 80.0000	S.F.	60.0000 4,800.00	32.0000 2,560.00	-46.67 % -2,240.00
33	REMOVE AND RESET GATE 1.0000	EACH	500.0000 500.00	750.0000 750.00	50.00 % 250.00
34	REMOVING WATERMAIN 5666.0000	L.F.	22.0000 124,652.00	5.0000 28,330.00	-77.27 % -96,322.00
35	AC WATERMAIN REMOVAL 2650.0000	L.F.	25.0000 66,250.00	22.0000 58,300.00	-12.00 % -7,950.00
36	REMOVING EXISTING VAULT - QWEST 4.0000	EACH	1,500.0000 6,000.00	350.0000 1,400.00	-76.67 % -4,600.00
GRADING					
37	ROADWAY EXCAVATION INCL. HAUL 9235.0000	C.Y.	9.0000 83,115.00	12.0000 110,820.00	33.33 % 27,705.00
38	ROADWAY EXCAVATION INCL. HAUL - AREA POND A 2900.0000	C.Y.	3.0000 8,700.00	15.0000 43,500.00	400.00 % 34,800.00

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 07/25/2011

* * * BID CHECK REPORT * * *

TIME: 09:47

PS&E JOB NO : 11C516 REVISION NO :
 CONTRACT NO : 008199 REGION NO : 3
 VERSION NO : 3 WORK ORDER# : XL2431
 HWY : SR 000,161
 TITLE : SR 161
 24TH ST EAST TO MILTON WAY
 WIDENING
 11C516
 PROJECT : CM-0161(029)
 COUNTY(S) : PIERCE

BIDS OPENED ON : Aug 10 2011
 AWARDED ON : Aug 17 2011

----- 4TH BIDDER -----

RODARTE CONSTRUCTION, INC.
 17 EAST VALLEY HWY E

AUBURN WA 980711875
 CONTRACTOR NUMBER : 100403

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
GRADING					
39	ROADWAY EXCAVATION INCL. HAUL - AREA POND B 2330.0000	C.Y.	3.0000 6,990.00	15.0000 34,950.00	400.00 % 27,960.00
40	ROADWAY EXCAVATION INCL. HAUL - AREA POND C 12320.0000	C.Y.	3.0000 36,960.00	13.0000 160,160.00	333.33 % 123,200.00
41	ROADWAY EXCAVATION INCL. HAUL - AREA WETLAND SITE 395.0000	C.Y.	3.0000 1,185.00	16.0000 6,320.00	433.33 % 5,135.00
42	PAVEMENT REPAIR EXCAVATION INCL. HAUL 3336.0000	S.Y.	25.0000 83,400.00	14.0000 46,704.00	-44.00 % -36,696.00
43	SELECT BORROW INCL. HAUL 15214.0000	TON	8.0000 121,712.00	15.0000 228,210.00	87.50 % 106,498.00
44	EMBANKMENT COMPACTION 8300.0000	C.Y.	3.0000 24,900.00	2.0000 16,600.00	-33.33 % -8,300.00
DRAINAGE					
45	GRATE INLET TYPE 2 2.0000	EACH	2,000.0000 4,000.00	1,800.0000 3,600.00	-10.00 % -400.00
46	COMBINATION INLET 17.0000	EACH	600.0000 10,200.00	1,100.0000 18,700.00	83.33 % 8,500.00
47	DRAIN INLET 12.0000	EACH	2,500.0000 30,000.00	1,000.0000 12,000.00	-60.00 % -18,000.00
48	LIGHT LOOSE RIPRAP 2.0000	TON	50.0000 100.00	275.0000 550.00	450.00 % 450.00
49	QUARRY SPALLS 51.3000	TON	40.0000 2,052.00	74.0000 3,796.20	85.00 % 1,744.20
50	TEMPORARY UNDERDRAIN PIPE 6 IN. DIAM. 4597.0000	L.F.	10.0000 45,970.00	9.0000 41,373.00	-10.00 % -4,597.00

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 07/25/2011

* * * BID CHECK REPORT * * *

TIME: 09:47

PS&E JOB NO : 11C516 REVISION NO :
 CONTRACT NO : 008199 REGION NO : 3
 VERSION NO : 3 WORK ORDER# : XL2431
 HWY : SR 000,161
 TITLE : SR 161
 24TH ST EAST TO MILTON WAY
 WIDENING
 11C516
 PROJECT : CM-0161(029)
 COUNTY(S) : PIERCE

BIDS OPENED ON : Aug 10 2011
 AWARDED ON : Aug 17 2011

----- 4TH BIDDER -----

RODARTE CONSTRUCTION, INC.
 17 EAST VALLEY HWY E

AUBURN WA 980711875
 CONTRACTOR NUMBER : 100403

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
DRAINAGE					
51	FRENCH DRAIN 10 IN. DIAM. 230.0000	L.F.	50.0000 11,500.00	35.0000 8,050.00	-30.00 % -3,450.00
52	FRENCH DRAIN 12 IN. DIAM. 1384.0000	L.F.	56.0000 77,504.00	35.0000 48,440.00	-37.50 % -29,064.00
53	TEMPORARY DRAIN PIPE 6 IN. DIAM. 500.0000	L.F.	40.0000 20,000.00	11.0000 5,500.00	-72.50 % -14,500.00
54	SCHEDULE A CULV. PIPE 12 IN. DIAM. 177.0000	L.F.	35.0000 6,195.00	24.0000 4,248.00	-31.43 % -1,947.00
55	TEMPORARY SCHEDULE A CULV. PIPE 12 IN. DIAM. 56.0000	L.F.	35.0000 1,960.00	35.0000 1,960.00	0.00 % 0.00
56	SCHEDULE A CULV. PIPE 18 IN. DIAM. 423.0000	L.F.	35.0000 14,805.00	25.0000 10,575.00	-28.57 % -4,230.00
57	SCHEDULE A CULV. PIPE 24 IN. DIAM. 238.0000	L.F.	60.0000 14,280.00	38.0000 9,044.00	-36.67 % -5,236.00
58	TEMPORARY SCHEDULE A CULV. PIPE 24 IN. DIAM. 20.0000	L.F.	60.0000 1,200.00	60.0000 1,200.00	0.00 % 0.00
59	HIGH DENSITY POLYETHYLENE(HDPE) PIPE 6 IN. DIAM. 34.0000	L.F.	25.0000 850.00	22.0000 748.00	-12.00 % -102.00
60	HIGH DENSITY POLYETHYLENE (HDPE) PIPE 12 IN. DIAM. 1946.0000	L.F.	25.0000 48,650.00	25.0000 48,650.00	0.00 % 0.00
61	HIGH DENSITY POLYETHYLENE (HDPE) PIPE 18 IN. DIAM. 1066.0000	L.F.	30.0000 31,980.00	35.0000 37,310.00	16.67 % 5,330.00
62	CL. III REINF. CONC. CULV. PIPE 12 IN. DIAM. 50.0000	L.F.	60.0000 3,000.00	38.0000 1,900.00	-36.67 % -1,100.00

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 07/25/2011

* * * BID CHECK REPORT * * *

TIME: 09:47

PS&E JOB NO : 11C516 REVISION NO :
 CONTRACT NO : 008199 REGION NO : 3
 VERSION NO : 3 WORK ORDER# : XL2431
 HWY : SR 000,161
 TITLE : SR 161
 24TH ST EAST TO MILTON WAY
 WIDENING
 11C516
 PROJECT : CM-0161(029)
 COUNTY(S) : PIERCE

BIDS OPENED ON : Aug 10 2011
 AWARDED ON : Aug 17 2011

----- 4TH BIDDER -----

RODARTE CONSTRUCTION, INC.
 17 EAST VALLEY HWY E

AUBURN WA 980711875
 CONTRACTOR NUMBER : 100403

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
DRAINAGE					
63	CL. IV REINF. CONC. CULV. PIPE 12 IN. DIAM. 238.0000	L.F.	43.0000 10,234.00	33.0000 7,854.00	-23.26% -2,380.00
STORM SEWER					
64	CATCH BASIN TYPE 1L 23.0000	EACH	1,050.0000 24,150.00	1,000.0000 23,000.00	-4.76% -1,150.00
65	CATCH BASIN TYPE 1 64.0000	EACH	1,050.0000 67,200.00	900.0000 57,600.00	-14.29% -9,600.00
66	CATCH BASIN TYPE 2 48 IN. DIAM. 101.0000	EACH	1,850.0000 186,850.00	1,700.0000 171,700.00	-8.11% -15,150.00
67	CATCH BASIN TYPE 2 54 IN. DIAM W/FLOW RESTRICTOR 1.0000	EACH	3,650.0000 3,650.00	4,500.0000 4,500.00	23.29% 850.00
68	CATCH BASIN TYPE 2 60 IN. DIAM. 1.0000	EACH	3,400.0000 3,400.00	2,750.0000 2,750.00	-19.12% -650.00
69	CATCH BASIN TYPE 2 60 IN. DIAM W/FLOW RESTRICTOR 2.0000	EACH	5,000.0000 10,000.00	4,200.0000 8,400.00	-16.00% -1,600.00
70	TESTING STORM SEWER PIPE 15635.0000	L.F.	2.0000 31,270.00	2.0000 31,270.00	0.00% 0.00
71	CL. III REINF. CONC. STORM SEWER PIPE 12 IN. DIAM. 1283.0000	L.F.	30.0000 38,490.00	36.0000 46,188.00	20.00% 7,698.00
72	CL. III REINF. CONC. STORM SEWER PIPE 18 IN. DIAM. 534.0000	L.F.	45.0000 24,030.00	45.0000 24,030.00	0.00% 0.00
73	CL. IV REINF. CONC. STORM SEWER PIPE 12 IN. DIAM. 438.0000	L.F.	33.0000 14,454.00	36.0000 15,768.00	9.09% 1,314.00
74	CL. IV REINF. CONC. STORM SEWER PIPE 18 IN. DIAM. 481.0000	L.F.	46.0000 22,126.00	45.0000 21,645.00	-2.17% -481.00

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 07/25/2011

* * * BID CHECK REPORT * * *

TIME: 09:47

PS&E JOB NO : 11C516 REVISION NO :
 CONTRACT NO : 008199 REGION NO : 3
 VERSION NO : 3 WORK ORDER# : XL2431
 HWY : SR 000,161
 TITLE : SR 161
 24TH ST EAST TO MILTON WAY
 WIDENING
 11C516
 PROJECT : CM-0161(029)
 COUNTY(S) : PIERCE

BIDS OPENED ON : Aug 10 2011
 AWARDED ON : Aug 17 2011

----- 4TH BIDDER -----

RODARTE CONSTRUCTION, INC.
 17 EAST VALLEY HWY E

AUBURN WA 980711875
 CONTRACTOR NUMBER : 100403

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
STORM SEWER					
75	CL. V REINF. CONC. STORM SEWER PIPE 12 IN. DIAM. 986.0000	L.F.	21.0000 20,706.00	37.0000 36,482.00	76.19% 15,776.00
76	CL. V REINF. CONC. STORM SEWER PIPE 18 IN. DIAM. 73.0000	L.F.	31.0000 2,263.00	55.0000 4,015.00	77.42% 1,752.00
77	SCHEDULE A STORM SEWER PIPE 12 IN. DIAM. 2967.0000	L.F.	25.0000 74,175.00	25.0000 74,175.00	0.00% 0.00
78	SCHEDULE A STORM SEWER PIPE 18 IN. DIAM. 5185.0000	L.F.	30.0000 155,550.00	32.0000 165,920.00	6.67% 10,370.00
79	SCHEDULE A STORM SEWER PIPE 24 IN. DIAM. 537.0000	L.F.	55.0000 29,535.00	42.0000 22,554.00	-23.64% -6,981.00
80	TEMPORARY DUCTILE IRON PIPE 8 IN. DIAM. 200.0000	L.F.	100.0000 20,000.00	35.0000 7,000.00	-65.00% -13,000.00
81	DUCTILE IRON SEWER PIPE 10 IN. DIAM. 237.0000	L.F.	50.0000 11,850.00	38.0000 9,006.00	-24.00% -2,844.00
82	DEBRIS CAGE FOR TYPE 2 CB 1.0000	EACH	500.0000 500.00	1,400.0000 1,400.00	180.00% 900.00
83	LLDPE GEOMEMBRANE LINING SYSTEM 5520.0000	S.Y.	25.0000 138,000.00	42.5000 234,600.00	70.00% 96,600.00
WATER LINES					
84	GATE VALVE 2 IN. 2.0000	EACH	800.0000 1,600.00	450.0000 900.00	-43.75% -700.00
85	GATE VALVE 6 IN. 2.0000	EACH	1,000.0000 2,000.00	850.0000 1,700.00	-15.00% -300.00
86	GATE VALVE 8 IN. 7.0000	EACH	1,200.0000 8,400.00	1,100.0000 7,700.00	-8.33% -700.00

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 07/25/2011

* * * BID CHECK REPORT * * *

TIME: 09:47

PS&E JOB NO : 11C516 REVISION NO :
 CONTRACT NO : 008199 REGION NO : 3
 VERSION NO : 3 WORK ORDER# : XL2431
 HWY : SR 000,161
 TITLE : SR 161
 24TH ST EAST TO MILTON WAY
 WIDENING
 11C516
 PROJECT : CM-0161(029)
 COUNTY(S) : PIERCE

BIDS OPENED ON : Aug 10 2011
 AWARDED ON : Aug 17 2011

----- 4TH BIDDER -----

RODARTE CONSTRUCTION, INC.
 17 EAST VALLEY HWY E

AUBURN WA 980711875
 CONTRACTOR NUMBER : 100403

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
WATER LINES					
87	GATE VALVE 10 IN. 45.0000	EACH	2,000.0000 90,000.00	1,500.0000 67,500.00	-25.00 % -22,500.00
88	GATE VALVE 12 IN. 9.0000	EACH	2,100.0000 18,900.00	2,000.0000 18,000.00	-4.76 % -900.00
89	COMB. AIR RELEASE/AIR VACUUM VALVE ASSEMBLY 1 IN. 2.0000	EACH	3,200.0000 6,400.00	1,350.0000 2,700.00	-57.81 % -3,700.00
90	COMB. AIR RELEASE/AIR VACUUM VALVE ASSEMBLY 2 IN. 3.0000	EACH	3,700.0000 11,100.00	2,500.0000 7,500.00	-32.43 % -3,600.00
91	BLOWOFF ASSEMBLY 1.0000	EACH	1,000.0000 1,000.00	1,500.0000 1,500.00	50.00 % 500.00
92	HYDRANT ASSEMBLY 24.0000	EACH	4,000.0000 96,000.00	3,250.0000 78,000.00	-18.75 % -18,000.00
93	REDUCED PRESSURE BACKFLOW ASSEMBLY 1.0000	EACH	2,500.0000 2,500.00	5,000.0000 5,000.00	100.00 % 2,500.00
94	TEMPORARY SERVICE CONNECTION 44.0000	EACH	500.0000 22,000.00	250.0000 11,000.00	-50.00 % -11,000.00
95	SERVICE CONNECTION 3/4 IN. DIAM. 21.0000	EACH	1,500.0000 31,500.00	1,000.0000 21,000.00	-33.33 % -10,500.00
96	SERVICE CONNECTION 1 IN. DIAM. 16.0000	EACH	1,600.0000 25,600.00	1,050.0000 16,800.00	-34.38 % -8,800.00
97	SERVICE CONNECTION I 1/2 IN. DIAM. 2.0000	EACH	2,000.0000 4,000.00	2,400.0000 4,800.00	20.00 % 800.00
98	SERVICE CONNECTION 2 IN. DIAM. 5.0000	EACH	2,000.0000 10,000.00	2,650.0000 13,250.00	32.50 % 3,250.00
99	DUCTILE IRON PIPE FOR WATER MAIN 6 IN. DIAM. 147.0000	L.F.	48.0000 7,056.00	48.0000 7,056.00	0.00 % 0.00

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 07/25/2011

* * * BID CHECK REPORT * * *

TIME: 09:47

PS&E JOB NO : 11C516 REVISION NO :
 CONTRACT NO : 008199 REGION NO : 3
 VERSION NO : 3 WORK ORDER# : XL2431
 HWY : SR 000,161
 TITLE : SR 161
 24TH ST EAST TO MILTON WAY
 WIDENING
 11C516
 PROJECT : CM-0161(029)
 COUNTY(S) : PIERCE

BIDS OPENED ON : Aug 10 2011
 AWARDED ON : Aug 17 2011

----- 4TH BIDDER -----

RODARTE CONSTRUCTION, INC.
 17 EAST VALLEY HWY E

AUBURN WA 980711875
 CONTRACTOR NUMBER : 100403

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
WATER LINES					
100	DUCTILE IRON PIPE FOR WATER MAIN 8 IN. DIAM. 256.0000	L.F.	56.0000 14,336.00	90.0000 23,040.00	60.71% 8,704.00
101	DUCTILE IRON PIPE FOR WATER MAIN 10 IN. DIAM. 6042.0000	L.F.	66.0000 398,772.00	58.0000 350,436.00	-12.12% -48,336.00
102	DUCTILE IRON PIPE FOR WATER MAIN 12 IN. DIAM. 2919.0000	L.F.	70.0000 204,330.00	55.0000 160,545.00	-21.43% -43,785.00
103	WATER SAMPLING STATION 11.0000	EACH	1,000.0000 11,000.00	2,250.0000 24,750.00	125.00% 13,750.00
104	STEEL CASING 0.25 IN. THICK 6 IN. DIAM 92.0000	L.F.	60.0000 5,520.00	80.0000 7,360.00	33.33% 1,840.00
105	STEEL CASING 0.375 IN THICK, 20 IN. DIAM. 25.0000	L.F.	160.0000 4,000.00	300.0000 7,500.00	87.50% 3,500.00
STRUCTURE					
106	STRUCTURE EXCAVATION CLASS A INCL. HAUL 4900.0000	C.Y.	25.0000 122,500.00	17.0000 83,300.00	-32.00% -39,200.00
107	SHORING OR EXTRA EXCAVATION CL. A L.S.		7,002.00	2,000.00	-71.44% -5,002.00
108	GRAVEL BACKFILL FOR WALL 115.0000	C.Y.	50.0000 5,750.00	32.0000 3,680.00	-36.00% -2,070.00
109	STRUCTURAL EARTH WALL 14082.0000	S.F.	30.0000 422,460.00	30.0000 422,460.00	0.00% 0.00
110	PEDESTRIAN RAILING 2080.0000	L.F.	125.0000 260,000.00	55.0000 114,400.00	-56.00% -145,600.00

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 07/25/2011

* * * BID CHECK REPORT * * *

TIME: 09:47

PS&E JOB NO : 11C516 REVISION NO :
 CONTRACT NO : 008199 REGION NO : 3
 VERSION NO : 3 WORK ORDER# : XL2431
 HWY : SR 000,161
 TITLE : SR 161
 24TH ST EAST TO MILTON WAY
 WIDENING
 11C516
 PROJECT : CM-0161(029)
 COUNTY(S) : PIERCE

BIDS OPENED ON : Aug 10 2011
 AWARDED ON : Aug 17 2011

----- 4TH BIDDER -----

RODARTE CONSTRUCTION, INC.
 17 EAST VALLEY HWY E

AUBURN WA 980711875
 CONTRACTOR NUMBER : 100403

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
STRUCTURE					
111	BACKFILL FOR STRUCTURAL EARTH WALL INCL. HAUL 4630.0000	C.Y.	25.0000 115,750.00	15.0000 69,450.00	-40.00 % -46,300.00
SURFACING					
112	BALLAST 2730.0000	TON	11.0000 30,030.00	21.0000 57,330.00	90.91 % 27,300.00
113	CRUSHED SURFACING BASE COURSE 15673.0000	TON	14.0000 219,422.00	17.0000 266,441.00	21.43 % 47,019.00
114	CRUSHED SURFACING TOP COURSE 210.0000	TON	30.0000 6,300.00	21.0000 4,410.00	-30.00 % -1,890.00
115	SHOULDER FINISHING 0.2400	MI.	5,000.0000 1,200.00	8,000.0000 1,920.00	60.00 % 720.00
LIQUID ASPHALT					
116	ANTI-STRIPPING ADDITIVE EST.		10,900.00	10,900.00	0.00 %
CEMENT CONCRETE PAVEMENT					
117	CEMENT CONC. PAVEMENT 977.0000	C.Y.	351.3800 343,298.26	450.0000 439,650.00	28.07 % 96,351.74
HOT MIX ASPHALT					
118	PLANING BITUMINOUS PAVEMENT 1368.0000	S.Y.	10.0000 13,680.00	3.2500 4,446.00	-67.50 % -9,234.00
119	HMA FOR PRELEVELING CL. 1/2 IN. PG 64-22 3079.0000	TON	75.0000 230,925.00	65.0000 200,135.00	-13.33 % -30,790.00

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 07/25/2011

* * * BID CHECK REPORT * * *

TIME: 09:47

PS&E JOB NO : 11C516 REVISION NO :
 CONTRACT NO : 008199 REGION NO : 3
 VERSION NO : 3 WORK ORDER# : XL2431
 HWY : SR 000,161
 TITLE : SR 161
 24TH ST EAST TO MILTON WAY
 WIDENING
 11C516
 PROJECT : CM-0161(029)
 COUNTY(S) : PIERCE

BIDS OPENED ON : Aug 10 2011
 AWARDED ON : Aug 17 2011

----- 4TH BIDDER -----

RODARTE CONSTRUCTION, INC.
 17 EAST VALLEY HWY E

AUBURN WA 980711875
 CONTRACTOR NUMBER : 100403

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
HOT MIX ASPHALT					
120	HMA FOR PAVEMENT REPAIR CL. 1/2 IN. PG 64-22 1170.0000	TON	125.0000 146,250.00	105.0000 122,850.00	-16.00 % -23,400.00
121	HMA CL. 1/2 IN. PG 64-22 11040.0000	TON	72.0000 794,880.00	67.0000 739,680.00	-6.94 % -55,200.00
122	JOB MIX COMPLIANCE PRICE ADJUSTMENT CALC		23,400.00	23,400.00	0.00 %
123	COMPACTION PRICE ADJUSTMENT CALC		5,300.00	5,300.00	0.00 %
124	ASPHALT COST PRICE ADJUSTMENT CALC		119,300.00	119,300.00	0.00 %
125	HMA FOR APPROACH CL. 1/2 IN. PG 58-22 734.0000	TON	133.0000 97,622.00	125.0000 91,750.00	-6.02 % -5,872.00
126	COMMERCIAL HMA 2866.0000	TON	130.0000 372,580.00	110.0000 315,260.00	-15.38 % -57,320.00
127	LONGITUDINAL JOINT DENSITY PRICE ADJUSTMENT CALC		1.00	1.00	0.00 %
128	CYCLIC DENSITY PRICE ADJUSTMENT CALC		1.00	1.00	0.00 %
EROSION CONTROL AND PLANTING					
129	ESC LEAD 84.0000	DAY	80.0000 6,720.00	70.0000 5,880.00	-12.50 % -840.00
130	PLASTIC COVERING 20420.0000	S.Y.	1.0000 20,420.00	1.7500 35,735.00	75.00 % 15,315.00
131	STABILIZED CONSTRUCTION ENTRANCE 2467.0000	S.Y.	12.0000 29,604.00	14.0000 34,538.00	16.67 % 4,934.00

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 07/25/2011

* * * BID CHECK REPORT * * *

TIME: 09:47

PS&E JOB NO : 11C516 REVISION NO :
 CONTRACT NO : 008199 REGION NO : 3
 VERSION NO : 3 WORK ORDER# : XL2431
 HWY : SR 000,161
 TITLE : SR 161
 24TH ST EAST TO MILTON WAY
 WIDENING
 11C516
 PROJECT : CM-0161(029)
 COUNTY(S) : PIERCE

BIDS OPENED ON : Aug 10 2011
 AWARDED ON : Aug 17 2011

----- 4TH BIDDER -----

RODARTE CONSTRUCTION, INC.
 17 EAST VALLEY HWY E

AUBURN WA 980711875
 CONTRACTOR NUMBER : 100403

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
EROSION CONTROL AND PLANTING					
132	STREET CLEANING				
	1280.0000	HR	120.0000	85.0000	-29.17%
			153,600.00	108,800.00	-44,800.00
133	INLET PROTECTION				
	256.0000	EACH	60.0000	45.0000	-25.00%
			15,360.00	11,520.00	-3,840.00
134	SILT FENCE				
	13145.0000	L.F.	4.0000	3.0000	-25.00%
			52,580.00	39,435.00	-13,145.00
135	WATTLE				
	7980.0000	L.F.	4.0000	2.5000	-37.50%
			31,920.00	19,950.00	-11,970.00
136	EROSION/WATER POLLUTION CONTROL EST.				0.00%
			150,000.00	150,000.00	
137	TEMPORARY CURB				
	12600.0000	L.F.	6.0000	4.0000	-33.33%
			75,600.00	50,400.00	-25,200.00
138	TEMPORARY SEEDING				
	1.1000	ACRE	2,000.0000	1,000.0000	-50.00%
			2,200.00	1,100.00	-1,100.00
139	SEEDING, FERTILIZING, AND MULCHING				
	3.3000	ACRE	2,000.0000	2,000.0000	0.00%
			6,600.00	6,600.00	0.00
140	SEEDING AND MULCHING				
	1.8600	ACRE	2,000.0000	3,500.0000	75.00%
			3,720.00	6,510.00	2,790.00
141	TOPSOIL TYPE A				
	657.0000	C.Y.	20.0000	31.0000	55.00%
			13,140.00	20,367.00	7,227.00
142	PSIPE RED OSIER DOGWOOD 18-36 IN HT. #2 CONT.				
	403.0000	EACH	15.0000	7.0000	-53.33%
			6,045.00	2,821.00	-3,224.00
143	PSIPE OREGON ASH 3-4 FT B.R.				
	45.0000	EACH	8.0000	2.5000	-68.75%
			360.00	112.50	-247.50
144	PSIPE BLACK TWINBERRY 18-36 IN HT. #2 CONT.				
	217.0000	EACH	15.0000	7.0000	-53.33%
			3,255.00	1,519.00	-1,736.00

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 07/25/2011

* * * BID CHECK REPORT * * *

TIME: 09:47

PS&E JOB NO : 11C516 REVISION NO :
 CONTRACT NO : 008199 REGION NO : 3
 VERSION NO : 3 WORK ORDER# : XL2431
 HWY : SR 000,161
 TITLE : SR 161
 24TH ST EAST TO MILTON WAY
 WIDENING
 11C516
 PROJECT : CM-0161(029)
 COUNTY(S) : PIERCE

BIDS OPENED ON : Aug 10 2011

AWARDED ON : Aug 17 2011

----- 4TH BIDDER -----

RODARTE CONSTRUCTION, INC.

17 EAST VALLEY HWY E

AUBURN WA 980711875

CONTRACTOR NUMBER : 100403

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
EROSION CONTROL AND PLANTING					
145	PSIPE WESTERN CRABAPPLE 18-36 IN HT. #2 CONT. 411.0000	EACH	15.0000 6,165.00	7.0000 2,877.00	-53.33% -3,288.00
146	PSIPE PACIFIC NINEBARK 18-36 IN HT. #2 CONT. 217.0000	EACH	15.0000 3,255.00	7.0000 1,519.00	-53.33% -1,736.00
147	PSIPE SALMONBERRY 18-36 IN HT. #2 CONT. 217.0000	EACH	14.0000 3,038.00	7.0000 1,519.00	-50.00% -1,519.00
148	PSIPE SALMONBERRY 12-18 IN HT. #1 CONT. 253.0000	EACH	9.0000 2,277.00	7.0000 1,771.00	-22.22% -506.00
149	PSIPE PACIFIC WILLOW 5 FT LIVESTAKE 1900.0000	EACH	5.0000 9,500.00	3.0000 5,700.00	-40.00% -3,800.00
150	PSIPE SITKA WILLOW 5 FT LIVESTAKE 1900.0000	EACH	5.0000 9,500.00	3.0000 5,700.00	-40.00% -3,800.00
151	PSIPE SITKA SPRUCE 50.0000	EACH	20.0000 1,000.00	7.0000 350.00	-65.00% -650.00
152	PSIPE WESTERN RED CEDAR 18-36 IN HT. #2 CONT. 141.0000	EACH	20.0000 2,820.00	7.0000 987.00	-65.00% -1,833.00
153	PSIPE BLACK COTTONWOOD 5 FT B.R. 16.0000	EACH	6.0000 96.00	2.5000 40.00	-58.33% -56.00
154	PSIPE BLACK COTTONWOOD 18-36 IN HT. B.R. 40.0000	EACH	15.0000 600.00	2.5000 100.00	-83.33% -500.00
155	PSIPE VINE MAPLE 12-18 IN HT. #1 CONT. 571.0000	EACH	11.0000 6,281.00	7.0000 3,997.00	-36.36% -2,284.00
156	PSIPE RED ALDER 18-36 IN HT. #2 CONT. 40.0000	EACH	15.0000 600.00	7.0000 280.00	-53.33% -320.00
157	PSIPE WESTERN SERVICEBERRY 12-18 IN HT. #1 CONT. 318.0000	EACH	12.0000 3,816.00	7.0000 2,226.00	-41.67% -1,590.00

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 07/25/2011

* * * BID CHECK REPORT * * *

TIME: 09:47

PS&E JOB NO : 11C516 REVISION NO :
 CONTRACT NO : 008199 REGION NO : 3
 VERSION NO : 3 WORK ORDER# : XL2431
 HWY : SR 000,161
 TITLE : SR 161
 24TH ST EAST TO MILTON WAY
 WIDENING
 11C516
 PROJECT : CM-0161(029)
 COUNTY(S) : PIERCE

BIDS OPENED ON : Aug 10 2011

AWARDED ON : Aug 17 2011

----- 4TH BIDDER -----

RODARTE CONSTRUCTION, INC.
 17 EAST VALLEY HWY E

AUBURN WA 980711875
 CONTRACTOR NUMBER : 100403

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
EROSION CONTROL AND PLANTING					
158	PSIPE BEAKED HAZELNUT 12-18 IN HT. #1 CONT. 318.0000	EACH	9.0000 2,862.00	7.0000 2,226.00	-22.22% -636.00
159	PSIPE CASCARA 18-36 IN HT. #2 CONT. 67.0000	EACH	15.0000 1,005.00	7.0000 469.00	-53.33% -536.00
160	PSIPE OCEANSPRAY 12-18 IN HT. #1 CONT. 318.0000	EACH	9.0000 2,862.00	7.0000 2,226.00	-22.22% -636.00
161	PSIPE TALL OREGON GRAPE 12-18 IN HT. #1 CONT. 318.0000	EACH	10.0000 3,180.00	7.0000 2,226.00	-30.00% -954.00
162	PSIPE BITTERCHERRY 18-36 IN HT. #2 CONT. 68.0000	EACH	15.0000 1,020.00	7.0000 476.00	-53.33% -544.00
163	PSIPE DOUGLAS FIR 18-36 IN HT. #2 CONT. 139.0000	EACH	20.0000 2,780.00	7.0000 973.00	-65.00% -1,807.00
164	PSIPE NOOTKA ROSE 12-18 IN HT. #1 CONT. 570.0000	EACH	8.0000 4,560.00	7.0000 3,990.00	-12.50% -570.00
165	PSIPE SCOULER WILLOW 3 FT LIVESTAKE 250.0000	EACH	3.0000 750.00	3.0000 750.00	0.00% 0.00
166	PSIPE RED ELDERBERRY 12-18 IN HT. #1 CONT. 400.0000	EACH	10.0000 4,000.00	7.0000 2,800.00	-30.00% -1,200.00
167	PSIPE SNOWBERRY 12-18 IN HT. #1 CONT. 653.0000	EACH	9.0000 5,877.00	7.0000 4,571.00	-22.22% -1,306.00
168	PSIPE WESTERN HEMLOCK 18-36 IN HT. #2 CONT. 126.0000	EACH	20.0000 2,520.00	7.0000 882.00	-65.00% -1,638.00
169	PSIPE OREGON ASH 2-3 FT HT. #2 CONT. 11.0000	EACH	15.0000 165.00	7.0000 77.00	-53.33% -88.00
170	PSIPE VINE MAPLE 12-18 IN HT. B.R. 200.0000	EACH	5.0000 1,000.00	2.5000 500.00	-50.00% -500.00

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 07/25/2011

* * * BID CHECK REPORT * * *

TIME: 09:47

PS&E JOB NO : 11C516 REVISION NO :
 CONTRACT NO : 008199 REGION NO : 3
 VERSION NO : 3 WORK ORDER# : XL2431
 HWY : SR 000,161
 TITLE : SR 161
 24TH ST EAST TO MILTON WAY
 WIDENING
 11C516
 PROJECT : CM-0161(029)
 COUNTY(S) : PIERCE

BIDS OPENED ON : Aug 10 2011

AWARDED ON : Aug 17 2011

----- 4TH BIDDER -----

RODARTE CONSTRUCTION, INC.
 17 EAST VALLEY HWY E

AUBURN WA 980711875
 CONTRACTOR NUMBER : 100403

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
EROSION CONTROL AND PLANTING					
171	PSIPE WESTERN SERVICEBERRY 12-18 IN HT. B.R. 200.0000	EACH	5.0000 1,000.00	2.5000 500.00	-50.00 % -500.00
172	PSIPE BEAKED HAZELNUT 12-18 IN HT. B.R. 200.0000	EACH	5.0000 1,000.00	2.5000 500.00	-50.00 % -500.00
173	PSIPE OCEANSPRAY 12-18 IN HT. B.R. 200.0000	EACH	5.0000 1,000.00	2.5000 500.00	-50.00 % -500.00
174	PSIPE TALL OREGON-GRAPE 10-12 IN HT. #1 CONT. 714.0000	EACH	5.0000 3,570.00	7.0000 4,998.00	40.00 % 1,428.00
175	PSIPE INDIAN PLUM 12-18 IN HT. B.R. 200.0000	EACH	5.0000 1,000.00	2.5000 500.00	-50.00 % -500.00
176	PSIPE RED-FLOWERING CURRANT 12-18 IN HT. B.R. 200.0000	EACH	5.0000 1,000.00	2.5000 500.00	-50.00 % -500.00
177	PSIPE NOOTKA ROSE 12-18 IN HT. B.R. 951.0000	EACH	5.0000 4,755.00	2.5000 2,377.50	-50.00 % -2,377.50
178	PSIPE RED ELDERBERRY 10-12 IN HT. #1 CONT. 198.0000	EACH	7.5000 1,485.00	7.0000 1,386.00	-6.67 % -99.00
179	PSIPE SNOWBERRY 12-18 IN HT. B.R. 350.0000	EACH	5.0000 1,750.00	2.5000 875.00	-50.00 % -875.00
180	PSIPE EVERGREEN HUCKLEBERRY 10-12 IN HT. #1 CONT. 547.0000	EACH	7.5000 4,102.50	7.0000 3,829.00	-6.67 % -273.50
181	PSIPE RED-OSIER DOGWOOD 12-18 IN HT. B.R. 300.0000	EACH	5.0000 1,500.00	2.5000 750.00	-50.00 % -750.00
182	PSIPE BLACK HAWTHORN 12-18 IN HT. B.R. 200.0000	EACH	5.0000 1,000.00	2.5000 500.00	-50.00 % -500.00
183	PSIPE BLACK TWIN-BERRY 12-18 IN HT. B.R. 250.0000	EACH	5.0000 1,250.00	2.5000 625.00	-50.00 % -625.00

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 07/25/2011

* * * BID CHECK REPORT * * *

TIME: 09:47

PS&E JOB NO : 11C516 REVISION NO :
 CONTRACT NO : 008199 REGION NO : 3
 VERSION NO : 3 WORK ORDER# : XL2431
 HWY : SR 000,161
 TITLE : SR 161
 24TH ST EAST TO MILTON WAY
 WIDENING
 11C516
 PROJECT : CM-0161(029)
 COUNTY(S) : PIERCE

BIDS OPENED ON : Aug 10 2011
 AWARDED ON : Aug 17 2011

----- 4TH BIDDER -----

RODARTE CONSTRUCTION, INC.
 17 EAST VALLEY HWY E

AUBURN WA 980711875
 CONTRACTOR NUMBER : 100403

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
EROSION CONTROL AND PLANTING					
184	PSIPE PACIFIC NINEBARK 200.0000	12-18 IN HT. B.R. EACH	5.0000 1,000.00	2.5000 500.00	-50.00 % -500.00
185	PSIPE HIGH-BUSH CRANBERRY 300.0000	12-18 IN HT. B.R. EACH	5.0000 1,500.00	2.5000 750.00	-50.00 % -750.00
186	PSIPE COMPACT OREGON-GRAPE 141.0000	6-10 IN HT. #1 CONT. EACH	7.5000 1,057.50	7.0000 987.00	-6.67 % -70.50
187	PSIPE GRO-LOW FRAGRANT SUMAC 150.0000	6-10 IN HT. #1 CONT. EACH	7.5000 1,125.00	7.0000 1,050.00	-6.67 % -75.00
188	PSIPE SPIKE RUSH 4-6 IN B.R. OR PLUG 2000.0000	EACH	2.0000 4,000.00	2.5000 5,000.00	25.00 % 1,000.00
189	PSIPE HARD-STEMMED BULRUSH 4-6 IN B.R. OR PLUG 2000.0000	EACH	2.0000 4,000.00	2.5200 5,040.00	26.00 % 1,040.00
190	PSIPE SMALL-FLOWERED BULRUSH 4-6 IN B.R. OR PLUG 2000.0000	EACH	2.0000 4,000.00	2.5000 5,000.00	25.00 % 1,000.00
191	PERCH POLE 1.0000	EACH	1,500.0000 1,500.00	2,400.0000 2,400.00	60.00 % 900.00
192	HABITAT LOG 2.0000	EACH	1,200.0000 2,400.00	1,100.0000 2,200.00	-8.33 % -200.00
193	TEMPORARY FLOW SPREADER 325.0000	L.F.	20.0000 6,500.00	22.0000 7,150.00	10.00 % 650.00
194	FINE COMPOST 860.0000	C.Y.	50.0000 43,000.00	30.0000 25,800.00	-40.00 % -17,200.00
195	BARK OR WOOD CHIP MULCH 2046.0000	C.Y.	30.0000 61,380.00	25.0000 51,150.00	-16.67 % -10,230.00
196	SOD INSTALLATION 1950.0000	S.Y.	3.0000 5,850.00	5.0000 9,750.00	66.67 % 3,900.00

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 07/25/2011

* * * BID CHECK REPORT * * *

TIME: 09:47

PS&E JOB NO : 11C516 REVISION NO :
 CONTRACT NO : 008199 REGION NO : 3
 VERSION NO : 3 WORK ORDER# : XL2431
 HWY : SR 000,161
 TITLE : SR 161
 24TH ST EAST TO MILTON WAY
 WIDENING
 11C516
 PROJECT : CM-0161(029)
 COUNTY(S) : PIERCE

BIDS OPENED ON : Aug 10 2011

AWARDED ON : Aug 17 2011

----- 4TH BIDDER -----

RODARTE CONSTRUCTION, INC.
 17 EAST VALLEY HWY E

AUBURN WA 980711875
 CONTRACTOR NUMBER : 100403

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
EROSION CONTROL AND PLANTING					
197	HIGH VISIBILITY FENCE				
	1770.0000	L.F.	3.0000	2.0000	-33.33%
			5,310.00	3,540.00	-1,770.00
198	CONSTRUCTION FENCE				
	640.0000	L.F.	3.0000	2.7500	-8.33%
			1,920.00	1,760.00	-160.00
TRAFFIC					
199	CEMENT CONC. TRAFFIC CURB AND GUTTER				
	12685.0000	L.F.	8.0000	11.0000	37.50%
			101,480.00	139,535.00	38,055.00
200	CEMENT CONC. TRAFFIC CURB				
	768.0000	L.F.	22.0000	17.9500	-18.41%
			16,896.00	13,785.60	-3,110.40
201	CEMENT CONC. PEDESTRIAN CURB				
	678.0000	L.F.	20.0000	22.0000	10.00%
			13,560.00	14,916.00	1,356.00
202	EXTRUDED CURB				
	780.0000	L.F.	6.0000	5.5000	-8.33%
			4,680.00	4,290.00	-390.00
203	PRECAST DUAL FACED SLOPED MOUNTABLE CURB				
	1788.0000	L.F.	12.0000	24.0000	100.00%
			21,456.00	42,912.00	21,456.00
204	TEMPORARY CONC. BARRIER				
	2738.0000	L.F.	8.6600	11.0000	27.02%
			23,711.08	30,118.00	6,406.92
205	TEMPORARY IMPACT ATTENUATOR				
	4.0000	EACH	4,500.0000	2,750.0000	-38.89%
			18,000.00	11,000.00	-7,000.00
206	RESETTING IMPACT ATTENUATOR				
	5.0000	EACH	800.0000	2,500.0000	212.50%
			4,000.00	12,500.00	8,500.00
207	TRANSPORTABLE ATTENUATOR(S)				
	1.0000	EACH	6,500.0000	11,000.0000	69.23%
			6,500.00	11,000.00	4,500.00
208	OPERATION OF TRANSPORTABLE ATTENUATOR(S)				
	64.0000	HR	40.0000	70.0000	75.00%
			2,560.00	4,480.00	1,920.00

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 07/25/2011

* * * BID CHECK REPORT * * *

TIME: 09:47

PS&E JOB NO : 11C516 REVISION NO :
 CONTRACT NO : 008199 REGION NO : 3
 VERSION NO : 3 WORK ORDER# : XL2431
 HWY : SR 000,161
 TITLE : SR 161
 24TH ST EAST TO MILTON WAY
 WIDENING
 11C516
 PROJECT : CM-0161(029)
 COUNTY(S) : PIERCE

BIDS OPENED ON : Aug 10 2011
 AWARDED ON : Aug 17 2011

----- 4TH BIDDER -----

RODARTE CONSTRUCTION, INC.
 17 EAST VALLEY HWY E

AUBURN WA 980711875
 CONTRACTOR NUMBER : 100403

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
TRAFFIC					
209	REPAIR TRANSPORTABLE ATTENUATOR(S)				
		EST.			0.00%
			3,700.00	3,700.00	
210	PAINT LINE				
	25350.0000	L.F.	0.1700	0.1500	-11.76%
			4,309.50	3,802.50	-507.00
211	PROFILED PLASTIC LINE				
	10370.0000	L.F.	1.0000	0.6000	-40.00%
			10,370.00	6,222.00	-4,148.00
212	PLASTIC WIDE LANE LINE				
	2970.0000	L.F.	2.5000	2.5000	0.00%
			7,425.00	7,425.00	0.00
213	PLASTIC CROSSWALK LINE				
	2380.0000	S.F.	6.0000	5.5000	-8.33%
			14,280.00	13,090.00	-1,190.00
214	PLASTIC STOP LINE				
	410.0000	L.F.	10.0000	7.0000	-30.00%
			4,100.00	2,870.00	-1,230.00
215	PLASTIC TRAFFIC ARROW				
	45.0000	EACH	100.0000	90.0000	-10.00%
			4,500.00	4,050.00	-450.00
216	PLASTIC TRAFFIC LETTER				
	99.0000	EACH	40.0000	55.0000	37.50%
			3,960.00	5,445.00	1,485.00
217	SHOULDER RUMBLE STRIP TYPE 2				
	0.2000	MI.	2,500.0000	4,250.0000	70.00%
			500.00	850.00	350.00
218	RAISED PAVEMENT MARKER TYPE 2				
	3.7000	HUND	400.0000	350.0000	-12.50%
			1,480.00	1,295.00	-185.00
219	RECESSED PAVEMENT MARKER				
	1.3000	HUND	900.0000	1,800.0000	100.00%
			1,170.00	2,340.00	1,170.00
220	TEMPORARY PAVEMENT MARKING				
	88880.0000	L.F.	0.3200	0.1000	-68.75%
			28,441.60	8,888.00	-19,553.60
221	PLASTIC JUNCTION BOX MARKING				
	140.0000	EACH	25.0000	17.0000	-32.00%
			3,500.00	2,380.00	-1,120.00

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 07/25/2011

* * * BID CHECK REPORT * * *

TIME: 09:47

PS&E JOB NO : 11C516 REVISION NO :
 CONTRACT NO : 008199 REGION NO : 3
 VERSION NO : 3 WORK ORDER# : XL2431
 HWY : SR 000,161
 TITLE : SR 161
 24TH ST EAST TO MILTON WAY
 WIDENING
 11C516
 PROJECT : CM-0161(029)
 COUNTY(S) : PIERCE

BIDS OPENED ON : Aug 10 2011

AWARDED ON : Aug 17 2011

----- 4TH BIDDER -----

RODARTE CONSTRUCTION, INC.
 17 EAST VALLEY HWY E

AUBURN WA 980711875
 CONTRACTOR NUMBER : 100403

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
TRAFFIC					
222	PERMANENT SIGNING	L.S.			192.71%
			18,790.00	55,000.00	36,210.00
223	SIGN COVERING				
	273.0000	S.F.	10.0000	11.0000	10.00%
			2,730.00	3,003.00	273.00
224	ILLUMINATION SYSTEM SCX 2982	L.S.			-9.25%
			58,400.00	53,000.00	-5,400.00
225	ILLUMINATION SYSTEM SCX 2959	L.S.			-10.96%
			73,000.00	65,000.00	-8,000.00
226	ILLUMINATION SYSTEM SCX 2998	L.S.			-11.76%
			102,000.00	90,000.00	-12,000.00
227	ILLUMINATION SYSTEM SCX 2961	L.S.			-26.41%
			122,300.00	90,000.00	-32,300.00
228	ILLUMINATION SYSTEM SCX 2999	L.S.			14.35%
			48,100.00	55,000.00	6,900.00
229	TRAFFIC SIGNAL SYSTEM SCA 1182 -24TH ST E	L.S.			32.34%
			207,800.00	275,000.00	67,200.00
230	TRAFFIC SIGNAL SYSTEM SCA 2960-16TH/TAYLOR	L.S.			21.62%
			222,000.00	270,000.00	48,000.00
231	TRAFFIC SIGNAL SYSTEM SCA 186-8TH /MILTON WAY	L.S.			46.25%
			109,400.00	160,000.00	50,600.00
232	TRAFFIC SIGNAL SYSTEM INTERCONNECT SYSTEM	L.S.			-61.97%
			189,300.00	72,000.00	-117,300.00
233	CONDUIT PIPE 2-1/2 IN. DIAM.	L.F.			-69.23%
	48.0000		13.0000	4.0000	-69.23%
			624.00	192.00	-432.00
234	CONDUIT PIPE 3 IN. DIAM.	L.F.			-42.31%
	36.0000		13.0000	7.5000	-42.31%
			468.00	270.00	-198.00

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 07/25/2011

* * * BID CHECK REPORT * * *

TIME: 09:47

PS&E JOB NO : 11C516 REVISION NO :
 CONTRACT NO : 008199 REGION NO : 3
 VERSION NO : 3 WORK ORDER# : XL2431
 HWY : SR 000,161
 TITLE : SR 161
 24TH ST EAST TO MILTON WAY
 WIDENING
 11C516
 PROJECT : CM-0161(029)
 COUNTY(S) : PIERCE

BIDS OPENED ON : Aug 10 2011
 AWARDED ON : Aug 17 2011

----- 4TH BIDDER -----

RODARTE CONSTRUCTION, INC.
 17 EAST VALLEY HWY E

AUBURN WA 980711875
 CONTRACTOR NUMBER : 100403

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
TRAFFIC					
235	CONDUIT PIPE 4 IN. DIAM. 2807.0000	L.F.	13.0000 36,491.00	6.5000 18,245.50	-50.00 % -18,245.50
236	SEQUENTIAL ARROW SIGN 480.0000	HR	4.0000 1,920.00	2.8000 1,344.00	-30.00 % -576.00
237	PORTABLE CHANGEABLE MESSAGE SIGN 3694.0000	HR	5.0000 18,470.00	570.0000 2,105,580.00	11,300.00 % 2,087,110.00
238	OTHER TEMPORARY TRAFFIC CONTROL L.S.		52,333.00	8,500.00	-83.76 % -43,833.00
239	FLAGGERS AND SPOTTERS 3893.0000	HR	50.0000 194,650.00	44.0000 171,292.00	-12.00 % -23,358.00
240	OTHER TRAFFIC CONTROL LABOR 3419.0000	HR	50.0000 170,950.00	44.0000 150,436.00	-12.00 % -20,514.00
241	TRAFFIC CONTROL SUPERVISOR L.S.		110,342.00	35,000.00	-68.28 % -75,342.00
242	CONSTRUCTION SIGNS CLASS A 991.0000	S.F.	20.0000 19,820.00	19.0000 18,829.00	-5.00 % -991.00
243	PEDESTRIAN TRAFFIC CONTROL L.S.		34,894.00	12,500.00	-64.18 % -22,394.00
OTHER ITEMS					
244	TYPE B PROGRESS SCHEDULE L.S.		10,000.00	10,000.00	0.00 % 0.00
245	STRUCTURE EXCAVATION CLASS B INCL. HAUL 16280.0000	C.Y.	2.5000 40,700.00	7.5000 122,100.00	200.00 % 81,400.00
246	STRUCTURE EXCAV. CL. B INCL. HAUL FOR UTILITY TRENCH 5831.0000	C.Y.	15.0000 87,465.00	7.5000 43,732.50	-50.00 % -43,732.50

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 07/25/2011

* * * BID CHECK REPORT * * *

TIME: 09:47

PS&E JOB NO : 11C516 REVISION NO :
 CONTRACT NO : 008199 REGION NO : 3
 VERSION NO : 3 WORK ORDER# : XL2431
 HWY : SR 000,161
 TITLE : SR 161
 24TH ST EAST TO MILTON WAY
 WIDENING
 11C516
 PROJECT : CM-0161(029)
 COUNTY(S) : PIERCE

BIDS OPENED ON : Aug 10 2011

AWARDED ON : Aug 17 2011

----- 4TH BIDDER -----

RODARTE CONSTRUCTION, INC.

17 EAST VALLEY HWY E

AUBURN WA 980711875

CONTRACTOR NUMBER : 100403

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
OTHER ITEMS					
247	SHORING OR EXTRA EXCAVATION CLASS B 173180.0000	S.F.	0.4000 69,272.00	0.0500 8,659.00	-87.50 % -60,613.00
248	CONTROLLED DENSITY FILL 147.5000	C.Y.	125.0000 18,437.50	165.0000 24,337.50	32.00 % 5,900.00
249	WATER 7.0000	MGAL	30.0000 210.00	50.0000 350.00	66.67 % 140.00
250	CURE BOX	L.S.	2,500.00	800.00	-68.00 % -1,700.00
251	PLUGGING EXISTING PIPE 65.0000	EACH	250.0000 16,250.00	150.0000 9,750.00	-40.00 % -6,500.00
252	PLUGGING EXISTING WATER MAIN 20.0000	EACH	25.0000 500.00	200.0000 4,000.00	700.00 % 3,500.00
253	SET MONUMENT 20.0000	EACH	300.0000 6,000.00	200.0000 4,000.00	-33.33 % -2,000.00
254	SET PROPERTY CORNER 40.0000	EACH	300.0000 12,000.00	150.0000 6,000.00	-50.00 % -6,000.00
255	CEMENT CONC. SIDEWALK 10721.0000	S.Y.	40.0000 428,840.00	45.0000 482,445.00	12.50 % 53,605.00
256	CEMENT CONC. DRIVEWAY ENTRANCE 1783.0000	S.Y.	34.0000 60,622.00	55.0000 98,065.00	61.76 % 37,443.00
257	CEMENT CONC. CURB RAMP TYPE A 18.0000	EACH	600.0000 10,800.00	925.0000 16,650.00	54.17 % 5,850.00
258	CEMENT CONC. CURB RAMP TYPE B1 5.0000	EACH	600.0000 3,000.00	825.0000 4,125.00	37.50 % 1,125.00
259	CEMENT CONC. CURB RAMP TYPE B2 5.0000	EACH	600.0000 3,000.00	825.0000 4,125.00	37.50 % 1,125.00

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 07/25/2011

* * * BID CHECK REPORT * * *

TIME: 09:47

PS&E JOB NO : 11C516 REVISION NO :
 CONTRACT NO : 008199 REGION NO : 3
 VERSION NO : 3 WORK ORDER# : XL2431
 HWY : SR 000,161
 TITLE : SR 161
 24TH ST EAST TO MILTON WAY
 WIDENING
 11C516
 PROJECT : CM-0161(029)
 COUNTY(S) : PIERCE

BIDS OPENED ON : Aug 10 2011

AWARDED ON : Aug 17 2011

----- 4TH BIDDER -----

RODARTE CONSTRUCTION, INC.

17 EAST VALLEY HWY E

AUBURN WA 980711875

CONTRACTOR NUMBER : 100403

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
OTHER ITEMS					
260	CEMENT CONC. CURB RAMP TYPE C 3.0000	EACH	600.0000 1,800.00	825.0000 2,475.00	37.50 % 675.00
261	CEMENT CONC. CURB RAMP TYPE D 14.0000	EACH	600.0000 8,400.00	825.0000 11,550.00	37.50 % 3,150.00
262	CEMENT CONC. CURB RAMP TYPE E1 2.0000	EACH	600.0000 1,200.00	825.0000 1,650.00	37.50 % 450.00
263	CEMENT CONC. CURB RAMP TYPE E2 1.0000	EACH	600.0000 600.00	825.0000 825.00	37.50 % 225.00
264	CEMENT CONC. CURB RAMP TYPE E3 1.0000	EACH	600.0000 600.00	825.0000 825.00	37.50 % 225.00
265	CEMENT CONC. CURB RAMP TYPE F 1.0000	EACH	600.0000 600.00	825.0000 825.00	37.50 % 225.00
266	DETECTABLE WARNING SURFACE 32.0000	S.F.	41.0000 1,312.00	30.0000 960.00	-26.83 % -352.00
267	COATED CHAIN LINK FENCE TYPE 3 2338.0000	L.F.	17.0000 39,746.00	21.4000 50,033.20	25.88 % 10,287.20
268	COATED END, GATE, CORNER, PULLPOST FOR CHAIN LINK FENCE 54.0000	EACH	210.0000 11,340.00	248.1400 13,399.56	18.16 % 2,059.56
269	DOUBLE 20 FT. COATED CHAIN LINK GATE 4.0000	EACH	1,300.0000 5,200.00	1,109.5600 4,438.24	-14.65 % -761.76
270	WIRE FENCE TYPE 2 1363.0000	L.F.	6.0000 8,178.00	7.7600 10,576.88	29.33 % 2,398.88
271	ACCESS CONTROL GATE 1.0000	EACH	3,000.0000 3,000.00	1,109.5600 1,109.56	-63.01 % -1,890.44
272	TEMPORARY SECURITY FENCE 40.0000	L.F.	25.0000 1,000.00	27.6300 1,105.20	10.52 % 105.20

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 07/25/2011

* * * BID CHECK REPORT * * *

TIME: 09:47

PS&E JOB NO : 11C516 REVISION NO :
 CONTRACT NO : 008199 REGION NO : 3
 VERSION NO : 3 WORK ORDER# : XL2431
 HWY : SR 000,161
 TITLE : SR 161
 24TH ST EAST TO MILTON WAY
 WIDENING
 11C516
 PROJECT : CM-0161(029)
 COUNTY(S) : PIERCE

BIDS OPENED ON : Aug 10 2011
 AWARDED ON : Aug 17 2011

----- 4TH BIDDER -----

RODARTE CONSTRUCTION, INC.
 17 EAST VALLEY HWY E

AUBURN WA 980711875
 CONTRACTOR NUMBER : 100403

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
OTHER ITEMS					
273	ABANDON EXISTING MANHOLE 4.0000	EACH	800.0000 3,200.00	204.2800 817.12	-74.47 % -2,382.88
274	ADJUST MANHOLE 21.0000	EACH	400.0000 8,400.00	361.7900 7,597.59	-9.55 % -802.41
275	ADJUST CATCH BASIN 7.0000	EACH	400.0000 2,800.00	361.7900 2,532.53	-9.55 % -267.47
276	LOCKING SOLID METAL COVER AND FRAME FOR CATCH BASIN 17.0000	EACH	250.0000 4,250.00	422.6800 7,185.56	69.07 % 2,935.56
277	CLEANING EXISTING DRAINAGE STRUCTURE L.S.		2,000.00	2,360.80	18.04 % 360.80
278	PVC CONDUIT, 4 IN. DIAM. PSE 21717.0000	L.F.	3.0000 65,151.00	3.2500 70,580.25	8.33 % 5,429.25
279	PVC CONDUIT, 6 IN. DIAM. PSE 18822.0000	L.F.	4.0000 75,288.00	4.7800 89,969.16	19.50 % 14,681.16
280	PVC CONDUIT, 4 IN. DIAM. QWEST 27963.0000	L.F.	6.0000 167,778.00	3.9600 110,733.48	-34.00 % -57,044.52
281	PVC CONDUIT, 3 IN. DIAM. COMCAST 17471.0000	L.F.	6.0000 104,826.00	3.1500 55,033.65	-47.50 % -49,792.35
282	CONNECTION TO EXISTING VAULT 5.0000	EACH	500.0000 2,500.00	227.5000 1,137.50	-54.50 % -1,362.50
283	INSTALL PRECAST CONCRETE VAULT - 233 PSE 19.0000	EACH	1,000.0000 19,000.00	401.9300 7,636.67	-59.81 % -11,363.33
284	INSTALL PRECAST CONCRETE VAULT - 575 PSE 21.0000	EACH	1,300.0000 27,300.00	404.2000 8,488.20	-68.91 % -18,811.80
285	INSTALL PRECAST CONCRETE VAULT - 5106A PSE 8.0000	EACH	1,500.0000 12,000.00	576.2900 4,610.32	-61.58 % -7,389.68

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 07/25/2011

* * * BID CHECK REPORT * * *

TIME: 09:47

PS&E JOB NO : 11C516 REVISION NO :
 CONTRACT NO : 008199 REGION NO : 3
 VERSION NO : 3 WORK ORDER# : XL2431
 HWY : SR 000,161
 TITLE : SR 161
 24TH ST EAST TO MILTON WAY
 WIDENING
 11C516
 PROJECT : CM-0161(029)
 COUNTY(S) : PIERCE

BIDS OPENED ON : Aug 10 2011

AWARDED ON : Aug 17 2011

----- 4TH BIDDER -----

RODARTE CONSTRUCTION, INC.

17 EAST VALLEY HWY E

AUBURN WA 980711875

CONTRACTOR NUMBER : 100403

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
OTHER ITEMS					
286	INSTALL PRECAST CONCRETE VAULT - 5106B PSE 4.0000 EACH		1,600.0000 6,400.00	549.1200 2,196.48	-65.68 % -4,203.52
287	INSTALL PRECAST CONCRETE VAULT - MINI PAD PSE 10.0000 EACH		1,000.0000 10,000.00	643.0900 6,430.90	-35.69 % -3,569.10
288	INSTALL PRECAST CONCRETE VAULT - TUT1 PSE 3.0000 EACH		1,300.0000 3,900.00	455.1500 1,365.45	-64.99 % -2,534.55
289	INSTALL PRECAST CONCRETE VAULT - TUT2 PSE 2.0000 EACH		1,300.0000 2,600.00	421.1800 842.36	-67.60 % -1,757.64
290	INSTALL PRECAST CONCRETE VAULT - 265 TA QWEST 3.0000 EACH		2,000.0000 6,000.00	233.2300 699.69	-88.34 % -5,300.31
291	INSTALL PRECAST CONCRETE VAULT - 5106 TA QWEST 7.0000 EACH		2,500.0000 17,500.00	665.7300 4,660.11	-73.37 % -12,839.89
292	INSTALL PRECAST CONCRETE VAULT - 25 TA COMCAST 8.0000 EACH		2,000.0000 16,000.00	233.2300 1,865.84	-88.34 % -14,134.16
293	MASONRY CONC. MODULAR BLOCK WALL 1294.0000 S.F.		30.0000 38,820.00	24.0000 31,056.00	-20.00 % -7,764.00
294	ADJUST VALVE BOX 11.0000 EACH		500.0000 5,500.00	242.4900 2,667.39	-51.50 % -2,832.61
295	ADJUST WELL HOLE COVER 4.0000 EACH		400.0000 1,600.00	275.0000 1,100.00	-31.25 % -500.00
296	FORCE ACCOUNT UTILITY CONFLICTS EST.		50,000.00	50,000.00	0.00 %
297	FORCE ACCOUNT POT HOLING EST.		100,000.00	100,000.00	0.00 %
298	TRAINING 1700.0000 HR		1.0000 1,700.00	5.0000 8,500.00	400.00 % 6,800.00

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 07/25/2011

* * * BID CHECK REPORT * * *

TIME: 09:47

PS&E JOB NO : 11C516 REVISION NO :
 CONTRACT NO : 008199 REGION NO : 3
 VERSION NO : 3 WORK ORDER# : XL2431
 HWY : SR 000,161
 TITLE : SR 161
 24TH ST EAST TO MILTON WAY
 WIDENING
 11C516
 PROJECT : CM-0161(029)
 COUNTY(S) : PIERCE

BIDS OPENED ON : Aug 10 2011
 AWARDED ON : Aug 17 2011

----- 4TH BIDDER -----

RODARTE CONSTRUCTION, INC.
 17 EAST VALLEY HWY E

AUBURN WA 980711875
 CONTRACTOR NUMBER : 100403

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
OTHER ITEMS					
299	FRONTAGE RESTORATION	EST.			0.00 %
			100,000.00	100,000.00	
300	TRIMMING AND CLEANUP	L.S.			1,400.00 %
			2,000.00	30,000.00	28,000.00
301	GATEWAY SIGN WALL 2.0000	EACH	30,000.0000	6,000.0000	-80.00 %
			60,000.00	12,000.00	-48,000.00
302	GATEWAY SIGN PANEL 2.0000	EACH	1,000.0000	6,000.0000	500.00 %
			2,000.00	12,000.00	10,000.00
303	CITY LOGO PANEL 2.0000	EACH	500.0000	6,000.0000	1,100.00 %
			1,000.00	12,000.00	11,000.00
304	UPLIGHTING	L.S.			450.00 %
			2,000.00	11,000.00	9,000.00
305	REIMBURSEMENT FOR THIRD PARTY DAMAGE	EST.			0.00 %
			5.00	5.00	
306	MINOR CHANGE	CALC			0.00 %
			-1.00	-1.00	
307	FUEL COST ADJUSTMENT	CALC			0.00 %
			22,200.00	22,200.00	
308	SPCC PLAN	L.S.			-60.00 %
			5,000.00	2,000.00	-3,000.00
309	FIELD OFFICE BUILDING	L.S.			233.33 %
			15,000.00	50,000.00	35,000.00
310	CONSTRUCTION GEOTEXTILE FOR SOIL STABILIZATION 3730.0000	S.Y.	3.0000	2.0000	-33.33 %
			11,190.00	7,460.00	-3,730.00
311	MAILBOX SUPPORT TYPE 1 9.0000	EACH	300.0000	250.0000	-16.67 %
			2,700.00	2,250.00	-450.00

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 07/25/2011

* * * BID CHECK REPORT * * *

TIME: 09:47

PS&E JOB NO : 11C516 REVISION NO :
 CONTRACT NO : 008199 REGION NO : 3
 VERSION NO : 3 WORK ORDER# : XL2431
 HWY : SR 000,161
 TITLE : SR 161
 24TH ST EAST TO MILTON WAY
 WIDENING
 11C516
 PROJECT : CM-0161(029)
 COUNTY(S) : PIERCE

BIDS OPENED ON : Aug 10 2011

AWARDED ON : Aug 17 2011

----- 4TH BIDDER -----

RODARTE CONSTRUCTION, INC.
 17 EAST VALLEY HWY E

AUBURN WA 980711875
 CONTRACTOR NUMBER : 100403

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
OTHER ITEMS					
312	MAILBOX SUPPORT TYPE 2 10.0000	EACH	371.0000 3,710.00	250.0000 2,500.00	-32.61 % -1,210.00
313	STAIRS 4.0000	S.Y.	150.0000 600.00	750.0000 3,000.00	400.00 % 2,400.00
314	STAIR RAILING 12.0000	L.F.	100.0000 1,200.00	150.0000 1,800.00	50.00 % 600.00
BASE TOTAL			\$12,285,768.14	\$13,587,079.74	10.59 %
ALTERNATE A1					
315	MOBILIZATION L.S.		57,950.00	8,000.00	-86.19 % -49,950.00
316	PLASTIC JUNCTION BOX MARKING 27.0000	EACH	25.0000 675.00	40.0000 1,080.00	60.00 % 405.00
317	ILLUMINATION SYSTEM SYSTEM SCX 2982-PED EQUIPMENT L.S.		44,300.00	45,000.00	1.58 % 700.00
318	ILLUMINATION SYSTEM SYSTEM SCX 2959-PED EQUIPMENT L.S.		112,100.00	55,000.00	-50.94 % -57,100.00
319	ILLUMINATION SYSTEM SYSTEM SCX 2998-PED EQUIPMENT L.S.		103,900.00	60,000.00	-42.25 % -43,900.00
320	ILLUMINATION SYSTEM SYSTEM SCX 2961-PED EQUIPMENT L.S.		143,100.00	70,000.00	-51.08 % -73,100.00
321	ILLUMINATION SYSTEM SYSTEM SCX 2999-PED EQUIPMENT L.S.		109,900.00	52,000.00	-52.68 % -57,900.00
322	BENCH 4.0000	EACH	2,000.0000 8,000.00	1,000.0000 4,000.00	-50.00 % -4,000.00

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 07/25/2011

* * * BID CHECK REPORT * * *

TIME: 09:47

PS&E JOB NO : 11C516 REVISION NO :
 CONTRACT NO : 008199 REGION NO : 3
 VERSION NO : 3 WORK ORDER# : XL2431
 HWY : SR 000,161
 TITLE : SR 161
 24TH ST EAST TO MILTON WAY
 WIDENING
 11C516
 PROJECT : CM-0161(029)
 COUNTY(S) : PIERCE

BIDS OPENED ON : Aug 10 2011
 AWARDED ON : Aug 17 2011

----- 4TH BIDDER -----

RODARTE CONSTRUCTION, INC.
 17 EAST VALLEY HWY E

AUBURN WA 980711875
 CONTRACTOR NUMBER : 100403

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
ALTERNATE A1					
323	IDENTITY SIGN PANEL AND SUPPORT 11.0000	EACH	1,000.0000 11,000.00	7,500.0000 82,500.00	650.00 % 71,500.00
324	TRANSIT SHELTER PANEL 10.0000	EACH	4,000.0000 40,000.00	7,500.0000 75,000.00	87.50 % 35,000.00
325	CONCRETE SEATING WALL 1.0000	EACH	7,500.0000 7,500.00	8,000.0000 8,000.00	6.67 % 500.00
ALTERNATE A1 TOTAL			\$638,425.00	\$460,580.00	-27.86 %
ALTERNATE A2					
326	MOBILIZATION L.S.		43,450.00	5,000.00	-88.49 % -38,450.00
327	IRRIGATION SYSTEM L.S.		285,300.00	105,000.00	-63.20 % -180,300.00
328	TOPSOIL TYPE A 1281.0000	C.Y.	20.0000 25,620.00	27.0000 34,587.00	35.00 % 8,967.00
329	PSIPE SCAR SENT MAPLE 2 1/2 IN CAL. 12-14 FT HT. B&B 56.0000	EACH	350.0000 19,600.00	225.0000 12,600.00	-35.71 % -7,000.00
330	PSIPE PROSPECTOR ELM 2 1/2 IN CAL. 12-14 FT HT. B&B 28.0000	EACH	350.0000 9,800.00	225.0000 6,300.00	-35.71 % -3,500.00
331	PSIPE GRN. VASE ZELKOVA 2 1/2 IN CAL. 12-14 FT HT. B&B 10.0000	EACH	350.0000 3,500.00	225.0000 2,250.00	-35.71 % -1,250.00
332	PSIPE PAPERBARK MAPLE 1 IN CAL. 7-8 FT HT. B&B 6.0000	EACH	150.0000 900.00	225.0000 1,350.00	50.00 % 450.00
333	PSIPE CAN SERVICEBERRY 1 IN CAL. 7-8 FT HT. B&B 3.0000	EACH	150.0000 450.00	225.0000 675.00	50.00 % 225.00

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 07/25/2011

* * * BID CHECK REPORT * * *

TIME: 09:47

PS&E JOB NO : 11C516 REVISION NO :
 CONTRACT NO : 008199 REGION NO : 3
 VERSION NO : 3 WORK ORDER# : XL2431
 HWY : SR 000,161
 TITLE : SR 161
 24TH ST EAST TO MILTON WAY
 WIDENING
 11C516
 PROJECT : CM-0161(029)
 COUNTY(S) : PIERCE

BIDS OPENED ON : Aug 10 2011

AWARDED ON : Aug 17 2011

----- 4TH BIDDER -----

RODARTE CONSTRUCTION, INC.

17 EAST VALLEY HWY E

AUBURN WA 980711875

CONTRACTOR NUMBER : 100403

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
ALTERNATE A2					
334	PSIPE YOSHINO CHERRY 2 1/2 IN CAL. 12-14 FT HT. B&B 10.0000	EACH	350.0000 3,500.00	225.0000 2,250.00	-35.71% -1,250.00
335	PSIPE EVERGREEN EUNYMOUS 15-18 IN HT. #3 CONT. 73.0000	EACH	25.0000 1,825.00	7.0000 511.00	-72.00% -1,314.00
336	PSIPE 'WIRI BLUSH' HEBE 15-18 IN HT. #3 CONT. 76.0000	EACH	25.0000 1,900.00	7.0000 532.00	-72.00% -1,368.00
337	PSIPE 'NORTH LIGHT' DECID AZALEA 15-18 IN #2 CONT. 143.0000	EACH	20.0000 2,860.00	7.0000 1,001.00	-65.00% -1,859.00
338	PSIPE DWARF EURO CRANBERRY 15-18 IN #2 CONT. 138.0000	EACH	20.0000 2,760.00	7.0000 966.00	-65.00% -1,794.00
339	PSIPE FLOWERING QUINCE 15-18 IN #2 CONT. 174.0000	EACH	20.0000 3,480.00	7.0000 1,218.00	-65.00% -2,262.00
340	PSIPE COMPACT ESCALLONIA 15-18 IN #2 CONT. 152.0000	EACH	20.0000 3,040.00	7.0000 1,064.00	-65.00% -1,976.00
341	PSIPE DWARF FOTHERGILLA #2 CONT. 90.0000	EACH	20.0000 1,800.00	7.0000 630.00	-65.00% -1,170.00
342	PSIPE BLUE OAT GRASS #1 CONT. 121.0000	EACH	7.5000 907.50	7.0000 847.00	-6.67% -60.50
343	PSIPE DWARF MOUNTAIN LAUREL #2 CONT. 195.0000	EACH	15.0000 2,925.00	7.0000 1,365.00	-53.33% -1,560.00
344	PSIPE KOBOLD JAPANESE BARBERRY #2 CONT. 365.0000	EACH	15.0000 5,475.00	7.0000 2,555.00	-53.33% -2,920.00
345	PSIPE DWARF REDTWIG DOGWOOD #2 CONT. 364.0000	EACH	15.0000 5,460.00	7.0000 2,548.00	-53.33% -2,912.00
346	PSIPE DWARF HEAVENLY BAMBOO #2 CONT. 343.0000	EACH	15.0000 5,145.00	7.0000 2,401.00	-53.33% -2,744.00

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 07/25/2011

* * * BID CHECK REPORT * * *

TIME: 09:47

PS&E JOB NO : 11C516 REVISION NO :
 CONTRACT NO : 008199 REGION NO : 3
 VERSION NO : 3 WORK ORDER# : XL2431
 HWY : SR 000,161
 TITLE : SR 161
 24TH ST EAST TO MILTON WAY
 WIDENING
 11C516
 PROJECT : CM-0161(029)
 COUNTY(S) : PIERCE

BIDS OPENED ON : Aug 10 2011
 AWARDED ON : Aug 17 2011

----- 4TH BIDDER -----

RODARTE CONSTRUCTION, INC.
 17 EAST VALLEY HWY E

AUBURN WA 980711875
 CONTRACTOR NUMBER : 100403

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
ALTERNATE A2					
347	PSIPE DWARF FOUNTAIN GRASS #1 CONT. 359.0000	EACH	7.5000 2,692.50	7.0000 2,513.00	-6.67 % -179.50
348	PSIPE SHRUBBY CINQUEFOIL #1 CONT. 202.0000	EACH	7.5000 1,515.00	7.0000 1,414.00	-6.67 % -101.00
349	PSIPE KINNIKINNICK #1 CONT. 647.0000	EACH	5.0000 3,235.00	7.0000 4,529.00	40.00 % 1,294.00
350	PSIPE OAKWOOD COTONEASTER #1 CONT. 778.0000	EACH	5.0000 3,890.00	7.0000 5,446.00	40.00 % 1,556.00
351	PSIPE BEACH STRAWBERRY #1 CONT. 882.0000	EACH	5.0000 4,410.00	7.0000 6,174.00	40.00 % 1,764.00
352	PSIPE CREEPING BRAMBLE #1 CONT. 254.0000	EACH	5.0000 1,270.00	7.0000 1,778.00	40.00 % 508.00
353	PSIPE PAPRIKA COMMON YARROW #1 CONT. 430.0000	EACH	5.0000 2,150.00	7.0000 3,010.00	40.00 % 860.00
354	PSIPE DAYLILLIES #1 CONT. 430.0000	EACH	5.0000 2,150.00	7.0000 3,010.00	40.00 % 860.00
355	PSIPE BLUE CORNFLOWER ASTER #1 CONT. 430.0000	EACH	5.0000 2,150.00	7.0000 3,010.00	40.00 % 860.00
356	PSIPE 'WINSTON CHURCHILL' ASTER #1 CONT. 317.0000	EACH	5.0000 1,585.00	7.0000 2,219.00	40.00 % 634.00
357	PSIPE ZAGREB THREADLEAF COREOPSIS #1 CONT. 317.0000	EACH	5.0000 1,585.00	7.0000 2,219.00	40.00 % 634.00
358	PSIPE SAGE #1 CONT. 317.0000	EACH	5.0000 1,585.00	7.0000 2,219.00	40.00 % 634.00

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 07/25/2011

* * * BID CHECK REPORT * * *

TIME: 09:47

PS&E JOB NO : 11C516 REVISION NO :
 CONTRACT NO : 008199 REGION NO : 3
 VERSION NO : 3 WORK ORDER# : XL2431
 HWY : SR 000,161
 TITLE : SR 161
 24TH ST EAST TO MILTON WAY
 WIDENING
 11C516
 PROJECT : CM-0161(029)
 COUNTY(S) : PIERCE

BIDS OPENED ON : Aug 10 2011

AWARDED ON : Aug 17 2011

----- 4TH BIDDER -----

RODARTE CONSTRUCTION, INC.
 17 EAST VALLEY HWY E

AUBURN WA 980711875
 CONTRACTOR NUMBER : 100403

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
ALTERNATE A2					
359	PLANTER RAILING				
	56.0000	L.F.	180.0000	110.0000	-38.89%
			10,080.00	6,160.00	-3,920.00
ALTERNATE A2 TOTAL			<u>\$467,995.00</u>	<u>\$229,351.00</u>	<u>-50.99%</u>
ALTERNATE A3					
360	MOBILIZATION				
		L.S.			-71.17%
			38,150.00	11,000.00	-27,150.00
361	PLASTIC JUNCTION BOX MARKING				
	1.0000	EACH	25.0000	40.0000	60.00%
			25.00	40.00	15.00
362	ILLUMINATION SYSTEM SCX 2982-ADDITIONAL FEATURES				
		L.S.			-8.71%
			35,600.00	32,500.00	-3,100.00
363	ILLUMINATION SYSTEM SCX 2959-ADDITIONAL FEATURES				
		L.S.			29.68%
			69,400.00	90,000.00	20,600.00
364	ILLUMINATION SYSTEM SCX 2998-ADDITIONAL FEATURES				
		L.S.			-30.35%
			100,500.00	70,000.00	-30,500.00
365	ILLUMINATION SYSTEM SCX 2961-ADDITIONAL FEATURES				
		L.S.			-1.18%
			93,100.00	92,000.00	-1,100.00
366	ILLUMINATION SYSTEM SCX 2999-ADDITIONAL FEATURES				
		L.S.			-7.41%
			75,600.00	70,000.00	-5,600.00
367	IDENTITY SIGN PANEL AND SUPPORT				
	5.0000	EACH	1,000.0000	7,500.0000	650.00%
			5,000.00	37,500.00	32,500.00
ALTERNATE A3 TOTAL			<u>\$417,375.00</u>	<u>\$403,040.00</u>	<u>-3.43%</u>
BASE TOTAL			<u>\$12,285,768.14</u>	<u>\$13,587,079.74</u>	<u>10.59%</u>

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 07/25/2011

* * * BID CHECK REPORT * * *

TIME: 09:47

PS&E JOB NO : 11C516 REVISION NO :
 CONTRACT NO : 008199 REGION NO : 3
 VERSION NO : 3 WORK ORDER# : XL2431
 HWY : SR 000,161
 TITLE : SR 161
 24TH ST EAST TO MILTON WAY
 WIDENING
 11C516
 PROJECT : CM-0161(029)
 COUNTY(S) : PIERCE

BIDS OPENED ON : Aug 10 2011
 AWARDED ON : Aug 17 2011

----- 4TH BIDDER -----

RODARTE CONSTRUCTION, INC.
 17 EAST VALLEY HWY E
 AUBURN WA 980711875
 CONTRACTOR NUMBER : 100403

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
	BASE + A1 CONTRACT TOTAL (A)		<u>\$12,924,193.14</u>	<u>\$14,047,659.74</u>	<u>8.69%</u>
	BASE + A1 + A2 CONTRACT TOTAL (A)		<u>\$13,392,188.14</u>	<u>\$14,277,010.74</u>	<u>6.61%</u>
	BASE + A1 + A2 + A3 CONTRACT TOTAL (A)		<u>\$13,809,563.14</u>	<u>\$14,680,050.74</u>	<u>6.30%</u>

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

PS&E JOB NO: 11C516

* * * ALTERNATE COMBINATION BIDS * * *

BIDS OPENED ON:

CONTRACT NO: 008199

* * * RANKED BY DOLLAR AMOUNT * * *

Aug 10 2011

TITLE: SR 161

24TH ST EAST TO MILTON WAY

WIDENING

11C516

REGION: 3

HWY: SR 000,161

1	\$11,363,019.80	BASE + A1	TRI-STATE CONSTRUCTION, INC. 350 - 106TH AVE NE 98004-5732 PO BOX 3686 BELLEVUE, WA 980093686
2	\$11,946,824.70	BASE + A1	ICON MATERIALS DBA CPM DEVELOPMENT CORPORATION 6819 S 228TH ST KENT WA 98032-2961 PO BOX 88050 TUKWILA, WA 981382050
3	\$12,096,127.00	BASE + A1	NORTHWEST CONSTRUCTION, INC. 1408 140TH PL NE SUITE 101 BELLEVUE, WA 980073962
4	\$14,047,659.74	BASE + A1	RODARTE CONSTRUCTION, INC. 17 EAST VALLEY HWY E AUBURN, WA 980711875
5	\$11,580,103.80	BASE + A1 + A2	TRI-STATE CONSTRUCTION, INC. 350 - 106TH AVE NE 98004-5732 PO BOX 3686 BELLEVUE, WA 980093686
6	\$12,187,703.50	BASE + A1 + A2	ICON MATERIALS DBA CPM DEVELOPMENT CORPORATION 6819 S 228TH ST KENT WA 98032-2961 PO BOX 88050 TUKWILA, WA 981382050
7	\$12,352,120.00	BASE + A1 + A2	NORTHWEST CONSTRUCTION, INC. 1408 140TH PL NE SUITE 101 BELLEVUE, WA 980073962
8	\$14,277,010.74	BASE + A1 + A2	RODARTE CONSTRUCTION, INC. 17 EAST VALLEY HWY E AUBURN, WA 980711875

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

PS&E JOB NO: 11C516

* * * ALTERNATE COMBINATION BIDS * * *

BIDS OPENED ON:

CONTRACT NO: 008199

* * * RANKED BY DOLLAR AMOUNT * * *

Aug 10 2011

TITLE: SR 161

24TH ST EAST TO MILTON WAY

WIDENING

11C516

REGION: 3

HWY: SR 000,161

9	\$11,927,623.80	BASE + A1 + A2 + A3	TRI-STATE CONSTRUCTION, INC. 350 - 106TH AVE NE 98004-5732 PO BOX 3686 BELLEVUE, WA 980093686
10	\$12,620,625.50	BASE + A1 + A2 + A3	ICON MATERIALS DBA CPM DEVELOPMENT CORPORATION 6819 S 228TH ST KENT WA 98032-2961 PO BOX 88050 TUKWILA, WA 981382050
11	\$12,729,640.00	BASE + A1 + A2 + A3	NORTHWEST CONSTRUCTION, INC. 1408 140TH PL NE SUITE 101 BELLEVUE, WA 980073962
12	\$14,680,050.74	BASE + A1 + A2 + A3	RODARTE CONSTRUCTION, INC. 17 EAST VALLEY HWY E AUBURN, WA 980711875