

PS&E JOB NO : 12W082 REVISION NO :  
 CONTRACT NO : 008374 REGION NO : 6  
 VERSION NO : 2 WORK ORDER# : XL4066  
 HWY : SR 20  
 TITLE : SR 20 SPUR  
 FRIDAY HARBOR TERMINAL  
 PEDESTRIAN & SAFETY IMPROVEMENT  
 12W082  
 PROJECT : 2011(043)  
 COUNTY(S) : SAN JUAN

BIDS OPENED ON : Oct 17 2012  
 AWARDED ON : Nov 6 2012

----- 2ND BIDDER -----	----- 3RD BIDDER -----	----- 4TH BIDDER -----
STRIDER CONSTRUCTION CO., INC. 4721 NORTHWEST DR BELLINGHAM WA 982269019 CONTRACTOR NUMBER : 100157	C.A. CAREY CORPORATION 537 NW LOCUST ST 98027-2412 ISSAQUAH WA 980271006 CONTRACTOR NUMBER : 100134	AWARD CONSTRUCTION, INC. 980 WILLEYS LAKE RD FERNDALE WA 982489700 CONTRACTOR NUMBER : 100485

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
PREPARATION										
1	MOBILIZATION	L.S.			37.36 %			53.85 %		15.38 %
			18,200.00	25,000.00	6,800.00	28,000.00	9,800.00	21,000.00	2,800.00	
2	REMOVAL OF STRUCTURE AND OBSTRUCTION	L.S.			1.52 %			143.65 %		-3.55 %
			9,850.00	10,000.00	150.00	24,000.00	14,150.00	9,500.00	-350.00	
3	REMOVING CEMENT CONC. SIDEWALK	S.Y.			-79.17 %			-68.75 %		-43.75 %
	72.0000		48.0000	10.0000	-2,736.00	1,080.00	-2,376.00	27.0000	1,944.00	-1,512.00
4	REMOVING CEMENT CONC. CURB	L.F.			-72.22 %			-83.33 %		-58.33 %
	124.0000		18.0000	5.0000	-1,612.00	372.00	-1,860.00	7.5000	930.00	-1,302.00
5	REMOVING ASPHALT CONC. PAVEMENT	S.Y.			-84.85 %			-39.39 %		-27.27 %
	54.0000		33.0000	5.0000	-1,512.00	1,080.00	-702.00	24.0000	1,296.00	-486.00
6	REMOVING TRAFFIC ISLAND	S.Y.			-66.67 %			-55.56 %		-15.00 %
	60.0000		45.0000	15.0000	-1,800.00	1,200.00	-1,500.00	38.2500	2,295.00	-405.00
STRUCTURE										
7	STRUCTURE EXCAVATION CLASS A INCL. HAUL	C.Y.			-3.23 %			29.03 %		20.16 %
	115.5000		62.0000	60.0000	-231.00	9,240.00	2,079.00	74.5000	8,604.75	1,443.75
8	GRAVEL BACKFILL FOR WALL	C.Y.			-16.67 %			108.33 %		83.33 %
	62.0000		48.0000	40.0000	-496.00	6,200.00	3,224.00	88.0000	5,456.00	2,480.00
9	CONC. CLASS 4000 FOR RETAINING WALL	C.Y.			143.75 %			40.00 %		54.38 %
	44.4000		800.0000	1,950.0000	51,060.00	49,728.00	14,208.00	1,235.0000	54,834.00	19,314.00
10	GALVANIZED ST. REINF. BAR FOR RETAINING WALL	LB.			25.00 %			500.00 %		350.00 %
	2695.0000		2.0000	2.5000	1,347.50	32,340.00	26,950.00	9.0000	24,255.00	18,865.00

PS&E JOB NO : 12W082 REVISION NO :  
 CONTRACT NO : 008374 REGION NO : 6  
 VERSION NO : 2 WORK ORDER# : XL4066  
 HWY : SR 20  
 TITLE : SR 20 SPUR  
 FRIDAY HARBOR TERMINAL  
 PEDESTRIAN & SAFETY IMPROVEMENT  
 12W082  
 PROJECT : 2011(043)  
 COUNTY(S) : SAN JUAN

BIDS OPENED ON : Oct 17 2012  
 AWARDED ON : Nov 6 2012

----- 2ND BIDDER -----	----- 3RD BIDDER -----	----- 4TH BIDDER -----
STRIDER CONSTRUCTION CO., INC. 4721 NORTHWEST DR BELLINGHAM WA 982269019 CONTRACTOR NUMBER : 100157	C.A. CAREY CORPORATION 537 NW LOCUST ST 98027-2412 ISSAQUAH WA 980271006 CONTRACTOR NUMBER : 100134	AWARD CONSTRUCTION, INC. 980 WILLEYS LAKE RD FERNDAL WA 982489700 CONTRACTOR NUMBER : 100485

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		
STRUCTURE									
11	PEDESTRIAN GUARDRAIL AND HANDRAIL	L.S.			183.69 %			20.57 %	108.58 %
			14,100.00	40,000.00	25,900.00	17,000.00	2,900.00	29,410.00	15,310.00
12	STAIRS	L.S.			33.33 %			0.00 %	63.33 %
			15,000.00	20,000.00	5,000.00	15,000.00	0.00	24,500.00	9,500.00
EROSION CNTL AND ROADSIDE RESTORATION									
13	ESC LEAD	DAY	5.0000	100.0000	50.0000	100.0000	0.00 %	70.0000	-30.00 %
				500.00	250.00	500.00	0.00	350.00	-150.00
14	INLET PROTECTION	EACH	3.0000	230.0000	100.0000	150.0000	-34.78 %	85.0000	-63.04 %
				690.00	300.00	450.00	-240.00	255.00	-435.00
15	PRESERVING/RELOCATING PLANTINGS	L.S.			150.00 %			150.00 %	235.00 %
				2,000.00	5,000.00	3,000.00	5,000.00	3,000.00	6,700.00
16	PRESERVING TREE	L.S.			0.00 %			400.00 %	10.00 %
				1,000.00	1,000.00	5,000.00	4,000.00	1,100.00	100.00
TRAFFIC									
17	MOUNTABLE CEMENT CONC. TRAFFIC CURB	L.F.	161.0000	32.0000	48.5000	45.0000	40.63 %	25.0000	-21.88 %
				5,152.00	7,808.50	7,245.00	2,093.00	4,025.00	-1,127.00
18	EXTRUDED CURB	L.F.	325.0000	49.0000	12.0000	20.0000	-59.18 %	14.0000	-71.43 %
				15,925.00	3,900.00	6,500.00	-9,425.00	4,550.00	-11,375.00
19	PLASTIC CROSSWALK LINE	S.F.	210.0000	11.0000	10.0000	15.0000	36.36 %	17.0000	54.55 %
				2,310.00	2,100.00	3,150.00	840.00	3,570.00	1,260.00

PS&E JOB NO : 12W082 REVISION NO :  
 CONTRACT NO : 008374 REGION NO : 6  
 VERSION NO : 2 WORK ORDER# : XL4066  
 HWY : SR 20  
 TITLE : SR 20 SPUR  
 FRIDAY HARBOR TERMINAL  
 PEDESTRIAN & SAFETY IMPROVEMENT  
 12W082  
 PROJECT : 2011(043)  
 COUNTY(S) : SAN JUAN

BIDS OPENED ON : Oct 17 2012  
 AWARDED ON : Nov 6 2012

----- 2ND BIDDER -----	----- 3RD BIDDER -----	----- 4TH BIDDER -----
STRIDER CONSTRUCTION CO., INC. 4721 NORTHWEST DR BELLINGHAM WA 982269019 CONTRACTOR NUMBER : 100157	C.A. CAREY CORPORATION 537 NW LOCUST ST 98027-2412 ISSAQUAH WA 980271006 CONTRACTOR NUMBER : 100134	AWARD CONSTRUCTION, INC. 980 WILLEYS LAKE RD FERNDALE WA 982489700 CONTRACTOR NUMBER : 100485

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER		% DIFF./ AMT.DIFF.	4TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
TRAFFIC													
20	THERMOPLASTIC CROSSWALK PATTERN												
	880.0000	S.F.	18.0000	22.5000	25.00 %	26.0000	44.44 %	22.7000	26.11 %				
			15,840.00	19,800.00	3,960.00	22,880.00	7,040.00	19,976.00	4,136.00				
21	PERMANENT SIGNING												
		L.S.			-2.44 %		46.34 %		278.05 %				
			2,050.00	2,000.00	-50.00	3,000.00	950.00	7,750.00	5,700.00				
22	PEDESTRIAN TRAFFIC CONTROL												
		L.S.			150.00 %		200.00 %		225.00 %				
			2,000.00	5,000.00	3,000.00	6,000.00	4,000.00	6,500.00	4,500.00				
23	PROJECT TEMPORARY TRAFFIC CONTROL												
		L.S.			300.00 %		100.00 %		95.00 %				
			2,000.00	8,000.00	6,000.00	4,000.00	2,000.00	3,900.00	1,900.00				
24	INFORMATION KIOSK												
		L.S.			-50.00 %		0.00 %		57.14 %				
			7,000.00	3,500.00	-3,500.00	7,000.00	0.00	11,000.00	4,000.00				
OTHER ITEMS													
25	CURE BOX												
		L.S.			50.00 %		-75.00 %		-25.00 %				
			2,000.00	3,000.00	1,000.00	500.00	-1,500.00	1,500.00	-500.00				
26	STRUCTURE SURVEYING												
		L.S.			50.00 %		75.00 %		30.00 %				
			2,000.00	3,000.00	1,000.00	3,500.00	1,500.00	2,600.00	600.00				
27	ROADWAY SURVEYING												
		L.S.			150.00 %		250.00 %		160.00 %				
			1,000.00	2,500.00	1,500.00	3,500.00	2,500.00	2,600.00	1,600.00				
28	ADJUST JUNCTION BOX												
	5.0000	EACH	200.0000	200.0000	0.00 %	500.0000	150.00 %	1,100.0000	450.00 %				
			1,000.00	1,000.00	0.00	2,500.00	1,500.00	5,500.00	4,500.00				
29	UTILTY VAULT NO. 1 MODIFICATIONS												
		L.S.			108.33 %		108.33 %		575.00 %				
			1,200.00	2,500.00	1,300.00	2,500.00	1,300.00	8,100.00	6,900.00				

PS&E JOB NO : 12W082 REVISION NO :  
 CONTRACT NO : 008374 REGION NO : 6  
 VERSION NO : 2 WORK ORDER# : XL4066  
 HWY : SR 20  
 TITLE : SR 20 SPUR  
 FRIDAY HARBOR TERMINAL  
 PEDESTRIAN & SAFETY IMPROVEMENT  
 12W082  
 PROJECT : 2011(043)  
 COUNTY(S) : SAN JUAN

BIDS OPENED ON : Oct 17 2012  
 AWARDED ON : Nov 6 2012

----- 2ND BIDDER -----	----- 3RD BIDDER -----	----- 4TH BIDDER -----
STRIDER CONSTRUCTION CO., INC. 4721 NORTHWEST DR BELLINGHAM WA 982269019 CONTRACTOR NUMBER : 100157	C.A. CAREY CORPORATION 537 NW LOCUST ST 98027-2412 ISSAQUAH WA 980271006 CONTRACTOR NUMBER : 100134	AWARD CONSTRUCTION, INC. 980 WILLEYS LAKE RD FERNDALE WA 982489700 CONTRACTOR NUMBER : 100485

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER		% DIFF./ AMT.DIFF.	4TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
OTHER ITEMS													
30	DETECTABLE WARNING SURFACE												
	20.0000	S.F.	60.0000	35.0000	-41.67 %	75.0000	25.00 %	62.5000	4.17 %				
			1,200.00	700.00	-500.00	1,500.00	300.00	1,250.00	50.00				
31	CEMENT CONC. SIDEWALK												
	96.0000	S.Y.	87.0000	17.0000	-80.46 %	75.0000	-13.79 %	91.7500	5.46 %				
			8,352.00	1,632.00	-6,720.00	7,200.00	-1,152.00	8,808.00	456.00				
32	CEMENT CONC. SIDEWALK - FOR ACCESS RAMP												
	40.0000	S.Y.	87.0000	70.0000	-19.54 %	75.0000	-13.79 %	170.0000	95.40 %				
			3,480.00	2,800.00	-680.00	3,000.00	-480.00	6,800.00	3,320.00				
33	CEMENT CONC. CURB RAMP TYPE PERPENDICULAR A												
	4.0000	EACH	1,800.0000	1,500.0000	-16.67 %	1,100.0000	-38.89 %	1,700.0000	-5.56 %				
			7,200.00	6,000.00	-1,200.00	4,400.00	-2,800.00	6,800.00	-400.00				
34	DELETED ITEM												
	0.0100	EACH	0.0001	0.0000	0.00 %	0.0000	0.00 %	0.0000	0.00 %				
			0.00	0.00	0.00	0.00	0.00	0.00	0.00				
35	REIMBURSEMENT FOR THIRD PARTY DAMAGE												
		EST.			0.00 %		0.00 %		0.00 %				
			5.00	5.00		5.00		5.00					
36	MINOR CHANGE												
		CALC			0.00 %		0.00 %		0.00 %				
			-1.00	-1.00		-1.00		-1.00					
37	SPCC PLAN												
		L.S.			100.00 %		100.00 %		0.00 %				
			500.00	1,000.00	500.00	1,000.00	500.00	500.00	0.00				
CONTRACT TOTAL			\$202,770.00	\$283,032.00	39.58%	\$285,569.00	40.83%	\$298,162.75	47.04%				
BASE TOTAL			\$202,770.00	\$283,032.00	39.58%	\$285,569.00	40.83%	\$298,162.75	47.04%				

PS&E JOB NO : 12W082 REVISION NO :  
 CONTRACT NO : 008374 REGION NO : 6  
 VERSION NO : 2 WORK ORDER# : XL4066  
 HWY : SR 20  
 TITLE : SR 20 SPUR  
 FRIDAY HARBOR TERMINAL  
 PEDESTRIAN & SAFETY IMPROVEMENT  
 12W082  
 PROJECT : 2011(043)  
 COUNTY(S) : SAN JUAN

BIDS OPENED ON : Oct 17 2012  
 AWARDED ON : Nov 6 2012

----- 5TH BIDDER ----- ----- LOW BIDDER -----  
 INTERWEST CONSTRUCTION, INC. HB HANSEN CONSTRUCTION, INC.  
 609 N HILL BLVD 8803 NORTHWOOD RD  
 98264-9363  
 BURLINGTON WA 982334600 LYNDEN WA 982640266  
 CONTRACTOR NUMBER : 100408 CONTRACTOR NUMBER : 100901 CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
PREPARATION									
1	MOBILIZATION	L.S.			59.34 %		-12.09 %		
			18,200.00	29,000.00	10,800.00	16,000.00	-2,200.00		
2	REMOVAL OF STRUCTURE AND OBSTRUCTION	L.S.			52.28 %		-85.79 %		
			9,850.00	15,000.00	5,150.00	1,400.00	-8,450.00		
3	REMOVING CEMENT CONC. SIDEWALK	S.Y.			-37.50 %		-10.42 %		
	72.0000		48.0000	30.0000	-1,296.00	43.0000	-360.00		
			3,456.00	2,160.00		3,096.00			
4	REMOVING CEMENT CONC. CURB	L.F.			-33.33 %		5.56 %		
	124.0000		18.0000	12.0000	-744.00	19.0000	124.00		
			2,232.00	1,488.00		2,356.00			
5	REMOVING ASPHALT CONC. PAVEMENT	S.Y.			-54.55 %		15.15 %		
	54.0000		33.0000	15.0000	-972.00	38.0000	270.00		
			1,782.00	810.00		2,052.00			
6	REMOVING TRAFFIC ISLAND	S.Y.			-44.44 %		-11.11 %		
	60.0000		45.0000	25.0000	-1,200.00	40.0000	-300.00		
			2,700.00	1,500.00		2,400.00			
STRUCTURE									
7	STRUCTURE EXCAVATION CLASS A INCL. HAUL	C.Y.			-45.16 %		-6.45 %		
	115.5000		62.0000	34.0000	-3,234.00	58.0000	-462.00		
			7,161.00	3,927.00		6,699.00			
8	GRAVEL BACKFILL FOR WALL	C.Y.			87.50 %		104.17 %		
	62.0000		48.0000	90.0000	2,604.00	98.0000	3,100.00		
			2,976.00	5,580.00		6,076.00			
9	CONC. CLASS 4000 FOR RETAINING WALL	C.Y.			50.00 %		-37.50 %		
	44.4000		800.0000	1,200.0000	17,760.00	500.0000	-13,320.00		
			35,520.00	53,280.00		22,200.00			
10	GALVANIZED ST. REINF. BAR FOR RETAINING WALL	LB.			110.00 %		-50.00 %		
	2695.0000		2.0000	4.2000	5,929.00	1.0000	-2,695.00		
			5,390.00	11,319.00		2,695.00			

PS&E JOB NO : 12W082 REVISION NO :  
 CONTRACT NO : 008374 REGION NO : 6  
 VERSION NO : 2 WORK ORDER# : XL4066  
 HWY : SR 20  
 TITLE : SR 20 SPUR  
 FRIDAY HARBOR TERMINAL  
 PEDESTRIAN & SAFETY IMPROVEMENT  
 12W082  
 PROJECT : 2011(043)  
 COUNTY(S) : SAN JUAN

BIDS OPENED ON : Oct 17 2012  
 AWARDED ON : Nov 6 2012

----- 5TH BIDDER ----- ----- LOW BIDDER -----  
 INTERWEST CONSTRUCTION, INC. HB HANSEN CONSTRUCTION, INC.  
 609 N HILL BLVD 8803 NORTHWOOD RD  
 98264-9363  
 BURLINGTON WA 982334600 LYNDEN WA 982640266  
 CONTRACTOR NUMBER : 100408 CONTRACTOR NUMBER : 100901 CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		5TH BIDDER		LOW BIDDER		
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
STRUCTURE									
11	PEDESTRIAN GUARDRAIL AND HANDRAIL	L.S.		151.77 %		77.30 %			
			14,100.00	21,400.00	35,500.00	10,900.00			
12	STAIRS	L.S.		260.00 %		-24.67 %			
			15,000.00	39,000.00	54,000.00	-3,700.00			
EROSION CNTL AND ROADSIDE RESTORATION									
13	ESC LEAD	DAY	5.0000	-50.00 %	100.0000	1,050.00 %			
			500.00	-250.00	50.0000	5,250.00			
14	INLET PROTECTION	EACH	3.0000	-56.52 %	230.0000	50.00 %			
			690.00	-390.00	100.0000	345.00			
15	PRESERVING/RELOCATING PLANTINGS	L.S.		25.00 %		25.00 %			
			2,000.00	500.00	2,500.00	500.00			
16	PRESERVING TREE	L.S.		150.00 %		-45.00 %			
			1,000.00	1,500.00	2,500.00	-450.00			
TRAFFIC									
17	MOUNTABLE CEMENT CONC. TRAFFIC CURB	L.F.	161.0000	12.50 %	32.0000	43.75 %			
			5,152.00	644.00	36.0000	2,254.00			
18	EXTRUDED CURB	L.F.	325.0000	-71.43 %	49.0000	-71.43 %			
			15,925.00	-11,375.00	14.0000	-11,375.00			
19	PLASTIC CROSSWALK LINE	S.F.	210.0000	54.55 %	11.0000	0.00 %			
			2,310.00	1,260.00	17.0000	2,310.00			

PS&E JOB NO : 12W082 REVISION NO :  
 CONTRACT NO : 008374 REGION NO : 6  
 VERSION NO : 2 WORK ORDER# : XL4066  
 HWY : SR 20  
 TITLE : SR 20 SPUR  
 FRIDAY HARBOR TERMINAL  
 PEDESTRIAN & SAFETY IMPROVEMENT  
 12W082  
 PROJECT : 2011(043)  
 COUNTY(S) : SAN JUAN

BIDS OPENED ON : Oct 17 2012  
 AWARDED ON : Nov 6 2012

----- 5TH BIDDER ----- ----- LOW BIDDER -----  
 INTERWEST CONSTRUCTION, INC. HB HANSEN CONSTRUCTION, INC.  
 609 N HILL BLVD 8803 NORTHWOOD RD  
 98264-9363  
 BURLINGTON WA 982334600 LYNDEN WA 982640266  
 CONTRACTOR NUMBER : 100408 CONTRACTOR NUMBER : 100901 CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	5TH BIDDER		% DIFF./ AMT.DIFF.	LOW BIDDER		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT				
TRAFFIC											
20	THERMOPLASTIC CROSSWALK PATTERN										
	880.0000	S.F.	18.0000	22.0000	22.22 %	21.0000	16.67 %				
			15,840.00	19,360.00	3,520.00	18,480.00	2,640.00				
21	PERMANENT SIGNING										
		L.S.			95.12 %		60.98 %				
			2,050.00	4,000.00	1,950.00	3,300.00	1,250.00				
22	PEDESTRIAN TRAFFIC CONTROL										
		L.S.			75.00 %		-42.50 %				
			2,000.00	3,500.00	1,500.00	1,150.00	-850.00				
23	PROJECT TEMPORARY TRAFFIC CONTROL										
		L.S.			800.00 %		-42.50 %				
			2,000.00	18,000.00	16,000.00	1,150.00	-850.00				
24	INFORMATION KIOSK										
		L.S.			-50.00 %		-25.71 %				
			7,000.00	3,500.00	-3,500.00	5,200.00	-1,800.00				
OTHER ITEMS											
25	CURE BOX										
		L.S.			-25.00 %		-10.00 %				
			2,000.00	1,500.00	-500.00	1,800.00	-200.00				
26	STRUCTURE SURVEYING										
		L.S.			40.00 %		7.50 %				
			2,000.00	2,800.00	800.00	2,150.00	150.00				
27	ROADWAY SURVEYING										
		L.S.			180.00 %		115.00 %				
			1,000.00	2,800.00	1,800.00	2,150.00	1,150.00				
28	ADJUST JUNCTION BOX										
	5.0000	EACH	200.0000	1,000.0000	400.00 %	600.0000	200.00 %				
			1,000.00	5,000.00	4,000.00	3,000.00	2,000.00				
29	UTILTY VAULT NO. 1 MODIFICATIONS										
		L.S.			316.67 %		125.00 %				
			1,200.00	5,000.00	3,800.00	2,700.00	1,500.00				

PS&E JOB NO : 12W082 REVISION NO :  
 CONTRACT NO : 008374 REGION NO : 6  
 VERSION NO : 2 WORK ORDER# : XL4066  
 HWY : SR 20  
 TITLE : SR 20 SPUR  
 FRIDAY HARBOR TERMINAL  
 PEDESTRIAN & SAFETY IMPROVEMENT  
 12W082  
 PROJECT : 2011(043)  
 COUNTY(S) : SAN JUAN

BIDS OPENED ON : Oct 17 2012  
 AWARDED ON : Nov 6 2012

----- 5TH BIDDER ----- ----- LOW BIDDER -----  
 INTERWEST CONSTRUCTION, INC. HB HANSEN CONSTRUCTION, INC.  
 609 N HILL BLVD 8803 NORTHWOOD RD  
 98264-9363  
 BURLINGTON WA 982334600 LYNDEN WA 982640266  
 CONTRACTOR NUMBER : 100408 CONTRACTOR NUMBER : 100901 CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	5TH BIDDER		% DIFF./ AMT.DIFF.	LOW BIDDER		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT				
OTHER ITEMS											
30	DETECTABLE WARNING SURFACE										
	20.0000	S.F.	60.0000	34.0000	-43.33 %	50.0000	-16.67 %				
			1,200.00	680.00	-520.00	1,000.00	-200.00				
31	CEMENT CONC. SIDEWALK										
	96.0000	S.Y.	87.0000	85.0000	-2.30 %	92.0000	5.75 %				
			8,352.00	8,160.00	-192.00	8,832.00	480.00				
32	CEMENT CONC. SIDEWALK - FOR ACCESS RAMP										
	40.0000	S.Y.	87.0000	85.0000	-2.30 %	105.0000	20.69 %				
			3,480.00	3,400.00	-80.00	4,200.00	720.00				
33	CEMENT CONC. CURB RAMP TYPE PERPENDICULAR A										
	4.0000	EACH	1,800.0000	2,000.0000	11.11 %	1,350.0000	-25.00 %				
			7,200.00	8,000.00	800.00	5,400.00	-1,800.00				
34	DELETED ITEM										
	0.0100	EACH	0.0001	0.0000	0.00 %	0.0000	0.00 %				
			0.00	0.00	0.00	0.00	0.00				
35	REIMBURSEMENT FOR THIRD PARTY DAMAGE										
	EST.				0.00 %		0.00 %				
			5.00	5.00		5.00					
36	MINOR CHANGE										
		CALC			0.00 %		0.00 %				
			-1.00	-1.00		-1.00					
37	SPCC PLAN										
		L.S.			40.00 %		-30.00 %				
			500.00	700.00	200.00	350.00	-150.00				
CONTRACT TOTAL			<u>\$202,770.00</u>	<u>\$319,434.00</u>	57.54%	<u>\$186,241.00</u>	-8.15%			<u>\$0.00</u>	
LOW BIDDER REJECTED											
BASE TOTAL			<u>\$202,770.00</u>	<u>\$319,434.00</u>	57.54%	<u>\$186,241.00</u>	-8.15%			<u>NO BID THIS ALTERNATE</u>	
LOW BIDDER REJECTED											