

PS&E JOB NO : 13A023 REVISION NO :  
 CONTRACT NO : 008518 REGION NO : 1  
 VERSION NO : 6 WORK ORDER# : XL4492  
 HWY : SR 005  
 TITLE : I-5  
 SKAGIT RIVER BRIDGE  
 BRIDGE ELEMENTS REPAIR  
 13A023  
 PROJECT : ER-1303 (001)  
 COUNTY(S) : SKAGIT

BIDS OPENED ON : Aug 7 2013  
 AWARDED ON : Aug 7 2013

----- LOW BIDDER -----  
 PCL CIVIL CONSTRUCTORS, INC.  
 1011 NE HIGH STREET SUITE 215  
 ISSAQUAH WA 980297416  
 CONTRACTOR NUMBER : 100486

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
PREPARATION					
1	MOBILIZATION	L.S.			
			250,000.00	270,000.00	8.00 % 20,000.00
					-100.00 % 0.00
STRUCTURE					
2	BRIDGE NO. 5/712 PORTAL AND SWAY FRAME MODIFICATIONS	L.S.			
			2,000,000.00	1,470,310.00	-26.48 % -529,690.00
					-100.00 % 0.00
3	BRIDGE NO. 5/712 CHORD AND FLOORBEAM RIVET REPLACEMENT	L.S.			
			200,000.00	500,000.00	150.00 % 300,000.00
					-100.00 % 0.00
4	CONTAINMENT OF ABRASIVES	L.S.			
			120,000.00	100,000.00	-16.67 % -20,000.00
					-100.00 % 0.00
5	TESTING AND DISPOSAL OF CONTAINMENT WASTE	EST.			
			24,000.00	24,000.00	0.00 % 0.00
					0.00 % 0.00
EROSION CONTROL AND ROADSIDE PLANTING					
6	ESC LEAD	DAY			
	8.0000		50.0000	150.0000	200.00 % 100.0000
			400.00	1,200.00	800.00 % 800.00
					-100.00 % 0.00
7	EROSION/WATER POLLUTION CONTROL	EST.			
			3,500.00	3,500.00	0.00 % 0.00
					0.00 % 0.00
TRAFFIC					
8	TRANSPORTABLE ATTENUATOR(S)	EACH			
	4.0000		2,500.0000	3,800.0000	52.00 % 1,300.0000
			10,000.00	15,200.00	52.00 % 5,200.00
					-100.00 % 0.00

PS&E JOB NO : 13A023 REVISION NO :  
 CONTRACT NO : 008518 REGION NO : 1  
 VERSION NO : 6 WORK ORDER# : XL4492  
 HWY : SR 005  
 TITLE : I-5  
 SKAGIT RIVER BRIDGE  
 BRIDGE ELEMENTS REPAIR  
 13A023  
 PROJECT : ER-1303 (001)  
 COUNTY(S) : SKAGIT

BIDS OPENED ON : Aug 7 2013  
 AWARDED ON : Aug 7 2013

----- LOW BIDDER -----  
 PCL CIVIL CONSTRUCTORS, INC.  
 1011 NE HIGH STREET SUITE 215  
 ISSAQUAH WA 980297416  
 CONTRACTOR NUMBER : 100486

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
TRAFFIC					
9	OPERATION OF TRANSPORTABLE ATTENUATOR(S)				
	468.0000	HR	35.0000	71.0000	102.86 %
			16,380.00	33,228.00	16,848.00
					0.00
10	REPAIR TRANSPORTABLE ATTENUATOR(S)				
	EST.				0.00 %
			10,000.00	10,000.00	0.00
11	SEQUENTIAL ARROW SIGN				
	468.0000	HR	3.0000	4.0000	33.33 %
			1,404.00	1,872.00	468.00
					0.00
12	PORTABLE CHANGEABLE MESSAGE SIGN				
	1200.0000	HR	8.0000	5.5000	-31.25 %
			9,600.00	6,600.00	-3,000.00
					0.00
13	OTHER TEMPORARY TRAFFIC CONTROL				
	L.S.				-23.33 %
			30,000.00	23,000.00	-7,000.00
					0.00
14	OTHER TRAFFIC CONTROL LABOR				
	320.0000	HR	55.0000	71.0000	29.09 %
			17,600.00	22,720.00	5,120.00
					0.00
15	TRAFFIC CONTROL SUPERVISOR				
	L.S.				60.00 %
			20,000.00	32,000.00	12,000.00
					0.00
16	CONSTRUCTION SIGNS CLASS A				
	264.0000	S.F.	25.0000	21.0000	-16.00 %
			6,600.00	5,544.00	-1,056.00
					0.00
17	EXISTING CLASS A SIGN REMOVAL AND MAINTENANCE				
	L.S.				57.04 %
			5,540.00	8,700.00	3,160.00
					0.00
OTHER ITEMS					
18	INCENTIVE EARLY COMPL.				
	EST.				0.00 %
			200,000.00	200,000.00	0.00

DOT\_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 07/19/2013

\* \* \* BID CHECK REPORT \* \* \*

TIME: 09:37

PS&E JOB NO : 13A023 REVISION NO :  
 CONTRACT NO : 008518 REGION NO : 1  
 VERSION NO : 6 WORK ORDER# : XL4492  
 HWY : SR 005  
 TITLE : I-5  
 SKAGIT RIVER BRIDGE  
 BRIDGE ELEMENTS REPAIR  
 13A023  
 PROJECT : ER-1303 (001)  
 COUNTY(S) : SKAGIT

BIDS OPENED ON : Aug 7 2013  
 AWARDED ON : Aug 7 2013

----- LOW BIDDER -----

PCL CIVIL CONSTRUCTORS, INC.  
 1011 NE HIGH STREET SUITE 215  
 ISSAQUAH WA 980297416  
 CONTRACTOR NUMBER : 100486

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
OTHER ITEMS					
19	TYPE B PROGRESS SCHEDULE				
		L.S.			
			5,000.00	5,000.00	0.00 %
					-100.00 %
20	FORCE ACCOUNT MISCELLANEOUS STEEL REPAIR				
		EST.			
			5,000.00	5,000.00	0.00 %
					0.00 %
21	REIMBURSEMENT FOR THIRD PARTY DAMAGE				
		EST.			
			5.00	5.00	0.00 %
					0.00 %
22	MINOR CHANGE				
		CALC			
			-4.00	-4.00	0.00 %
					0.00 %
23	SPCC PLAN				
		L.S.			
			2,000.00	1,200.00	-40.00 %
					-100.00 %
	CONTRACT TOTAL		<u>\$2,937,025.00</u>	<u>\$2,739,075.00</u>	-6.74%
					\$0.00
	BASE TOTAL		<u>\$2,937,025.00</u>	<u>\$2,739,075.00</u>	-6.74%