

PS&E JOB NO : 14Y013 REVISION NO :
 CONTRACT NO : 008692 REGION NO : 5
 VERSION NO : 3 WORK ORDER# : XL4570
 HWY : SR 090
 TITLE : SCR
 REGION WIDE BASIC SAFETY -
 GUARDRAIL
 14Y013
 PROJECT : HP-S-SF-9999(665)
 COUNTY(S) : KING, KITTITAS

BIDS OPENED ON : Jan 7 2015
 AGENCY DID NOT EXECUTE : Jan 12 2015

----- LOW BIDDER ----- ----- 2ND BIDDER ----- ----- 3RD BIDDER -----
 PETERSEN BROTHERS, INC. COLUMBIA RIVER CONTRACTORS, II DIRT AND AGGREGATE INTERCHANGI
 2008 EAST VALLEY HIGHWAY 15701 SE 135TH AVE 20905 NE SANDY BLVD
 97015-8908
 SUMNER WA 983909579 CLACKAMAS OR 970151070 FAIRVIEW OR 970247785
 CONTRACTOR NUMBER : 651100 CONTRACTOR NUMBER : 100426 CONTRACTOR NUMBER : 221850

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST. PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
PREPARATION									
1	MOBILIZATION	L.S.			-23.38 %		84.42 %		64.87 %
			11,948.52	9,155.46	-2,793.06	22,035.00	10,086.48	19,700.00	7,751.48
2	REMOVING GUARDRAIL	L.F.			-37.25 %		31.25 %		-25.00 %
	812.5000		4.0000	2.5100	-1,210.63	5.2500	1,015.63	3.0000	-812.50
			3,250.00	2,039.38		4,265.63		2,437.50	
3	REMOVING GUARDRAIL ANCHOR	EACH			-23.16 %		19.57 %		52.17 %
	3.0000		230.0000	176.7400	-159.78	275.0000	135.00	350.0000	360.00
			690.00	530.22		825.00		1,050.00	
SURFACING									
4	CRUSHED SURFACING BASE COURSE	C.Y.			59.40 %		378.57 %		14.29 %
	17.0000		70.0000	111.5800	706.86	335.0000	4,505.00	80.0000	170.00
			1,190.00	1,896.86		5,695.00		1,360.00	
TRAFFIC									
5	BEAM GUARDRAIL POST	EACH			11.97 %		0.00 %		15.38 %
	174.0000		65.0000	72.7800	1,353.72	65.0000	0.00	75.0000	1,740.00
			11,310.00	12,663.72		11,310.00		13,050.00	
6	BEAM GUARDRAIL BLOCK	EACH			-44.60 %		6.67 %		133.33 %
	245.0000		15.0000	8.3100	-1,639.05	16.0000	245.00	35.0000	4,900.00
			3,675.00	2,035.95		3,920.00		8,575.00	
7	STRAIGHTEN TURNED BLOCK	EACH			-49.70 %		40.00 %		100.00 %
	57.0000		10.0000	5.0300	-283.29	14.0000	228.00	20.0000	570.00
			570.00	286.71		798.00		1,140.00	
8	BEAM GUARDRAIL TYPE 1	L.F.			12.00 %		2.78 %		11.11 %
	743.7500		18.0000	20.1600	1,606.50	18.5000	371.88	20.0000	1,487.50
			13,387.50	14,994.00		13,759.38		14,875.00	
9	BEAM GUARDRAIL FLARED TERMINAL	EACH			-2.40 %		1.35 %		35.14 %
	1.0000		1,850.0000	1,805.6700	-44.33	1,875.0000	25.00	2,500.0000	650.00
			1,850.00	1,805.67		1,875.00		2,500.00	
10	BEAM GUARDRAIL TYPE 1 BURIED TERMINAL TYPE 2	EACH			244.44 %		106.67 %		30.89 %
	1.0000		1,500.0000	5,166.6300	3,666.63	3,100.0000	1,600.00	1,963.3600	463.36
			1,500.00	5,166.63		3,100.00		1,963.36	
11	BEAM GUARDRAIL ANCHOR TYPE 4	EACH			-24.16 %		-20.59 %		17.65 %
	1.0000		850.0000	644.6500	-205.35	675.0000	-175.00	1,000.0000	150.00
			850.00	644.65		675.00		1,000.00	

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

* * * BID CHECK REPORT * * *

DATE: 01/05/2015

TIME: 16:01

PS&E JOB NO : 14Y013 REVISION NO :
 CONTRACT NO : 008692 REGION NO : 5
 VERSION NO : 3 WORK ORDER# : XL4570

BIDS OPENED ON : Jan 7 2015
 ALL BIDS REJECTED : Jan 12 2015

HWY : SR 090	----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
TITLE : SCR	PETERSEN BROTHERS, INC.	COLUMBIA RIVER CONTRACTORS, I	DIRT AND AGGREGATE INTERCHANGI
REGION WIDE BASIC SAFETY -	2008 EAST VALLEY HIGHWAY	15701 SE 135TH AVE	20905 NE SANDY BLVD
GUARDRAIL		97015-8908	
14Y013	SUMNER WA 983909579	CLACKAMAS OR 970151070	FAIRVIEW OR 970247785
PROJECT : HP-S-SF-9999(665)	CONTRACTOR NUMBER : 651100	CONTRACTOR NUMBER : 100426	CONTRACTOR NUMBER : 221850
COUNTY(S) : KING, KITTITAS			

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
TRAFFIC										
12	REMOVING AND RESETTING BEAM GUARDRAIL									
	7512.5000	L.F.	15.0000	8.8100	-41.27 %	9.0000	-40.00 %	10.0000	-33.33 %	
			112,687.50	66,185.13	-46,502.38	67,612.50	-45,075.00	75,125.00	-37,562.50	
13	RAISING EXISTING BEAM GUARDRAIL									
	3962.5000	L.F.	4.0000	5.9700	49.25 %	3.7500	-6.25 %	7.2500	81.25 %	
			15,850.00	23,656.13	7,806.13	14,859.38	-990.63	28,728.13	12,878.13	
14	TRANSPORTABLE ATTENUATOR									
	1.0000	EACH	3,500.0000	7,535.8300	115.31 %	1,000.0000	-71.43 %	6,500.0000	85.71 %	
			3,500.00	7,535.83	4,035.83	1,000.00	-2,500.00	6,500.00	3,000.00	
15	OPERATION OF TRANSPORTABLE ATTENUATOR									
	120.0000	HR	62.0000	62.8700	1.40 %	16.5000	-73.39 %	20.0000	-67.74 %	
			7,440.00	7,544.40	104.40	1,980.00	-5,460.00	2,400.00	-5,040.00	
16	REPAIR TRANSPORTABLE ATTENUATOR									
		EST.			0.00 %		0.00 %		0.00 %	
			810.00	810.00		810.00		810.00		
17	FLEXIBLE GUIDE POST									
	247.0000	EACH	27.0000	33.0100	22.26 %	44.0000	62.96 %	45.0000	66.67 %	
			6,669.00	8,153.47	1,484.47	10,868.00	4,199.00	11,115.00	4,446.00	
18	SEQUENTIAL ARROW SIGN									
	120.0000	HR	10.0000	5.1500	-48.50 %	3.0000	-70.00 %	10.0000	0.00 %	
			1,200.00	618.00	-582.00	360.00	-840.00	1,200.00	0.00	
19	OTHER TEMPORARY TRAFFIC CONTROL									
		L.S.			286.70 %		-61.69 %		91.57 %	
			2,610.00	10,092.92	7,482.92	1,000.00	-1,610.00	5,000.00	2,390.00	
20	OTHER TRAFFIC CONTROL LABOR									
	280.0000	HR	50.0000	55.0300	10.06 %	90.0000	80.00 %	50.0000	0.00 %	
			14,000.00	15,408.40	1,408.40	25,200.00	11,200.00	14,000.00	0.00	
21	TRAFFIC CONTROL SUPERVISOR									
		L.S.			26.75 %		64.38 %		36.99 %	
			7,300.00	9,252.91	1,952.91	12,000.00	4,700.00	10,000.00	2,700.00	
OTHER ITEMS										
22	REIMBURSEMENT FOR THIRD PARTY DAMAGE									
		EST.			0.00 %		0.00 %		0.00 %	
			5.00	5.00		5.00		5.00		
23	MINOR CHANGE									
		CALC			0.00 %		0.00 %		0.00 %	
			-1.00	-1.00		-1.00		-1.00		

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 01/05/2015

* * * BID CHECK REPORT * * *

TIME: 16:01

PS&E JOB NO : 14Y013 REVISION NO :
 CONTRACT NO : 008692 REGION NO : 5
 VERSION NO : 3 WORK ORDER# : XL4570
 HWY : SR 090
 TITLE : SCR
 REGION WIDE BASIC SAFETY -
 GUARDRAIL
 14Y013
 PROJECT : HP-S-SF-9999(665)
 COUNTY(S) : KING, KITTITAS

BIDS OPENED ON : Jan 7 2015
 ALL BIDS REJECTED : Jan 12 2015

----- LOW BIDDER ----- 2ND BIDDER ----- 3RD BIDDER -----
 PETERSEN BROTHERS, INC. COLUMBIA RIVER CONTRACTORS, INC. DIRT AND AGGREGATE INTERCHANGI
 2008 EAST VALLEY HIGHWAY 15701 SE 135TH AVE 20905 NE SANDY BLVD
 97015-8908
 SUMNER WA 983909579 CLACKAMAS OR 970151070 FAIRVIEW OR 970247785
 CONTRACTOR NUMBER : 651100 CONTRACTOR NUMBER : 100426 CONTRACTOR NUMBER : 221850

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST. PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
OTHER ITEMS									
24	AGGREGATE COMPLIANCE PRICE ADJUSTMENT								
		CALC			0.00 %		0.00 %		0.00 %
			-1.00	-1.00		-1.00		-1.00	
25	SPCC PLAN								
		L.S.			-1.15 %		11.11 %		11.11 %
			450.00	444.81	-5.19	500.00	50.00	500.00	50.00
		BASE TOTAL	\$222,740.52	\$200,924.24	-9.79 %	\$204,450.88	-8.21 %	\$223,031.99	0.13 %
ALTERNATE 01									
26	MOBILIZATION - ALTERNATE A1								
		L.S.			-71.94 %		-68.96 %		37.97 %
			1,449.57	406.74	-1,042.83	450.00	-999.57	2,000.00	550.43
27	REMOVING GUARDRAIL								
	87.5000	L.F.	4.0000	3.4700	-13.25 %	5.2500	31.25 %	3.0000	-25.00 %
			350.00	303.63	-46.38	459.38	109.38	262.50	-87.50
28	BEAM GUARDRAIL POST								
	15.0000	EACH	65.0000	73.7700	13.49 %	65.0000	0.00 %	75.0000	15.38 %
			975.00	1,106.55	131.55	975.00	0.00	1,125.00	150.00
29	BEAM GUARDRAIL BLOCK								
	30.0000	EACH	15.0000	8.2100	-45.27 %	16.0000	6.67 %	35.0000	133.33 %
			450.00	246.30	-203.70	480.00	30.00	1,050.00	600.00
30	WEATHERING ST. BEAM GUARDRAIL TYPE 1								
	87.5000	L.F.	25.0000	21.7600	-12.96 %	18.5000	-26.00 %	22.0000	-12.00 %
			2,187.50	1,904.00	-283.50	1,618.75	-568.75	1,925.00	-262.50
31	REMOVING AND RESETTING BEAM GUARDRAIL								
	600.0000	L.F.	15.0000	11.4200	-23.87 %	9.0000	-40.00 %	10.0000	-33.33 %
			9,000.00	6,852.00	-2,148.00	5,400.00	-3,600.00	6,000.00	-3,000.00
32	RAISING EXISTING BEAM GUARDRAIL								
	875.0000	L.F.	4.0000	6.4600	61.50 %	3.7500	-6.25 %	7.2500	81.25 %
			3,500.00	5,652.50	2,152.50	3,281.25	-218.75	6,343.75	2,843.75
33	OPERATION OF TRANSPORTABLE ATTENUATOR								
	24.0000	HR	62.0000	62.9100	1.47 %	16.5000	-73.39 %	20.0000	-67.74 %
			1,488.00	1,509.84	21.84	396.00	-1,092.00	480.00	-1,008.00
34	FLEXIBLE GUIDE POST								
	82.0000	EACH	27.0000	33.1900	22.93 %	44.0000	62.96 %	50.0000	85.19 %
			2,214.00	2,721.58	507.58	3,608.00	1,394.00	4,100.00	1,886.00

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
 * * * BID CHECK REPORT * * *

DATE: 01/05/2015
 TIME: 16:01

PS&E JOB NO : 14Y013 REVISION NO :
 CONTRACT NO : 008692 REGION NO : 5
 VERSION NO : 3 WORK ORDER# : XL4570
 HWY : SR 090
 TITLE : SCR
 REGION WIDE BASIC SAFETY -
 GUARDRAIL
 14Y013
 PROJECT : HP-S-SF-9999(665)
 COUNTY(S) : KING, KITTITAS

BIDS OPENED ON : Jan 7 2015
 ALL BIDS REJECTED : Jan 12 2015

----- LOW BIDDER ----- 2ND BIDDER ----- 3RD BIDDER -----
 PETERSEN BROTHERS, INC. COLUMBIA RIVER CONTRACTORS, INC. DIRT AND AGGREGATE INTERCHANGI
 2008 EAST VALLEY HIGHWAY 15701 SE 135TH AVE 20905 NE SANDY BLVD
 97015-8908
 SUMNER WA 983909579 CLACKAMAS OR 970151070 FAIRVIEW OR 970247785
 CONTRACTOR NUMBER : 651100 CONTRACTOR NUMBER : 100426 CONTRACTOR NUMBER : 221850

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.								
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
ALTERNATE 01											
35	SEQUENTIAL ARROW SIGN										
	24.0000	HR	10.0000	5.1500	-48.50 %	3.0000	-70.00 %	10.0000	0.00 %		
			240.00	123.60	-116.40	72.00	-168.00	240.00	0.00		
36	OTHER TRAFFIC CONTROL LABOR										
	56.0000	HR	50.0000	55.0300	10.06 %	90.0000	80.00 %	45.0000	-10.00 %		
			2,800.00	3,081.68	281.68	5,040.00	2,240.00	2,520.00	-280.00		
37	TRAFFIC CONTROL SUPERVISOR										
		L.S.			-24.63 %		447.95 %		36.99 %		
			1,460.00	1,100.40	-359.60	8,000.00	6,540.00	2,000.00	540.00		
38	SPCC PLAN										
		L.S.			18.58 %		100.00 %		900.00 %		
			50.00	59.29	9.29	100.00	50.00	500.00	450.00		
ALTERNATE 01 TOTAL			\$26,164.07	\$25,068.11	-4.19 %	\$29,880.38	14.20 %	\$28,546.25	9.10 %		
ALTERNATE 02											
39	MOBILIZATION - ALTERNATE A2										
		L.S.			-53.20 %		-54.47 %		102.38 %		
			988.26	462.54	-525.72	450.00	-538.26	2,000.00	1,011.74		
40	REMOVING GUARDRAIL										
	375.0000	L.F.	4.0000	3.3700	-15.75 %	5.2500	31.25 %	3.0000	-25.00 %		
			1,500.00	1,263.75	-236.25	1,968.75	468.75	1,125.00	-375.00		
41	BEAM GUARDRAIL POST										
	2.0000	EACH	65.0000	71.3000	9.69 %	65.0000	0.00 %	75.0000	15.38 %		
			130.00	142.60	12.60	130.00	0.00	150.00	20.00		
42	BEAM GUARDRAIL BLOCK										
	15.0000	EACH	15.0000	8.2200	-45.20 %	16.0000	6.67 %	35.0000	133.33 %		
			225.00	123.30	-101.70	240.00	15.00	525.00	300.00		
43	STRAIGHTEN TURNED BLOCK										
	6.0000	EACH	10.0000	5.7400	-42.60 %	14.0000	40.00 %	20.0000	100.00 %		
			60.00	34.44	-25.56	84.00	24.00	120.00	60.00		
44	WEATHERING ST. BEAM GUARDRAIL TYPE 1										
	375.0000	L.F.	25.0000	20.7800	-16.88 %	18.5000	-26.00 %	22.0000	-12.00 %		
			9,375.00	7,792.50	-1,582.50	6,937.50	-2,437.50	8,250.00	-1,125.00		
45	REMOVING AND RESETTING BEAM GUARDRAIL										
	75.0000	L.F.	15.0000	11.5200	-23.20 %	9.0000	-40.00 %	10.0000	-33.33 %		
			1,125.00	864.00	-261.00	675.00	-450.00	750.00	-375.00		

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

* * * BID CHECK REPORT * * *

DATE: 01/05/2015

TIME: 16:01

PS&E JOB NO : 14Y013 REVISION NO :
 CONTRACT NO : 008692 REGION NO : 5
 VERSION NO : 3 WORK ORDER# : XL4570

BIDS OPENED ON : Jan 7 2015
 ALL BIDS REJECTED : Jan 12 2015

HWY : SR 090	----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
TITLE : SCR	PETERSEN BROTHERS, INC.	COLUMBIA RIVER CONTRACTORS, II	DIRT AND AGGREGATE INTERCHANGI
REGION WIDE BASIC SAFETY -	2008 EAST VALLEY HIGHWAY	15701 SE 135TH AVE	20905 NE SANDY BLVD
GUARDRAIL		97015-8908	
14Y013	SUMNER WA 983909579	CLACKAMAS OR 970151070	FAIRVIEW OR 970247785
PROJECT : HP-S-SF-9999(665)	CONTRACTOR NUMBER : 651100	CONTRACTOR NUMBER : 100426	CONTRACTOR NUMBER : 221850
COUNTY(S) : KING, KITTITAS			

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST. PRICE PER UNIT/ EST. QUANTITY	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
----------	------------------	-----------	--	---------------------------------	-----------------------	---------------------------------	-----------------------	---------------------------------	-----------------------

ALTERNATE 02

46	RAISING EXISTING BEAM GUARDRAIL								
	37.5000	L.F.	4.0000	6.2000	55.00 %	3.7500	-6.25 %	7.2500	81.25 %
			150.00	232.50	82.50	140.63	-9.38	271.88	121.88
47	OPERATION OF TRANSPORTABLE ATTENUATOR								
	12.0000	HR	62.0000	62.7200	1.16 %	16.5000	-73.39 %	20.0000	-67.74 %
			744.00	752.64	8.64	198.00	-546.00	240.00	-504.00
48	FLEXIBLE GUIDE POST								
	21.0000	EACH	27.0000	32.9500	22.04 %	44.0000	62.96 %	45.0000	66.67 %
			567.00	691.95	124.95	924.00	357.00	945.00	378.00
49	SEQUENTIAL ARROW SIGN								
	12.0000	HR	10.0000	5.1500	-48.50 %	3.0000	-70.00 %	10.0000	0.00 %
			120.00	61.80	-58.20	36.00	-84.00	120.00	0.00
50	OTHER TRAFFIC CONTROL LABOR								
	28.0000	HR	50.0000	55.0300	10.06 %	90.0000	80.00 %	50.0000	0.00 %
			1,400.00	1,540.84	140.84	2,520.00	1,120.00	1,400.00	0.00
51	TRAFFIC CONTROL SUPERVISOR								
		L.S.			-24.63 %		4.11 %		36.99 %
			730.00	550.20	-179.80	760.00	30.00	1,000.00	270.00
52	SPCC PLAN								
		L.S.			18.58 %		100.00 %		900.00 %
			50.00	59.29	9.29	100.00	50.00	500.00	450.00
	ALTERNATE 02 TOTAL		\$17,164.26	\$14,572.35	-15.10 %	\$15,163.88	-11.65 %	\$17,396.88	1.36 %

ALTERNATE 03

53	MOBILIZATION - ALTERNATE A3								
		L.S.			-78.93 %		-81.45 %		-17.55 %
			2,425.68	511.11	-1,914.57	450.00	-1,975.68	2,000.00	-425.68
54	REMOVING GUARDRAIL								
	1150.0000	L.F.	4.0000	3.3700	-15.75 %	5.2500	31.25 %	3.0000	-25.00 %
			4,600.00	3,875.50	-724.50	6,037.50	1,437.50	3,450.00	-1,150.00
55	STRAIGHTEN TURNED BLOCK								
	5.0000	EACH	10.0000	4.5700	-54.30 %	14.0000	40.00 %	20.0000	100.00 %
			50.00	22.85	-27.15	70.00	20.00	100.00	50.00
56	WEATHERING ST. BEAM GUARDRAIL TYPE 1								
	1150.0000	L.F.	25.0000	21.7500	-13.00 %	18.5000	-26.00 %	22.0000	-12.00 %
			28,750.00	25,012.50	-3,737.50	21,275.00	-7,475.00	25,300.00	-3,450.00

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

* * * BID CHECK REPORT * * *

DATE: 01/05/2015

TIME: 16:01

PS&E JOB NO : 14Y013 REVISION NO :
 CONTRACT NO : 008692 REGION NO : 5
 VERSION NO : 3 WORK ORDER# : XL4570
 HWY : SR 090
 TITLE : SCR
 REGION WIDE BASIC SAFETY -
 GUARDRAIL
 14Y013
 PROJECT : HP-S-SF-9999(665)
 COUNTY(S) : KING, KITTITAS

BIDS OPENED ON : Jan 7 2015
 ALL BIDS REJECTED : Jan 12 2015

----- LOW BIDDER ----- ----- 2ND BIDDER ----- ----- 3RD BIDDER -----
 PETERSEN BROTHERS, INC. COLUMBIA RIVER CONTRACTORS, II DIRT AND AGGREGATE INTERCHANGI
 2008 EAST VALLEY HIGHWAY 15701 SE 135TH AVE 20905 NE SANDY BLVD
 97015-8908
 SUMNER WA 983909579 CLACKAMAS OR 970151070 FAIRVIEW OR 970247785
 CONTRACTOR NUMBER : 651100 CONTRACTOR NUMBER : 100426 CONTRACTOR NUMBER : 221850

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
ALTERNATE 03										
57	OPERATION OF TRANSPORTABLE ATTENUATOR									
	24.0000	HR	62.0000	62.9100	1.47 %	16.5000	-73.39 %	20.0000	-67.74 %	
			1,488.00	1,509.84	21.84	396.00	-1,092.00	480.00	-1,008.00	
58	FLEXIBLE GUIDE POST									
	20.0000	EACH	27.0000	32.8200	21.56 %	44.0000	62.96 %	45.0000	66.67 %	
			540.00	656.40	116.40	880.00	340.00	900.00	360.00	
59	SEQUENTIAL ARROW SIGN									
	24.0000	HR	10.0000	5.1500	-48.50 %	3.0000	-70.00 %	10.0000	0.00 %	
			240.00	123.60	-116.40	72.00	-168.00	240.00	0.00	
60	OTHER TRAFFIC CONTROL LABOR									
	56.0000	HR	50.0000	55.0300	10.06 %	90.0000	80.00 %	50.0000	0.00 %	
			2,800.00	3,081.68	281.68	5,040.00	2,240.00	2,800.00	0.00	
61	TRAFFIC CONTROL SUPERVISOR									
		L.S.			-5.64 %		-31.51 %		36.99 %	
			1,460.00	1,377.66	-82.34	1,000.00	-460.00	2,000.00	540.00	
62	SPCC PLAN									
		L.S.			18.58 %		100.00 %		900.00 %	
			50.00	59.29	9.29	100.00	50.00	500.00	450.00	
ALTERNATE 03 TOTAL			\$42,403.68	\$36,230.43	-14.56 %	\$35,320.50	-16.70 %	\$37,770.00	-10.93 %	
ALTERNATE 04										
63	MOBILIZATION - ALTERNATE A4									
		L.S.			-78.11 %		-80.43 %		-13.01 %	
			2,299.11	503.34	-1,795.77	450.00	-1,849.11	2,000.00	-299.11	
64	REMOVING GUARDRAIL									
	675.0000	L.F.	4.0000	3.3700	-15.75 %	5.2500	31.25 %	3.0000	-25.00 %	
			2,700.00	2,274.75	-425.25	3,543.75	843.75	2,025.00	-675.00	
65	CRUSHED SURFACING BASE COURSE									
	48.0000	C.Y.	70.0000	82.6900	18.13 %	335.0000	378.57 %	80.0000	14.29 %	
			3,360.00	3,969.12	609.12	16,080.00	12,720.00	3,840.00	480.00	
66	BEAM GUARDRAIL POST									
	8.0000	EACH	65.0000	71.3600	9.78 %	65.0000	0.00 %	75.0000	15.38 %	
			520.00	570.88	50.88	520.00	0.00	600.00	80.00	
67	BEAM GUARDRAIL BLOCK									
	15.0000	EACH	15.0000	8.2200	-45.20 %	16.0000	6.67 %	35.0000	133.33 %	
			225.00	123.30	-101.70	240.00	15.00	525.00	300.00	

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 01/05/2015

* * * BID CHECK REPORT * * *

TIME: 16:01

PS&E JOB NO : 14Y013 REVISION NO :
 CONTRACT NO : 008692 REGION NO : 5
 VERSION NO : 3 WORK ORDER# : XL4570
 HWY : SR 090
 TITLE : SCR
 REGION WIDE BASIC SAFETY -
 GUARDRAIL
 14Y013
 PROJECT : HP-S-SF-9999(665)
 COUNTY(S) : KING, KITTITAS

BIDS OPENED ON : Jan 7 2015
 ALL BIDS REJECTED : Jan 12 2015

----- LOW BIDDER ----- ----- 2ND BIDDER ----- ----- 3RD BIDDER -----
 PETERSEN BROTHERS, INC. COLUMBIA RIVER CONTRACTORS, I DIRT AND AGGREGATE INTERCHANGI
 2008 EAST VALLEY HIGHWAY 15701 SE 135TH AVE 20905 NE SANDY BLVD
 97015-8908
 SUMNER WA 983909579 CLACKAMAS OR 970151070 FAIRVIEW OR 970247785
 CONTRACTOR NUMBER : 651100 CONTRACTOR NUMBER : 100426 CONTRACTOR NUMBER : 221850

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST. PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
ALTERNATE 04									
68	STRAIGHTEN TURNED BLOCK								
	15.0000	EACH	10.0000	5.3500	-46.50 %	14.0000	40.00 %	20.0000	100.00 %
			150.00	80.25	-69.75	210.00	60.00	300.00	150.00
69	WEATHERING ST. BEAM GUARDRAIL TYPE 1								
	675.0000	L.F.	25.0000	21.7700	-12.92 %	18.5000	-26.00 %	22.0000	-12.00 %
			16,875.00	14,694.75	-2,180.25	12,487.50	-4,387.50	14,850.00	-2,025.00
70	REMOVING AND RESETTING BEAM GUARDRAIL								
	337.5000	L.F.	15.0000	11.3700	-24.20 %	9.0000	-40.00 %	10.0000	-33.33 %
			5,062.50	3,837.38	-1,225.13	3,037.50	-2,025.00	3,375.00	-1,687.50
71	RAISING EXISTING BEAM GUARDRAIL								
	50.0000	L.F.	4.0000	6.2200	55.50 %	3.7500	-6.25 %	7.2500	81.25 %
			200.00	311.00	111.00	187.50	-12.50	362.50	162.50
72	OPERATION OF TRANSPORTABLE ATTENUATOR								
	36.0000	HR	62.0000	62.8500	1.37 %	16.5000	-73.39 %	20.0000	-67.74 %
			2,232.00	2,262.60	30.60	594.00	-1,638.00	720.00	-1,512.00
73	FLEXIBLE GUIDE POST								
	10.0000	EACH	27.0000	29.7300	10.11 %	44.0000	62.96 %	45.0000	66.67 %
			270.00	297.30	27.30	440.00	170.00	450.00	180.00
74	SEQUENTIAL ARROW SIGN								
	36.0000	HR	10.0000	5.1500	-48.50 %	3.0000	-70.00 %	10.0000	0.00 %
			360.00	185.40	-174.60	108.00	-252.00	360.00	0.00
75	OTHER TRAFFIC CONTROL LABOR								
	84.0000	HR	50.0000	55.0300	10.06 %	90.0000	80.00 %	50.0000	0.00 %
			4,200.00	4,622.52	422.52	7,560.00	3,360.00	4,200.00	0.00
76	TRAFFIC CONTROL SUPERVISOR								
		L.S.			-19.60 %		-56.16 %		59.82 %
			2,190.00	1,760.71	-429.29	960.00	-1,230.00	3,500.00	1,310.00
77	AGGREGATE COMPLIANCE PRICE ADJUSTMENT								
		CALC			0.00 %		0.00 %		0.00 %
			-1.00	-1.00		-1.00		-1.00	
78	SPCC PLAN								
		L.S.			18.58 %		100.00 %		900.00 %
			50.00	59.29	9.29	100.00	50.00	500.00	450.00
ALTERNATE 04 TOTAL			\$40,692.61	\$35,551.59	-12.63 %	\$46,517.25	14.31 %	\$37,606.50	-7.58 %

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 01/05/2015

* * * BID CHECK REPORT * * *

TIME: 16:01

PS&E JOB NO : 14Y013 REVISION NO :
 CONTRACT NO : 008692 REGION NO : 5
 VERSION NO : 3 WORK ORDER# : XL4570
 HWY : SR 090
 TITLE : SCR
 REGION WIDE BASIC SAFETY -
 GUARDRAIL
 14Y013
 PROJECT : HP-S-SF-9999(665)
 COUNTY(S) : KING, KITTITAS

BIDS OPENED ON : Jan 7 2015
 ALL BIDS REJECTED : Jan 12 2015

----- LOW BIDDER ----- ----- 2ND BIDDER ----- ----- 3RD BIDDER -----
 PETERSEN BROTHERS, INC. COLUMBIA RIVER CONTRACTORS, II DIRT AND AGGREGATE INTERCHANGI
 2008 EAST VALLEY HIGHWAY 15701 SE 135TH AVE 20905 NE SANDY BLVD
 97015-8908
 SUMNER WA 983909579 CLACKAMAS OR 970151070 FAIRVIEW OR 970247785
 CONTRACTOR NUMBER : 651100 CONTRACTOR NUMBER : 100426 CONTRACTOR NUMBER : 221850

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
ALTERNATE 05											
79	MOBILIZATION - ALTERNATE A5										
		L.S.			-80.22 %			-82.98 %			-24.34 %
			2,643.27	522.71	-2,120.56	450.00	-2,193.27	2,000.00			-643.27
80	REMOVING GUARDRAIL										
	87.5000	L.F.	4.0000	3.4700	-13.25 %	5.2500	31.25 %	3.0000			-25.00 %
			350.00	303.63	-46.38	459.38	109.38	262.50			-87.50
81	REMOVING GUARDRAIL ANCHOR										
	1.0000	EACH	230.0000	176.8000	-23.13 %	275.0000	19.57 %	500.0000			117.39 %
			230.00	176.80	-53.20	275.00	45.00	500.00			270.00
82	CRUSHED SURFACING BASE COURSE										
	13.0000	C.Y.	70.0000	110.9700	58.53 %	335.0000	378.57 %	80.0000			14.29 %
			910.00	1,442.61	532.61	4,355.00	3,445.00	1,040.00			130.00
83	BEAM GUARDRAIL POST										
	33.0000	EACH	65.0000	72.4200	11.42 %	65.0000	0.00 %	75.0000			15.38 %
			2,145.00	2,389.86	244.86	2,145.00	0.00	2,475.00			330.00
84	BEAM GUARDRAIL BLOCK										
	50.0000	EACH	15.0000	8.2100	-45.27 %	16.0000	6.67 %	35.0000			133.33 %
			750.00	410.50	-339.50	800.00	50.00	1,750.00			1,000.00
85	WEATHERING ST. BEAM GUARDRAIL TYPE 1										
	200.0000	L.F.	25.0000	21.7100	-13.16 %	18.5000	-26.00 %	22.0000			-12.00 %
			5,000.00	4,342.00	-658.00	3,700.00	-1,300.00	4,400.00			-600.00
86	BEAM GUARDRAIL WEATHERING ST. FLARED TERMINAL										
	1.0000	EACH	2,300.0000	2,294.5900	-0.24 %	2,400.0000	4.35 %	2,500.0000			8.70 %
			2,300.00	2,294.59	-5.41	2,400.00	100.00	2,500.00			200.00
87	REMOVING AND RESETTING BEAM GUARDRAIL										
	1287.5000	L.F.	15.0000	11.4200	-23.87 %	9.0000	-40.00 %	10.0000			-33.33 %
			19,312.50	14,703.25	-4,609.25	11,587.50	-7,725.00	12,875.00			-6,437.50
88	RAISING EXISTING BEAM GUARDRAIL										
	1237.5000	L.F.	4.0000	6.4600	61.50 %	3.7500	-6.25 %	7.2500			81.25 %
			4,950.00	7,994.25	3,044.25	4,640.63	-309.38	8,971.88			4,021.88
89	OPERATION OF TRANSPORTABLE ATTENUATOR										
	36.0000	HR	62.0000	62.8500	1.37 %	16.5000	-73.39 %	20.0000			-67.74 %
			2,232.00	2,262.60	30.60	594.00	-1,638.00	720.00			-1,512.00
90	FLEXIBLE GUIDE POST										
	18.0000	EACH	27.0000	32.5100	20.41 %	44.0000	62.96 %	45.0000			66.67 %
			486.00	585.18	99.18	792.00	306.00	810.00			324.00
91	SEQUENTIAL ARROW SIGN										
	36.0000	HR	10.0000	5.1500	-48.50 %	3.0000	-70.00 %	10.0000			0.00 %
			360.00	185.40	-174.60	108.00	-252.00	360.00			0.00

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 01/05/2015

* * * BID CHECK REPORT * * *

TIME: 16:01

PS&E JOB NO : 14Y013 REVISION NO :
 CONTRACT NO : 008692 REGION NO : 5
 VERSION NO : 3 WORK ORDER# : XL4570
 HWY : SR 090
 TITLE : SCR
 REGION WIDE BASIC SAFETY -
 GUARDRAIL
 14Y013
 PROJECT : HP-S-SF-9999(665)
 COUNTY(S) : KING, KITTITAS

BIDS OPENED ON : Jan 7 2015
 ALL BIDS REJECTED : Jan 12 2015

----- LOW BIDDER ----- ----- 2ND BIDDER ----- ----- 3RD BIDDER -----
 PETERSEN BROTHERS, INC. COLUMBIA RIVER CONTRACTORS, II DIRT AND AGGREGATE INTERCHANGI
 2008 EAST VALLEY HIGHWAY 15701 SE 135TH AVE 20905 NE SANDY BLVD
 97015-8908
 SUMNER WA 983909579 CLACKAMAS OR 970151070 FAIRVIEW OR 970247785
 CONTRACTOR NUMBER : 651100 CONTRACTOR NUMBER : 100426 CONTRACTOR NUMBER : 221850

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.						
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
ALTERNATE 05									
92	OTHER TRAFFIC CONTROL LABOR								
	84.0000	HR	50.0000	55.0300	10.06 %	90.0000	80.00 %	50.0000	0.00 %
			4,200.00	4,622.52	422.52	7,560.00	3,360.00	4,200.00	0.00
93	TRAFFIC CONTROL SUPERVISOR								
		L.S.			-11.97 %		-26.94 %		82.65 %
			2,190.00	1,927.86	-262.14	1,600.00	-590.00	4,000.00	1,810.00
94	AGGREGATE COMPLIANCE PRICE ADJUSTMENT								
		CALC			0.00 %		0.00 %		0.00 %
			-1.00	-1.00		-1.00		-1.00	
95	SPCC PLAN								
		L.S.			18.58 %		100.00 %		900.00 %
			50.00	59.29	9.29	100.00	50.00	500.00	450.00
ALTERNATE 05 TOTAL			\$48,107.77	\$44,222.05	-8.08 %	\$41,565.50	-13.60 %	\$47,363.38	-1.55 %
ALTERNATE 06									
96	MOBILIZATION - ALTERNATE A6								
		L.S.			-81.96 %		-84.11 %		-29.39 %
			2,832.63	511.11	-2,321.52	450.00	-2,382.63	2,000.00	-832.63
97	REMOVING GUARDRAIL								
	1112.5000	L.F.	4.0000	3.3700	-15.75 %	5.2500	31.25 %	3.0000	-25.00 %
			4,450.00	3,749.13	-700.88	5,840.63	1,390.63	3,337.50	-1,112.50
98	BEAM GUARDRAIL POST								
	6.0000	EACH	65.0000	71.2800	9.66 %	65.0000	0.00 %	75.0000	15.38 %
			390.00	427.68	37.68	390.00	0.00	450.00	60.00
99	BEAM GUARDRAIL BLOCK								
	10.0000	EACH	15.0000	8.2100	-45.27 %	16.0000	6.67 %	35.0000	133.33 %
			150.00	82.10	-67.90	160.00	10.00	350.00	200.00
100	STRAIGHTEN TURNED BLOCK								
	10.0000	EACH	10.0000	4.5600	-54.40 %	14.0000	40.00 %	20.0000	100.00 %
			100.00	45.60	-54.40	140.00	40.00	200.00	100.00
101	WEATHERING ST. BEAM GUARDRAIL TYPE 1								
	1112.5000	L.F.	25.0000	21.7600	-12.96 %	18.5000	-26.00 %	22.0000	-12.00 %
			27,812.50	24,208.00	-3,604.50	20,581.25	-7,231.25	24,475.00	-3,337.50
102	REMOVING AND RESETTING BEAM GUARDRAIL								
	300.0000	L.F.	15.0000	11.4200	-23.87 %	9.0000	-40.00 %	10.0000	-33.33 %
			4,500.00	3,426.00	-1,074.00	2,700.00	-1,800.00	3,000.00	-1,500.00

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

* * * BID CHECK REPORT * * *

DATE: 01/05/2015

TIME: 16:01

PS&E JOB NO : 14Y013 REVISION NO :
 CONTRACT NO : 008692 REGION NO : 5
 VERSION NO : 3 WORK ORDER# : XL4570

BIDS OPENED ON : Jan 7 2015
 ALL BIDS REJECTED : Jan 12 2015

HWY : SR 090	----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
TITLE : SCR	PETERSEN BROTHERS, INC.	COLUMBIA RIVER CONTRACTORS, I	DIRT AND AGGREGATE INTERCHANGI
REGION WIDE BASIC SAFETY -	2008 EAST VALLEY HIGHWAY	15701 SE 135TH AVE	20905 NE SANDY BLVD
GUARDRAIL		97015-8908	
14Y013	SUMNER WA 983909579	CLACKAMAS OR 970151070	FAIRVIEW OR 970247785
PROJECT : HP-S-SF-9999(665)	CONTRACTOR NUMBER : 651100	CONTRACTOR NUMBER : 100426	CONTRACTOR NUMBER : 221850
COUNTY(S) : KING, KITTITAS			

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST. PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
----------	------------------	-----------	---	---------------------------------	-----------------------	---------------------------------	-----------------------	---------------------------------	-----------------------

ALTERNATE 06									
103	OPERATION OF TRANSPORTABLE ATTENUATOR								
	36.0000	HR	62.0000	62.8500	1.37 %	16.5000	-73.39 %	20.0000	-67.74 %
			2,232.00	2,262.60	30.60	594.00	-1,638.00	720.00	-1,512.00
104	FLEXIBLE GUIDE POST								
	28.0000	EACH	27.0000	32.6200	20.81 %	44.0000	62.96 %	50.0000	85.19 %
			756.00	913.36	157.36	1,232.00	476.00	1,400.00	644.00
105	SEQUENTIAL ARROW SIGN								
	36.0000	HR	10.0000	5.1500	-48.50 %	3.0000	-70.00 %	10.0000	0.00 %
			360.00	185.40	-174.60	108.00	-252.00	360.00	0.00
106	OTHER TRAFFIC CONTROL LABOR								
	84.0000	HR	50.0000	55.0300	10.06 %	90.0000	80.00 %	45.0000	-10.00 %
			4,200.00	4,622.52	422.52	7,560.00	3,360.00	3,780.00	-420.00
107	TRAFFIC CONTROL SUPERVISOR								
		L.S.			-19.60 %		-26.94 %		82.65 %
			2,190.00	1,760.71	-429.29	1,600.00	-590.00	4,000.00	1,810.00
108	SPCC PLAN								
		L.S.			18.58 %		100.00 %		900.00 %
			50.00	59.29	9.29	100.00	50.00	500.00	450.00
	ALTERNATE 06 TOTAL		\$50,023.13	\$42,253.50	-15.53 %	\$41,455.88	-17.13 %	\$44,572.50	-10.90 %

ALTERNATE 07									
109	MOBILIZATION - ALTERNATE A7								
		L.S.			-70.93 %		-61.97 %		69.04 %
			1,183.17	343.91	-839.26	450.00	-733.17	2,000.00	816.83
110	REMOVING GUARDRAIL								
	112.5000	L.F.	4.0000	3.3700	-15.75 %	5.2500	31.25 %	3.0000	-25.00 %
			450.00	379.13	-70.88	590.63	140.63	337.50	-112.50
111	REMOVING GUARDRAIL ANCHOR								
	1.0000	EACH	230.0000	176.8000	-23.13 %	275.0000	19.57 %	350.0000	52.17 %
			230.00	176.80	-53.20	275.00	45.00	350.00	120.00
112	BEAM GUARDRAIL POST								
	14.0000	EACH	65.0000	73.9300	13.74 %	65.0000	0.00 %	75.0000	15.38 %
			910.00	1,035.02	125.02	910.00	0.00	1,050.00	140.00
113	BEAM GUARDRAIL BLOCK								
	15.0000	EACH	15.0000	8.2200	-45.20 %	16.0000	6.67 %	35.0000	133.33 %
			225.00	123.30	-101.70	240.00	15.00	525.00	300.00

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

* * * BID CHECK REPORT * * *

DATE: 01/05/2015

TIME: 16:01

PS&E JOB NO : 14Y013 REVISION NO :
 CONTRACT NO : 008692 REGION NO : 5
 VERSION NO : 3 WORK ORDER# : XL4570

BIDS OPENED ON : Jan 7 2015
 ALL BIDS REJECTED : Jan 12 2015

HWY : SR 090	----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
TITLE : SCR	PETERSEN BROTHERS, INC.	COLUMBIA RIVER CONTRACTORS, I	DIRT AND AGGREGATE INTERCHANGI
REGION WIDE BASIC SAFETY -	2008 EAST VALLEY HIGHWAY	15701 SE 135TH AVE	20905 NE SANDY BLVD
GUARDRAIL		97015-8908	
14Y013	SUMNER WA 983909579	CLACKAMAS OR 970151070	FAIRVIEW OR 970247785
PROJECT : HP-S-SF-9999(665)	CONTRACTOR NUMBER : 651100	CONTRACTOR NUMBER : 100426	CONTRACTOR NUMBER : 221850
COUNTY(S) : KING, KITTITAS			

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST. PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
----------	------------------	-----------	---	---------------------------------	-----------------------	---------------------------------	-----------------------	---------------------------------	-----------------------

ALTERNATE 07

114	WEATHERING ST. BEAM GUARDRAIL TYPE 1								
	75.0000	L.F.	25.0000	21.8200	-12.72 %	18.5000	-26.00 %	22.0000	-12.00 %
			1,875.00	1,636.50	-238.50	1,387.50	-487.50	1,650.00	-225.00
115	BEAM GUARDRAIL WEATHERING ST. FLARED TERMINAL								
	1.0000	EACH	2,300.0000	2,294.5900	-0.24 %	2,400.0000	4.35 %	2,500.0000	8.70 %
			2,300.00	2,294.59	-5.41	2,400.00	100.00	2,500.00	200.00
116	REMOVING AND RESETTING BEAM GUARDRAIL								
	512.5000	L.F.	15.0000	11.3900	-24.07 %	9.0000	-40.00 %	10.0000	-33.33 %
			7,687.50	5,837.38	-1,850.13	4,612.50	-3,075.00	5,125.00	-2,562.50
117	RAISING EXISTING BEAM GUARDRAIL								
	25.0000	L.F.	4.0000	6.2000	55.00 %	3.7500	-6.25 %	7.2500	81.25 %
			100.00	155.00	55.00	93.75	-6.25	181.25	81.25
118	OPERATION OF TRANSPORTABLE ATTENUATOR								
	24.0000	HR	62.0000	62.9100	1.47 %	16.5000	-73.39 %	20.0000	-67.74 %
			1,488.00	1,509.84	21.84	396.00	-1,092.00	480.00	-1,008.00
119	RIGID GUIDE POST								
	7.0000	EACH	70.0000	53.7500	-23.21 %	44.0000	-37.14 %	60.0000	-14.29 %
			490.00	376.25	-113.75	308.00	-182.00	420.00	-70.00
120	SEQUENTIAL ARROW SIGN								
	24.0000	HR	10.0000	5.1500	-48.50 %	3.0000	-70.00 %	10.0000	0.00 %
			240.00	123.60	-116.40	72.00	-168.00	240.00	0.00
121	OTHER TRAFFIC CONTROL LABOR								
	56.0000	HR	50.0000	55.0300	10.06 %	90.0000	80.00 %	50.0000	0.00 %
			2,800.00	3,081.68	281.68	5,040.00	2,240.00	2,800.00	0.00
122	TRAFFIC CONTROL SUPERVISOR								
		L.S.			-24.63 %		-45.21 %		36.99 %
			1,460.00	1,100.40	-359.60	800.00	-660.00	2,000.00	540.00
123	SPCC PLAN								
		L.S.			18.58 %		100.00 %		900.00 %
			50.00	59.29	9.29	100.00	50.00	500.00	450.00

ALTERNATE 07 TOTAL			\$21,488.67	\$18,232.68	-15.15 %	\$17,675.38	-17.75 %	\$20,158.75	-6.19 %
--------------------	--	--	-------------	-------------	----------	-------------	----------	-------------	---------

ALTERNATE 08

124	MOBILIZATION - ALTERNATE A8								
		L.S.			-11.35 %		-15.86 %		273.94 %
			534.84	474.14	-60.70	450.00	-84.84	2,000.00	1,465.16

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

* * * BID CHECK REPORT * * *

DATE: 01/05/2015

TIME: 16:01

PS&E JOB NO : 14Y013 REVISION NO :
 CONTRACT NO : 008692 REGION NO : 5
 VERSION NO : 3 WORK ORDER# : XL4570

BIDS OPENED ON : Jan 7 2015
 ALL BIDS REJECTED : Jan 12 2015

HWY : SR 090	----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
TITLE : SCR	PETERSEN BROTHERS, INC.	COLUMBIA RIVER CONTRACTORS, I	DIRT AND AGGREGATE INTERCHANGI
REGION WIDE BASIC SAFETY -	2008 EAST VALLEY HIGHWAY	15701 SE 135TH AVE	20905 NE SANDY BLVD
GUARDRAIL		97015-8908	
14Y013	SUMNER WA 983909579	CLACKAMAS OR 970151070	FAIRVIEW OR 970247785
PROJECT : HP-S-SF-9999(665)	CONTRACTOR NUMBER : 651100	CONTRACTOR NUMBER : 100426	CONTRACTOR NUMBER : 221850
COUNTY(S) : KING, KITTITAS			

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST. PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
ALTERNATE 08									
137	SPCC PLAN	L.S.	50.00	59.29	18.58 % 9.29	100.00	100.00 % 50.00	500.00	900.00 % 450.00
ALTERNATE 08 TOTAL			\$9,192.84	\$9,495.48	3.29 %	\$11,741.13	27.72 %	\$10,322.75	12.29 %
ALTERNATE 09									
138	MOBILIZATION - ALTERNATE A9	L.S.	493.11	343.91	-30.26 % -149.20	450.00	-8.74 % -43.11	2,000.00	305.59 % 1,506.89
139	REMOVING GUARDRAIL	L.F.	125.0000	4.0000	-14.25 % 500.00	5.2500	31.25 % 156.25	3.0000	-25.00 % -125.00
140	WEATHERING ST. BEAM GUARDRAIL TYPE 1	L.F.	125.0000	25.0000	-13.44 % 3,125.00	18.5000	-26.00 % -812.50	22.0000	-12.00 % -375.00
141	REMOVING AND RESETTNG BEAM GUARDRAIL	L.F.	62.5000	15.0000	-23.53 % 937.50	9.0000	-40.00 % -375.00	10.0000	-33.33 % -312.50
142	OPERATION OF TRANSPORTABLE ATTENUATOR	HR	12.0000	62.0000	1.16 % 744.00	16.5000	-73.39 % -546.00	20.0000	-67.74 % -504.00
143	RIGID GUIDE POST	EACH	6.0000	70.0000	-13.20 % 420.00	80.0000	14.29 % 60.00	50.0000	-28.57 % -120.00
144	SEQUENTIAL ARROW SIGN	HR	12.0000	10.0000	-48.50 % 120.00	3.0000	-70.00 % -84.00	10.0000	0.00 % 0.00
145	OTHER TRAFFIC CONTROL LABOR	HR	28.0000	50.0000	10.06 % 1,400.00	90.0000	80.00 % 1,120.00	60.0000	20.00 % 280.00
146	TRAFFIC CONTROL SUPERVISOR	L.S.	730.00	660.21	-9.56 % -69.79	320.00	-56.16 % -410.00	1,500.00	105.48 % 770.00

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

* * * BID CHECK REPORT * * *

DATE: 01/05/2015

TIME: 16:01

PS&E JOB NO : 14Y013 REVISION NO :
 CONTRACT NO : 008692 REGION NO : 5
 VERSION NO : 3 WORK ORDER# : XL4570
 HWY : SR 090
 TITLE : SCR
 REGION WIDE BASIC SAFETY -
 GUARDRAIL
 14Y013
 PROJECT : HP-S-SF-9999(665)
 COUNTY(S) : KING, KITTITAS

BIDS OPENED ON : Jan 7 2015
 ALL BIDS REJECTED : Jan 12 2015

----- LOW BIDDER ----- 2ND BIDDER ----- 3RD BIDDER -----
 PETERSEN BROTHERS, INC. COLUMBIA RIVER CONTRACTORS, INC. DIRT AND AGGREGATE INTERCHANGE
 2008 EAST VALLEY HIGHWAY 15701 SE 135TH AVE 20905 NE SANDY BLVD
 97015-8908
 SUMNER WA 983909579 CLACKAMAS OR 970151070 FAIRVIEW OR 970247785
 CONTRACTOR NUMBER : 651100 CONTRACTOR NUMBER : 100426 CONTRACTOR NUMBER : 221850

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST. PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
ALTERNATE 09									
147	SPCC PLAN	L.S.	50.00	59.29	18.58 % 9.29	100.00	100.00 % 50.00	500.00	900.00 % 450.00
ALTERNATE 09 TOTAL			\$8,519.61	\$7,633.88	-10.40 %	\$7,635.25	-10.38 %	\$10,090.00	18.43 %
ALTERNATE 10									
148	MOBILIZATION - ALTERNATE A10	L.S.	617.31	474.14	-23.19 % -143.17	450.00	-27.10 % -167.31	2,000.00	223.99 % 1,382.69
149	REMOVING GUARDRAIL	L.F.	4.0000 400.00	3.2800 328.00	-18.00 % -72.00	5.2500 525.00	31.25 % 125.00	3.0000 300.00	-25.00 % -100.00
150	CRUSHED SURFACING BASE COURSE	C.Y.	70.0000 490.00	111.9500 783.65	59.93 % 293.65	335.0000 2,345.00	378.57 % 1,855.00	80.0000 560.00	14.29 % 70.00
151	BEAM GUARDRAIL POST	EACH	5.0000 325.00	71.2100 356.05	9.55 % 31.05	65.0000 325.00	0.00 % 0.00	75.0000 375.00	15.38 % 50.00
152	BEAM GUARDRAIL BLOCK	EACH	10.0000 150.00	8.2100 82.10	-45.27 % -67.90	16.0000 160.00	6.67 % 10.00	35.0000 350.00	133.33 % 200.00
153	WEATHERING ST. BEAM GUARDRAIL TYPE	L.F.	100.0000 2,500.00	21.7100 2,171.00	-13.16 % -329.00	18.5000 1,850.00	-26.00 % -650.00	22.0000 2,200.00	-12.00 % -300.00
154	REMOVING AND RESETTING BEAM GUARDRAIL	L.F.	212.5000 3,187.50	11.3600 2,414.00	-24.27 % -773.50	9.0000 1,912.50	-40.00 % -1,275.00	10.0000 2,125.00	-33.33 % -1,062.50
155	OPERATION OF TRANSPORTABLE ATTENUATOR	HR	12.0000 744.00	62.7200 752.64	1.16 % 8.64	16.5000 198.00	-73.39 % -546.00	20.0000 240.00	-67.74 % -504.00
156	RIGID GUIDE POST	EACH	4.0000 280.00	53.1200 212.48	-24.11 % -67.52	80.0000 320.00	14.29 % 40.00	60.0000 240.00	-14.29 % -40.00
157	SEQUENTIAL ARROW SIGN	HR	10.0000 120.00	5.1500 61.80	-48.50 % -58.20	3.0000 36.00	-70.00 % -84.00	20.0000 240.00	100.00 % 120.00

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

* * * BID CHECK REPORT * * *

DATE: 01/05/2015

TIME: 16:01

PS&E JOB NO : 14Y013 REVISION NO :
 CONTRACT NO : 008692 REGION NO : 5
 VERSION NO : 3 WORK ORDER# : XL4570
 HWY : SR 090
 TITLE : SCR
 REGION WIDE BASIC SAFETY -
 GUARDRAIL
 14Y013
 PROJECT : HP-S-SF-9999(665)
 COUNTY(S) : KING, KITTITAS

BIDS OPENED ON : Jan 7 2015
 ALL BIDS REJECTED : Jan 12 2015

----- LOW BIDDER ----- 2ND BIDDER ----- 3RD BIDDER -----
 PETERSEN BROTHERS, INC. COLUMBIA RIVER CONTRACTORS, II DIRT AND AGGREGATE INTERCHANGI
 2008 EAST VALLEY HIGHWAY 15701 SE 135TH AVE 20905 NE SANDY BLVD
 97015-8908
 SUMNER WA 983909579 CLACKAMAS OR 970151070 FAIRVIEW OR 970247785
 CONTRACTOR NUMBER : 651100 CONTRACTOR NUMBER : 100426 CONTRACTOR NUMBER : 221850

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST. PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
----------	------------------	-----------	--	---------------------------------	-----------------------	---------------------------------	-----------------------	---------------------------------	-----------------------

ALTERNATE 10									
158	OTHER TRAFFIC CONTROL LABOR								
	28.0000	HR	50.0000	55.0300	10.06 %	90.0000	80.00 %	50.0000	0.00 %
			1,400.00	1,540.84	140.84	2,520.00	1,120.00	1,400.00	0.00
159	TRAFFIC CONTROL SUPERVISOR								
		L.S.			-9.56 %		-45.21 %		105.48 %
			730.00	660.21	-69.79	400.00	-330.00	1,500.00	770.00
160	AGGREGATE COMPLIANCE PRICE ADJUSTMENT								
		CALC			0.00 %		0.00 %		0.00 %
			-1.00	-1.00		-1.00		-1.00	
161	SPCC PLAN								
		L.S.			-88.14 %		-80.00 %		0.00 %
			500.00	59.29	-440.71	100.00	-400.00	500.00	0.00
	ALTERNATE 10 TOTAL		\$11,442.81	\$9,895.20	-13.52 %	\$11,140.50	-2.64 %	\$12,029.00	5.12 %

BASE TOTAL			\$222,740.52	\$200,924.24	-9.79 %	\$204,450.88	-8.21 %	\$223,031.99	0.13 %
BASE + 01 CONTRACT TOTAL (A)			\$248,904.59	\$225,992.34	-9.21 %	\$234,331.25	-5.85 %	\$251,578.24	1.07 %
BASE + 01 + 02 CONTRACT TOTAL (A)			\$266,068.85	\$240,564.69	-9.59 %	\$249,495.13	-6.23 %	\$268,975.11	1.09 %
BASE + 01 + 02 + 03 CONTRACT TOTAL (A)			\$308,472.53	\$276,795.12	-10.27 %	\$284,815.63	-7.67 %	\$306,745.11	-0.56 %
BASE + 01 + 02 + 03 + 04 CONTRACT TOTAL (A)			\$349,165.14	\$312,346.71	-10.54 %	\$331,332.88	-5.11 %	\$344,351.61	-1.38 %
BASE + 01 + 02 + 03 + 04 + 05 CONTRACT TOTAL (A)			\$397,272.91	\$356,568.75	-10.25 %	\$372,898.38	-6.14 %	\$391,714.99	-1.40 %
BASE + 01 + 02 + 03 + 04 + 05 + 06 CONTRACT TOTAL (A)			\$447,296.04	\$398,822.25	-10.84 %	\$414,354.25	-7.36 %	\$436,287.49	-2.46 %
BASE + 01 + 02 + 03 + 04 + 05 + 06 + 07 CONTRACT TOTAL (A)			\$468,784.71	\$417,054.93	-11.03 %	\$432,029.63	-7.84 %	\$456,446.24	-2.63 %
BASE + 01 + 02 + 03 + 04 + 05 + 06 + 07 + 08 CONTRACT TOTAL (A)			\$477,977.55	\$426,550.41	-10.76 %	\$443,770.75	-7.16 %	\$466,768.99	-2.34 %
BASE + 01 + 02 + 03 + 04 + 05 + 06 + 07 + 08 + 09 CONTRACT TOTAL (A)			\$486,497.16	\$434,184.28	-10.75 %	\$451,406.00	-7.21 %	\$476,858.99	-1.98 %
BASE + 01 + 02 + 03 + 04 + 05 + 06 + 07 + 08 + 09 + 10 CONTRACT TOTAL (A)			\$497,939.97	\$444,079.48	-10.82 %	\$462,546.50	-7.11 %	\$488,887.99	-1.82 %

NOTE : ALL BIDS REJECTED

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 01/05/2015

* * * BID CHECK REPORT * * *

TIME: 16:01

PS&E JOB NO : 14Y013 REVISION NO :
 CONTRACT NO : 008692 REGION NO : 5
 VERSION NO : 3 WORK ORDER# : XL4570

BIDS OPENED ON : Jan 7 2015
 ALL BIDS REJECTED : Jan 12 2015

HWY : SR 090

TITLE : SCR
 REGION WIDE BASIC SAFETY -
 GUARDRAIL
 14Y013

----- 4TH BIDDER -----

CORAL CONSTRUCTION COMPANY
 10780 SW CLUTTER RD
 SHERWOOD OR 97140-9563
 WILSONVILLE OR 970700347

PROJECT : HP-S-SF-9999(665)

COUNTY(S) : KING, KITTITAS

CONTRACTOR NUMBER : 188245 CONTRACTOR NUMBER : CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
PREPARATION									
1	MOBILIZATION								
		L.S.			309.66 %				-100.00 %
			11,948.52	48,948.50	36,999.98	0.00			
2	REMOVING GUARDRAIL								
	812.5000	L.F.	4.0000	5.0000	25.00 %				-100.00 %
			3,250.00	4,062.50	812.50	0.00			
3	REMOVING GUARDRAIL ANCHOR								
	3.0000	EACH	230.0000	200.0000	-13.04 %				-100.00 %
			690.00	600.00	-90.00	0.00			
SURFACING									
4	CRUSHED SURFACING BASE COURSE								
	17.0000	C.Y.	70.0000	190.0000	171.43 %				-100.00 %
			1,190.00	3,230.00	2,040.00	0.00			
TRAFFIC									
5	BEAM GUARDRAIL POST								
	174.0000	EACH	65.0000	90.0000	38.46 %				-100.00 %
			11,310.00	15,660.00	4,350.00	0.00			
6	BEAM GUARDRAIL BLOCK								
	245.0000	EACH	15.0000	30.0000	100.00 %				-100.00 %
			3,675.00	7,350.00	3,675.00	0.00			
7	STRAIGHTEN TURNED BLOCK								
	57.0000	EACH	10.0000	10.0000	0.00 %				-100.00 %
			570.00	570.00	0.00	0.00			
8	BEAM GUARDRAIL TYPE 1								
	743.7500	L.F.	18.0000	22.0000	22.22 %				-100.00 %
			13,387.50	16,362.50	2,975.00	0.00			
9	BEAM GUARDRAIL FLARED TERMINAL								
	1.0000	EACH	1,850.0000	2,250.0000	21.62 %				-100.00 %
			1,850.00	2,250.00	400.00	0.00			
10	BEAM GUARDRAIL TYPE 1 BURIED TERMINAL TYPE 2								
	1.0000	EACH	1,500.0000	4,250.0000	183.33 %				-100.00 %
			1,500.00	4,250.00	2,750.00	0.00			
11	BEAM GUARDRAIL ANCHOR TYPE 4								
	1.0000	EACH	850.0000	875.0000	2.94 %				-100.00 %
			850.00	875.00	25.00	0.00			

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 01/05/2015

* * * BID CHECK REPORT * * *

TIME: 16:01

PS&E JOB NO : 14Y013 REVISION NO :
 CONTRACT NO : 008692 REGION NO : 5
 VERSION NO : 3 WORK ORDER# : XL4570
 HWY : SR 090
 TITLE : SCR
 REGION WIDE BASIC SAFETY -
 GUARDRAIL
 14Y013
 PROJECT : HP-S-SF-9999(665)
 COUNTY(S) : KING, KITTITAS

BIDS OPENED ON : Jan 7 2015
 ALL BIDS REJECTED : Jan 12 2015

----- 4TH BIDDER -----
 CORAL CONSTRUCTION COMPANY
 10780 SW CLUTTER RD
 SHERWOOD OR 97140-9563
 WILSONVILLE OR 970700347
 CONTRACTOR NUMBER : 188245

CONTRACTOR NUMBER :
 CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
TRAFFIC									
12	REMOVING AND RESETTING BEAM GUARDRAIL								
	7512.5000	L.F.	15.0000	13.0000	-13.33 %				-100.00 %
			112,687.50	97,662.50	-15,025.00	0.00			
13	RAISING EXISTING BEAM GUARDRAIL								
	3962.5000	L.F.	4.0000	5.5000	37.50 %				-100.00 %
			15,850.00	21,793.75	5,943.75	0.00			
14	TRANSPORTABLE ATTENUATOR								
	1.0000	EACH	3,500.0000	15,000.0000	328.57 %				-100.00 %
			3,500.00	15,000.00	11,500.00	0.00			
15	OPERATION OF TRANSPORTABLE ATTENUATOR								
	120.0000	HR	62.0000	60.0000	-3.23 %				-100.00 %
			7,440.00	7,200.00	-240.00	0.00			
16	REPAIR TRANSPORTABLE ATTENUATOR								
		EST.			0.00 %				0.00 %
			810.00	810.00		0.00			
17	FLEXIBLE GUIDE POST								
	247.0000	EACH	27.0000	45.0000	66.67 %				-100.00 %
			6,669.00	11,115.00	4,446.00	0.00			
18	SEQUENTIAL ARROW SIGN								
	120.0000	HR	10.0000	25.0000	150.00 %				-100.00 %
			1,200.00	3,000.00	1,800.00	0.00			
19	OTHER TEMPORARY TRAFFIC CONTROL								
		L.S.			187.36 %				-100.00 %
			2,610.00	7,500.00	4,890.00	0.00			
20	OTHER TRAFFIC CONTROL LABOR								
	280.0000	HR	50.0000	60.0000	20.00 %				-100.00 %
			14,000.00	16,800.00	2,800.00	0.00			
21	TRAFFIC CONTROL SUPERVISOR								
		L.S.			-58.90 %				-100.00 %
			7,300.00	3,000.00	-4,300.00	0.00			
OTHER ITEMS									
22	REIMBURSEMENT FOR THIRD PARTY DAMAGE								
		EST.			0.00 %				0.00 %
			5.00	5.00		0.00			
23	MINOR CHANGE								
		CALC			0.00 %				0.00 %
			-1.00	-1.00		0.00			

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 01/05/2015

* * * BID CHECK REPORT * * *

TIME: 16:01

PS&E JOB NO : 14Y013 REVISION NO :
 CONTRACT NO : 008692 REGION NO : 5
 VERSION NO : 3 WORK ORDER# : XL4570
 HWY : SR 090
 TITLE : SCR
 REGION WIDE BASIC SAFETY -
 GUARDRAIL
 14Y013
 PROJECT : HP-S-SF-9999(665)
 COUNTY(S) : KING, KITTITAS

BIDS OPENED ON : Jan 7 2015
 ALL BIDS REJECTED : Jan 12 2015

----- 4TH BIDDER -----
 CORAL CONSTRUCTION COMPANY
 10780 SW CLUTTER RD
 SHERWOOD OR 97140-9563
 WILSONVILLE OR 970700347
 CONTRACTOR NUMBER : 188245

CONTRACTOR NUMBER :
 CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST. PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
OTHER ITEMS									
24	AGGREGATE COMPLIANCE PRICE ADJUSTMENT								
		CALC			0.00 %		0.00 %		
			-1.00	-1.00		0.00			
25	SPCC PLAN								
		L.S.			122.22 %		-100.00 %		
			450.00	1,000.00	550.00	0.00			
		BASE TOTAL	\$222,740.52	\$289,042.75	29.77 %				%
ALTERNATE 01									
26	MOBILIZATION - ALTERNATE A1								
		L.S.			-65.51 %		-100.00 %		
			1,449.57	500.00	-949.57	0.00			
27	REMOVING GUARDRAIL								
	87.5000	L.F.	4.0000	3.5000	-12.50 %		-100.00 %		
			350.00	306.25	-43.75	0.00			
28	BEAM GUARDRAIL POST								
	15.0000	EACH	65.0000	75.0000	15.38 %		-100.00 %		
			975.00	1,125.00	150.00	0.00			
29	BEAM GUARDRAIL BLOCK								
	30.0000	EACH	15.0000	25.0000	66.67 %		-100.00 %		
			450.00	750.00	300.00	0.00			
30	WEATHERING ST. BEAM GUARDRAIL TYPE 1								
	87.5000	L.F.	25.0000	20.0000	-20.00 %		-100.00 %		
			2,187.50	1,750.00	-437.50	0.00			
31	REMOVING AND RESETTING BEAM GUARDRAIL								
	600.0000	L.F.	15.0000	13.0000	-13.33 %		-100.00 %		
			9,000.00	7,800.00	-1,200.00	0.00			
32	RAISING EXISTING BEAM GUARDRAIL								
	875.0000	L.F.	4.0000	5.0000	25.00 %		-100.00 %		
			3,500.00	4,375.00	875.00	0.00			
33	OPERATION OF TRANSPORTABLE ATTENUATOR								
	24.0000	HR	62.0000	60.0000	-3.23 %		-100.00 %		
			1,488.00	1,440.00	-48.00	0.00			
34	FLEXIBLE GUIDE POST								
	82.0000	EACH	27.0000	45.0000	66.67 %		-100.00 %		
			2,214.00	3,690.00	1,476.00	0.00			

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

* * * BID CHECK REPORT * * *

DATE: 01/05/2015

TIME: 16:01

PS&E JOB NO : 14Y013 REVISION NO :
 CONTRACT NO : 008692 REGION NO : 5
 VERSION NO : 3 WORK ORDER# : XL4570
 HWY : SR 090
 TITLE : SCR
 REGION WIDE BASIC SAFETY -
 GUARDRAIL
 14Y013
 PROJECT : HP-S-SF-9999(665)
 COUNTY(S) : KING, KITTITAS

BIDS OPENED ON : Jan 7 2015
 ALL BIDS REJECTED : Jan 12 2015

----- 4TH BIDDER -----
 CORAL CONSTRUCTION COMPANY
 10780 SW CLUTTER RD
 SHERWOOD OR 97140-9563
 WILSONVILLE OR 970700347
 CONTRACTOR NUMBER : 188245

CONTRACTOR NUMBER :
 CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
ALTERNATE 01									
35	SEQUENTIAL ARROW SIGN								
	24.0000	HR	10.0000	20.0000	100.00 %				-100.00 %
			240.00	480.00	240.00	0.00			
36	OTHER TRAFFIC CONTROL LABOR								
	56.0000	HR	50.0000	60.0000	20.00 %				-100.00 %
			2,800.00	3,360.00	560.00	0.00			
37	TRAFFIC CONTROL SUPERVISOR								
		L.S.			-65.75 %				-100.00 %
			1,460.00	500.00	-960.00	0.00			
38	SPCC PLAN								
		L.S.			100.00 %				-100.00 %
			50.00	100.00	50.00	0.00			
	ALTERNATE 01 TOTAL		\$26,164.07	\$26,176.25	0.05 %				
ALTERNATE 02									
39	MOBILIZATION - ALTERNATE A2								
		L.S.			-49.41 %				-100.00 %
			988.26	500.00	-488.26	0.00			
40	REMOVING GUARDRAIL								
	375.0000	L.F.	4.0000	3.5000	-12.50 %				-100.00 %
			1,500.00	1,312.50	-187.50	0.00			
41	BEAM GUARDRAIL POST								
	2.0000	EACH	65.0000	75.0000	15.38 %				-100.00 %
			130.00	150.00	20.00	0.00			
42	BEAM GUARDRAIL BLOCK								
	15.0000	EACH	15.0000	25.0000	66.67 %				-100.00 %
			225.00	375.00	150.00	0.00			
43	STRAIGHTEN TURNED BLOCK								
	6.0000	EACH	10.0000	10.0000	0.00 %				-100.00 %
			60.00	60.00	0.00	0.00			
44	WEATHERING ST. BEAM GUARDRAIL TYPE 1								
	375.0000	L.F.	25.0000	20.0000	-20.00 %				-100.00 %
			9,375.00	7,500.00	-1,875.00	0.00			
45	REMOVING AND RESETTNG BEAM GUARDRAIL								
	75.0000	L.F.	15.0000	13.0000	-13.33 %				-100.00 %
			1,125.00	975.00	-150.00	0.00			

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 01/05/2015

* * * BID CHECK REPORT * * *

TIME: 16:01

PS&E JOB NO : 14Y013 REVISION NO :
 CONTRACT NO : 008692 REGION NO : 5
 VERSION NO : 3 WORK ORDER# : XL4570

BIDS OPENED ON : Jan 7 2015
 ALL BIDS REJECTED : Jan 12 2015

HWY : SR 090

TITLE : SCR
 REGION WIDE BASIC SAFETY -
 GUARDRAIL
 14Y013

PROJECT : HP-S-SF-9999(665)

COUNTY(S) : KING, KITTITAS

----- 4TH BIDDER -----

CORAL CONSTRUCTION COMPANY

10780 SW CLUTTER RD

SHERWOOD OR 97140-9563

WILSONVILLE OR 970700347

CONTRACTOR NUMBER : 188245 CONTRACTOR NUMBER : CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
ALTERNATE 02									
46	RAISING EXISTING BEAM GUARDRAIL								
	37.5000	L.F.	4.0000	5.0000	25.00 %			-100.00 %	
			150.00	187.50	37.50	0.00			
47	OPERATION OF TRANSPORTABLE ATTENUATOR								
	12.0000	HR	62.0000	60.0000	-3.23 %			-100.00 %	
			744.00	720.00	-24.00	0.00			
48	FLEXIBLE GUIDE POST								
	21.0000	EACH	27.0000	45.0000	66.67 %			-100.00 %	
			567.00	945.00	378.00	0.00			
49	SEQUENTIAL ARROW SIGN								
	12.0000	HR	10.0000	20.0000	100.00 %			-100.00 %	
			120.00	240.00	120.00	0.00			
50	OTHER TRAFFIC CONTROL LABOR								
	28.0000	HR	50.0000	60.0000	20.00 %			-100.00 %	
			1,400.00	1,680.00	280.00	0.00			
51	TRAFFIC CONTROL SUPERVISOR								
		L.S.			-58.90 %			-100.00 %	
			730.00	300.00	-430.00	0.00			
52	SPCC PLAN								
		L.S.			100.00 %			-100.00 %	
			50.00	100.00	50.00	0.00			
	ALTERNATE 02 TOTAL		\$17,164.26	\$15,045.00	-12.35 %				
ALTERNATE 03									
53	MOBILIZATION - ALTERNATE A3								
		L.S.			-79.39 %			-100.00 %	
			2,425.68	500.00	-1,925.68	0.00			
54	REMOVING GUARDRAIL								
	1150.0000	L.F.	4.0000	3.5000	-12.50 %			-100.00 %	
			4,600.00	4,025.00	-575.00	0.00			
55	STRAIGHTEN TURNED BLOCK								
	5.0000	EACH	10.0000	10.0000	0.00 %			-100.00 %	
			50.00	50.00	0.00	0.00			
56	WEATHERING ST. BEAM GUARDRAIL TYPE 1								
	1150.0000	L.F.	25.0000	20.0000	-20.00 %			-100.00 %	
			28,750.00	23,000.00	-5,750.00	0.00			

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

* * * BID CHECK REPORT * * *

DATE: 01/05/2015

TIME: 16:01

PS&E JOB NO : 14Y013 REVISION NO :
 CONTRACT NO : 008692 REGION NO : 5
 VERSION NO : 3 WORK ORDER# : XL4570

BIDS OPENED ON : Jan 7 2015
 ALL BIDS REJECTED : Jan 12 2015

HWY : SR 090

TITLE : SCR
 REGION WIDE BASIC SAFETY -
 GUARDRAIL
 14Y013

PROJECT : HP-S-SF-9999(665)

COUNTY(S) : KING, KITTITAS

----- 4TH BIDDER -----

CORAL CONSTRUCTION COMPANY

10780 SW CLUTTER RD

SHERWOOD OR 97140-9563

WILSONVILLE OR 970700347

CONTRACTOR NUMBER : 188245

CONTRACTOR NUMBER :

CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST. PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
----------	-----------------------------------	--------------	---	---------------------------------	-----------------------	---------------------------------	-----------------------	---------------------------------	-----------------------

ALTERNATE 03

57 OPERATION OF TRANSPORTABLE ATTENUATOR

24.0000	HR	62.0000	60.0000	-3.23 %					-100.00 %
		1,488.00	1,440.00	-48.00	0.00				

58 FLEXIBLE GUIDE POST

20.0000	EACH	27.0000	45.0000	66.67 %					-100.00 %
		540.00	900.00	360.00	0.00				

59 SEQUENTIAL ARROW SIGN

24.0000	HR	10.0000	20.0000	100.00 %					-100.00 %
		240.00	480.00	240.00	0.00				

60 OTHER TRAFFIC CONTROL LABOR

56.0000	HR	50.0000	60.0000	20.00 %					-100.00 %
		2,800.00	3,360.00	560.00	0.00				

61 TRAFFIC CONTROL SUPERVISOR

	L.S.			-65.75 %					-100.00 %
		1,460.00	500.00	-960.00	0.00				

62 SPCC PLAN

	L.S.			100.00 %					-100.00 %
		50.00	100.00	50.00	0.00				

ALTERNATE 03 TOTAL

		\$42,403.68	\$34,355.00	-18.98 %					
--	--	-------------	-------------	----------	--	--	--	--	--

ALTERNATE 04

63 MOBILIZATION - ALTERNATE A4

	L.S.			-78.25 %					-100.00 %
		2,299.11	500.00	-1,799.11	0.00				

64 REMOVING GUARDRAIL

675.0000	L.F.	4.0000	3.5000	-12.50 %					-100.00 %
		2,700.00	2,362.50	-337.50	0.00				

65 CRUSHED SURFACING BASE COURSE

48.0000	C.Y.	70.0000	175.0000	150.00 %					-100.00 %
		3,360.00	8,400.00	5,040.00	0.00				

66 BEAM GUARDRAIL POST

8.0000	EACH	65.0000	75.0000	15.38 %					-100.00 %
		520.00	600.00	80.00	0.00				

67 BEAM GUARDRAIL BLOCK

15.0000	EACH	15.0000	25.0000	66.67 %					-100.00 %
		225.00	375.00	150.00	0.00				

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 01/05/2015

* * * BID CHECK REPORT * * *

TIME: 16:01

PS&E JOB NO : 14Y013 REVISION NO :
 CONTRACT NO : 008692 REGION NO : 5
 VERSION NO : 3 WORK ORDER# : XL4570
 HWY : SR 090
 TITLE : SCR
 REGION WIDE BASIC SAFETY -
 GUARDRAIL
 14Y013
 PROJECT : HP-S-SF-9999(665)
 COUNTY(S) : KING, KITTITAS

BIDS OPENED ON : Jan 7 2015
 ALL BIDS REJECTED : Jan 12 2015

----- 4TH BIDDER -----
 CORAL CONSTRUCTION COMPANY
 10780 SW CLUTTER RD
 SHERWOOD OR 97140-9563
 WILSONVILLE OR 970700347
 CONTRACTOR NUMBER : 188245

CONTRACTOR NUMBER :
 CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
ALTERNATE 04									
68	STRAIGHTEN TURNED BLOCK 15.0000	EACH	10.0000	10.0000	0.00 %				-100.00 %
			150.00	150.00	0.00	0.00			
69	WEATHERING ST. BEAM GUARDRAIL TYPE 1 675.0000	L.F.	25.0000	20.0000	-20.00 %				-100.00 %
			16,875.00	13,500.00	-3,375.00	0.00			
70	REMOVING AND RESETTING BEAM GUARDRAIL 337.5000	L.F.	15.0000	15.0000	0.00 %				-100.00 %
			5,062.50	5,062.50	0.00	0.00			
71	RAISING EXISTING BEAM GUARDRAIL 50.0000	L.F.	4.0000	5.0000	25.00 %				-100.00 %
			200.00	250.00	50.00	0.00			
72	OPERATION OF TRANSPORTABLE ATTENUATOR 36.0000	HR	62.0000	60.0000	-3.23 %				-100.00 %
			2,232.00	2,160.00	-72.00	0.00			
73	FLEXIBLE GUIDE POST 10.0000	EACH	27.0000	45.0000	66.67 %				-100.00 %
			270.00	450.00	180.00	0.00			
74	SEQUENTIAL ARROW SIGN 36.0000	HR	10.0000	20.0000	100.00 %				-100.00 %
			360.00	720.00	360.00	0.00			
75	OTHER TRAFFIC CONTROL LABOR 84.0000	HR	50.0000	60.0000	20.00 %				-100.00 %
			4,200.00	5,040.00	840.00	0.00			
76	TRAFFIC CONTROL SUPERVISOR L.S.				-77.17 %				-100.00 %
			2,190.00	500.00	-1,690.00	0.00			
77	AGGREGATE COMPLIANCE PRICE ADJUSTMENT CALC				0.00 %				0.00 %
			-1.00	-1.00		0.00			
78	SPCC PLAN L.S.				100.00 %				-100.00 %
			50.00	100.00	50.00	0.00			
ALTERNATE 04 TOTAL			\$40,692.61	\$40,169.00	-1.29 %				

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 01/05/2015

* * * BID CHECK REPORT * * *

TIME: 16:01

PS&E JOB NO : 14Y013 REVISION NO :
 CONTRACT NO : 008692 REGION NO : 5
 VERSION NO : 3 WORK ORDER# : XL4570
 HWY : SR 090
 TITLE : SCR
 REGION WIDE BASIC SAFETY -
 GUARDRAIL
 14Y013
 PROJECT : HP-S-SF-9999(665)
 COUNTY(S) : KING, KITTITAS

BIDS OPENED ON : Jan 7 2015
 ALL BIDS REJECTED : Jan 12 2015

----- 4TH BIDDER -----
 CORAL CONSTRUCTION COMPANY
 10780 SW CLUTTER RD
 SHERWOOD OR 97140-9563
 WILSONVILLE OR 970700347
 CONTRACTOR NUMBER : 188245

CONTRACTOR NUMBER :
 CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST. PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
ALTERNATE 05									
79	MOBILIZATION - ALTERNATE A5	L.S.							
			2,643.27	500.00	-81.08 %				-100.00 %
						0.00			
80	REMOVING GUARDRAIL	L.F.							
	87.5000		4.0000	3.5000	-12.50 %				-100.00 %
			350.00	306.25	-43.75 %	0.00			
81	REMOVING GUARDRAIL ANCHOR	EACH							
	1.0000		230.0000	150.0000	-34.78 %				-100.00 %
			230.00	150.00	-80.00 %	0.00			
82	CRUSHED SURFACING BASE COURSE	C.Y.							
	13.0000		70.0000	175.0000	150.00 %				-100.00 %
			910.00	2,275.00	1,365.00	0.00			
83	BEAM GUARDRAIL POST	EACH							
	33.0000		65.0000	75.0000	15.38 %				-100.00 %
			2,145.00	2,475.00	330.00	0.00			
84	BEAM GUARDRAIL BLOCK	EACH							
	50.0000		15.0000	25.0000	66.67 %				-100.00 %
			750.00	1,250.00	500.00	0.00			
85	WEATHERING ST. BEAM GUARDRAIL TYPE 1	L.F.							
	200.0000		25.0000	20.0000	-20.00 %				-100.00 %
			5,000.00	4,000.00	-1,000.00	0.00			
86	BEAM GUARDRAIL WEATHERING ST. FLARED TERMINAL	EACH							
	1.0000		2,300.0000	2,150.0000	-6.52 %				-100.00 %
			2,300.00	2,150.00	-150.00	0.00			
87	REMOVING AND RESETTING BEAM GUARDRAIL	L.F.							
	1287.5000		15.0000	15.0000	0.00 %				-100.00 %
			19,312.50	19,312.50	0.00	0.00			
88	RAISING EXISTING BEAM GUARDRAIL	L.F.							
	1237.5000		4.0000	5.0000	25.00 %				-100.00 %
			4,950.00	6,187.50	1,237.50	0.00			
89	OPERATION OF TRANSPORTABLE ATTENUATOR	HR							
	36.0000		62.0000	60.0000	-3.23 %				-100.00 %
			2,232.00	2,160.00	-72.00	0.00			
90	FLEXIBLE GUIDE POST	EACH							
	18.0000		27.0000	45.0000	66.67 %				-100.00 %
			486.00	810.00	324.00	0.00			
91	SEQUENTIAL ARROW SIGN	HR							
	36.0000		10.0000	20.0000	100.00 %				-100.00 %
			360.00	720.00	360.00	0.00			

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

* * * BID CHECK REPORT * * *

DATE: 01/05/2015

TIME: 16:01

PS&E JOB NO : 14Y013 REVISION NO :
 CONTRACT NO : 008692 REGION NO : 5
 VERSION NO : 3 WORK ORDER# : XL4570
 HWY : SR 090
 TITLE : SCR
 REGION WIDE BASIC SAFETY -
 GUARDRAIL
 14Y013
 PROJECT : HP-S-SF-9999(665)
 COUNTY(S) : KING, KITTITAS

BIDS OPENED ON : Jan 7 2015
 ALL BIDS REJECTED : Jan 12 2015

----- 4TH BIDDER -----
 CORAL CONSTRUCTION COMPANY
 10780 SW CLUTTER RD
 SHERWOOD OR 97140-9563
 WILSONVILLE OR 970700347
 CONTRACTOR NUMBER : 188245

CONTRACTOR NUMBER :
 CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
ALTERNATE 05									
92	OTHER TRAFFIC CONTROL LABOR								
	84.0000	HR	50.0000	60.0000	20.00 %				-100.00 %
			4,200.00	5,040.00	840.00	0.00			
93	TRAFFIC CONTROL SUPERVISOR								
		L.S.			-65.75 %				-100.00 %
			2,190.00	750.00	-1,440.00	0.00			
94	AGGREGATE COMPLIANCE PRICE ADJUSTMENT								
		CALC			0.00 %				0.00 %
			-1.00	-1.00		0.00			
95	SPCC PLAN								
		L.S.			100.00 %				-100.00 %
			50.00	100.00	50.00	0.00			
	ALTERNATE 05 TOTAL		\$48,107.77	\$48,185.25	0.16 %				
ALTERNATE 06									
96	MOBILIZATION - ALTERNATE A6								
		L.S.			-82.35 %				-100.00 %
			2,832.63	500.00	-2,332.63	0.00			
97	REMOVING GUARDRAIL								
	1112.5000	L.F.	4.0000	3.5000	-12.50 %				-100.00 %
			4,450.00	3,893.75	-556.25	0.00			
98	BEAM GUARDRAIL POST								
	6.0000	EACH	65.0000	75.0000	15.38 %				-100.00 %
			390.00	450.00	60.00	0.00			
99	BEAM GUARDRAIL BLOCK								
	10.0000	EACH	15.0000	25.0000	66.67 %				-100.00 %
			150.00	250.00	100.00	0.00			
100	STRAIGHTEN TURNED BLOCK								
	10.0000	EACH	10.0000	10.0000	0.00 %				-100.00 %
			100.00	100.00	0.00	0.00			
101	WEATHERING ST. BEAM GUARDRAIL TYPE 1								
	1112.5000	L.F.	25.0000	20.0000	-20.00 %				-100.00 %
			27,812.50	22,250.00	-5,562.50	0.00			
102	REMOVING AND RESETTING BEAM GUARDRAIL								
	300.0000	L.F.	15.0000	15.0000	0.00 %				-100.00 %
			4,500.00	4,500.00	0.00	0.00			

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 01/05/2015

* * * BID CHECK REPORT * * *

TIME: 16:01

PS&E JOB NO : 14Y013 REVISION NO :
 CONTRACT NO : 008692 REGION NO : 5
 VERSION NO : 3 WORK ORDER# : XL4570

BIDS OPENED ON : Jan 7 2015
 ALL BIDS REJECTED : Jan 12 2015

HWY : SR 090

TITLE : SCR
 REGION WIDE BASIC SAFETY -
 GUARDRAIL
 14Y013

PROJECT : HP-S-SF-9999(665)

COUNTY(S) : KING, KITTITAS

----- 4TH BIDDER -----
 CORAL CONSTRUCTION COMPANY
 10780 SW CLUTTER RD
 SHERWOOD OR 97140-9563
 WILSONVILLE OR 970700347
 CONTRACTOR NUMBER : 188245

CONTRACTOR NUMBER :

CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
ALTERNATE 06									
103	OPERATION OF TRANSPORTABLE ATTENUATOR 36.0000	HR	62.0000 2,232.00	60.0000 2,160.00	-3.23 % -72.00			0.00	-100.00 %
104	FLEXIBLE GUIDE POST 28.0000	EACH	27.0000 756.00	45.0000 1,260.00	66.67 % 504.00			0.00	-100.00 %
105	SEQUENTIAL ARROW SIGN 36.0000	HR	10.0000 360.00	20.0000 720.00	100.00 % 360.00			0.00	-100.00 %
106	OTHER TRAFFIC CONTROL LABOR 84.0000	HR	50.0000 4,200.00	60.0000 5,040.00	20.00 % 840.00			0.00	-100.00 %
107	TRAFFIC CONTROL SUPERVISOR L.S.		2,190.00	500.00	-77.17 % -1,690.00			0.00	-100.00 %
108	SPCC PLAN L.S.		50.00	100.00	100.00 % 50.00			0.00	-100.00 %
ALTERNATE 06 TOTAL			\$50,023.13	\$41,723.75	-16.59 %				
ALTERNATE 07									
109	MOBILIZATION - ALTERNATE A7 L.S.		1,183.17	500.00	-57.74 % -683.17			0.00	-100.00 %
110	REMOVING GUARDRAIL 112.5000	L.F.	4.0000 450.00	3.5000 393.75	-12.50 % -56.25			0.00	-100.00 %
111	REMOVING GUARDRAIL ANCHOR 1.0000	EACH	230.0000 230.00	150.0000 150.00	-34.78 % -80.00			0.00	-100.00 %
112	BEAM GUARDRAIL POST 14.0000	EACH	65.0000 910.00	75.0000 1,050.00	15.38 % 140.00			0.00	-100.00 %
113	BEAM GUARDRAIL BLOCK 15.0000	EACH	15.0000 225.00	25.0000 375.00	66.67 % 150.00			0.00	-100.00 %

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

* * * BID CHECK REPORT * * *

DATE: 01/05/2015

TIME: 16:01

PS&E JOB NO : 14Y013 REVISION NO :
 CONTRACT NO : 008692 REGION NO : 5
 VERSION NO : 3 WORK ORDER# : XL4570
 HWY : SR 090
 TITLE : SCR
 REGION WIDE BASIC SAFETY -
 GUARDRAIL
 14Y013
 PROJECT : HP-S-SF-9999(665)
 COUNTY(S) : KING, KITTITAS

BIDS OPENED ON : Jan 7 2015
 ALL BIDS REJECTED : Jan 12 2015

----- 4TH BIDDER -----
 CORAL CONSTRUCTION COMPANY
 10780 SW CLUTTER RD
 SHERWOOD OR 97140-9563
 WILSONVILLE OR 970700347
 CONTRACTOR NUMBER : 188245

CONTRACTOR NUMBER :
 CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST. PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
ALTERNATE 07									
114	WEATHERING ST. BEAM GUARDRAIL TYPE 1								
	75.0000	L.F.	25.0000	20.0000	-20.00 %				-100.00 %
			1,875.00	1,500.00	-375.00	0.00			
115	BEAM GUARDRAIL WEATHERING ST. FLARED TERMINAL								
	1.0000	EACH	2,300.0000	2,150.0000	-6.52 %				-100.00 %
			2,300.00	2,150.00	-150.00	0.00			
116	REMOVING AND RESETTING BEAM GUARDRAIL								
	512.5000	L.F.	15.0000	15.0000	0.00 %				-100.00 %
			7,687.50	7,687.50	0.00	0.00			
117	RAISING EXISTING BEAM GUARDRAIL								
	25.0000	L.F.	4.0000	5.0000	25.00 %				-100.00 %
			100.00	125.00	25.00	0.00			
118	OPERATION OF TRANSPORTABLE ATTENUATOR								
	24.0000	HR	62.0000	60.0000	-3.23 %				-100.00 %
			1,488.00	1,440.00	-48.00	0.00			
119	RIGID GUIDE POST								
	7.0000	EACH	70.0000	75.0000	7.14 %				-100.00 %
			490.00	525.00	35.00	0.00			
120	SEQUENTIAL ARROW SIGN								
	24.0000	HR	10.0000	20.0000	100.00 %				-100.00 %
			240.00	480.00	240.00	0.00			
121	OTHER TRAFFIC CONTROL LABOR								
	56.0000	HR	50.0000	60.0000	20.00 %				-100.00 %
			2,800.00	3,360.00	560.00	0.00			
122	TRAFFIC CONTROL SUPERVISOR								
		L.S.			-82.88 %				-100.00 %
			1,460.00	250.00	-1,210.00	0.00			
123	SPCC PLAN								
		L.S.			100.00 %				-100.00 %
			50.00	100.00	50.00	0.00			
	ALTERNATE 07 TOTAL		\$21,488.67	\$20,086.25	-6.53 %				
ALTERNATE 08									
124	MOBILIZATION - ALTERNATE A8								
		L.S.			-6.51 %				-100.00 %
			534.84	500.00	-34.84	0.00			

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 01/05/2015

* * * BID CHECK REPORT * * *

TIME: 16:01

PS&E JOB NO : 14Y013 REVISION NO :
 CONTRACT NO : 008692 REGION NO : 5
 VERSION NO : 3 WORK ORDER# : XL4570
 HWY : SR 090
 TITLE : SCR
 REGION WIDE BASIC SAFETY -
 GUARDRAIL
 14Y013
 PROJECT : HP-S-SF-9999(665)
 COUNTY(S) : KING, KITTITAS

BIDS OPENED ON : Jan 7 2015
 ALL BIDS REJECTED : Jan 12 2015

----- 4TH BIDDER -----
 CORAL CONSTRUCTION COMPANY
 10780 SW CLUTTER RD
 SHERWOOD OR 97140-9563
 WILSONVILLE OR 970700347
 CONTRACTOR NUMBER : 188245

CONTRACTOR NUMBER :
 CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST. PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
ALTERNATE 08									
125	REMOVING GUARDRAIL								
	112.5000	L.F.	4.0000	3.5000	-12.50 %		-100.00 %		
			450.00	393.75	-56.25	0.00			
126	CRUSHED SURFACING BASE COURSE								
	13.0000	C.Y.	70.0000	175.0000	150.00 %		-100.00 %		
			910.00	2,275.00	1,365.00	0.00			
127	BEAM GUARDRAIL POST								
	3.0000	EACH	65.0000	75.0000	15.38 %		-100.00 %		
			195.00	225.00	30.00	0.00			
128	WEATHERING ST. BEAM GUARDRAIL TYPE 1								
	112.5000	L.F.	25.0000	20.0000	-20.00 %		-100.00 %		
			2,812.50	2,250.00	-562.50	0.00			
129	REMOVING AND RESETTING BEAM GUARDRAIL								
	62.5000	L.F.	15.0000	15.0000	0.00 %		-100.00 %		
			937.50	937.50	0.00	0.00			
130	RAISING EXISTING BEAM GUARDRAIL								
	25.0000	L.F.	4.0000	5.0000	25.00 %		-100.00 %		
			100.00	125.00	25.00	0.00			
131	OPERATION OF TRANSPORTABLE ATTENUATOR								
	12.0000	HR	62.0000	60.0000	-3.23 %		-100.00 %		
			744.00	720.00	-24.00	0.00			
132	RIGID GUIDE POST								
	3.0000	EACH	70.0000	75.0000	7.14 %		-100.00 %		
			210.00	225.00	15.00	0.00			
133	SEQUENTIAL ARROW SIGN								
	12.0000	HR	10.0000	20.0000	100.00 %		-100.00 %		
			120.00	240.00	120.00	0.00			
134	OTHER TRAFFIC CONTROL LABOR								
	28.0000	HR	50.0000	60.0000	20.00 %		-100.00 %		
			1,400.00	1,680.00	280.00	0.00			
135	TRAFFIC CONTROL SUPERVISOR								
		L.S.			-79.45 %		-100.00 %		
			730.00	150.00	-580.00	0.00			
136	AGGREGATE COMPLIANCE PRICE ADJUSTMENT								
		CALC			0.00 %		0.00 %		
			-1.00	-1.00		0.00			

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 01/05/2015

* * * BID CHECK REPORT * * *

TIME: 16:01

PS&E JOB NO : 14Y013 REVISION NO :
 CONTRACT NO : 008692 REGION NO : 5
 VERSION NO : 3 WORK ORDER# : XL4570
 HWY : SR 090
 TITLE : SCR
 REGION WIDE BASIC SAFETY -
 GUARDRAIL
 14Y013
 PROJECT : HP-S-SF-9999(665)
 COUNTY(S) : KING, KITTITAS

BIDS OPENED ON : Jan 7 2015
 ALL BIDS REJECTED : Jan 12 2015

----- 4TH BIDDER -----

CORAL CONSTRUCTION COMPANY
 10780 SW CLUTTER RD
 SHERWOOD OR 97140-9563
 WILSONVILLE OR 970700347
 CONTRACTOR NUMBER : 188245

CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST. PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
ALTERNATE 08									
137	SPCC PLAN	L.S.	50.00	100.00	50.00	0.00			-100.00 %
ALTERNATE 08 TOTAL			\$9,192.84	\$9,820.25	6.82 %				
ALTERNATE 09									
138	MOBILIZATION - ALTERNATE A9	L.S.	493.11	500.00	6.89	0.00			-100.00 %
139	REMOVING GUARDRAIL	L.F.	4.0000	3.5000	-12.50 %	0.00			-100.00 %
	125.0000		500.00	437.50	-62.50	0.00			
140	WEATHERING ST. BEAM GUARDRAIL TYPE 1	L.F.	25.0000	20.0000	-20.00 %	0.00			-100.00 %
	125.0000		3,125.00	2,500.00	-625.00	0.00			
141	REMOVING AND RESETTING BEAM GUARDRAIL	L.F.	15.0000	15.0000	0.00 %	0.00			-100.00 %
	62.5000		937.50	937.50	0.00	0.00			
142	OPERATION OF TRANSPORTABLE ATTENUATOR	HR	62.0000	60.0000	-3.23 %	0.00			-100.00 %
	12.0000		744.00	720.00	-24.00	0.00			
143	RIGID GUIDE POST	EACH	70.0000	75.0000	7.14 %	0.00			-100.00 %
	6.0000		420.00	450.00	30.00	0.00			
144	SEQUENTIAL ARROW SIGN	HR	10.0000	20.0000	100.00 %	0.00			-100.00 %
	12.0000		120.00	240.00	120.00	0.00			
145	OTHER TRAFFIC CONTROL LABOR	HR	50.0000	60.0000	20.00 %	0.00			-100.00 %
	28.0000		1,400.00	1,680.00	280.00	0.00			
146	TRAFFIC CONTROL SUPERVISOR	L.S.	730.00	100.00	-630.00	0.00			-100.00 %

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 01/05/2015

* * * BID CHECK REPORT * * *

TIME: 16:01

PS&E JOB NO : 14Y013 REVISION NO :
 CONTRACT NO : 008692 REGION NO : 5
 VERSION NO : 3 WORK ORDER# : XL4570

BIDS OPENED ON : Jan 7 2015
 ALL BIDS REJECTED : Jan 12 2015

HWY : SR 090

TITLE : SCR
 REGION WIDE BASIC SAFETY -
 GUARDRAIL
 14Y013

----- 4TH BIDDER -----

CORAL CONSTRUCTION COMPANY
 10780 SW CLUTTER RD
 SHERWOOD OR 97140-9563
 WILSONVILLE OR 970700347

PROJECT : HP-S-SF-9999(665)

COUNTY(S) : KING, KITTITAS

CONTRACTOR NUMBER : 188245 CONTRACTOR NUMBER : CONTRACTOR NUMBER :

ENGR'S. EST.

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
----------	-----------------------------------	--------------	---------------------------------	---------------------------------	-----------------------	---------------------------------	-----------------------	---------------------------------	-----------------------

ALTERNATE 09

147 SPCC PLAN

L.S.

100.00 %

-100.00 %

50.00

100.00

50.00

0.00

ALTERNATE 09 TOTAL

\$8,519.61

\$7,665.00

-10.03 %

ALTERNATE 10

148 MOBILIZATION - ALTERNATE A10

L.S.

-19.00 %

-100.00 %

617.31

500.00

-117.31

0.00

149 REMOVING GUARDRAIL

100.0000

L.F.

-12.50 %

-100.00 %

4.0000

3.5000

-50.00

0.00

400.00

350.00

150 CRUSHED SURFACING BASE COURSE

7.0000

C.Y.

150.00 %

-100.00 %

70.0000

175.0000

735.00

0.00

490.00

1,225.00

151 BEAM GUARDRAIL POST

5.0000

EACH

15.38 %

-100.00 %

65.0000

75.0000

50.00

0.00

325.00

375.00

152 BEAM GUARDRAIL BLOCK

10.0000

EACH

66.67 %

-100.00 %

15.0000

25.0000

100.00

0.00

150.00

250.00

153 WEATHERING ST. BEAM GUARDRAIL TYPE

100.0000

L.F.

-20.00 %

-100.00 %

25.0000

20.0000

-500.00

0.00

2,500.00

2,000.00

154 REMOVING AND RESETTING BEAM GUARDRAIL

212.5000

L.F.

0.00 %

-100.00 %

15.0000

15.0000

0.00

0.00

3,187.50

3,187.50

155 OPERATION OF TRANSPORTABLE ATTENUATOR

12.0000

HR

-3.23 %

-100.00 %

62.0000

60.0000

-24.00

0.00

744.00

720.00

156 RIGID GUIDE POST

4.0000

EACH

7.14 %

-100.00 %

70.0000

75.0000

20.00

0.00

280.00

300.00

157 SEQUENTIAL ARROW SIGN

12.0000

HR

100.00 %

-100.00 %

10.0000

20.0000

120.00

0.00

120.00

240.00

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
 * * * BID CHECK REPORT * * *

DATE: 01/05/2015
 TIME: 16:01

PS&E JOB NO : 14Y013 REVISION NO :
 CONTRACT NO : 008692 REGION NO : 5
 VERSION NO : 3 WORK ORDER# : XL4570
 HWY : SR 090
 TITLE : SCR
 REGION WIDE BASIC SAFETY -
 GUARDRAIL
 14Y013
 PROJECT : HP-S-SF-9999(665)
 COUNTY(S) : KING, KITTITAS

BIDS OPENED ON : Jan 7 2015
 ALL BIDS REJECTED : Jan 12 2015

----- 4TH BIDDER -----
 CORAL CONSTRUCTION COMPANY
 10780 SW CLUTTER RD
 SHERWOOD OR 97140-9563
 WILSONVILLE OR 970700347
 CONTRACTOR NUMBER : 188245

CONTRACTOR NUMBER :
 CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST. PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
ALTERNATE 10									
158	OTHER TRAFFIC CONTROL LABOR 28.0000	HR	50.0000 1,400.00	60.0000 1,680.00	20.00 % 280.00		-100.00 % 0.00		
159	TRAFFIC CONTROL SUPERVISOR L.S.		730.00	150.00	-79.45 % -580.00		-100.00 % 0.00		
160	AGGREGATE COMPLIANCE PRICE ADJUSTMENT CALC		-1.00	-1.00	0.00 %		0.00 %		
161	SPCC PLAN L.S.		500.00	100.00	-80.00 % -400.00		-100.00 % 0.00		
ALTERNATE 10 TOTAL			<u>\$11,442.81</u>	<u>\$11,076.50</u>	-3.20 %				

BASE TOTAL	<u>\$222,740.52</u>	\$289,042.75	29.77%	NO BID THIS ALTERNATE	NO BID THIS ALTERNATE
BASE + 01 CONTRACT TOTAL (A)	<u>\$248,904.59</u>	\$315,219.00	26.64%	NO BID THIS ALTERNATE	NO BID THIS ALTERNATE
BASE + 01 + 02 CONTRACT TOTAL (A)	<u>\$266,068.85</u>	\$330,264.00	24.13%	NO BID THIS ALTERNATE	NO BID THIS ALTERNATE
BASE + 01 + 02 + 03 CONTRACT TOTAL (A)	<u>\$308,472.53</u>	\$364,619.00	18.20%	NO BID THIS ALTERNATE	NO BID THIS ALTERNATE
BASE + 01 + 02 + 03 + 04 CONTRACT TOTAL (A)	<u>\$349,165.14</u>	\$404,788.00	15.93%	NO BID THIS ALTERNATE	NO BID THIS ALTERNATE
BASE + 01 + 02 + 03 + 04 + 05 CONTRACT TOTAL (A)	<u>\$397,272.91</u>	\$452,973.25	14.02%	NO BID THIS ALTERNATE	NO BID THIS ALTERNATE
BASE + 01 + 02 + 03 + 04 + 05 + 06 CONTRACT TOTAL (A)	<u>\$447,296.04</u>	\$494,697.00	10.60%	NO BID THIS ALTERNATE	NO BID THIS ALTERNATE
BASE + 01 + 02 + 03 + 04 + 05 + 06 + 07 CONTRACT TOTAL (A)	<u>\$468,784.71</u>	\$514,783.25	9.81%	NO BID THIS ALTERNATE	NO BID THIS ALTERNATE
BASE + 01 + 02 + 03 + 04 + 05 + 06 + 07 + 08 CONTRACT TOTAL (A)	<u>\$477,977.55</u>	\$524,603.50	9.75%	NO BID THIS ALTERNATE	NO BID THIS ALTERNATE
BASE + 01 + 02 + 03 + 04 + 05 + 06 + 07 + 08 + 09 CONTRACT TOTAL (A)	<u>\$486,497.16</u>	\$532,268.50	9.41%	NO BID THIS ALTERNATE	NO BID THIS ALTERNATE
BASE + 01 + 02 + 03 + 04 + 05 + 06 + 07 + 08 + 09 + 10 CONTRACT TOTAL (A)	<u>\$497,939.97</u>	\$543,345.00	9.12%	NO BID THIS ALTERNATE	NO BID THIS ALTERNATE

4TH BIDDER REJECTED

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

PS&E JOB NO: 14Y013

* * * ALTERNATE COMBINATION BIDS * * *

BIDS OPENED ON:

CONTRACT NO: 008692

* * * RANKED BY DOLLAR AMOUNT * * *

Jan 7 2015

TITLE: SCR

REGION WIDE BASIC SAFETY -
GUARDRAIL
14Y013

REGION: 5

HWY: SR 090

1	\$225,992.34	BASE + 01	PETERSEN BROTHERS, INC. 2008 EAST VALLEY HIGHWAY SUMNER, WA 983909579
2	\$234,331.25	BASE + 01	COLUMBIA RIVER CONTRACTORS, INC. 15701 SE 135TH AVE 97015-8908 PO BOX 1070 CLACKAMAS, OR 970151070
3	\$251,578.24	BASE + 01	DIRT AND AGGREGATE INTERCHANGE, INC. 20905 NE SANDY BLVD FAIRVIEW, OR 970247785
4	\$315,219.00	BASE + 01	CORAL CONSTRUCTION COMPANY 10780 SW CLUTTER RD SHERWOOD OR 97140-9563 PO BOX 347 WILSONVILLE, OR 970700347
5	\$240,564.69	BASE + 01 + 02	PETERSEN BROTHERS, INC. 2008 EAST VALLEY HIGHWAY SUMNER, WA 983909579
6	\$249,495.13	BASE + 01 + 02	COLUMBIA RIVER CONTRACTORS, INC. 15701 SE 135TH AVE 97015-8908 PO BOX 1070 CLACKAMAS, OR 970151070
7	\$268,975.11	BASE + 01 + 02	DIRT AND AGGREGATE INTERCHANGE, INC. 20905 NE SANDY BLVD FAIRVIEW, OR 970247785
8	\$330,264.00	BASE + 01 + 02	CORAL CONSTRUCTION COMPANY 10780 SW CLUTTER RD SHERWOOD OR 97140-9563 PO BOX 347 WILSONVILLE, OR 970700347

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

PS&E JOB NO: 14Y013

* * * ALTERNATE COMBINATION BIDS * * *

BIDS OPENED ON:

CONTRACT NO: 008692

* * * RANKED BY DOLLAR AMOUNT * * *

Jan 7 2015

TITLE: SCR
 REGION WIDE BASIC SAFETY -
 GUARDRAIL
 14Y013

REGION: 5

HWY: SR 090

9	\$276,795.12	BASE + 01 + 02 + 03	PETERSEN BROTHERS, INC. 2008 EAST VALLEY HIGHWAY SUMNER, WA 983909579
10	\$284,815.63	BASE + 01 + 02 + 03	COLUMBIA RIVER CONTRACTORS, INC. 15701 SE 135TH AVE 97015-8908 PO BOX 1070 CLACKAMAS, OR 970151070
11	\$306,745.11	BASE + 01 + 02 + 03	DIRT AND AGGREGATE INTERCHANGE, INC. 20905 NE SANDY BLVD FAIRVIEW, OR 970247785
12	\$364,619.00	BASE + 01 + 02 + 03	CORAL CONSTRUCTION COMPANY 10780 SW CLUTTER RD SHERWOOD OR 97140-9563 PO BOX 347 WILSONVILLE, OR 970700347
13	\$312,346.71	BASE + 01 + 02 + 03 + 04	PETERSEN BROTHERS, INC. 2008 EAST VALLEY HIGHWAY SUMNER, WA 983909579
14	\$331,332.88	BASE + 01 + 02 + 03 + 04	COLUMBIA RIVER CONTRACTORS, INC. 15701 SE 135TH AVE 97015-8908 PO BOX 1070 CLACKAMAS, OR 970151070
15	\$344,351.61	BASE + 01 + 02 + 03 + 04	DIRT AND AGGREGATE INTERCHANGE, INC. 20905 NE SANDY BLVD FAIRVIEW, OR 970247785
16	\$404,788.00	BASE + 01 + 02 + 03 + 04	CORAL CONSTRUCTION COMPANY 10780 SW CLUTTER RD SHERWOOD OR 97140-9563 PO BOX 347 WILSONVILLE, OR 970700347

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

PS&E JOB NO: 14Y013

* * * ALTERNATE COMBINATION BIDS * * *

BIDS OPENED ON:

CONTRACT NO: 008692

* * * RANKED BY DOLLAR AMOUNT * * *

Jan 7 2015

TITLE: SCR
 REGION WIDE BASIC SAFETY -
 GUARDRAIL
 14Y013

REGION: 5

HWY: SR 090

17	\$356,568.75	BASE + 01 + 02 + 03 + 04 + 05	PETERSEN BROTHERS, INC. 2008 EAST VALLEY HIGHWAY SUMNER, WA 983909579
18	\$372,898.38	BASE + 01 + 02 + 03 + 04 + 05	COLUMBIA RIVER CONTRACTORS, INC. 15701 SE 135TH AVE 97015-8908 PO BOX 1070 CLACKAMAS, OR 970151070
19	\$391,714.99	BASE + 01 + 02 + 03 + 04 + 05	DIRT AND AGGREGATE INTERCHANGE, INC. 20905 NE SANDY BLVD FAIRVIEW, OR 970247785
20	\$452,973.25	BASE + 01 + 02 + 03 + 04 + 05	CORAL CONSTRUCTION COMPANY 10780 SW CLUTTER RD SHERWOOD OR 97140-9563 PO BOX 347 WILSONVILLE, OR 970700347
21	\$398,822.25	BASE + 01 + 02 + 03 + 04 + 05 + 06	PETERSEN BROTHERS, INC. 2008 EAST VALLEY HIGHWAY SUMNER, WA 983909579
22	\$414,354.25	BASE + 01 + 02 + 03 + 04 + 05 + 06	COLUMBIA RIVER CONTRACTORS, INC. 15701 SE 135TH AVE 97015-8908 PO BOX 1070 CLACKAMAS, OR 970151070
23	\$436,287.49	BASE + 01 + 02 + 03 + 04 + 05 + 06	DIRT AND AGGREGATE INTERCHANGE, INC. 20905 NE SANDY BLVD FAIRVIEW, OR 970247785
24	\$494,697.00	BASE + 01 + 02 + 03 + 04 + 05 + 06	CORAL CONSTRUCTION COMPANY 10780 SW CLUTTER RD SHERWOOD OR 97140-9563 PO BOX 347 WILSONVILLE, OR 970700347

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

PS&E JOB NO: 14Y013

* * * ALTERNATE COMBINATION BIDS * * *

BIDS OPENED ON:

CONTRACT NO: 008692

* * * RANKED BY DOLLAR AMOUNT * * *

Jan 7 2015

TITLE: SCR
 REGION WIDE BASIC SAFETY -
 GUARDRAIL
 14Y013

REGION: 5

HWY: SR 090

25	\$417,054.93	BASE + 01 + 02 + 03 + 04 + 05 + 06 + 07	PETERSEN BROTHERS, INC. 2008 EAST VALLEY HIGHWAY SUMNER, WA 983909579
26	\$432,029.63	BASE + 01 + 02 + 03 + 04 + 05 + 06 + 07	COLUMBIA RIVER CONTRACTORS, INC. 15701 SE 135TH AVE 97015-8908 PO BOX 1070 CLACKAMAS, OR 970151070
27	\$456,446.24	BASE + 01 + 02 + 03 + 04 + 05 + 06 + 07	DIRT AND AGGREGATE INTERCHANGE, INC. 20905 NE SANDY BLVD FAIRVIEW, OR 970247785
28	\$514,783.25	BASE + 01 + 02 + 03 + 04 + 05 + 06 + 07	CORAL CONSTRUCTION COMPANY 10780 SW CLUTTER RD SHERWOOD OR 97140-9563 PO BOX 347 WILSONVILLE, OR 970700347
29	\$426,550.41	ISE + 01 + 02 + 03 + 04 + 05 + 06 + 07 + (PETERSEN BROTHERS, INC. 2008 EAST VALLEY HIGHWAY SUMNER, WA 983909579
30	\$443,770.75	ISE + 01 + 02 + 03 + 04 + 05 + 06 + 07 + (COLUMBIA RIVER CONTRACTORS, INC. 15701 SE 135TH AVE 97015-8908 PO BOX 1070 CLACKAMAS, OR 970151070
31	\$466,768.99	ISE + 01 + 02 + 03 + 04 + 05 + 06 + 07 + (DIRT AND AGGREGATE INTERCHANGE, INC. 20905 NE SANDY BLVD FAIRVIEW, OR 970247785
32	\$524,603.50	ISE + 01 + 02 + 03 + 04 + 05 + 06 + 07 + (CORAL CONSTRUCTION COMPANY 10780 SW CLUTTER RD SHERWOOD OR 97140-9563 PO BOX 347 WILSONVILLE, OR 970700347

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

PS&E JOB NO: 14Y013

* * * ALTERNATE COMBINATION BIDS * * *

BIDS OPENED ON:

CONTRACT NO: 008692

* * * RANKED BY DOLLAR AMOUNT * * *

Jan 7 2015

TITLE: SCR
 REGION WIDE BASIC SAFETY -
 GUARDRAIL
 14Y013

REGION: 5

HWY: SR 090

33	\$434,184.28	+ 01 + 02 + 03 + 04 + 05 + 06 + 07 + 08	PETERSEN BROTHERS, INC. 2008 EAST VALLEY HIGHWAY SUMNER, WA 983909579
34	\$451,406.00	+ 01 + 02 + 03 + 04 + 05 + 06 + 07 + 08	COLUMBIA RIVER CONTRACTORS, INC. 15701 SE 135TH AVE 97015-8908 PO BOX 1070 CLACKAMAS, OR 970151070
35	\$476,858.99	+ 01 + 02 + 03 + 04 + 05 + 06 + 07 + 08	DIRT AND AGGREGATE INTERCHANGE, INC. 20905 NE SANDY BLVD FAIRVIEW, OR 970247785
36	\$532,268.50	+ 01 + 02 + 03 + 04 + 05 + 06 + 07 + 08	CORAL CONSTRUCTION COMPANY 10780 SW CLUTTER RD SHERWOOD OR 97140-9563 PO BOX 347 WILSONVILLE, OR 970700347
37	\$444,079.48	01 + 02 + 03 + 04 + 05 + 06 + 07 + 08 + (PETERSEN BROTHERS, INC. 2008 EAST VALLEY HIGHWAY SUMNER, WA 983909579
38	\$462,546.50	01 + 02 + 03 + 04 + 05 + 06 + 07 + 08 + (COLUMBIA RIVER CONTRACTORS, INC. 15701 SE 135TH AVE 97015-8908 PO BOX 1070 CLACKAMAS, OR 970151070
39	\$488,887.99	01 + 02 + 03 + 04 + 05 + 06 + 07 + 08 + (DIRT AND AGGREGATE INTERCHANGE, INC. 20905 NE SANDY BLVD FAIRVIEW, OR 970247785
40	\$543,345.00	01 + 02 + 03 + 04 + 05 + 06 + 07 + 08 + (CORAL CONSTRUCTION COMPANY 10780 SW CLUTTER RD SHERWOOD OR 97140-9563 PO BOX 347 WILSONVILLE, OR 970700347