

PS&E JOB NO: 99C515 REVISION NO : 1
 CONTRACT NO: 006004 REGION NO : 3
 VERSION NO : 2 WORK ORDER#: 0L3173
 HWY : SR 007
 TITLE : SR 7
 MP 40 TO MP 42.5
 99C515
 PROJECT :
 COUNTY(S) : PIERCE

BIDS OPENED ON : Jan 31 2001
 AWARDED ON : Feb 2 2001

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
SCARSELLA BROS. INC. 19460 84TH AVE S KENT WA 98032-1240 SEATTLE WA 981680388 CONTRACTOR NUMBER : 746000	TRI-STATE CONSTRUCTION, INC. 320 - 106TH AVE NE 98004-5732 BELLEVUE WA 980043686 CONTRACTOR NUMBER : 829961	KLB CONSTRUCTION INC. 3405 - 121ST ST SW LYNNWOOD WA 98037-1549 MUKILTEO WA 98275015E CONTRACTOR NUMBER : 100310

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		LOW BIDDER		2ND BIDDER		3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
PREPARATION										
1	MOBILIZATION	L.S.	146,430.00	-45.37%	80,000.00	-66.430	50,000.00	-96.430	100,500.00	-45.930
2	CLEARING AND GRUBBING									
	4.1100 ha	ha	5,000.0000	50.00%	7,500.0000	10,275	5,000.0000	0.00%	8,000.0000	60.00%
			20,550.00		30,825.00		20,550.00	0	32,880.00	12,330
3	ARCHAEOLOGICAL AND PALEONTOLOGICAL SALVAGE EST.		500.00	0.00%	500.00		500.00	0.00%	500.00	0.00%
4	ACCESS CLOSURE	L.S.	1,150.00	-56.52%	500.00	-650	1,200.00	4.35%	2,500.00	117.39%
5	REMOVING AND RESETTING GATE	L.S.	375.00	6.67%	400.00	25	1,200.00	220.00%	500.00	33.33%
6	REMOVAL OF STRUCTURE AND OBSTRUCTION	L.S.	8,050.00	396.89%	40,000.00	31,950	15,000.00	86.34%	22,250.00	176.40%
7	REMOVING ASPHALT CONC. PAVEMENT									
	3064.0000 m2	m2	5.0000	-40.00%	3.0000	-6,128	2.0000	-60.00%	3.7500	-25.00%
			15,320.00		9,192.00		6,128.00	-9,192	11,490.00	-3,830
8	REMOVING GUARDRAIL ANCHOR									
	2.0000 EACH	EACH	250.0000	-20.00%	200.0000	-100	200.0000	-20.00%	165.0000	-34.00%
			500.00		400.00		400.00	-100	330.00	-170
9	REMOVING PAINT LINE									
	2250.0000 m	m	1.7500	-34.29%	1.1500	-1,350	1.1500	-34.29%	1.3000	-25.71%
			3,937.50		2,587.50		2,587.50	-1,350	2,925.00	-1,013
GRADING										
10	ROADWAY EXCAVATION INCL. HAUL									
	27640.0000 m3	m3	10.0000	-52.50%	4.7500	-145,110	7.0000	-30.00%	8.2500	-17.50%
			276,400.00		131,290.00		193,480.00	-82,920	228,030.00	-48,370
11	ROADWAY EXCAVATION INCL. HAUL - AREA WETLAND									
	6880.0000 m3	m3	5.5000	45.45%	8.0000	17,200	8.0000	45.45%	13.2500	140.91%
			37,840.00		55,040.00		55,040.00	17,200	91,160.00	53,320

PS&E JOB NO: 99C515 REVISION NO : 1
 CONTRACT NO: 006004 REGION NO : 3
 VERSION NO : 2 WORK ORDER# : 0L3173
 HWY : SR 007
 TITLE : SR 7
 MP 40 TO MP 42.5
 99C515
 PROJECT :
 COUNTY(S) : PIERCE

BIDS OPENED ON : Jan 31 2001
 AWARDED ON : Feb 2 2001

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
SCARSELLA BROS. INC. 19460 84TH AVE S KENT WA 98032-1240 SEATTLE WA 981680388 CONTRACTOR NUMBER : 746000	TRI-STATE CONSTRUCTION, INC. 320 - 106TH AVE NE 98004-5732 BELLEVUE WA 980043686 CONTRACTOR NUMBER : 829961	KLB CONSTRUCTION INC. 3405 - 121ST ST SW LYNNWOOD WA 98037-1549 MUKILTEO WA 98275015E CONTRACTOR NUMBER : 100310

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/		% DIFF./ AMT.DIFF.	PRICE PER UNIT/		
			PRICE PER UNIT/ TOTAL AMOUNT	TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	TOTAL AMOUNT	
GRADING											
12	PAVEMENT REPAIR EXCAVATION INCL. HAUL 227.9000	m2	30.0000 6,837.00	20.0000 4,558.00	-33.33% -2,279	30.0000 6,837.00	0.00% 0	50.0000 11,395.00	66.67% 4,558		
13	EMBANKMENT COMPACTION 8040.0000	m3	2.0000 16,080.00	1.5000 12,060.00	-25.00% -4,020	2.0000 16,080.00	0.00% 0	2.0000 16,080.00	0.00% 0		
DRAINAGE											
14	GRATE INLET TYPE 2 3.0000	EACH	2,000.0000 6,000.00	1,750.0000 5,250.00	-12.50% -750	1,500.0000 4,500.00	-25.00% -1,500	1,200.0000 3,600.00	-40.00% -2,400		
15	QUARRY SPALLS 19.7200	m3	25.0000 493.00	55.0000 1,084.60	120.00% 592	40.0000 788.80	60.00% 296	50.0000 986.00	100.00% 493		
16	CL. V REINF. CONC. CULV. PIPE 300 MM DIAM. 106.0000	m	90.0000 9,540.00	105.0000 11,130.00	16.67% 1,590	70.0000 7,420.00	-22.22% -2,120	90.0000 9,540.00	0.00% 0		
17	PLAIN CONC. CULV. PIPE 600 MM DIAM. 10.0000	m	300.0000 3,000.00	180.0000 1,800.00	-40.00% -1,200	200.0000 2,000.00	-33.33% -1,000	125.0000 1,250.00	-58.33% -1,750		
STORM SEWER											
18	CATCH BASIN TYPE 2 W/ FLOW RESTRICTOR 2.0000	EACH	1,500.0000 3,000.00	2,500.0000 5,000.00	66.67% 2,000	2,000.0000 4,000.00	33.33% 1,000	2,000.0000 4,000.00	33.33% 1,000		
19	TESTING STORM SEWER PIPE 169.0000	m	5.0000 845.00	5.0000 845.00	0.00% 0	4.0000 676.00	-20.00% -169	6.0000 1,014.00	20.00% 169		
20	PLAIN CONC. STORM SEWER PIPE 300 MM DIAM. 111.0000	m	75.0000 8,325.00	85.0000 9,435.00	13.33% 1,110	75.0000 8,325.00	0.00% 0	80.0000 8,880.00	6.67% 555		
21	PLAIN CONC. STORM SEWER PIPE 450 MM DIAM. 58.0000	m	100.0000 5,800.00	130.0000 7,540.00	30.00% 1,740	110.0000 6,380.00	10.00% 580	85.0000 4,930.00	-15.00% -870		

PS&E JOB NO: 99C515 REVISION NO : 1
 CONTRACT NO: 006004 REGION NO : 3
 VERSION NO : 2 WORK ORDER# : 0L3173
 HWY : SR 007
 TITLE : SR 7
 MP 40 TO MP 42.5
 99C515
 PROJECT :
 COUNTY(S) : PIERCE

BIDS OPENED ON : Jan 31 2001
 AWARDED ON : Feb 2 2001

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
SCARSELLA BROS. INC. 19460 84TH AVE S KENT WA 98032-1240 SEATTLE WA 981680388 CONTRACTOR NUMBER : 746000	TRI-STATE CONSTRUCTION, INC. 320 - 106TH AVE NE 98004-5732 BELLEVUE WA 980043686 CONTRACTOR NUMBER : 829961	KLB CONSTRUCTION INC. 3405 - 121ST ST SW LYNNWOOD WA 98037-1549 MUKILTEO WA 982750158 CONTRACTOR NUMBER : 100310

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
SURFACING										
22	CRUSHED SURFACING BASE COURSE 14740.0000	t	12.5000 184,250.00	12.4000 182,776.00	-0.80% -1,474	14.0000 206,360.00	12.00% 22,110	11.2500 165,825.00	-10.00% -18,425	
LIQUID ASPHALT										
23	ASPHALT FOR TACK COAT 3.2500	t	300.0000 975.00	1,230.0000 3,997.50	310.00% 3,023	1,230.0000 3,997.50	310.00% 3,023	1,230.0000 3,997.50	310.00% 3,023	
24	ANTI-STRIPPING ADDITIVE EST.		4,110.00	4,110.00	0.00%	4,110.00	0.00%	4,110.00	0.00%	
ASPHALT CONCRETE PAVEMENT										
25	PLANING BITUMINOUS PAVEMENT 1364.0000	m2	10.0000 13,640.00	4.0000 5,456.00	-60.00% -8,184	5.0000 6,820.00	-50.00% -6,820	2.5000 3,410.00	-75.00% -10,230	
26	ASPHALT CONC. FOR PRELEVELING CL. A PG 58-2: 230.0000	t	30.0000 6,900.00	50.6000 11,638.00	68.67% 4,738	51.0000 11,730.00	70.00% 4,830	50.6000 11,638.00	68.67% 4,738	
27	ASPHALT CONC. FOR PAVEMENT REPAIR 100.0000	t	65.0000 6,500.00	75.0000 7,500.00	15.38% 1,000	90.0000 9,000.00	38.46% 2,500	85.0000 8,500.00	30.77% 2,000	
28	ASPHALT CONC. PAVEMENT CL. A PG 58-2: 7505.0000	t	35.0000 262,675.00	34.8500 261,549.25	-0.43% -1,126	35.0000 262,675.00	0.00% 0	34.8500 261,549.25	-0.43% -1,126	
29	JOB MIX COMPLIANCE PRICE ADJUSTMENT CALC		8,030.00	8,030.00	0.00%	8,030.00	0.00%	8,030.00	0.00%	
30	COMPACTION PRICE ADJUSTMENT CALC		4,220.00	4,220.00	0.00%	4,220.00	0.00%	4,220.00	0.00%	
31	ASPHALT CONC. APPROACH CL. A PG 58-2: 85.0000	t	70.0000 5,950.00	108.0000 9,180.00	54.29% 3,230	110.0000 9,350.00	57.14% 3,400	108.0000 9,180.00	54.29% 3,230	

PS&E JOB NO: 99C515 REVISION NO : 1
 CONTRACT NO: 006004 REGION NO : 3
 VERSION NO : 2 WORK ORDER#: 0L3173
 HWY : SR 007
 TITLE : SR 7
 MP 40 TO MP 42.5
 99C515
 PROJECT :
 COUNTY(S) : PIERCE

BIDS OPENED ON : Jan 31 2001
 AWARDED ON : Feb 2 2001

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
SCARSELLA BROS. INC. 19460 84TH AVE S KENT WA 98032-1240 SEATTLE WA 981680388 CONTRACTOR NUMBER : 746000	TRI-STATE CONSTRUCTION, INC. 320 - 106TH AVE NE 98004-5732 BELLEVUE WA 980043686 CONTRACTOR NUMBER : 829961	KLB CONSTRUCTION INC. 3405 - 121ST ST SW LYNNWOOD WA 98037-1549 MUKILTEO WA 98275015E CONTRACTOR NUMBER : 100310

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/		% DIFF./ AMT.DIFF.	PRICE PER UNIT/		
			PRICE PER UNIT/ TOTAL AMOUNT	TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	TOTAL AMOUNT	
EROSION CONTROL AND PLANTING											
32	TOPSOIL TYPE C										
	1454.0000	m3	20.0000	29,080.00	-32.50%	13.5000	19,629.00	-20.00%	16.0000	20.0000	0.00%
33	SEEDING, FERTILIZING, AND MULCHING										
	2.0100	ha	2,250.0000	4,522.50	-15.56%	1,900.0000	3,819.00	-26.67%	1,650.0000	2,000.0000	-11.11%
34	SEEDING, FERTILIZING, AND MULCHING - SITE WETLAND										
	0.6000	ha	4,000.0000	2,400.00	-16.25%	3,350.0000	2,010.00	-22.50%	3,100.0000	3,500.0000	-12.50%
35	TEMPORARY WATER POLLUTION/EROSION CONTROL EST.										
			1,800.00		0.00%	1,800.00		0.00%	1,800.00		0.00%
36	STRAW BALE										
	134.0000	EACH	10.0000	1,340.00	50.00%	15.0000	2,010.00	50.00%	15.0000	30.0000	200.00%
37	SPILL PREVENTION CONTROL AND COUNTER MEASURES LEAD										
	68.0000	HR	45.0000	3,060.00	-33.33%	30.0000	2,040.00	-11.11%	40.0000	50.0000	11.11%
38	EROSION CONTROL LEAD										
	68.0000	HR	45.0000	3,060.00	-11.11%	40.0000	2,720.00	-11.11%	40.0000	50.0000	11.11%
39	SPILL PREVENTION PLAN										
		L.S.		500.00	0.00%	500.00		400.00%		400.00%	
40	WATER POLLUTION PREVENTION PLAN										
		L.S.		500.00	0.00%	500.00		400.00%		400.00%	
TRAFFIC											
41	EXTRUDED CURB										
	115.0000	m	18.0000	2,070.00	-27.78%	13.0000	1,495.00	-27.78%	13.0000	14.5000	-19.44%
42	BEAM GUARDRAIL TYPE 1										
	205.0000	m	55.0000	11,275.00	-20.00%	44.0000	9,020.00	-20.00%	44.0000	50.0000	-9.09%

PS&E JOB NO: 99C515 REVISION NO : 1
 CONTRACT NO: 006004 REGION NO : 3
 VERSION NO : 2 WORK ORDER#: 0L3173
 HWY : SR 007
 TITLE : SR 7
 MP 40 TO MP 42.5
 99C515
 PROJECT :
 COUNTY(S) : PIERCE

BIDS OPENED ON : Jan 31 2001
 AWARDED ON : Feb 2 2001

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
SCARSELLA BROS. INC. 19460 84TH AVE S KENT WA 98032-1240 SEATTLE WA 981680388 CONTRACTOR NUMBER : 746000	TRI-STATE CONSTRUCTION, INC. 320 - 106TH AVE NE 98004-5732 BELLEVUE WA 980043686 CONTRACTOR NUMBER : 829961	KLB CONSTRUCTION INC. 3405 - 121ST ST SW LYNNWOOD WA 98037-1549 MUKILTEO WA 98275015E CONTRACTOR NUMBER : 100310

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		LOW BIDDER		2ND BIDDER		3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
TRAFFIC										
43	BEAM GUARDRAIL TRANSITION SECTION TYPE 1									
	2.0000 EACH		1,200.0000	25.00%	1,500.0000	25.00%	1,500.0000	25.00%	1,375.0000	14.58%
			2,400.00	600	3,000.00	600	3,000.00	600	2,750.00	350
44	BEAM GUARDRAIL FLARED TERMINAL									
	2.0000 EACH		2,000.0000	-7.50%	1,850.0000	-7.50%	1,850.0000	-7.50%	1,900.0000	-5.00%
			4,000.00	-300	3,700.00	-300	3,700.00	-300	3,800.00	-200
45	BEAM GUARDRAIL BURIED TERMINAL									
	1.0000 EACH		605.0000	48.76%	900.0000	48.76%	900.0000	48.76%	665.5000	10.00%
			605.00	295	900.00	295	900.00	295	665.50	61
46	BEAM GUARDRAIL ANCHOR TYPE 1									
	1.0000 EACH		350.0000	57.14%	550.0000	57.14%	550.0000	57.14%	577.5000	65.00%
			350.00	200	550.00	200	550.00	200	577.50	228
47	REMOVING AND RESETTING BEAM GUARDRAIL									
	273.0000 m		25.0000	20.00%	30.0000	20.00%	30.0000	20.00%	39.0000	56.00%
			6,825.00	1,365	8,190.00	1,365	8,190.00	1,365	10,647.00	3,822
48	TEMPORARY CONC. BARRIER									
	85.0000 m		38.0000	5.26%	40.0000	5.26%	30.0000	-21.05%	37.0000	-2.63%
			3,230.00	170	3,400.00	170	2,550.00	-680	3,145.00	-85
49	TEMPORARY IMPACT ATTENUATOR									
	1.0000 EACH		3,500.0000	-28.57%	2,500.0000	-28.57%	3,500.0000	0.00%	2,600.0000	-25.71%
			3,500.00	-1,000	2,500.00	-1,000	3,500.00	0	2,600.00	-900
50	REPAIR IMPACT ATTENUATOR									
	EST.			0.00%		0.00%		0.00%		0.00%
			3,700.00		3,700.00		3,700.00		3,700.00	
51	RESETTING IMPACT ATTENUATOR									
	1.0000 EACH		1,000.0000	-30.00%	700.0000	-30.00%	500.0000	-50.00%	825.0000	-17.50%
			1,000.00	-300	700.00	-300	500.00	-500	825.00	-175
52	FLEXIBLE GUIDE POST									
	52.0000 EACH		25.0000	-8.00%	23.0000	-8.00%	23.0000	-8.00%	23.0000	-8.00%
			1,300.00	-104	1,196.00	-104	1,196.00	-104	1,196.00	-104
53	PAINT LINE									
	6490.0000 m		0.3000	33.33%	0.4000	33.33%	0.4000	33.33%	0.4500	50.00%
			1,947.00	649	2,596.00	649	2,596.00	649	2,920.50	974

PS&E JOB NO: 99C515 REVISION NO : 1
 CONTRACT NO: 006004 REGION NO : 3
 VERSION NO : 2 WORK ORDER# : 0L3173
 HWY : SR 007
 TITLE : SR 7
 MP 40 TO MP 42.5
 99C515
 PROJECT :
 COUNTY(S) : PIERCE

BIDS OPENED ON : Jan 31 2001
 AWARDED ON : Feb 2 2001

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
SCARSELLA BROS. INC. 19460 84TH AVE S KENT WA 98032-1240 SEATTLE WA 981680388 CONTRACTOR NUMBER : 746000	TRI-STATE CONSTRUCTION, INC. 320 - 106TH AVE NE 98004-5732 BELLEVUE WA 980043686 CONTRACTOR NUMBER : 829961	KLB CONSTRUCTION INC. 3405 - 121ST ST SW LYNNWOOD WA 98037-1549 MUKILTEO WA 982750158 CONTRACTOR NUMBER : 100310

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
TRAFFIC										
54	PLASTIC DRAINAGE MARKING 11.0000	EACH	20.0000 220.00	20.0000 220.00	0.00% 0	20.0000 220.00	0.00% 0	25.0000 275.00	25.00% 55	
55	PLASTIC WIDE LINE 459.0000	m	4.9000 2,249.10	3.5000 1,606.50	-28.57% -643	3.5000 1,606.50	-28.57% -643	3.8500 1,767.15	-21.43% -482	
56	PLASTIC DROP LANE LINE 155.0000	m	2.0000 310.00	3.5000 542.50	75.00% 233	3.5000 542.50	75.00% 233	4.0000 620.00	100.00% 310	
57	PLASTIC CROSSWALK LINE 95.0000	m2	25.0000 2,375.00	20.0000 1,900.00	-20.00% -475	20.0000 1,900.00	-20.00% -475	22.0000 2,090.00	-12.00% -285	
58	PLASTIC STOP LINE 72.0000	m	12.0000 864.00	11.0000 792.00	-8.33% -72	11.0000 792.00	-8.33% -72	12.1000 871.20	0.83% 7	
59	PLASTIC TRAFFIC ARROW 20.0000	EACH	40.0000 800.00	45.0000 900.00	12.50% 100	45.0000 900.00	12.50% 100	50.0000 1,000.00	25.00% 200	
60	PLASTIC JUNCTION BOX MARKING 31.0000	EACH	20.0000 620.00	13.0000 403.00	-35.00% -217	13.0000 403.00	-35.00% -217	15.0000 465.00	-25.00% -155	
61	RAISED PAVEMENT MARKER TYPE 2 3.8000	HUND	400.0000 1,520.00	290.0000 1,102.00	-27.50% -418	290.0000 1,102.00	-27.50% -418	325.0000 1,235.00	-18.75% -285	
62	TEMPORARY PAVEMENT MARKING 3490.0000	m	0.7500 2,617.50	0.8500 2,966.50	13.33% 349	0.8500 2,966.50	13.33% 349	1.0000 3,490.00	33.33% 873	
63	PERMANENT SIGNING	L.S.	3,800.00	3,500.00	-7.89% -300	5,500.00	44.74% 1,700	3,700.00	-2.63% -100	
64	ILLUMINATION SYSTEM	L.S.	75,800.00	62,880.00	-17.04% -12,920	63,000.00	-16.89% -12,800	70,000.00	-7.65% -5,800	

PS&E JOB NO: 99C515 REVISION NO : 1
 CONTRACT NO: 006004 REGION NO : 3
 VERSION NO : 2 WORK ORDER# : 0L3173
 HWY : SR 007
 TITLE : SR 7
 MP 40 TO MP 42.5
 99C515
 PROJECT :
 COUNTY(S) : PIERCE

BIDS OPENED ON : Jan 31 2001
 AWARDED ON : Feb 2 2001

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
SCARSELLA BROS. INC. 19460 84TH AVE S KENT WA 98032-1240 SEATTLE WA 981680388 CONTRACTOR NUMBER : 746000	TRI-STATE CONSTRUCTION, INC. 320 - 106TH AVE NE 98004-5732 BELLEVUE WA 980043686 CONTRACTOR NUMBER : 829961	KLB CONSTRUCTION INC. 3405 - 121ST ST SW LYNNWOOD WA 98037-1549 MUKILTEO WA 982750158 CONTRACTOR NUMBER : 100310

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT							
OTHER ITEMS											
76	ADJUST MONUMENT CASE AND COVER										
	3.0000	EACH	200.0000	200.0000	0.00%	200.0000	0.00%	200.0000	0.00%	250.0000	25.00%
			600.00	600.00	0	600.00	0	600.00	0	750.00	150
77	CHAIN LINK FENCE TYPE 1										
	321.0000	m	30.0000	35.0000	16.67%	32.0000	6.67%	36.0000	20.00%	36.0000	20.00%
			9,630.00	11,235.00	1,605	10,272.00	642	11,556.00	1,926	11,556.00	1,926
78	END, CORNER, AND PULL POST FOR CHAIN LINK FENCE										
	10.0000	EACH	100.0000	135.0000	35.00%	125.0000	25.00%	150.0000	50.00%	150.0000	50.00%
			1,000.00	1,350.00	350	1,250.00	250	1,500.00	500	1,500.00	500
79	DOUBLE 4.3 M CHAIN LINK GATE										
	3.0000	EACH	700.0000	500.0000	-28.57%	500.0000	-28.57%	700.0000	0.00%	700.0000	0.00%
			2,100.00	1,500.00	-600	1,500.00	-600	2,100.00	0	2,100.00	0
80	STRUCTURAL EARTH WALL										
	65.0000	m2	450.0000	275.0000	-38.89%	350.0000	-22.22%	300.0000	-33.33%	300.0000	-33.33%
			29,250.00	17,875.00	-11,375	22,750.00	-6,500	19,500.00	-9,750	19,500.00	-9,750
81	BACKFILL FOR STRUCTURAL EARTH WALL INCL. HAUL										
	120.0000	m3	25.0000	40.0000	60.00%	65.0000	160.00%	50.0000	100.00%	50.0000	100.00%
			3,000.00	4,800.00	1,800	7,800.00	4,800	6,000.00	3,000	6,000.00	3,000
82	ROADSIDE CLEANUP										
		EST.			0.00%		0.00%		0.00%		0.00%
			4,000.00	4,000.00		4,000.00		4,000.00		4,000.00	
83	REIMBURSEMENT FOR THIRD PARTY DAMAGE										
		EST.			0.00%		0.00%		0.00%		0.00%
			5,000.00	5,000.00		5,000.00		5,000.00		5,000.00	
84	MINOR CHANGE										
		CALC			0.00%		0.00%		0.00%		0.00%
			-1.00	-1.00		-1.00		-1.00		-1.00	
85	CONSTRUCTION GEOTEXTILE FOR TEMPORARY SILT FENCE										
	2150.0000	m	10.0000	15.0000	50.00%	10.0000	0.00%	14.0000	40.00%	14.0000	40.00%
			21,500.00	32,250.00	10,750	21,500.00	0	30,100.00	8,600	30,100.00	8,600

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 01/23/2001

*** BID CHECK REPORT ***

TIME: 11:17

PS&E JOB NO: 99C515 REVISION NO : 1
 CONTRACT NO: 006004 REGION NO : 3
 VERSION NO : 2 WORK ORDER# : 0L3173
 HWY : SR 007
 TITLE : SR 7
 MP 40 TO MP 42.5
 99C515
 PROJECT :
 COUNTY(S) : PIERCE

BIDS OPENED ON : Jan 31 2001
 AWARDED ON : Feb 2 2001

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
SCARSELLA BROS. INC. 19460 84TH AVE S KENT WA 98032-1240 SEATTLE WA 981680388 CONTRACTOR NUMBER : 746000	TRI-STATE CONSTRUCTION, INC. 320 - 106TH AVE NE 98004-5732 BELLEVUE WA 980043686 CONTRACTOR NUMBER : 829961	KLB CONSTRUCTION INC. 3405 - 121ST ST SW LYNNWOOD WA 98037-1549 MUKILTEO WA 982750158 CONTRACTOR NUMBER : 100310

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.						
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
OTHER ITEMS									
86	LONGITUDINAL JOINT SEAL								
	887.0000	m	8.0000	7.5000	-6.25%	10.0000	25.00%	15.0000	87.50%
			7,096.00	6,652.50	-444	8,870.00	1,774	13,305.00	6,209
	CONTRACT TOTAL		\$1,572,902.52	\$1,357,428.25	-13.70%	\$1,403,486.80	-10.77%	\$1,526,200.50	-2.97%

PS&E JOB NO: 99C515 REVISION NO : 1
 CONTRACT NO: 006004 REGION NO : 3
 VERSION NO : 2 WORK ORDER# : 0L3173
 HWY : SR 007
 TITLE : SR 7
 MP 40 TO MP 42.5
 99C515
 PROJECT :
 COUNTY(S) : PIERCE

BIDS OPENED ON : Jan 31 2001
 AWARDED ON : Feb 2 2001

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
GLACIER CONSTRUCTION & EQUIPMENT	CECCANTI, INC.	SCOCOLO CONSTRUCTION INC.
15318 WASHINGTON STREET STE 1	15411 SPANAWAY LOOP RD	2825 S 154TH ST
SUMNER WA 98390-3250	98387-9023	
SUMNER WA 983900180	SPANAWAY WA 983870039	SEATTLE WA 981882101
CONTRACTOR NUMBER : 100204	CONTRACTOR NUMBER : 100420	CONTRACTOR NUMBER : 753245

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT							
PREPARATION											
1	MOBILIZATION										
		L.S.			-18.05%				19.51%		-41.95%
			146,430.00	120,000.00	-26,430	175,000.00	28,570	85,000.00	-61,430		
2	CLEARING AND GRUBBING										
	4.1100 ha		5,000.0000	12,000.0000	140.00%	5,400.0000	8.00%	13,000.0000	160.00%		
			20,550.00	49,320.00	28,770	22,194.00	1,644	53,430.00	32,880		
3	ARCHAEOLOGICAL AND PALEONTOLOGICAL SALVAGE EST.				0.00%		0.00%		0.00%		
			500.00	500.00		500.00		500.00			
4	ACCESS CLOSURE				117.39%		139.13%		395.65%		
		L.S.	1,150.00	2,500.00	1,350	2,750.00	1,600	5,700.00	4,550		
5	REMOVING AND RESETTING GATE				33.33%		-20.00%		73.33%		
		L.S.	375.00	500.00	125	300.00	-75	650.00	275		
6	REMOVAL OF STRUCTURE AND OBSTRUCTION				49.07%		24.22%		309.94%		
		L.S.	8,050.00	12,000.00	3,950	10,000.00	1,950	33,000.00	24,950		
7	REMOVING ASPHALT CONC. PAVEMENT				-30.00%		-38.60%		220.00%		
	3064.0000 m2		5.0000	3.5000	-4,596	3.0700	-5,914	16.0000	33,704		
			15,320.00	10,724.00		9,406.48		49,024.00			
8	REMOVING GUARDRAIL ANCHOR				0.00%		-40.00%		-30.00%		
	2.0000 EACH		250.0000	250.0000	0	150.0000	-200	175.0000	-150		
			500.00	500.00		300.00		350.00			
9	REMOVING PAINT LINE				-14.29%		-34.29%		-31.43%		
	2250.0000 m		1.7500	1.5000	-563	1.1500	-1,350	1.2000	-1,238		
			3,937.50	3,375.00		2,587.50		2,700.00			
GRADING											
10	ROADWAY EXCAVATION INCL. HAUL				-10.00%		-34.50%		-1.50%		
	27640.0000 m3		10.0000	9.0000	-27,640	6.5500	-95,358	9.8500	-4,146		
			276,400.00	248,760.00		181,042.00		272,254.00			
11	ROADWAY EXCAVATION INCL. HAUL - AREA WETLAND				63.64%		17.27%		9.09%		
	6880.0000 m3		5.5000	9.0000	24,080	6.4500	6,536	6.0000	3,440		
			37,840.00	61,920.00		44,376.00		41,280.00			

PS&E JOB NO: 99C515 REVISION NO : 1
 CONTRACT NO: 006004 REGION NO : 3
 VERSION NO : 2 WORK ORDER# : 0L3173
 HWY : SR 007
 TITLE : SR 7
 MP 40 TO MP 42.5
 99C515
 PROJECT :
 COUNTY(S) : PIERCE

BIDS OPENED ON : Jan 31 2001
 AWARDED ON : Feb 2 2001

----- 4TH BIDDER ----- ----- 5TH BIDDER ----- ----- 6TH BIDDER -----
 GLACIER CONSTRUCTION & EQUIPMENT CECCANTI, INC. SCOCOLO CONSTRUCTION INC.
 15318 WASHINGTON STREET STE 1 15411 SPANAWAY LOOP RD 2825 S 154TH ST
 SUMNER WA 98390-3250 98387-9023
 SUMNER WA 983900180 SPANAWAY WA 983870039 SEATTLE WA 981882101
 CONTRACTOR NUMBER : 100204 CONTRACTOR NUMBER : 100420 CONTRACTOR NUMBER : 753245

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	4TH BIDDER		% DIFF./ AMT.DIFF.	5TH BIDDER		% DIFF./ AMT.DIFF.	6TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
GRADING													
12	PAVEMENT REPAIR EXCAVATION INCL. HAUL 227.9000	m2	30.0000 6,837.00	65.0000 14,813.50	116.67% 7,977	13.4300 3,060.70	-55.23% -3,776	55.0000 12,534.50	83.33% 5,698				
13	EMBANKMENT COMPACTION 8040.0000	m3	2.0000 16,080.00	2.0000 16,080.00	0.00% 0	3.5500 28,542.00	77.50% 12,462	3.0000 24,120.00	50.00% 8,040				
DRAINAGE													
14	GRATE INLET TYPE 2 3.0000	EACH	2,000.0000 6,000.00	2,000.0000 6,000.00	0.00% 0	1,082.0000 3,246.00	-45.90% -2,754	1,625.0000 4,875.00	-18.75% -1,125				
15	QUARRY SPALLS 19.7200	m3	25.0000 493.00	100.0000 1,972.00	300.00% 1,479	75.0500 1,479.99	200.20% 987	30.0000 591.60	20.00% 99				
16	CL. V REINF. CONC. CULV. PIPE 300 MM DIAM. 106.0000	m	90.0000 9,540.00	80.0000 8,480.00	-11.11% -1,060	109.4900 11,605.94	21.66% 2,066	132.0000 13,992.00	46.67% 4,452				
17	PLAIN CONC. CULV. PIPE 600 MM DIAM. 10.0000	m	300.0000 3,000.00	150.0000 1,500.00	-50.00% -1,500	147.0000 1,470.00	-51.00% -1,530	215.0000 2,150.00	-28.33% -850				
STORM SEWER													
18	CATCH BASIN TYPE 2 W/ FLOW RESTRICTOR 2.0000	EACH	1,500.0000 3,000.00	3,000.0000 6,000.00	100.00% 3,000	2,476.5000 4,953.00	65.10% 1,953	2,750.0000 5,500.00	83.33% 2,500				
19	TESTING STORM SEWER PIPE 169.0000	m	5.0000 845.00	10.0000 1,690.00	100.00% 845	4.9300 833.17	-1.40% -12	6.5000 1,098.50	30.00% 254				
20	PLAIN CONC. STORM SEWER PIPE 300 MM DIAM. 111.0000	m	75.0000 8,325.00	80.0000 8,880.00	6.67% 555	94.7100 10,512.81	26.28% 2,188	100.0000 11,100.00	33.33% 2,775				
21	PLAIN CONC. STORM SEWER PIPE 450 MM DIAM. 58.0000	m	100.0000 5,800.00	130.0000 7,540.00	30.00% 1,740	1,098.7700 63,728.66	998.77% 57,929	135.0000 7,830.00	35.00% 2,030				

PS&E JOB NO: 99C515 REVISION NO : 1
 CONTRACT NO: 006004 REGION NO : 3
 VERSION NO : 2 WORK ORDER# : 0L3173
 HWY : SR 007
 TITLE : SR 7
 MP 40 TO MP 42.5
 99C515
 PROJECT :
 COUNTY(S) : PIERCE

BIDS OPENED ON : Jan 31 2001
 AWARDED ON : Feb 2 2001

----- 4TH BIDDER ----- ----- 5TH BIDDER ----- ----- 6TH BIDDER -----
 GLACIER CONSTRUCTION & EQUIPMENT CECCANTI, INC. SCOCOLO CONSTRUCTION INC.
 15318 WASHINGTON STREET STE 1 15411 SPANAWAY LOOP RD 2825 S 154TH ST
 SUMNER WA 98390-3250 98387-9023
 SUMNER WA 983900180 SPANAWAY WA 983870039 SEATTLE WA 981882101
 CONTRACTOR NUMBER : 100204 CONTRACTOR NUMBER : 100420 CONTRACTOR NUMBER : 753245

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	4TH BIDDER		5TH BIDDER		6TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
SURFACING											
22	CRUSHED SURFACING BASE COURSE										
	14740.0000	t	12.5000	12.0000	-4.00%	13.5200	8.16%	11.7000	-6.40%		
			184,250.00	176,880.00	-7,370	199,284.80	15,035	172,458.00	-11,792		
LIQUID ASPHALT											
23	ASPHALT FOR TACK COAT										
	3.2500	t	300.0000	400.0000	33.33%	1,230.0000	310.00%	1,300.0000	333.33%		
			975.00	1,300.00	325	3,997.50	3,023	4,225.00	3,250		
24	ANTI-STRIPPING ADDITIVE										
		EST.			0.00%		0.00%		0.00%		
			4,110.00	4,110.00		4,110.00		4,110.00			
ASPHALT CONCRETE PAVEMENT											
25	PLANING BITUMINOUS PAVEMENT										
	1364.0000	m2	10.0000	5.0000	-50.00%	4.5800	-54.20%	3.2000	-68.00%		
			13,640.00	6,820.00	-6,820	6,247.12	-7,393	4,364.80	-9,275		
26	ASPHALT CONC. FOR PRELEVELING CL. A PG 58-2:										
	230.0000	t	30.0000	51.0000	70.00%	50.6000	68.67%	52.0000	73.33%		
			6,900.00	11,730.00	4,830	11,638.00	4,738	11,960.00	5,060		
27	ASPHALT CONC. FOR PAVEMENT REPAIR										
	100.0000	t	65.0000	100.0000	53.85%	82.3200	26.65%	100.0000	53.85%		
			6,500.00	10,000.00	3,500	8,232.00	1,732	10,000.00	3,500		
28	ASPHALT CONC. PAVEMENT CL. A PG 58-2:										
	7505.0000	t	35.0000	35.0000	0.00%	34.8500	-0.43%	36.2500	3.57%		
			262,675.00	262,675.00	0	261,549.25	-1,126	272,056.25	9,381		
29	JOB MIX COMPLIANCE PRICE ADJUSTMENT										
		CALC			0.00%		0.00%		0.00%		
			8,030.00	8,030.00		8,030.00		8,030.00			
30	COMPACTION PRICE ADJUSTMENT										
		CALC			0.00%		0.00%		0.00%		
			4,220.00	4,220.00		4,220.00		4,220.00			
31	ASPHALT CONC. APPROACH CL. A										
	85.0000	t	70.0000	110.0000	57.14%	178.5900	155.13%	120.0000	71.43%		
			5,950.00	9,350.00	3,400	15,180.15	9,230	10,200.00	4,250		

PS&E JOB NO: 99C515 REVISION NO : 1
 CONTRACT NO: 006004 REGION NO : 3
 VERSION NO : 2 WORK ORDER#: 0L3173
 HWY : SR 007
 TITLE : SR 7
 MP 40 TO MP 42.5
 99C515
 PROJECT :
 COUNTY(S) : PIERCE

BIDS OPENED ON : Jan 31 2001
 AWARDED ON : Feb 2 2001

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
GLACIER CONSTRUCTION & EQUIPMENT	CECCANTI, INC.	SCOCOLO CONSTRUCTION INC.
15318 WASHINGTON STREET STE 1	15411 SPANAWAY LOOP RD	2825 S 154TH ST
SUMNER WA 98390-3250	98387-9023	
SUMNER WA 983900180	SPANAWAY WA 983870039	SEATTLE WA 981882101
CONTRACTOR NUMBER : 100204	CONTRACTOR NUMBER : 100420	CONTRACTOR NUMBER : 753245

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.								
EROSION CONTROL AND PLANTING												
32	TOPSOIL TYPE C											
	1454.0000	m3	20.0000	11.0000	-45.00%	29,080.00	15,994.00	-13,086	27,262.50	-1,818	1.0000	-95.00%
33	SEEDING, FERTILIZING, AND MULCHING											
	2.0100	ha	2,250.0000	2,000.0000	-11.11%	4,522.50	4,020.00	-503	3,376.80	-1,146	2,000.0000	-11.11%
34	SEEDING, FERTILIZING, AND MULCHING - SITE WETLAND											
	0.6000	ha	4,000.0000	3,000.0000	-25.00%	2,400.00	1,800.00	-600	2,325.00	-75	3,500.0000	-12.50%
35	TEMPORARY WATER POLLUTION/EROSION CONTROL EST.											
			1,800.00	1,800.00	0.00%				1,800.00		1,800.00	0.00%
36	STRAW BALE											
	134.0000	EACH	10.0000	10.0000	0.00%	1,340.00	1,340.00	0	2,680.00	1,340	2,010.00	50.00%
37	SPILL PREVENTION CONTROL AND COUNTER MEASURES LEAD											
	68.0000	HR	45.0000	40.0000	-11.11%	3,060.00	2,720.00	-340	2,380.00	-680	3,060.00	0
38	EROSION CONTROL LEAD											
	68.0000	HR	45.0000	40.0000	-11.11%	3,060.00	2,720.00	-340	2,380.00	-680	3,060.00	0
39	SPILL PREVENTION PLAN											
		L.S.			0.00%	500.00	500.00	0	500.00	0	2,500.00	400.00%
40	WATER POLLUTION PREVENTION PLAN											
		L.S.			0.00%	500.00	500.00	0	500.00	0	1,000.00	100.00%
TRAFFIC												
41	EXTRUDED CURB											
	115.0000	m	18.0000	16.0000	-11.11%	2,070.00	1,840.00	-230	1,495.00	-575	13.6500	-24.17%
42	BEAM GUARDRAIL TYPE 1											
	205.0000	m	55.0000	50.0000	-9.09%	11,275.00	10,250.00	-1,025	9,020.00	-2,255	48.5000	-11.82%

PS&E JOB NO: 99C515 REVISION NO : 1
 CONTRACT NO: 006004 REGION NO : 3
 VERSION NO : 2 WORK ORDER# : 0L3173

BIDS OPENED ON : Jan 31 2001
 AWARDED ON : Feb 2 2001

HWY : SR 007
 TITLE : SR 7
 MP 40 TO MP 42.5
 99C515
 PROJECT :
 COUNTY(S) : PIERCE

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
GLACIER CONSTRUCTION & EQUIPMENT	CECCANTI, INC.	SCOCOLO CONSTRUCTION INC.
15318 WASHINGTON STREET STE 1	15411 SPANAWAY LOOP RD	2825 S 154TH ST
SUMNER WA 98390-3250	98387-9023	
SUMNER WA 983900180	SPANAWAY WA 983870039	SEATTLE WA 981882101
CONTRACTOR NUMBER : 100204	CONTRACTOR NUMBER : 100420	CONTRACTOR NUMBER : 753245

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		4TH BIDDER		5TH BIDDER		6TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
TRAFFIC										
43	BEAM GUARDRAIL TRANSITION SECTION TYPE 1									
	2.0000 EACH		1,200.0000	25.00%	1,500.0000	33.33%	1,600.0000	50.00%	1,800.0000	50.00%
			2,400.00	600	3,000.00	800	3,200.00	1,200	3,600.00	1,200
44	BEAM GUARDRAIL FLARED TERMINAL									
	2.0000 EACH		2,000.0000	0.00%	2,000.0000	-15.00%	1,700.0000	-5.00%	1,900.0000	-5.00%
			4,000.00	0	4,000.00	-600	3,400.00	-200	3,800.00	-200
45	BEAM GUARDRAIL BURIED TERMINAL									
	1.0000 EACH		605.0000	23.97%	750.0000	5.79%	640.0000	28.10%	775.0000	28.10%
			605.00	145	750.00	35	640.00	170	775.00	170
46	BEAM GUARDRAIL ANCHOR TYPE 1									
	1.0000 EACH		350.0000	71.43%	600.0000	45.71%	510.0000	85.71%	650.0000	85.71%
			350.00	250	600.00	160	510.00	300	650.00	300
47	REMOVING AND RESETTING BEAM GUARDRAIL									
	273.0000 m		25.0000	60.00%	40.0000	-10.60%	22.3500	20.00%	30.0000	20.00%
			6,825.00	4,095	10,920.00	-723	6,101.55	1,365	8,190.00	1,365
48	TEMPORARY CONC. BARRIER									
	85.0000 m		38.0000	-7.89%	35.0000	-13.68%	32.8000	31.58%	50.0000	31.58%
			3,230.00	-255	2,975.00	-442	2,788.00	1,020	4,250.00	1,020
49	TEMPORARY IMPACT ATTENUATOR									
	1.0000 EACH		3,500.0000	-28.57%	2,500.0000	-31.43%	2,400.0000	2.86%	3,600.0000	2.86%
			3,500.00	-1,000	2,500.00	-1,100	2,400.00	100	3,600.00	100
50	REPAIR IMPACT ATTENUATOR									
	EST.			0.00%		0.00%		0.00%		0.00%
			3,700.00		3,700.00		3,700.00		3,700.00	
51	RESETTING IMPACT ATTENUATOR									
	1.0000 EACH		1,000.0000	0.00%	1,000.0000	-25.00%	750.0000	26.00%	1,260.0000	26.00%
			1,000.00	0	1,000.00	-250	750.00	260	1,260.00	260
52	FLEXIBLE GUIDE POST									
	52.0000 EACH		25.0000	-12.00%	22.0000	54.00%	38.5000	60.00%	40.0000	60.00%
			1,300.00	-156	1,144.00	702	2,002.00	780	2,080.00	780
53	PAINT LINE									
	6490.0000 m		0.3000	0.00%	0.3000	33.33%	0.4000	40.00%	0.4200	40.00%
			1,947.00	0	1,947.00	649	2,596.00	779	2,725.80	779

PS&E JOB NO: 99C515 REVISION NO : 1
 CONTRACT NO: 006004 REGION NO : 3
 VERSION NO : 2 WORK ORDER# : 0L3173
 HWY : SR 007
 TITLE : SR 7
 MP 40 TO MP 42.5
 99C515
 PROJECT :
 COUNTY(S) : PIERCE

BIDS OPENED ON : Jan 31 2001
 AWARDED ON : Feb 2 2001

----- 4TH BIDDER ----- ----- 5TH BIDDER ----- ----- 6TH BIDDER -----
 GLACIER CONSTRUCTION & EQUIPMENT CECCANTI, INC. SCOCOLO CONSTRUCTION INC.
 15318 WASHINGTON STREET STE 1 15411 SPANAWAY LOOP RD 2825 S 154TH ST
 SUMNER WA 98390-3250 98387-9023
 SUMNER WA 983900180 SPANAWAY WA 983870039 SEATTLE WA 981882101
 CONTRACTOR NUMBER : 100204 CONTRACTOR NUMBER : 100420 CONTRACTOR NUMBER : 753245

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	4TH BIDDER		% DIFF./ AMT.DIFF.	5TH BIDDER		% DIFF./ AMT.DIFF.	6TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
TRAFFIC													
54	PLASTIC DRAINAGE MARKING												
	11.0000	EACH	20.0000	20.0000	0.00%	20.0000	20.0000	0.00%	20.0000	20.0000	0.00%	21.0000	21.0000
			220.00	220.00	0	220.00	220.00	0	220.00	220.00	0	231.00	231.00
55	PLASTIC WIDE LINE												
	459.0000	m	4.9000	5.0000	2.04%	3.5000	3.5000	-28.57%	3.7000	3.7000	-24.49%	3.7000	3.7000
			2,249.10	2,295.00	46	1,606.50	1,606.50	-643	1,698.30	1,698.30	-551	1,698.30	1,698.30
56	PLASTIC DROP LANE LINE												
	155.0000	m	2.0000	5.0000	150.00%	3.5000	3.5000	75.00%	3.7000	3.7000	85.00%	3.7000	3.7000
			310.00	775.00	465	542.50	542.50	233	573.50	573.50	264	573.50	573.50
57	PLASTIC CROSSWALK LINE												
	95.0000	m2	25.0000	20.0000	-20.00%	20.0000	20.0000	-20.00%	21.0000	21.0000	-16.00%	21.0000	21.0000
			2,375.00	1,900.00	-475	1,900.00	1,900.00	-475	1,995.00	1,995.00	-380	1,995.00	1,995.00
58	PLASTIC STOP LINE												
	72.0000	m	12.0000	12.0000	0.00%	11.0000	11.0000	-8.33%	12.0000	12.0000	0.00%	12.0000	12.0000
			864.00	864.00	0	792.00	792.00	-72	864.00	864.00	0	864.00	864.00
59	PLASTIC TRAFFIC ARROW												
	20.0000	EACH	40.0000	50.0000	25.00%	45.0000	45.0000	12.50%	47.0000	47.0000	17.50%	47.0000	47.0000
			800.00	1,000.00	200	900.00	900.00	100	940.00	940.00	140	940.00	940.00
60	PLASTIC JUNCTION BOX MARKING												
	31.0000	EACH	20.0000	20.0000	0.00%	13.0000	13.0000	-35.00%	13.5000	13.5000	-32.50%	13.5000	13.5000
			620.00	620.00	0	403.00	403.00	-217	418.50	418.50	-202	418.50	418.50
61	RAISED PAVEMENT MARKER TYPE 2												
	3.8000	HUND	400.0000	500.0000	25.00%	290.0000	290.0000	-27.50%	325.0000	325.0000	-18.75%	325.0000	325.0000
			1,520.00	1,900.00	380	1,102.00	1,102.00	-418	1,235.00	1,235.00	-285	1,235.00	1,235.00
62	TEMPORARY PAVEMENT MARKING												
	3490.0000	m	0.7500	1.0000	33.33%	0.8500	0.8500	13.33%	0.9000	0.9000	20.00%	0.9000	0.9000
			2,617.50	3,490.00	873	2,966.50	2,966.50	349	3,141.00	3,141.00	524	3,141.00	3,141.00
63	PERMANENT SIGNING												
		L.S.			97.37%			-15.79%			-7.89%		
			3,800.00	7,500.00	3,700	3,200.00	3,200.00	-600	3,500.00	3,500.00	-300	3,500.00	3,500.00
64	ILLUMINATION SYSTEM												
		L.S.			-18.21%			-17.04%			-10.29%		
			75,800.00	62,000.00	-13,800	62,880.00	62,880.00	-12,920	68,000.00	68,000.00	-7,800	68,000.00	68,000.00

PS&E JOB NO: 99C515 REVISION NO : 1
 CONTRACT NO: 006004 REGION NO : 3
 VERSION NO : 2 WORK ORDER# : 0L3173
 HWY : SR 007
 TITLE : SR 7
 MP 40 TO MP 42.5
 99C515
 PROJECT :
 COUNTY(S) : PIERCE

BIDS OPENED ON : Jan 31 2001
 AWARDED ON : Feb 2 2001

----- 4TH BIDDER ----- ----- 5TH BIDDER ----- ----- 6TH BIDDER -----
 GLACIER CONSTRUCTION & EQUIPMENT CECCANTI, INC. SCOCOLO CONSTRUCTION INC.
 15318 WASHINGTON STREET STE 1 15411 SPANAWAY LOOP RD 2825 S 154TH ST
 SUMNER WA 98390-3250 98387-9023
 SUMNER WA 983900180 SPANAWAY WA 983870039 SEATTLE WA 981882101
 CONTRACTOR NUMBER : 100204 CONTRACTOR NUMBER : 100420 CONTRACTOR NUMBER : 753245

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.					
TRAFFIC									
65	TRAFFIC SIGNAL DISPLAY AND DETECTION SYSTEM	L.S.			-17.05%		-21.19%		-26.36%
			129,000.00	107,000.00	-22,000	101,670.00	-27,330	95,000.00	-34,000
66	TRAFFIC SIGNAL CONTROL SYSTEM	L.S.			33.33%		30.00%		73.33%
			15,000.00	20,000.00	5,000	19,500.00	4,500	26,000.00	11,000
67	PORTABLE CHANGEABLE MESSAGE SIGN				100.00%		-20.00%		220.00%
	2.0000 EACH		2,500.0000	5,000.0000	5,000	2,000.0000	-1,000	8,000.0000	11,000
68	OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN				33.33%		66.67%		0.00%
	300.0000 HR		3.0000	4.0000	300	5.0000	600	3.0000	0
69	TEMPORARY TRAFFIC CONTROL DEVICES	L.S.			-46.43%		-82.14%		-46.43%
			14,000.00	7,500.00	-6,500	2,500.00	-11,500	7,500.00	-6,500
70	TRAFFIC CONTROL LABOR				14.29%		0.00%		21.43%
	1350.0000 HR		28.0000	32.0000	5,400	28.0000	0	34.0000	8,100
71	TRAFFIC CONTROL SUPERVISOR				-8.11%		8.11%		-5.41%
	550.0000 HR		37.0000	34.0000	-1,650	40.0000	1,650	35.0000	-1,100
72	CONSTRUCTION SIGNS CLASS A				-13.79%		-5.17%		-5.17%
	71.6200 m2		116.0000	100.0000	-1,146	110.0000	-430	110.0000	-430
			8,307.92	7,162.00		7,878.20		7,878.20	
OTHER ITEMS									
73	STRUCTURE EXCAVATION CLASS B INCL. HAUL				-45.45%		-81.18%		36.36%
	503.0000 m3		11.0000	6.0000	-2,515	2.0700	-4,492	15.0000	2,012
			5,533.00	3,018.00		1,041.21		7,545.00	
74	SHORING OR EXTRA EXCAVATION CLASS B				-70.00%		-46.15%		-25.00%
	95.0000 m2		20.0000	6.0000	-1,330	10.7700	-877	15.0000	-475
			1,900.00	570.00		1,023.15		1,425.00	
75	WATER				14.29%		71.86%		7.14%
	582.0000 m3		7.0000	8.0000	582	12.0300	2,927	7.5000	291
			4,074.00	4,656.00		7,001.46		4,365.00	

PS&E JOB NO: 99C515 REVISION NO : 1
 CONTRACT NO: 006004 REGION NO : 3
 VERSION NO : 2 WORK ORDER# : 0L3173
 HWY : SR 007
 TITLE : SR 7
 MP 40 TO MP 42.5
 99C515
 PROJECT :
 COUNTY(S) : PIERCE

BIDS OPENED ON : Jan 31 2001
 AWARDED ON : Feb 2 2001

----- 4TH BIDDER ----- ----- 5TH BIDDER ----- ----- 6TH BIDDER -----
 GLACIER CONSTRUCTION & EQUIPMENT CECCANTI, INC. SCOCOLO CONSTRUCTION INC.
 15318 WASHINGTON STREET STE 1 15411 SPANAWAY LOOP RD 2825 S 154TH ST
 SUMNER WA 98390-3250 98387-9023
 SUMNER WA 983900180 SPANAWAY WA 983870039 SEATTLE WA 981882101
 CONTRACTOR NUMBER : 100204 CONTRACTOR NUMBER : 100420 CONTRACTOR NUMBER : 753245

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT							
OTHER ITEMS											
76	ADJUST MONUMENT CASE AND COVER										
	3.0000	EACH	200.0000	250.0000	25.00%	250.0000	25.00%	200.0000	0.00%		
			600.00	750.00	150	750.00	150	600.00	0		
77	CHAIN LINK FENCE TYPE 1										
	321.0000	m	30.0000	35.0000	16.67%	32.0000	6.67%	33.5000	11.67%		
			9,630.00	11,235.00	1,605	10,272.00	642	10,753.50	1,124		
78	END, CORNER, AND PULL POST FOR CHAIN LINK FENCE										
	10.0000	EACH	100.0000	100.0000	0.00%	125.0000	25.00%	140.0000	40.00%		
			1,000.00	1,000.00	0	1,250.00	250	1,400.00	400		
79	DOUBLE 4.3 M CHAIN LINK GATE										
	3.0000	EACH	700.0000	1,000.0000	42.86%	500.0000	-28.57%	525.0000	-25.00%		
			2,100.00	3,000.00	900	1,500.00	-600	1,575.00	-525		
80	STRUCTURAL EARTH WALL										
	65.0000	m2	450.0000	350.0000	-22.22%	530.0000	17.78%	675.0000	50.00%		
			29,250.00	22,750.00	-6,500	34,450.00	5,200	43,875.00	14,625		
81	BACKFILL FOR STRUCTURAL EARTH WALL INCL. HAUL										
	120.0000	m3	25.0000	25.0000	0.00%	42.1500	68.60%	50.0000	100.00%		
			3,000.00	3,000.00	0	5,058.00	2,058	6,000.00	3,000		
82	ROADSIDE CLEANUP										
		EST.			0.00%		0.00%		0.00%		
			4,000.00	4,000.00		4,000.00		4,000.00			
83	REIMBURSEMENT FOR THIRD PARTY DAMAGE										
		EST.			0.00%		0.00%		0.00%		
			5,000.00	5,000.00		5,000.00		5,000.00			
84	MINOR CHANGE										
		CALC			0.00%		0.00%		0.00%		
			-1.00	-1.00		-1.00		-1.00			
85	CONSTRUCTION GEOTEXTILE FOR TEMPORARY SILT FENCE										
	2150.0000	m	10.0000	12.0000	20.00%	9.8500	-1.50%	13.0000	30.00%		
			21,500.00	25,800.00	4,300	21,177.50	-323	27,950.00	6,450		

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * * BID CHECK REPORT * * *

DATE: 01/23/2001
TIME: 11:17

PS&E JOB NO: 99C515 REVISION NO : 1
CONTRACT NO: 006004 REGION NO : 3
VERSION NO : 2 WORK ORDER# : 0L3173
HWY : SR 007
TITLE : SR 7
MP 40 TO MP 42.5
99C515
PROJECT :
COUNTY(S) : PIERCE

BIDS OPENED ON : Jan 31 2001
AWARDED ON : Feb 2 2001

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
GLACIER CONSTRUCTION & EQUIPMENT	CECCANTI, INC.	SCOCOLO CONSTRUCTION INC.
15318 WASHINGTON STREET STE 1	15411 SPANAWAY LOOP RD	2825 S 154TH ST
SUMNER WA 98390-3250	98387-9023	
SUMNER WA 983900180	SPANAWAY WA 983870039	SEATTLE WA 981882101
CONTRACTOR NUMBER : 100204	CONTRACTOR NUMBER : 100420	CONTRACTOR NUMBER : 753245

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.						
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
OTHER ITEMS									
86	LONGITUDINAL JOINT SEAL								
	887.0000	m	8.0000	10.0000	25.00%	10.0000	25.00%	5.0000	-37.50%
			7,096.00	8,870.00	1,774	8,870.00	1,774	4,435.00	-2,661
	CONTRACT TOTAL		\$1,572,902.52	\$1,545,163.50	-1.76%	\$1,556,936.93	-1.02%	\$1,616,397.70	2.77%

PS&E JOB NO: 99C515 REVISION NO : 1
 CONTRACT NO: 006004 REGION NO : 3
 VERSION NO : 2 WORK ORDER# : 0L3173
 HWY : SR 007
 TITLE : SR 7
 MP 40 TO MP 42.5
 99C515
 PROJECT :
 COUNTY(S) : PIERCE

BIDS OPENED ON : Jan 31 2001
 AWARDED ON : Feb 2 2001

----- 7TH BIDDER -----	----- 8TH BIDDER -----	----- 9TH BIDDER -----
DLB EARTHWORK CO. 2823 29TH AVE SW TUMWATER - 98512-6106 OLYMPIA WA 985022599 CONTRACTOR NUMBER : 100428	FUJI INDUSTRIES, INC. 11405 - 24TH AVE E TACOMA - 98445 MILTON WA 983541847 CONTRACTOR NUMBER : 100010	NUTTER CORPORATION DBA NUTTEI 7211A NE 43RD AVE VANCOUVER WA 986611311 CONTRACTOR NUMBER : 100170

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		7TH BIDDER		8TH BIDDER		9TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
PREPARATION										
1	MOBILIZATION	L.S.	146,430.00	-55.61%	65,000.00	-81,430	120,000.00	-26,430	165,000.00	12.68%
2	CLEARING AND GRUBBING									
	4.1100 ha	ha	5,000.0000	154.00%	12,700.0000	31,647	14,000.0000	180.00%	5,300.0000	6.00%
			20,550.00		52,197.00		57,540.00	36,990	21,783.00	1,233
3	ARCHAEOLOGICAL AND PALEONTOLOGICAL SALVAGE EST.		500.00	0.00%	500.00		500.00		500.00	0.00%
4	ACCESS CLOSURE	L.S.	1,150.00	130.43%	2,650.00	1,500	1,500.00	350	2,200.00	1,050
5	REMOVING AND RESETTING GATE	L.S.	375.00	-6.67%	350.00	-25	1,500.00	1,125	1,150.00	775
6	REMOVAL OF STRUCTURE AND OBSTRUCTION	L.S.	8,050.00	111.18%	17,000.00	8,950	20,000.00	11,950	16,000.00	7,950
7	REMOVING ASPHALT CONC. PAVEMENT									
	3064.0000 m2	m2	5.0000	-14.00%	4.3000	-2,145	4.5000	-10.00%	1.5000	-70.00%
			15,320.00		13,175.20		13,788.00	-1,532	4,596.00	-10,724
8	REMOVING GUARDRAIL ANCHOR									
	2.0000 EACH	EACH	250.0000	-38.00%	155.0000	-190	160.0000	-36.00%	155.0000	-38.00%
			500.00		310.00		320.00	-180	310.00	-190
9	REMOVING PAINT LINE									
	2250.0000 m	m	1.7500	-32.00%	1.1900	-1,260	1.2500	-28.57%	1.2000	-31.43%
			3,937.50		2,677.50		2,812.50	-1,125	2,700.00	-1,238
GRADING										
10	ROADWAY EXCAVATION INCL. HAUL									
	27640.0000 m3	m3	10.0000	8.00%	10.8000	22,112	9.8500	-1.50%	11.0000	10.00%
			276,400.00		298,512.00		272,254.00	-4,146	304,040.00	27,640
11	ROADWAY EXCAVATION INCL. HAUL - AREA WETLAND									
	6880.0000 m3	m3	5.5000	141.82%	13.3000	53,664	5.5000	0.00%	10.0000	81.82%
			37,840.00		91,504.00		37,840.00	0	68,800.00	30,960

PS&E JOB NO: 99C515 REVISION NO : 1
 CONTRACT NO: 006004 REGION NO : 3
 VERSION NO : 2 WORK ORDER# : 0L3173
 HWY : SR 007
 TITLE : SR 7
 MP 40 TO MP 42.5
 99C515
 PROJECT :
 COUNTY(S) : PIERCE

BIDS OPENED ON : Jan 31 2001
 AWARDED ON : Feb 2 2001

----- 7TH BIDDER -----	----- 8TH BIDDER -----	----- 9TH BIDDER -----
DLB EARTHWORK CO. 2823 29TH AVE SW TUMWATER - 98512-6106 OLYMPIA WA 985022599 CONTRACTOR NUMBER : 100428	FUJI INDUSTRIES, INC. 11405 - 24TH AVE E TACOMA - 98445 MILTON WA 983541847 CONTRACTOR NUMBER : 100010	NUTTER CORPORATION DBA NUTTEI 7211A NE 43RD AVE VANCOUVER WA 986611311 CONTRACTOR NUMBER : 100170

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		7TH BIDDER		8TH BIDDER		9TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
GRADING										
12	PAVEMENT REPAIR EXCAVATION INCL. HAUL 227.9000	m2	30.0000 6,837.00		60.4000 13,765.16	101.33% 6,928	50.0000 11,395.00	66.67% 4,558	22.0000 5,013.80	-26.67% -1,823
13	EMBANKMENT COMPACTION 8040.0000	m3	2.0000 16,080.00		1.6500 13,266.00	-17.50% -2,814	2.5000 20,100.00	25.00% 4,020	2.0000 16,080.00	0.00% 0
DRAINAGE										
14	GRATE INLET TYPE 2 3.0000	EACH	2,000.0000 6,000.00		1,680.0000 5,040.00	-16.00% -960	1,750.0000 5,250.00	-12.50% -750	1,500.0000 4,500.00	-25.00% -1,500
15	QUARRY SPALLS 19.7200	m3	25.0000 493.00		163.0000 3,214.36	552.00% 2,721	60.0000 1,183.20	140.00% 690	110.0000 2,169.20	340.00% 1,676
16	CL. V REINF. CONC. CULV. PIPE 300 MM DIAM. 106.0000	m	90.0000 9,540.00		141.0000 14,946.00	56.67% 5,406	100.0000 10,600.00	11.11% 1,060	150.0000 15,900.00	66.67% 6,360
17	PLAIN CONC. CULV. PIPE 600 MM DIAM. 10.0000	m	300.0000 3,000.00		300.0000 3,000.00	0.00% 0	160.0000 1,600.00	-46.67% -1,400	260.0000 2,600.00	-13.33% -400
STORM SEWER										
18	CATCH BASIN TYPE 2 W/ FLOW RESTRICTOR 2.0000	EACH	1,500.0000 3,000.00		2,700.0000 5,400.00	80.00% 2,400	3,000.0000 6,000.00	100.00% 3,000	2,600.0000 5,200.00	73.33% 2,200
19	TESTING STORM SEWER PIPE 169.0000	m	5.0000 845.00		8.4000 1,419.60	68.00% 575	10.0000 1,690.00	100.00% 845	5.0000 845.00	0.00% 0
20	PLAIN CONC. STORM SEWER PIPE 300 MM DIAM. 111.0000	m	75.0000 8,325.00		81.2000 9,013.20	8.27% 688	100.0000 11,100.00	33.33% 2,775	150.0000 16,650.00	100.00% 8,325
21	PLAIN CONC. STORM SEWER PIPE 450 MM DIAM. 58.0000	m	100.0000 5,800.00		100.0000 5,800.00	0.00% 0	120.0000 6,960.00	20.00% 1,160	235.0000 13,630.00	135.00% 7,830

PS&E JOB NO: 99C515 REVISION NO : 1
 CONTRACT NO: 006004 REGION NO : 3
 VERSION NO : 2 WORK ORDER# : 0L3173
 HWY : SR 007
 TITLE : SR 7
 MP 40 TO MP 42.5
 99C515
 PROJECT :
 COUNTY(S) : PIERCE

BIDS OPENED ON : Jan 31 2001
 AWARDED ON : Feb 2 2001

----- 7TH BIDDER -----	----- 8TH BIDDER -----	----- 9TH BIDDER -----
DLB EARTHWORK CO. 2823 29TH AVE SW TUMWATER - 98512-6106 OLYMPIA WA 985022599 CONTRACTOR NUMBER : 100428	FUJI INDUSTRIES, INC. 11405 - 24TH AVE E TACOMA - 98445 MILTON WA 983541847 CONTRACTOR NUMBER : 100010	NUTTER CORPORATION DBA NUTTEI 7211A NE 43RD AVE VANCOUVER WA 986611311 CONTRACTOR NUMBER : 100170

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	7TH BIDDER		8TH BIDDER		9TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
SURFACING											
22	CRUSHED SURFACING BASE COURSE 14740.0000	t	12.5000 184,250.00	13.5000 198,990.00	8.00% 14,740	13.0000 191,620.00	4.00% 7,370	13.5000 198,990.00	8.00% 14,740		
LIQUID ASPHALT											
23	ASPHALT FOR TACK COAT 3.2500	t	300.0000 975.00	1,300.0000 4,225.00	333.33% 3,250	1,300.0000 4,225.00	333.33% 3,250	1,300.0000 4,225.00	333.33% 3,250		
24	ANTI-STRIPPING ADDITIVE EST.		4,110.00	4,110.00	0.00%	4,110.00	0.00%	4,110.00	0.00%		
ASPHALT CONCRETE PAVEMENT											
25	PLANING BITUMINOUS PAVEMENT 1364.0000	m2	10.0000 13,640.00	4.7500 6,479.00	-52.50% -7,161	3.0000 4,092.00	-70.00% -9,548	4.5000 6,138.00	-55.00% -7,502		
26	ASPHALT CONC. FOR PRELEVELING CL. A PG 58-2: 230.0000	t	30.0000 6,900.00	52.0000 11,960.00	73.33% 5,060	52.0000 11,960.00	73.33% 5,060	53.0000 12,190.00	76.67% 5,290		
27	ASPHALT CONC. FOR PAVEMENT REPAIR 100.0000	t	65.0000 6,500.00	100.0000 10,000.00	53.85% 3,500	100.0000 10,000.00	53.85% 3,500	100.0000 10,000.00	53.85% 3,500		
28	ASPHALT CONC. PAVEMENT CL. A PG 58-2: 7505.0000	t	35.0000 262,675.00	36.0000 270,180.00	2.86% 7,505	35.5000 266,427.50	1.43% 3,753	37.0000 277,685.00	5.71% 15,010		
29	JOB MIX COMPLIANCE PRICE ADJUSTMENT CALC		8,030.00	8,030.00	0.00%	8,030.00	0.00%	8,030.00	0.00%		
30	COMPACTION PRICE ADJUSTMENT CALC		4,220.00	4,220.00	0.00%	4,220.00	0.00%	4,220.00	0.00%		
31	ASPHALT CONC. APPROACH CL. A 85.0000	t	70.0000 5,950.00	112.0000 9,520.00	60.00% 3,570	115.0000 9,775.00	64.29% 3,825	115.0000 9,775.00	64.29% 3,825		

PS&E JOB NO: 99C515 REVISION NO : 1
 CONTRACT NO: 006004 REGION NO : 3
 VERSION NO : 2 WORK ORDER# : 0L3173
 HWY : SR 007
 TITLE : SR 7
 MP 40 TO MP 42.5
 99C515
 PROJECT :
 COUNTY(S) : PIERCE

BIDS OPENED ON : Jan 31 2001
 AWARDED ON : Feb 2 2001

----- 7TH BIDDER -----	----- 8TH BIDDER -----	----- 9TH BIDDER -----
DLB EARTHWORK CO. 2823 29TH AVE SW TUMWATER - 98512-6106 OLYMPIA WA 985022599 CONTRACTOR NUMBER : 100428	FUJI INDUSTRIES, INC. 11405 - 24TH AVE E TACOMA - 98445 MILTON WA 983541847 CONTRACTOR NUMBER : 100010	NUTTER CORPORATION DBA NUTTEI 7211A NE 43RD AVE VANCOUVER WA 986611311 CONTRACTOR NUMBER : 100170

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT							
EROSION CONTROL AND PLANTING											
32	TOPSOIL TYPE C										
	1454.0000	m3	20.0000	20.0000	0.00%	29,080.00	15.0000	-25.00%	23.0000	15.00%	29,080.00
				29,080.00	0	29,080.00	21,810.00	-7,270	33,442.00	4,362	29,080.00
33	SEEDING, FERTILIZING, AND MULCHING										
	2.0100	ha	2,250.0000	1,730.0000	-23.11%	4,522.50	3,477.30	-1,045	6,030.00	1,507	5,427.00
				3,477.30		4,522.50	3,477.30		6,030.00	1,507	5,427.00
34	SEEDING, FERTILIZING, AND MULCHING - SITE WETLAND										
	0.6000	ha	4,000.0000	3,990.0000	-0.25%	2,400.00	2,394.00	-6	1,800.00	-600	2,460.00
				2,394.00		2,400.00	2,394.00		1,800.00	-600	2,460.00
35	TEMPORARY WATER POLLUTION/EROSION CONTROL EST.										
				1,800.00	0.00%	1,800.00	1,800.00		1,800.00	0.00%	1,800.00
36	STRAW BALE										
	134.0000	EACH	10.0000	30.0000	200.00%	1,340.00	4,020.00	2,680	2,010.00	670	2,010.00
				4,020.00		1,340.00	4,020.00		2,010.00	670	2,010.00
37	SPILL PREVENTION CONTROL AND COUNTER MEASURES LEAD										
	68.0000	HR	45.0000	46.0000	2.22%	3,060.00	3,128.00	68	5,100.00	2,040	2,584.00
				3,128.00		3,060.00	3,128.00		5,100.00	2,040	2,584.00
38	EROSION CONTROL LEAD										
	68.0000	HR	45.0000	46.0000	2.22%	3,060.00	3,128.00	68	5,100.00	2,040	2,584.00
				3,128.00		3,060.00	3,128.00		5,100.00	2,040	2,584.00
39	SPILL PREVENTION PLAN										
		L.S.			-8.00%	500.00	460.00	-40	2,500.00	2,000	500.00
				460.00		500.00	460.00		2,500.00	2,000	500.00
40	WATER POLLUTION PREVENTION PLAN										
		L.S.			-8.00%	500.00	460.00	-40	2,500.00	2,000	1,000.00
				460.00		500.00	460.00		2,500.00	2,000	1,000.00
TRAFFIC											
41	EXTRUDED CURB										
	115.0000	m	18.0000	13.4000	-25.56%	2,070.00	1,541.00	-529	1,610.00	-460	1,610.00
				1,541.00		2,070.00	1,541.00		1,610.00	-460	1,610.00
42	BEAM GUARDRAIL TYPE 1										
	205.0000	m	55.0000	51.0000	-7.27%	11,275.00	10,455.00	-820	10,660.00	-615	10,250.00
				10,455.00		11,275.00	10,455.00		10,660.00	-615	10,250.00

PS&E JOB NO: 99C515 REVISION NO : 1
 CONTRACT NO: 006004 REGION NO : 3
 VERSION NO : 2 WORK ORDER# : 0L3173
 HWY : SR 007
 TITLE : SR 7
 MP 40 TO MP 42.5
 99C515
 PROJECT :
 COUNTY(S) : PIERCE

BIDS OPENED ON : Jan 31 2001
 AWARDED ON : Feb 2 2001

----- 7TH BIDDER -----	----- 8TH BIDDER -----	----- 9TH BIDDER -----
DLB EARTHWORK CO. 2823 29TH AVE SW TUMWATER - 98512-6106 OLYMPIA WA 985022599 CONTRACTOR NUMBER : 100428	FUJI INDUSTRIES, INC. 11405 - 24TH AVE E TACOMA - 98445 MILTON WA 983541847 CONTRACTOR NUMBER : 100010	NUTTER CORPORATION DBA NUTTEI 7211A NE 43RD AVE VANCOUVER WA 986611311 CONTRACTOR NUMBER : 100170

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		7TH BIDDER		8TH BIDDER		9TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
TRAFFIC										
43	BEAM GUARDRAIL TRANSITION SECTION TYPE 1									
	2.0000 EACH		1,200.0000	8.33%	1,300.0000	8.33%	1,300.0000	8.33%	1,300.0000	8.33%
			2,400.00	200	2,600.00	200	2,600.00	200	2,600.00	200
44	BEAM GUARDRAIL FLARED TERMINAL									
	2.0000 EACH		2,000.0000	-6.00%	1,980.0000	-5.00%	1,900.0000	-5.00%	1,850.0000	-7.50%
			4,000.00	-240	3,760.00	-200	3,800.00	-200	3,700.00	-300
45	BEAM GUARDRAIL BURIED TERMINAL									
	1.0000 EACH		605.0000	3.31%	625.0000	7.44%	650.0000	7.44%	1,100.0000	81.82%
			605.00	20	625.00	45	650.00	45	1,100.00	495
46	BEAM GUARDRAIL ANCHOR TYPE 1									
	1.0000 EACH		350.0000	54.29%	540.0000	57.14%	550.0000	57.14%	550.0000	57.14%
			350.00	190	540.00	200	550.00	200	550.00	200
47	REMOVING AND RESETTING BEAM GUARDRAIL									
	273.0000 m		25.0000	60.00%	40.0000	60.00%	40.0000	60.00%	40.0000	60.00%
			6,825.00	4,095	10,920.00	4,095	10,920.00	4,095	10,920.00	4,095
48	TEMPORARY CONC. BARRIER									
	85.0000 m		38.0000	-10.53%	34.0000	-7.89%	35.0000	-7.89%	34.0000	-10.53%
			3,230.00	-340	2,890.00	-255	2,975.00	-255	2,890.00	-340
49	TEMPORARY IMPACT ATTENUATOR									
	1.0000 EACH		3,500.0000	-28.57%	2,500.0000	-27.14%	2,550.0000	-27.14%	2,500.0000	-28.57%
			3,500.00	-1,000	2,500.00	-950	2,550.00	-950	2,500.00	-1,000
50	REPAIR IMPACT ATTENUATOR									
	EST.			0.00%		0.00%		0.00%		0.00%
			3,700.00		3,700.00		3,700.00		3,700.00	
51	RESETTING IMPACT ATTENUATOR									
	1.0000 EACH		1,000.0000	-22.50%	775.0000	-20.00%	800.0000	-20.00%	800.0000	-20.00%
			1,000.00	-225	775.00	-200	800.00	-200	800.00	-200
52	FLEXIBLE GUIDE POST									
	52.0000 EACH		25.0000	-12.00%	22.0000	0.00%	25.0000	0.00%	22.0000	-12.00%
			1,300.00	-156	1,144.00	0	1,300.00	0	1,144.00	-156
53	PAINT LINE									
	6490.0000 m		0.3000	36.67%	0.4100	50.00%	0.4500	50.00%	0.4000	33.33%
			1,947.00	714	2,660.90	974	2,920.50	974	2,596.00	649

PS&E JOB NO: 99C515 REVISION NO : 1
 CONTRACT NO: 006004 REGION NO : 3
 VERSION NO : 2 WORK ORDER# : 0L3173

BIDS OPENED ON : Jan 31 2001
 AWARDED ON : Feb 2 2001

HWY : SR 007
 TITLE : SR 7
 MP 40 TO MP 42.5
 99C515
 PROJECT :
 COUNTY(S) : PIERCE

----- 7TH BIDDER -----	----- 8TH BIDDER -----	----- 9TH BIDDER -----
DLB EARTHWORK CO. 2823 29TH AVE SW TUMWATER - 98512-6106 OLYMPIA WA 985022599 CONTRACTOR NUMBER : 100428	FUJI INDUSTRIES, INC. 11405 - 24TH AVE E TACOMA - 98445 MILTON WA 983541847 CONTRACTOR NUMBER : 100010	NUTTER CORPORATION DBA NUTTEI 7211A NE 43RD AVE VANCOUVER WA 986611311 CONTRACTOR NUMBER : 100170

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		7TH BIDDER		8TH BIDDER		9TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
TRAFFIC										
54	PLASTIC DRAINAGE MARKING									
	11.0000	EACH	20.0000		21.0000	5.00%	21.0000	5.00%	21.0000	5.00%
			220.00		231.00	11	231.00	11	231.00	11
55	PLASTIC WIDE LINE									
	459.0000	m	4.9000		3.6000	-26.53%	3.7500	-23.47%	4.0000	-18.37%
			2,249.10		1,652.40	-597	1,721.25	-528	1,836.00	-413
56	PLASTIC DROP LANE LINE									
	155.0000	m	2.0000		3.6000	80.00%	3.7500	87.50%	4.0000	100.00%
			310.00		558.00	248	581.25	271	620.00	310
57	PLASTIC CROSSWALK LINE									
	95.0000	m2	25.0000		21.0000	-16.00%	21.0000	-16.00%	21.0000	-16.00%
			2,375.00		1,995.00	-380	1,995.00	-380	1,995.00	-380
58	PLASTIC STOP LINE									
	72.0000	m	12.0000		11.5000	-4.17%	12.0000	0.00%	12.0000	0.00%
			864.00		828.00	-36	864.00	0	864.00	0
59	PLASTIC TRAFFIC ARROW									
	20.0000	EACH	40.0000		46.5000	16.25%	47.5000	18.75%	48.0000	20.00%
			800.00		930.00	130	950.00	150	960.00	160
60	PLASTIC JUNCTION BOX MARKING									
	31.0000	EACH	20.0000		13.5000	-32.50%	14.0000	-30.00%	14.0000	-30.00%
			620.00		418.50	-202	434.00	-186	434.00	-186
61	RAISED PAVEMENT MARKER TYPE 2									
	3.8000	HUND	400.0000		300.0000	-25.00%	305.0000	-23.75%	310.0000	-22.50%
			1,520.00		1,140.00	-380	1,159.00	-361	1,178.00	-342
62	TEMPORARY PAVEMENT MARKING									
	3490.0000	m	0.7500		1.0000	33.33%	1.0000	33.33%	0.9000	20.00%
			2,617.50		3,490.00	873	3,490.00	873	3,141.00	524
63	PERMANENT SIGNING									
		L.S.				-13.16%		31.58%		-13.16%
			3,800.00		3,300.00	-500	5,000.00	1,200	3,300.00	-500
64	ILLUMINATION SYSTEM									
		L.S.				-14.25%		-14.25%		-7.47%
			75,800.00		65,000.00	-10,800	65,000.00	-10,800	70,140.00	-5,660

PS&E JOB NO: 99C515 REVISION NO : 1
 CONTRACT NO: 006004 REGION NO : 3
 VERSION NO : 2 WORK ORDER# : 0L3173
 HWY : SR 007
 TITLE : SR 7
 MP 40 TO MP 42.5
 99C515
 PROJECT :
 COUNTY(S) : PIERCE

BIDS OPENED ON : Jan 31 2001
 AWARDED ON : Feb 2 2001

----- 7TH BIDDER -----	----- 8TH BIDDER -----	----- 9TH BIDDER -----
DLB EARTHWORK CO. 2823 29TH AVE SW TUMWATER - 98512-6106 OLYMPIA WA 985022599 CONTRACTOR NUMBER : 100428	FUJI INDUSTRIES, INC. 11405 - 24TH AVE E TACOMA - 98445 MILTON WA 983541847 CONTRACTOR NUMBER : 100010	NUTTER CORPORATION DBA NUTTEI 7211A NE 43RD AVE VANCOUVER WA 986611311 CONTRACTOR NUMBER : 100170

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT							
TRAFFIC											
65	TRAFFIC SIGNAL DISPLAY AND DETECTION SYSTEM	L.S.		129,000.00	-18.60%	105,000.00	-24,000	105,000.00	-24,000	96,000.00	-25.58%
66	TRAFFIC SIGNAL CONTROL SYSTEM	L.S.		15,000.00	33.33%	20,000.00	5,000	20,000.00	5,000	21,111.00	40.74%
67	PORTABLE CHANGEABLE MESSAGE SIGN	EACH	2.0000	2,500.0000	80.00%	4,500.0000	2,000	7,500.0000	200.00%	4,700.0000	88.00%
				5,000.00		9,000.00	4,000	15,000.00	10,000	9,400.00	4,400
68	OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN	HR	300.0000	3.0000	183.33%	8.5000	5.5000	10.0000	233.33%	3.0000	0.00%
				900.00		2,550.00	1,650	3,000.00	2,100	900.00	0
69	TEMPORARY TRAFFIC CONTROL DEVICES	L.S.		14,000.00	12.50%	15,750.00	1,750	16,500.00	2,500	14,500.00	3.57%
70	TRAFFIC CONTROL LABOR	HR	1350.0000	28.0000	17.86%	33.0000	1,650	35.0000	25.00%	36.5000	30.36%
				37,800.00		44,550.00	6,750	47,250.00	9,450	49,275.00	11,475
71	TRAFFIC CONTROL SUPERVISOR	HR	550.0000	37.0000	-4.05%	35.5000	-4.05%	50.0000	35.14%	37.5000	1.35%
				20,350.00		19,525.00	-825	27,500.00	7,150	20,625.00	275
72	CONSTRUCTION SIGNS CLASS A	m2	71.6200	116.0000	-0.86%	115.0000	-1.0000	175.0000	50.86%	70.0000	-39.66%
				8,307.92		8,236.30	-72	12,533.50	4,226	5,013.40	-3,295
OTHER ITEMS											
73	STRUCTURE EXCAVATION CLASS B INCL. HAUL	m3	503.0000	11.0000	22.73%	13.5000	2,500	10.0000	-9.09%	10.0000	-9.09%
				5,533.00		6,790.50	1,258	5,030.00	-503	5,030.00	-503
74	SHORING OR EXTRA EXCAVATION CLASS B	m2	95.0000	20.0000	-45.00%	11.0000	-9.0000	10.0000	-50.00%	15.0000	-25.00%
				1,900.00		1,045.00	-855	950.00	-950	1,425.00	-475
75	WATER	m3	582.0000	7.0000	57.14%	11.0000	4.0000	7.5000	7.14%	9.0000	28.57%
				4,074.00		6,402.00	2,328	4,365.00	291	5,238.00	1,164

PS&E JOB NO: 99C515 REVISION NO : 1
 CONTRACT NO: 006004 REGION NO : 3
 VERSION NO : 2 WORK ORDER# : 0L3173
 HWY : SR 007
 TITLE : SR 7
 MP 40 TO MP 42.5
 99C515
 PROJECT :
 COUNTY(S) : PIERCE

BIDS OPENED ON : Jan 31 2001
 AWARDED ON : Feb 2 2001

----- 7TH BIDDER -----	----- 8TH BIDDER -----	----- 9TH BIDDER -----
DLB EARTHWORK CO. 2823 29TH AVE SW TUMWATER - 98512-6106 OLYMPIA WA 985022599 CONTRACTOR NUMBER : 100428	FUJI INDUSTRIES, INC. 11405 - 24TH AVE E TACOMA - 98445 MILTON WA 983541847 CONTRACTOR NUMBER : 100010	NUTTER CORPORATION DBA NUTTEI 7211A NE 43RD AVE VANCOUVER WA 986611311 CONTRACTOR NUMBER : 100170

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT							
OTHER ITEMS											
76	ADJUST MONUMENT CASE AND COVER										
	3.0000	EACH	200.0000	450.0000	125.00%	300.0000	50.00%	100.0000	-50.00%		
			600.00	1,350.00	750	900.00	300	300.00	-300		
77	CHAIN LINK FENCE TYPE 1										
	321.0000	m	30.0000	33.0000	10.00%	35.0000	16.67%	42.0000	40.00%		
			9,630.00	10,593.00	963	11,235.00	1,605	13,482.00	3,852		
78	END, CORNER, AND PULL POST FOR CHAIN LINK FENCE										
	10.0000	EACH	100.0000	130.0000	30.00%	110.0000	10.00%	155.0000	55.00%		
			1,000.00	1,300.00	300	1,100.00	100	1,550.00	550		
79	DOUBLE 4.3 M CHAIN LINK GATE										
	3.0000	EACH	700.0000	515.0000	-26.43%	850.0000	21.43%	1,100.0000	57.14%		
			2,100.00	1,545.00	-555	2,550.00	450	3,300.00	1,200		
80	STRUCTURAL EARTH WALL										
	65.0000	m2	450.0000	272.0000	-39.56%	350.0000	-22.22%	180.0000	-60.00%		
			29,250.00	17,680.00	-11,570	22,750.00	-6,500	11,700.00	-17,550		
81	BACKFILL FOR STRUCTURAL EARTH WALL INCL. HAUL										
	120.0000	m3	25.0000	26.7000	6.80%	50.0000	100.00%	50.0000	100.00%		
			3,000.00	3,204.00	204	6,000.00	3,000	6,000.00	3,000		
82	ROADSIDE CLEANUP										
		EST.			0.00%		0.00%		0.00%		
			4,000.00	4,000.00		4,000.00		4,000.00			
83	REIMBURSEMENT FOR THIRD PARTY DAMAGE										
		EST.			0.00%		0.00%		0.00%		
			5,000.00	5,000.00		5,000.00		5,000.00			
84	MINOR CHANGE										
		CALC			0.00%		0.00%		0.00%		
			-1.00	-1.00		-1.00		-1.00			
85	CONSTRUCTION GEOTEXTILE FOR TEMPORARY SILT FENCE										
	2150.0000	m	10.0000	12.8000	28.00%	16.5000	65.00%	7.0000	-30.00%		
			21,500.00	27,520.00	6,020	35,475.00	13,975	15,050.00	-6,450		

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 01/23/2001

* * * BID CHECK REPORT * * *

TIME: 11:17

PS&E JOB NO: 99C515 REVISION NO : 1
 CONTRACT NO: 006004 REGION NO : 3
 VERSION NO : 2 WORK ORDER# : 0L3173
 HWY : SR 007
 TITLE : SR 7
 MP 40 TO MP 42.5
 99C515
 PROJECT :
 COUNTY(S) : PIERCE

BIDS OPENED ON : Jan 31 2001
 AWARDED ON : Feb 2 2001

----- 7TH BIDDER ----- ----- 8TH BIDDER ----- ----- 9TH BIDDER -----
 DLB EARTHWORK CO. FUJI INDUSTRIES, INC. NUTTER CORPORATION DBA NUTTEI
 2823 29TH AVE SW 11405 - 24TH AVE E 7211A NE 43RD AVE
 TUMWATER - 98512-6106 TACOMA - 98445
 OLYMPIA WA 985022599 MILTON WA 983541847 VANCOUVER WA 986611311
 CONTRACTOR NUMBER : 100428 CONTRACTOR NUMBER : 100010 CONTRACTOR NUMBER : 100170

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.						
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
OTHER ITEMS									
86	LONGITUDINAL JOINT SEAL								
	887.0000	m	8.0000	12.0000	50.00%	10.0000	25.00%	9.0000	12.50%
			7,096.00	10,644.00	3,548	8,870.00	1,774	7,983.00	887
	CONTRACT TOTAL		\$1,572,902.52	\$1,639,738.92	4.25%	\$1,648,510.70	4.81%	\$1,682,777.40	6.99%

PS&E JOB NO: 99C515 REVISION NO : 1
 CONTRACT NO: 006004 REGION NO : 3
 VERSION NO : 2 WORK ORDER# : 0L3173

BIDS OPENED ON : Jan 31 2001
 AWARDED ON : Feb 2 2001

HWY : SR 007
 TITLE : SR 7
 MP 40 TO MP 42.5
 99C515
 PROJECT :
 COUNTY(S) : PIERCE

----- 10TH BIDDER ----- ----- 11TH BIDDER ----- ----- 12TH BIDDER -----
 LLOYD ENTERPRISES, INC. WOODWORTH & COMPANY, INC WILDER CONSTRUCTION COMPANY
 2102 S 341ST PL 1200 E "D" ST 1525 E MARINE VIEW DR
 98003-6862
 FEDERAL WAY WA 980033889 TACOMA WA 984211710 EVERETT WA 982011927
 CONTRACTOR NUMBER : 100418 CONTRACTOR NUMBER : 904000 CONTRACTOR NUMBER : 892000

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		10TH BIDDER		11TH BIDDER		12TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
PREPARATION										
1	MOBILIZATION	L.S.	146,430.00	-69.25%	45,024.75	-101,405	130,000.00	-11.22%	136,465.00	-6.81%
2	CLEARING AND GRUBBING									
	4.1100 ha	ha	5,000.0000	82.71%	9,135.6500	16,998	15,000.0000	200.00%	13,600.0000	172.00%
			20,550.00		37,547.52		61,650.00	41,100	55,896.00	35,346
3	ARCHAEOLOGICAL AND PALEONTOLOGICAL SALVAGE EST.		500.00	0.00%	500.00		500.00	0.00%	500.00	0.00%
4	ACCESS CLOSURE	L.S.	1,150.00	43.17%	1,646.40	496	5,000.00	334.78%	1,600.00	39.13%
5	REMOVING AND RESETTING GATE	L.S.	375.00	-12.00%	330.00	-45	1,000.00	166.67%	100.00	-73.33%
6	REMOVAL OF STRUCTURE AND OBSTRUCTION	L.S.	8,050.00	79.56%	14,454.92	6,405	25,000.00	210.56%	17,400.00	116.15%
7	REMOVING ASPHALT CONC. PAVEMENT									
	3064.0000 m2	m2	5.0000	49.40%	7.4700	7,568	5.5000	10.00%	3.4000	-32.00%
			15,320.00		22,888.08		16,852.00	1,532	10,417.60	-4,902
8	REMOVING GUARDRAIL ANCHOR									
	2.0000 EACH	EACH	250.0000	-34.00%	165.0000	-170	200.0000	-20.00%	150.0000	-40.00%
			500.00		330.00		400.00	-100	300.00	-200
9	REMOVING PAINT LINE									
	2250.0000 m	m	1.7500	-27.43%	1.2700	-1,080	1.5000	-14.29%	1.1500	-34.29%
			3,937.50		2,857.50		3,375.00	-563	2,587.50	-1,350
GRADING										
10	ROADWAY EXCAVATION INCL. HAUL									
	27640.0000 m3	m3	10.0000	13.10%	11.3100	36,208	11.6000	16.00%	8.9500	-10.50%
			276,400.00		312,608.40		320,624.00	44,224	247,378.00	-29,022
11	ROADWAY EXCAVATION INCL. HAUL - AREA WETLAND									
	6880.0000 m3	m3	5.5000	87.64%	10.3200	33,162	12.5000	127.27%	14.0000	154.55%
			37,840.00		71,001.60		86,000.00	48,160	96,320.00	58,480

PS&E JOB NO: 99C515 REVISION NO : 1
 CONTRACT NO: 006004 REGION NO : 3
 VERSION NO : 2 WORK ORDER# : 0L3173

BIDS OPENED ON : Jan 31 2001
 AWARDED ON : Feb 2 2001

HWY : SR 007
 TITLE : SR 7
 MP 40 TO MP 42.5
 99C515
 PROJECT :
 COUNTY(S) : PIERCE

----- 10TH BIDDER ----- ----- 11TH BIDDER ----- ----- 12TH BIDDER -----
 LLOYD ENTERPRISES, INC. WOODWORTH & COMPANY, INC WILDER CONSTRUCTION COMPANY
 2102 S 341ST PL 1200 E "D" ST 1525 E MARINE VIEW DR
 98003-6862
 FEDERAL WAY WA 980033889 TACOMA WA 984211710 EVERETT WA 982011927
 CONTRACTOR NUMBER : 100418 CONTRACTOR NUMBER : 904000 CONTRACTOR NUMBER : 892000

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	10TH BIDDER		% DIFF./ AMT.DIFF.	11TH BIDDER		% DIFF./ AMT.DIFF.	12TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
GRADING													
12	PAVEMENT REPAIR EXCAVATION INCL. HAUL 227.9000	m2	30.0000 6,837.00	16.2200 3,696.54	-45.93% -3,140	30.0000 6,837.00	0.00% 0	30.0000 6,837.00	0.00% 0				
13	EMBANKMENT COMPACTION 8040.0000	m3	2.0000 16,080.00	4.8600 39,074.40	143.00% 22,994	2.5000 20,100.00	25.00% 4,020	2.0000 16,080.00	0.00% 0				
DRAINAGE													
14	GRATE INLET TYPE 2 3.0000	EACH	2,000.0000 6,000.00	1,558.6600 4,675.98	-22.07% -1,324	900.0000 2,700.00	-55.00% -3,300	1,150.0000 3,450.00	-42.50% -2,550				
15	QUARRY SPALLS 19.7200	m3	25.0000 493.00	42.9800 847.57	71.92% 355	100.0000 1,972.00	300.00% 1,479	50.0000 986.00	100.00% 493				
16	CL. V REINF. CONC. CULV. PIPE 300 MM DIAM. 106.0000	m	90.0000 9,540.00	79.6500 8,442.90	-11.50% -1,097	75.0000 7,950.00	-16.67% -1,590	130.0000 13,780.00	44.44% 4,240				
17	PLAIN CONC. CULV. PIPE 600 MM DIAM. 10.0000	m	300.0000 3,000.00	95.1400 951.40	-68.29% -2,049	350.0000 3,500.00	16.67% 500	250.0000 2,500.00	-16.67% -500				
STORM SEWER													
18	CATCH BASIN TYPE 2 W/ FLOW RESTRICTOR 2.0000	EACH	1,500.0000 3,000.00	3,011.3700 6,022.74	100.76% 3,023	2,250.0000 4,500.00	50.00% 1,500	3,000.0000 6,000.00	100.00% 3,000				
19	TESTING STORM SEWER PIPE 169.0000	m	5.0000 845.00	3.0200 510.38	-39.60% -335	4.0000 676.00	-20.00% -169	13.5000 2,281.50	170.00% 1,437				
20	PLAIN CONC. STORM SEWER PIPE 300 MM DIAM. 111.0000	m	75.0000 8,325.00	67.4200 7,483.62	-10.11% -841	145.0000 16,095.00	93.33% 7,770	110.0000 12,210.00	46.67% 3,885				
21	PLAIN CONC. STORM SEWER PIPE 450 MM DIAM. 58.0000	m	100.0000 5,800.00	68.2300 3,957.34	-31.77% -1,843	100.0000 5,800.00	0.00% 0	245.0000 14,210.00	145.00% 8,410				

PS&E JOB NO: 99C515 REVISION NO : 1
 CONTRACT NO: 006004 REGION NO : 3
 VERSION NO : 2 WORK ORDER# : 0L3173
 HWY : SR 007
 TITLE : SR 7
 MP 40 TO MP 42.5
 99C515
 PROJECT :
 COUNTY(S) : PIERCE

BIDS OPENED ON : Jan 31 2001
 AWARDED ON : Feb 2 2001

----- 10TH BIDDER ----- ----- 11TH BIDDER ----- ----- 12TH BIDDER -----
 LLOYD ENTERPRISES, INC. WOODWORTH & COMPANY, INC WILDER CONSTRUCTION COMPANY
 2102 S 341ST PL 1200 E "D" ST 1525 E MARINE VIEW DR
 98003-6862
 FEDERAL WAY WA 980033889 TACOMA WA 984211710 EVERETT WA 982011927
 CONTRACTOR NUMBER : 100418 CONTRACTOR NUMBER : 904000 CONTRACTOR NUMBER : 892000

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	10TH BIDDER		% DIFF./ AMT.DIFF.	11TH BIDDER		% DIFF./ AMT.DIFF.	12TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
SURFACING													
22	CRUSHED SURFACING BASE COURSE 14740.0000	t	12.5000 184,250.00	13.6400 201,053.60	9.12% 16,804	12.7500 187,935.00	2.00% 3,685	11.5000 169,510.00	-8.00% -14,740				
LIQUID ASPHALT													
23	ASPHALT FOR TACK COAT 3.2500	t	300.0000 975.00	1,353.0000 4,397.25	351.00% 3,422	1,200.0000 3,900.00	300.00% 2,925	200.0000 650.00	-33.33% -325				
24	ANTI-STRIPPING ADDITIVE EST.		4,110.00	4,110.00	0.00%	4,110.00	0.00%	4,110.00	0.00%				
ASPHALT CONCRETE PAVEMENT													
25	PLANING BITUMINOUS PAVEMENT 1364.0000	m2	10.0000 13,640.00	3.6700 5,005.88	-63.30% -8,634	12.0000 16,368.00	20.00% 2,728	4.3000 5,865.20	-57.00% -7,775				
26	ASPHALT CONC. FOR PRELEVELING CL. A PG 58-2: 230.0000	t	30.0000 6,900.00	55.6600 12,801.80	85.53% 5,902	50.6000 11,638.00	68.67% 4,738	55.0000 12,650.00	83.33% 5,750				
27	ASPHALT CONC. FOR PAVEMENT REPAIR 100.0000	t	65.0000 6,500.00	66.0000 6,600.00	1.54% 100	83.2500 8,325.00	28.08% 1,825	124.0000 12,400.00	90.77% 5,900				
28	ASPHALT CONC. PAVEMENT CL. A PG 58-2: 7505.0000	t	35.0000 262,675.00	38.3400 287,741.70	9.54% 25,067	34.8500 261,549.25	-0.43% -1,126	48.0000 360,240.00	37.14% 97,565				
29	JOB MIX COMPLIANCE PRICE ADJUSTMENT CALC		8,030.00	8,030.00	0.00%	8,030.00	0.00%	8,030.00	0.00%				
30	COMPACTION PRICE ADJUSTMENT CALC		4,220.00	4,220.00	0.00%	4,220.00	0.00%	4,220.00	0.00%				
31	ASPHALT CONC. APPROACH CL. A 85.0000	t	70.0000 5,950.00	118.8000 10,098.00	69.71% 4,148	108.0000 9,180.00	54.29% 3,230	120.0000 10,200.00	71.43% 4,250				

PS&E JOB NO: 99C515 REVISION NO : 1
 CONTRACT NO: 006004 REGION NO : 3
 VERSION NO : 2 WORK ORDER# : 0L3173
 HWY : SR 007
 TITLE : SR 7
 MP 40 TO MP 42.5
 99C515
 PROJECT :
 COUNTY(S) : PIERCE

BIDS OPENED ON : Jan 31 2001
 AWARDED ON : Feb 2 2001

----- 10TH BIDDER ----- ----- 11TH BIDDER ----- ----- 12TH BIDDER -----
 LLOYD ENTERPRISES, INC. WOODWORTH & COMPANY, INC WILDER CONSTRUCTION COMPANY
 2102 S 341ST PL 1200 E "D" ST 1525 E MARINE VIEW DR
 98003-6862
 FEDERAL WAY WA 980033889 TACOMA WA 984211710 EVERETT WA 982011927
 CONTRACTOR NUMBER : 100418 CONTRACTOR NUMBER : 904000 CONTRACTOR NUMBER : 892000

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	10TH BIDDER		% DIFF./ AMT.DIFF.	11TH BIDDER		% DIFF./ AMT.DIFF.	12TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
EROSION CONTROL AND PLANTING													
32	TOPSOIL TYPE C												
	1454.0000	m3	20.0000	18.7300	-6.35%	17.8000	-11.00%	6.0000	-70.00%				
			29,080.00	27,233.42	-1,847	25,881.20	-3,199	8,724.00	-20,356				
33	SEEDING, FERTILIZING, AND MULCHING												
	2.0100	ha	2,250.0000	1,848.0000	-17.87%	1,800.0000	-20.00%	1,650.0000	-26.67%				
			4,522.50	3,714.48	-808	3,618.00	-905	3,316.50	-1,206				
34	SEEDING, FERTILIZING, AND MULCHING - SITE WETLAND												
	0.6000	ha	4,000.0000	4,262.5000	6.56%	4,300.0000	7.50%	3,100.0000	-22.50%				
			2,400.00	2,557.50	158	2,580.00	180	1,860.00	-540				
35	TEMPORARY WATER POLLUTION/EROSION CONTROL EST.												
			1,800.00	1,800.00	0.00%	1,800.00	0.00%	1,800.00	0.00%				
36	STRAW BALE												
	134.0000	EACH	10.0000	20.8500	108.50%	15.0000	50.00%	35.0000	250.00%				
			1,340.00	2,793.90	1,454	2,010.00	670	4,690.00	3,350				
37	SPILL PREVENTION CONTROL AND COUNTER MEASURES LEAD												
	68.0000	HR	45.0000	55.4800	23.29%	55.0000	22.22%	65.0000	44.44%				
			3,060.00	3,772.64	713	3,740.00	680	4,420.00	1,360				
38	EROSION CONTROL LEAD												
	68.0000	HR	45.0000	55.4800	23.29%	55.0000	22.22%	65.0000	44.44%				
			3,060.00	3,772.64	713	3,740.00	680	4,420.00	1,360				
39	SPILL PREVENTION PLAN												
		L.S.			255.06%		100.00%		-20.00%				
			500.00	1,775.32	1,275	1,000.00	500	400.00	-100				
40	WATER POLLUTION PREVENTION PLAN												
		L.S.			255.06%		100.00%		-20.00%				
			500.00	1,775.32	1,275	1,000.00	500	400.00	-100				
TRAFFIC													
41	EXTRUDED CURB												
	115.0000	m	18.0000	14.3000	-20.56%	16.5000	-8.33%	13.0000	-27.78%				
			2,070.00	1,644.50	-426	1,897.50	-173	1,495.00	-575				
42	BEAM GUARDRAIL TYPE 1												
	205.0000	m	55.0000	48.4000	-12.00%	50.0000	-9.09%	49.4000	-10.18%				
			11,275.00	9,922.00	-1,353	10,250.00	-1,025	10,127.00	-1,148				

PS&E JOB NO: 99C515 REVISION NO : 1
 CONTRACT NO: 006004 REGION NO : 3
 VERSION NO : 2 WORK ORDER# : 0L3173

BIDS OPENED ON : Jan 31 2001
 AWARDED ON : Feb 2 2001

HWY : SR 007
 TITLE : SR 7
 MP 40 TO MP 42.5
 99C515
 PROJECT :
 COUNTY(S) : PIERCE

----- 10TH BIDDER ----- ----- 11TH BIDDER ----- ----- 12TH BIDDER -----
 LLOYD ENTERPRISES, INC. WOODWORTH & COMPANY, INC WILDER CONSTRUCTION COMPANY
 2102 S 341ST PL 1200 E "D" ST 1525 E MARINE VIEW DR
 98003-6862
 FEDERAL WAY WA 980033889 TACOMA WA 984211710 EVERETT WA 982011927
 CONTRACTOR NUMBER : 100418 CONTRACTOR NUMBER : 904000 CONTRACTOR NUMBER : 892000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	10TH BIDDER		% DIFF./ AMT.DIFF.	11TH BIDDER		% DIFF./ AMT.DIFF.	12TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT						
TRAFFIC													
43	BEAM GUARDRAIL TRANSITION SECTION TYPE 1												
	2.0000	EACH	1,200.0000	1,760.0000	46.67%	1,650.0000	37.50%	1,250.0000	4.17%				
			2,400.00	3,520.00	1,120	3,300.00	900	2,500.00	100				
44	BEAM GUARDRAIL FLARED TERMINAL												
	2.0000	EACH	2,000.0000	1,870.0000	-6.50%	2,000.0000	0.00%	1,825.0000	-8.75%				
			4,000.00	3,740.00	-260	4,000.00	0	3,650.00	-350				
45	BEAM GUARDRAIL BURIED TERMINAL												
	1.0000	EACH	605.0000	704.0000	16.36%	1,000.0000	65.29%	605.0000	0.00%				
			605.00	704.00	99	1,000.00	395	605.00	0				
46	BEAM GUARDRAIL ANCHOR TYPE 1												
	1.0000	EACH	350.0000	561.0000	60.29%	600.0000	71.43%	525.0000	50.00%				
			350.00	561.00	211	600.00	250	525.00	175				
47	REMOVING AND RESETTING BEAM GUARDRAIL												
	273.0000	m	25.0000	24.5900	-1.64%	33.0000	32.00%	38.7000	54.80%				
			6,825.00	6,713.07	-112	9,009.00	2,184	10,565.10	3,740				
48	TEMPORARY CONC. BARRIER												
	85.0000	m	38.0000	43.7400	15.11%	35.0000	-7.89%	32.8000	-13.68%				
			3,230.00	3,717.90	488	2,975.00	-255	2,788.00	-442				
49	TEMPORARY IMPACT ATTENUATOR												
	1.0000	EACH	3,500.0000	3,200.0000	-8.57%	3,000.0000	-14.29%	2,400.0000	-31.43%				
			3,500.00	3,200.00	-300	3,000.00	-500	2,400.00	-1,100				
50	REPAIR IMPACT ATTENUATOR												
		EST.			0.00%		0.00%		0.00%				
			3,700.00	3,700.00		3,700.00		3,700.00					
51	RESETTING IMPACT ATTENUATOR												
	1.0000	EACH	1,000.0000	1,000.0000	0.00%	1,000.0000	0.00%	750.0000	-25.00%				
			1,000.00	1,000.00	0	1,000.00	0	750.00	-250				
52	FLEXIBLE GUIDE POST												
	52.0000	EACH	25.0000	42.3500	69.40%	25.0000	0.00%	21.0000	-16.00%				
			1,300.00	2,202.20	902	1,300.00	0	1,092.00	-208				
53	PAINT LINE												
	6490.0000	m	0.3000	0.4400	46.67%	0.4500	50.00%	0.4000	33.33%				
			1,947.00	2,855.60	909	2,920.50	974	2,596.00	649				

PS&E JOB NO: 99C515 REVISION NO : 1
 CONTRACT NO: 006004 REGION NO : 3
 VERSION NO : 2 WORK ORDER# : 0L3173

BIDS OPENED ON : Jan 31 2001
 AWARDED ON : Feb 2 2001

HWY : SR 007
 TITLE : SR 7
 MP 40 TO MP 42.5
 99C515
 PROJECT :
 COUNTY(S) : PIERCE

----- 10TH BIDDER -----	----- 11TH BIDDER -----	----- 12TH BIDDER -----
LLOYD ENTERPRISES, INC. 2102 S 341ST PL 98003-6862 FEDERAL WAY WA 980033889 CONTRACTOR NUMBER : 100418	WOODWORTH & COMPANY, INC 1200 E "D" ST TACOMA WA 984211710 CONTRACTOR NUMBER : 904000	WILDER CONSTRUCTION COMPANY 1525 E MARINE VIEW DR EVERETT WA 982011927 CONTRACTOR NUMBER : 892000

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	10TH BIDDER		% DIFF./ AMT.DIFF.	11TH BIDDER		% DIFF./ AMT.DIFF.	12TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT						
TRAFFIC													
54	PLASTIC DRAINAGE MARKING												
	11.0000	EACH	20.0000	22.0000	10.00%	25.0000	25.00%	20.0000	0.00%				
			220.00	242.00	22	275.00	55	220.00	0				
55	PLASTIC WIDE LINE												
	459.0000	m	4.9000	3.8500	-21.43%	4.0000	-18.37%	3.5000	-28.57%				
			2,249.10	1,767.15	-482	1,836.00	-413	1,606.50	-643				
56	PLASTIC DROP LANE LINE												
	155.0000	m	2.0000	3.8500	92.50%	4.0000	100.00%	3.5000	75.00%				
			310.00	596.75	287	620.00	310	542.50	233				
57	PLASTIC CROSSWALK LINE												
	95.0000	m2	25.0000	22.0000	-12.00%	25.0000	0.00%	20.0000	-20.00%				
			2,375.00	2,090.00	-285	2,375.00	0	1,900.00	-475				
58	PLASTIC STOP LINE												
	72.0000	m	12.0000	12.1000	0.83%	12.0000	0.00%	11.0000	-8.33%				
			864.00	871.20	7	864.00	0	792.00	-72				
59	PLASTIC TRAFFIC ARROW												
	20.0000	EACH	40.0000	49.5000	23.75%	50.0000	25.00%	45.0000	12.50%				
			800.00	990.00	190	1,000.00	200	900.00	100				
60	PLASTIC JUNCTION BOX MARKING												
	31.0000	EACH	20.0000	14.3000	-28.50%	15.0000	-25.00%	13.0000	-35.00%				
			620.00	443.30	-177	465.00	-155	403.00	-217				
61	RAISED PAVEMENT MARKER TYPE 2												
	3.8000	HUND	400.0000	319.0000	-20.25%	350.0000	-12.50%	290.0000	-27.50%				
			1,520.00	1,212.20	-308	1,330.00	-190	1,102.00	-418				
62	TEMPORARY PAVEMENT MARKING												
	3490.0000	m	0.7500	0.9400	25.33%	0.9500	26.67%	1.0000	33.33%				
			2,617.50	3,280.60	663	3,315.50	698	3,490.00	873				
63	PERMANENT SIGNING												
		L.S.			88.16%		57.89%		71.05%				
			3,800.00	7,150.00	3,350	6,000.00	2,200	6,500.00	2,700				
64	ILLUMINATION SYSTEM												
		L.S.			-8.75%		-8.97%		-17.04%				
			75,800.00	69,168.00	-6,632	69,000.00	-6,800	62,880.00	-12,920				

PS&E JOB NO: 99C515 REVISION NO : 1
 CONTRACT NO: 006004 REGION NO : 3
 VERSION NO : 2 WORK ORDER# : 0L3173
 HWY : SR 007
 TITLE : SR 7
 MP 40 TO MP 42.5
 99C515
 PROJECT :
 COUNTY(S) : PIERCE

BIDS OPENED ON : Jan 31 2001
 AWARDED ON : Feb 2 2001

----- 10TH BIDDER ----- ----- 11TH BIDDER ----- ----- 12TH BIDDER -----
 LLOYD ENTERPRISES, INC. WOODWORTH & COMPANY, INC WILDER CONSTRUCTION COMPANY
 2102 S 341ST PL 1200 E "D" ST 1525 E MARINE VIEW DR
 98003-6862
 FEDERAL WAY WA 980033889 TACOMA WA 984211710 EVERETT WA 982011927
 CONTRACTOR NUMBER : 100418 CONTRACTOR NUMBER : 904000 CONTRACTOR NUMBER : 892000

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT							
TRAFFIC											
65	TRAFFIC SIGNAL DISPLAY AND DETECTION SYSTEM										
	L.S.				-13.30%		-14.73%				-21.19%
			129,000.00			111,837.00		110,000.00		101,670.00	-27,330
66	TRAFFIC SIGNAL CONTROL SYSTEM										
	L.S.				46.67%		46.67%				30.00%
			15,000.00		7,000	22,000.00	7,000	22,000.00	7,000	19,500.00	4,500
67	PORTABLE CHANGEABLE MESSAGE SIGN										
	2.0000 EACH		2,500.0000		140.00%	6,000.0000	500.0000	500.0000	-80.00%	5,280.0000	111.20%
			5,000.00		7,000	12,000.00	1,000.00	1,000.00	-4,000	10,560.00	5,560
68	OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN										
	300.0000 HR		3.0000		33.33%	4.0000	10.0000	10.0000	233.33%	8.0000	166.67%
			900.00		300	1,200.00	3,000.00	3,000.00	2,100	2,400.00	1,500
69	TEMPORARY TRAFFIC CONTROL DEVICES										
	L.S.				-16.36%		-82.14%				-89.29%
			14,000.00		-2,291	11,709.50	2,500.00	2,500.00	-11,500	1,500.00	-12,500
70	TRAFFIC CONTROL LABOR										
	1350.0000 HR		28.0000		42.86%	40.0000	32.0000	32.0000	14.29%	33.0000	17.86%
			37,800.00		16,200	54,000.00	43,200.00	43,200.00	5,400	44,550.00	6,750
71	TRAFFIC CONTROL SUPERVISOR										
	550.0000 HR		37.0000		62.16%	60.0000	40.0000	40.0000	8.11%	49.0000	32.43%
			20,350.00		12,650	33,000.00	22,000.00	22,000.00	1,650	26,950.00	6,600
72	CONSTRUCTION SIGNS CLASS A										
	71.6200 m2		116.0000		-25.28%	86.6800	100.0000	100.0000	-13.79%	65.0000	-43.97%
			8,307.92		-2,100	6,208.02	7,162.00	7,162.00	-1,146	4,655.30	-3,653
OTHER ITEMS											
73	STRUCTURE EXCAVATION CLASS B INCL. HAUL										
	503.0000 m3		11.0000		34.36%	14.7800	15.0000	15.0000	36.36%	11.0000	0.00%
			5,533.00		1,901	7,434.34	7,545.00	7,545.00	2,012	5,533.00	0
74	SHORING OR EXTRA EXCAVATION CLASS B										
	95.0000 m2		20.0000		99.80%	39.9600	5.4000	5.4000	-73.00%	23.0000	15.00%
			1,900.00		1,896	3,796.20	513.00	513.00	-1,387	2,185.00	285
75	WATER										
	582.0000 m3		7.0000		42.86%	10.0000	12.5000	12.5000	78.57%	12.0000	71.43%
			4,074.00		1,746	5,820.00	7,275.00	7,275.00	3,201	6,984.00	2,910

PS&E JOB NO: 99C515 REVISION NO : 1
 CONTRACT NO: 006004 REGION NO : 3
 VERSION NO : 2 WORK ORDER# : 0L3173

BIDS OPENED ON : Jan 31 2001
 AWARDED ON : Feb 2 2001

HWY : SR 007
 TITLE : SR 7
 MP 40 TO MP 42.5
 99C515
 PROJECT :
 COUNTY(S) : PIERCE

----- 10TH BIDDER ----- ----- 11TH BIDDER ----- ----- 12TH BIDDER -----
 LLOYD ENTERPRISES, INC. WOODWORTH & COMPANY, INC WILDER CONSTRUCTION COMPANY
 2102 S 341ST PL 1200 E "D" ST 1525 E MARINE VIEW DR
 98003-6862
 FEDERAL WAY WA 980033889 TACOMA WA 984211710 EVERETT WA 982011927
 CONTRACTOR NUMBER : 100418 CONTRACTOR NUMBER : 904000 CONTRACTOR NUMBER : 892000

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	10TH BIDDER		% DIFF./ AMT.DIFF.	11TH BIDDER		% DIFF./ AMT.DIFF.	12TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
OTHER ITEMS													
76	ADJUST MONUMENT CASE AND COVER												
	3.0000	EACH	200.0000	367.7600	83.88%	250.0000	25.00%	245.0000	22.50%				
			600.00	1,103.28	503	750.00	150	735.00	135				
77	CHAIN LINK FENCE TYPE 1												
	321.0000	m	30.0000	60.2700	100.90%	45.0000	50.00%	33.3500	11.17%				
			9,630.00	19,346.67	9,717	14,445.00	4,815	10,705.35	1,075				
78	END, CORNER, AND PULL POST FOR CHAIN LINK FENCE												
	10.0000	EACH	100.0000	187.0000	87.00%	165.0000	65.00%	104.0000	4.00%				
			1,000.00	1,870.00	870	1,650.00	650	1,040.00	40				
79	DOUBLE 4.3 M CHAIN LINK GATE												
	3.0000	EACH	700.0000	880.0000	25.71%	1,100.0000	57.14%	807.0000	15.29%				
			2,100.00	2,640.00	540	3,300.00	1,200	2,421.00	321				
80	STRUCTURAL EARTH WALL												
	65.0000	m2	450.0000	578.9100	28.65%	220.0000	-51.11%	1,100.0000	144.44%				
			29,250.00	37,629.15	8,379	14,300.00	-14,950	71,500.00	42,250				
81	BACKFILL FOR STRUCTURAL EARTH WALL INCL. HAUL												
	120.0000	m3	25.0000	50.5100	102.04%	21.0000	-16.00%	17.0000	-32.00%				
			3,000.00	6,061.20	3,061	2,520.00	-480	2,040.00	-960				
82	ROADSIDE CLEANUP												
		EST.			0.00%		0.00%		0.00%				
			4,000.00	4,000.00		4,000.00		4,000.00					
83	REIMBURSEMENT FOR THIRD PARTY DAMAGE												
		EST.			0.00%		0.00%		0.00%				
			5,000.00	5,000.00		5,000.00		5,000.00					
84	MINOR CHANGE												
		CALC			0.00%		0.00%		0.00%				
			-1.00	-1.00		-1.00		-1.00					
85	CONSTRUCTION GEOTEXTILE FOR TEMPORARY SILT FENCE												
	2150.0000	m	10.0000	13.7100	37.10%	12.4000	24.00%	12.0000	20.00%				
			21,500.00	29,476.50	7,977	26,660.00	5,160	25,800.00	4,300				

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 01/23/2001

* * * BID CHECK REPORT * * *

TIME: 11:17

PS&E JOB NO: 99C515 REVISION NO : 1
CONTRACT NO: 006004 REGION NO : 3
VERSION NO : 2 WORK ORDER# : 0L3173

BIDS OPENED ON : Jan 31 2001
AWARDED ON : Feb 2 2001

HWY : SR 007
TITLE : SR 7
MP 40 TO MP 42.5
99C515
PROJECT :
COUNTY(S) : PIERCE

----- 10TH BIDDER -----	----- 11TH BIDDER -----	----- 12TH BIDDER -----
LLOYD ENTERPRISES, INC. 2102 S 341ST PL 98003-6862 FEDERAL WAY WA 980033889 CONTRACTOR NUMBER : 100418	WOODWORTH & COMPANY, INC 1200 E "D" ST TACOMA WA 984211710 CONTRACTOR NUMBER : 904000	WILDER CONSTRUCTION COMPANY 1525 E MARINE VIEW DR EVERETT WA 982011927 CONTRACTOR NUMBER : 892000

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.	10TH BIDDER		11TH BIDDER		12TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
OTHER ITEMS									
86	LONGITUDINAL JOINT SEAL								
	887.0000	m	8.0000	10.7200	34.00%	11.0000	37.50%	6.5000	-18.75%
			7,096.00	9,508.64	2,413	9,757.00	2,661	5,765.50	-1,331
	CONTRACT TOTAL		\$1,572,902.52	\$1,695,036.46	7.76%	\$1,721,763.95	9.46%	\$1,743,826.55	10.87%

PS&E JOB NO: 99C515 REVISION NO : 1
 CONTRACT NO: 006004 REGION NO : 3
 VERSION NO : 2 WORK ORDER#: 0L3173

BIDS OPENED ON : Jan 31 2001
 AWARDED ON : Feb 2 2001

HWY : SR 007
 TITLE : SR 7
 MP 40 TO MP 42.5
 99C515
 PROJECT :
 COUNTY(S) : PIERCE

----- 13TH BIDDER ----- ----- 14TH BIDDER -----
 FURY CONSTRUCTION COMPANY TUCCI & SONS, INC.
 43520 SE NORTH BEND WAY 4224 WALLER RD E
 98045-9289
 NORTH BEND WA 980451198 TACOMA WA 984431099
 CONTRACTOR NUMBER : 100235 CONTRACTOR NUMBER : 832800

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT				
PREPARATION							
1	MOBILIZATION	L.S.		146,430.00	-35.12%	95,000.00	-5.93%
2	CLEARING AND GRUBBING					137,750.00	-8,680
	4.1100 ha		5,000.0000	12,000.0000	140.00%	5,850.0000	17.00%
			20,550.00	49,320.00	28,770	24,043.50	3,494
3	ARCHAEOLOGICAL AND PALEONTOLOGICAL SALVAGE EST.				0.00%		0.00%
			500.00	500.00		500.00	
4	ACCESS CLOSURE	L.S.		1,150.00	247.83%	4,000.00	334.78%
5	REMOVING AND RESETTING GATE	L.S.			113.33%	5,000.00	3,850
			375.00	800.00	425	1,850.00	1,475
6	REMOVAL OF STRUCTURE AND OBSTRUCTION	L.S.		8,050.00	148.45%	10,000.00	24.22%
7	REMOVING ASPHALT CONC. PAVEMENT				11,950		1,950
	3064.0000 m2		5.0000	6.0000	20.00%	3.2500	-35.00%
			15,320.00	18,384.00	3,064	9,958.00	-5,362
8	REMOVING GUARDRAIL ANCHOR				60.00%	150.0000	-40.00%
	2.0000 EACH		250.0000	400.0000	300	300.00	-200
9	REMOVING PAINT LINE				-14.29%	1.1500	-34.29%
	2250.0000 m		1.7500	1.5000	-563	2,587.50	-1,350
			3,937.50	3,375.00			
GRADING							
10	ROADWAY EXCAVATION INCL. HAUL				8.50%	15.3500	53.50%
	27640.0000 m3		10.0000	10.8500	23,494	424,274.00	147,874
			276,400.00	299,894.00			
11	ROADWAY EXCAVATION INCL. HAUL - AREA WETLAND				254.55%	12.0000	118.18%
	6880.0000 m3		5.5000	19.5000	96,320	82,560.00	44,720
			37,840.00	134,160.00			

PS&E JOB NO: 99C515 REVISION NO : 1
 CONTRACT NO: 006004 REGION NO : 3
 VERSION NO : 2 WORK ORDER# : 0L3173
 HWY : SR 007
 TITLE : SR 7
 MP 40 TO MP 42.5
 99C515
 PROJECT :
 COUNTY(S) : PIERCE

BIDS OPENED ON : Jan 31 2001
 AWARDED ON : Feb 2 2001

----- 13TH BIDDER ----- ----- 14TH BIDDER -----
 FURY CONSTRUCTION COMPANY TUCCI & SONS, INC.
 43520 SE NORTH BEND WAY 4224 WALLER RD E
 98045-9289
 NORTH BEND WA 980451198 TACOMA WA 984431099
 CONTRACTOR NUMBER : 100235 CONTRACTOR NUMBER : 832800

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		13TH BIDDER		14TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
GRADING								
12	PAVEMENT REPAIR EXCAVATION INCL. HAUL 227.9000	m2	30.0000 6,837.00	0.00% 0	30.0000 6,837.00	0.00% 0	48.0000 10,939.20	60.00% 4,102
13	EMBANKMENT COMPACTION 8040.0000	m3	2.0000 16,080.00	-37.50% -6,030	1.2500 10,050.00	-37.50% -6,030	3.3000 26,532.00	65.00% 10,452
DRAINAGE								
14	GRATE INLET TYPE 2 3.0000	EACH	2,000.0000 6,000.00	-55.00% -3,300	900.0000 2,700.00	-55.00% -3,300	2,450.0000 7,350.00	22.50% 1,350
15	QUARRY SPALLS 19.7200	m3	25.0000 493.00	32.00% 158	33.0000 650.76	32.00% 158	100.0000 1,972.00	300.00% 1,479
16	CL. V REINF. CONC. CULV. PIPE 300 MM DIAM. 106.0000	m	90.0000 9,540.00	8.89% 848	98.0000 10,388.00	8.89% 848	131.0000 13,886.00	45.56% 4,346
17	PLAIN CONC. CULV. PIPE 600 MM DIAM. 10.0000	m	300.0000 3,000.00	-51.33% -1,540	146.0000 1,460.00	-51.33% -1,540	385.0000 3,850.00	28.33% 850
STORM SEWER								
18	CATCH BASIN TYPE 2 W/ FLOW RESTRICTOR 2.0000	EACH	1,500.0000 3,000.00	100.00% 3,000	3,000.0000 6,000.00	100.00% 3,000	3,900.0000 7,800.00	160.00% 4,800
19	TESTING STORM SEWER PIPE 169.0000	m	5.0000 845.00	-29.00% -245	3.5500 599.95	-29.00% -245	3.8000 642.20	-24.00% -203
20	PLAIN CONC. STORM SEWER PIPE 300 MM DIAM. 111.0000	m	75.0000 8,325.00	25.33% 2,109	94.0000 10,434.00	25.33% 2,109	175.0000 19,425.00	133.33% 11,100
21	PLAIN CONC. STORM SEWER PIPE 450 MM DIAM. 58.0000	m	100.0000 5,800.00	30.00% 1,740	130.0000 7,540.00	30.00% 1,740	130.0000 7,540.00	30.00% 1,740

PS&E JOB NO: 99C515 REVISION NO : 1
 CONTRACT NO: 006004 REGION NO : 3
 VERSION NO : 2 WORK ORDER# : 0L3173

BIDS OPENED ON : Jan 31 2001
 AWARDED ON : Feb 2 2001

HWY : SR 007
 TITLE : SR 7
 MP 40 TO MP 42.5
 99C515
 PROJECT :
 COUNTY(S) : PIERCE

----- 13TH BIDDER ----- ----- 14TH BIDDER -----
 FURY CONSTRUCTION COMPANY TUCCI & SONS, INC.
 43520 SE NORTH BEND WAY 4224 WALLER RD E
 98045-9289
 NORTH BEND WA 980451198 TACOMA WA 984431099
 CONTRACTOR NUMBER : 100235 CONTRACTOR NUMBER : 832800

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	14TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
SURFACING							
22	CRUSHED SURFACING BASE COURSE 14740.0000	t	12.5000 184,250.00	15.0000 221,100.00	20.00% 36,850	20.5000 302,170.00	64.00% 117,920
LIQUID ASPHALT							
23	ASPHALT FOR TACK COAT 3.2500	t	300.0000 975.00	420.0000 1,365.00	40.00% 390	400.0000 1,300.00	33.33% 325
24	ANTI-STRIPPING ADDITIVE EST.		4,110.00	4,110.00	0.00%	4,110.00	0.00%
ASPHALT CONCRETE PAVEMENT							
25	PLANING BITUMINOUS PAVEMENT 1364.0000	m2	10.0000 13,640.00	5.0000 6,820.00	-50.00% -6,820	2.5000 3,410.00	-75.00% -10,230
26	ASPHALT CONC. FOR PRELEVELING CL. A PG 58-2: 230.0000	t	30.0000 6,900.00	55.0000 12,650.00	83.33% 5,750	52.7500 12,132.50	75.83% 5,233
27	ASPHALT CONC. FOR PAVEMENT REPAIR 100.0000	t	65.0000 6,500.00	105.0000 10,500.00	61.54% 4,000	100.0000 10,000.00	53.85% 3,500
28	ASPHALT CONC. PAVEMENT CL. A PG 58-2: 7505.0000	t	35.0000 262,675.00	46.0000 345,230.00	31.43% 82,555	43.9500 329,844.75	25.57% 67,170
29	JOB MIX COMPLIANCE PRICE ADJUSTMENT CALC		8,030.00	8,030.00	0.00%	8,030.00	0.00%
30	COMPACTION PRICE ADJUSTMENT CALC		4,220.00	4,220.00	0.00%	4,220.00	0.00%
31	ASPHALT CONC. APPROACH CL. F 85.0000	t	70.0000 5,950.00	150.0000 12,750.00	114.29% 6,800	145.0000 12,325.00	107.14% 6,375

PS&E JOB NO: 99C515 REVISION NO : 1
 CONTRACT NO: 006004 REGION NO : 3
 VERSION NO : 2 WORK ORDER# : 0L3173
 HWY : SR 007
 TITLE : SR 7
 MP 40 TO MP 42.5
 99C515
 PROJECT :
 COUNTY(S) : PIERCE

BIDS OPENED ON : Jan 31 2001
 AWARDED ON : Feb 2 2001

----- 13TH BIDDER ----- ----- 14TH BIDDER -----
 FURY CONSTRUCTION COMPANY TUCCI & SONS, INC.
 43520 SE NORTH BEND WAY 4224 WALLER RD E
 98045-9289
 NORTH BEND WA 980451198 TACOMA WA 984431099
 CONTRACTOR NUMBER : 100235 CONTRACTOR NUMBER : 832800

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT				
EROSION CONTROL AND PLANTING							
32	TOPSOIL TYPE C						
	1454.0000	m3	20.0000	21.0000	5.00%	20.0000	0.00%
			29,080.00	30,534.00	1,454	29,080.00	0
33	SEEDING, FERTILIZING, AND MULCHING						
	2.0100	ha	2,250.0000	2,700.0000	20.00%	2,600.0000	15.56%
			4,522.50	5,427.00	904	5,226.00	703
34	SEEDING, FERTILIZING, AND MULCHING - SITE WETLAND						
	0.6000	ha	4,000.0000	4,000.0000	0.00%	3,900.0000	-2.50%
			2,400.00	2,400.00	0	2,340.00	-60
35	TEMPORARY WATER POLLUTION/EROSION CONTROL EST.						
			1,800.00	1,800.00	0.00%	1,800.00	0.00%
36	STRAW BALE						
	134.0000	EACH	10.0000	15.0000	50.00%	65.0000	550.00%
			1,340.00	2,010.00	670	8,710.00	7,370
37	SPILL PREVENTION CONTROL AND COUNTER MEASURES LEAD						
	68.0000	HR	45.0000	22.5000	-50.00%	75.0000	66.67%
			3,060.00	1,530.00	-1,530	5,100.00	2,040
38	EROSION CONTROL LEAD						
	68.0000	HR	45.0000	22.5000	-50.00%	75.0000	66.67%
			3,060.00	1,530.00	-1,530	5,100.00	2,040
39	SPILL PREVENTION PLAN						
		L.S.			0.00%		0.00%
			500.00	500.00	0	500.00	0
40	WATER POLLUTION PREVENTION PLAN						
		L.S.			0.00%		0.00%
			500.00	500.00	0	500.00	0
TRAFFIC							
41	EXTRUDED CURB						
	115.0000	m	18.0000	13.0000	-27.78%	13.0000	-27.78%
			2,070.00	1,495.00	-575	1,495.00	-575
42	BEAM GUARDRAIL TYPE 1						
	205.0000	m	55.0000	51.0000	-7.27%	49.4000	-10.18%
			11,275.00	10,455.00	-820	10,127.00	-1,148

PS&E JOB NO: 99C515 REVISION NO : 1
 CONTRACT NO: 006004 REGION NO : 3
 VERSION NO : 2 WORK ORDER#: 0L3173
 HWY : SR 007
 TITLE : SR 7
 MP 40 TO MP 42.5
 99C515
 PROJECT :
 COUNTY(S) : PIERCE

BIDS OPENED ON : Jan 31 2001
 AWARDED ON : Feb 2 2001

----- 13TH BIDDER ----- ----- 14TH BIDDER -----
 FURY CONSTRUCTION COMPANY TUCCI & SONS, INC.
 43520 SE NORTH BEND WAY 4224 WALLER RD E
 98045-9289
 NORTH BEND WA 980451198 TACOMA WA 984431099
 CONTRACTOR NUMBER : 100235 CONTRACTOR NUMBER : 832800

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT				
TRAFFIC							
43	BEAM GUARDRAIL TRANSITION SECTION TYPE 1						
	2.0000	EACH	1,200.0000	1,300.0000	8.33%	1,250.0000	4.17%
			2,400.00	2,600.00	200	2,500.00	100
44	BEAM GUARDRAIL FLARED TERMINAL						
	2.0000	EACH	2,000.0000	1,900.0000	-5.00%	1,825.0000	-8.75%
			4,000.00	3,800.00	-200	3,650.00	-350
45	BEAM GUARDRAIL BURIED TERMINAL						
	1.0000	EACH	605.0000	635.0000	4.96%	605.0000	0.00%
			605.00	635.00	30	605.00	0
46	BEAM GUARDRAIL ANCHOR TYPE 1						
	1.0000	EACH	350.0000	550.0000	57.14%	525.0000	50.00%
			350.00	550.00	200	525.00	175
47	REMOVING AND RESETTING BEAM GUARDRAIL						
	273.0000	m	25.0000	40.0000	60.00%	38.7000	54.80%
			6,825.00	10,920.00	4,095	10,565.10	3,740
48	TEMPORARY CONC. BARRIER						
	85.0000	m	38.0000	34.0000	-10.53%	32.8000	-13.68%
			3,230.00	2,890.00	-340	2,788.00	-442
49	TEMPORARY IMPACT ATTENUATOR						
	1.0000	EACH	3,500.0000	2,600.0000	-25.71%	2,400.0000	-31.43%
			3,500.00	2,600.00	-900	2,400.00	-1,100
50	REPAIR IMPACT ATTENUATOR						
		EST.			0.00%		0.00%
			3,700.00	3,700.00		3,700.00	
51	RESETTING IMPACT ATTENUATOR						
	1.0000	EACH	1,000.0000	795.0000	-20.50%	750.0000	-25.00%
			1,000.00	795.00	-205	750.00	-250
52	FLEXIBLE GUIDE POST						
	52.0000	EACH	25.0000	22.0000	-12.00%	21.0000	-16.00%
			1,300.00	1,144.00	-156	1,092.00	-208
53	PAINT LINE						
	6490.0000	m	0.3000	0.4700	56.67%	0.4000	33.33%
			1,947.00	3,050.30	1,103	2,596.00	649

PS&E JOB NO: 99C515 REVISION NO : 1
 CONTRACT NO: 006004 REGION NO : 3
 VERSION NO : 2 WORK ORDER# : 0L3173

BIDS OPENED ON : Jan 31 2001
 AWARDED ON : Feb 2 2001

HWY : SR 007
 TITLE : SR 7
 MP 40 TO MP 42.5
 99C515
 PROJECT :
 COUNTY(S) : PIERCE

----- 13TH BIDDER ----- ----- 14TH BIDDER -----
 FURY CONSTRUCTION COMPANY TUCCI & SONS, INC.
 43520 SE NORTH BEND WAY 4224 WALLER RD E
 98045-9289
 NORTH BEND WA 980451198 TACOMA WA 984431099
 CONTRACTOR NUMBER : 100235 CONTRACTOR NUMBER : 832800

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		13TH BIDDER		14TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
TRAFFIC								
54	PLASTIC DRAINAGE MARKING							
	11.0000	EACH	20.0000		26.0000	30.00%	20.0000	0.00%
			220.00		286.00	66	220.00	0
55	PLASTIC WIDE LINE							
	459.0000	m	4.9000		6.7500	37.76%	3.5000	-28.57%
			2,249.10		3,098.25	849	1,606.50	-643
56	PLASTIC DROP LANE LINE							
	155.0000	m	2.0000		4.5000	125.00%	3.5000	75.00%
			310.00		697.50	388	542.50	233
57	PLASTIC CROSSWALK LINE							
	95.0000	m2	25.0000		30.0000	20.00%	20.0000	-20.00%
			2,375.00		2,850.00	475	1,900.00	-475
58	PLASTIC STOP LINE							
	72.0000	m	12.0000		13.0000	8.33%	11.0000	-8.33%
			864.00		936.00	72	792.00	-72
59	PLASTIC TRAFFIC ARROW							
	20.0000	EACH	40.0000		73.5000	83.75%	45.0000	12.50%
			800.00		1,470.00	670	900.00	100
60	PLASTIC JUNCTION BOX MARKING							
	31.0000	EACH	20.0000		15.7500	-21.25%	13.0000	-35.00%
			620.00		488.25	-132	403.00	-217
61	RAISED PAVEMENT MARKER TYPE 2							
	3.8000	HUND	400.0000		288.0000	-28.00%	290.0000	-27.50%
			1,520.00		1,094.40	-426	1,102.00	-418
62	TEMPORARY PAVEMENT MARKING							
	3490.0000	m	0.7500		1.5000	100.00%	0.8500	13.33%
			2,617.50		5,235.00	2,618	2,966.50	349
63	PERMANENT SIGNING							
		L.S.				57.89%		-15.79%
			3,800.00		6,000.00	2,200	3,200.00	-600
64	ILLUMINATION SYSTEM							
		L.S.				-12.73%		-20.84%
			75,800.00		66,150.00	-9,650	60,000.00	-15,800

PS&E JOB NO: 99C515 REVISION NO : 1
 CONTRACT NO: 006004 REGION NO : 3
 VERSION NO : 2 WORK ORDER# : 0L3173
 HWY : SR 007
 TITLE : SR 7
 MP 40 TO MP 42.5
 99C515
 PROJECT :
 COUNTY(S) : PIERCE

BIDS OPENED ON : Jan 31 2001
 AWARDED ON : Feb 2 2001

----- 13TH BIDDER ----- ----- 14TH BIDDER -----
 FURY CONSTRUCTION COMPANY TUCCI & SONS, INC.
 43520 SE NORTH BEND WAY 4224 WALLER RD E
 98045-9289
 NORTH BEND WA 980451198 TACOMA WA 984431099
 CONTRACTOR NUMBER : 100235 CONTRACTOR NUMBER : 832800

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
TRAFFIC							
65	TRAFFIC SIGNAL DISPLAY AND DETECTION SYSTEM						
		L.S.			-17.05%		-29.46%
			129,000.00	107,000.00	-22,000	91,000.00	-38,000
66	TRAFFIC SIGNAL CONTROL SYSTEM						
		L.S.			36.67%		33.33%
			15,000.00	20,500.00	5,500	20,000.00	5,000
67	PORTABLE CHANGEABLE MESSAGE SIGN						
	2.0000 EACH		2,500.0000	4,700.0000	88.00%	5,000.0000	100.00%
			5,000.00	9,400.00	4,400	10,000.00	5,000
68	OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN						
	300.0000 HR		3.0000	3.1500	5.00%	30.0000	900.00%
			900.00	945.00	45	9,000.00	8,100
69	TEMPORARY TRAFFIC CONTROL DEVICES						
		L.S.			-21.43%		-62.86%
			14,000.00	11,000.00	-3,000	5,200.00	-8,800
70	TRAFFIC CONTROL LABOR						
	1350.0000 HR		28.0000	35.0000	25.00%	33.5000	19.64%
			37,800.00	47,250.00	9,450	45,225.00	7,425
71	TRAFFIC CONTROL SUPERVISOR						
	550.0000 HR		37.0000	35.0000	-5.41%	50.0000	35.14%
			20,350.00	19,250.00	-1,100	27,500.00	7,150
72	CONSTRUCTION SIGNS CLASS A						
	71.6200 m2		116.0000	68.0000	-41.38%	110.0000	-5.17%
			8,307.92	4,870.16	-3,438	7,878.20	-430
OTHER ITEMS							
73	STRUCTURE EXCAVATION CLASS B INCL. HAUL						
	503.0000 m3		11.0000	8.0000	-27.27%	9.0000	-18.18%
			5,533.00	4,024.00	-1,509	4,527.00	-1,006
74	SHORING OR EXTRA EXCAVATION CLASS B						
	95.0000 m2		20.0000	3.0000	-85.00%	25.0000	25.00%
			1,900.00	285.00	-1,615	2,375.00	475
75	WATER						
	582.0000 m3		7.0000	5.2000	-25.71%	25.0000	257.14%
			4,074.00	3,026.40	-1,048	14,550.00	10,476

PS&E JOB NO: 99C515 REVISION NO : 1
 CONTRACT NO: 006004 REGION NO : 3
 VERSION NO : 2 WORK ORDER# : 0L3173

BIDS OPENED ON : Jan 31 2001
 AWARDED ON : Feb 2 2001

HWY : SR 007
 TITLE : SR 7
 MP 40 TO MP 42.5
 99C515
 PROJECT :
 COUNTY(S) : PIERCE

----- 13TH BIDDER ----- ----- 14TH BIDDER -----
 FURY CONSTRUCTION COMPANY TUCCI & SONS, INC.
 43520 SE NORTH BEND WAY 4224 WALLER RD E
 98045-9289
 NORTH BEND WA 980451198 TACOMA WA 984431099
 CONTRACTOR NUMBER : 100235 CONTRACTOR NUMBER : 832800

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	13TH BIDDER		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
OTHER ITEMS								
76	ADJUST MONUMENT CASE AND COVER							
	3.0000	EACH	200.0000	275.0000	37.50%	250.0000	25.00%	
			600.00	825.00	225	750.00	150	
77	CHAIN LINK FENCE TYPE 1							
	321.0000	m	30.0000	35.0000	16.67%	32.0000	6.67%	
			9,630.00	11,235.00	1,605	10,272.00	642	
78	END, CORNER, AND PULL POST FOR CHAIN LINK FENCE							
	10.0000	EACH	100.0000	108.0000	8.00%	125.0000	25.00%	
			1,000.00	1,080.00	80	1,250.00	250	
79	DOUBLE 4.3 M CHAIN LINK GATE							
	3.0000	EACH	700.0000	845.0000	20.71%	500.0000	-28.57%	
			2,100.00	2,535.00	435	1,500.00	-600	
80	STRUCTURAL EARTH WALL							
	65.0000	m2	450.0000	525.0000	16.67%	755.0000	67.78%	
			29,250.00	34,125.00	4,875	49,075.00	19,825	
81	BACKFILL FOR STRUCTURAL EARTH WALL INCL. HAUL							
	120.0000	m3	25.0000	28.7500	15.00%	68.0000	172.00%	
			3,000.00	3,450.00	450	8,160.00	5,160	
82	ROADSIDE CLEANUP							
		EST.			0.00%		0.00%	
			4,000.00	4,000.00		4,000.00		
83	REIMBURSEMENT FOR THIRD PARTY DAMAGE							
		EST.			0.00%		0.00%	
			5,000.00	5,000.00		5,000.00		
84	MINOR CHANGE							
		CALC			0.00%		0.00%	
			-1.00	-1.00		-1.00		
85	CONSTRUCTION GEOTEXTILE FOR TEMPORARY SILT FENCE							
	2150.0000	m	10.0000	24.0000	140.00%	15.0000	50.00%	
			21,500.00	51,600.00	30,100	32,250.00	10,750	

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 01/23/2001

* * * BID CHECK REPORT * * *

TIME: 11:17

PS&E JOB NO: 99C515 REVISION NO : 1
CONTRACT NO: 006004 REGION NO : 3
VERSION NO : 2 WORK ORDER# : 0L3173

BIDS OPENED ON : Jan 31 2001
AWARDED ON : Feb 2 2001

HWY : SR 007
TITLE : SR 7
MP 40 TO MP 42.5
99C515
PROJECT :
COUNTY(S) : PIERCE

----- 13TH BIDDER ----- ----- 14TH BIDDER -----
FURY CONSTRUCTION COMPANY TUCCI & SONS, INC.
43520 SE NORTH BEND WAY 4224 WALLER RD E
98045-9289
NORTH BEND WA 980451198 TACOMA WA 984431099
CONTRACTOR NUMBER : 100235 CONTRACTOR NUMBER : 832800

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.				
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
OTHER ITEMS							
86	LONGITUDINAL JOINT SEAL						
	887.0000	m	8.0000	10.7500	34.38%	10.0000	25.00%
			7,096.00	9,535.25	2,439	8,870.00	1,774
	CONTRACT TOTAL		\$1,572,902.52	\$1,839,773.22	16.97%	\$2,019,464.45	28.39%