

PS&E JOB NO : 19W103 REVISION NO :  
 CONTRACT NO : XE3577 REGION NO : 9  
 VERSION NO : 3 WORK ORDER# : XL6248  
 HWY : SR 104  
 TITLE : SR 104  
 KINGSTON FERRY TERMINAL  
 TRESTLE SEISMIC RETROFIT  
 19W103  
 PROJECT :  
 COUNTY(S) : KITSAP

BIDS OPENED ON : Dec 18 2024  
 AWARDED ON : Dec 26 2024

----- LOW BIDDER -----      ----- 2ND BIDDER -----      ----- 3RD BIDDER -----  
 IMCO GENERAL CONSTRUCTION, INC.      ORION MARINE CONTRACTORS, INC.      KRAEMER NORTH AMERICA, LLC.  
 2116 BUCHANAN LOOP      1010 SOUTH 336TH ST, STE 202      1011 SW KLUCKITAT WAY, STE 202  
 FERNDALE WA 982489801      FEDERAL WAY WA 980037354      SEATTLE WA 981341103  
 CONTRACTOR NUMBER : 394950      CONTRACTOR NUMBER : 100767      CONTRACTOR NUMBER : 101065

| ITEM NO.    | ITEM DESCRIPTION                        | UNIT MEAS | ENGR'S. EST.                    |                       | 2ND BIDDER                      |                       | 3RD BIDDER                      |                       |              |
|-------------|---|-----------|---------------------------------|-----------------------|---------------------------------|-----------------------|---------------------------------|-----------------------|--------------|
|             |   |           | PRICE PER UNIT/<br>TOTAL AMOUNT | % DIFF./<br>AMT.DIFF. | PRICE PER UNIT/<br>TOTAL AMOUNT | % DIFF./<br>AMT.DIFF. | PRICE PER UNIT/<br>TOTAL AMOUNT | % DIFF./<br>AMT.DIFF. |              |
| PREPARATION |   |           |                                 |                       |                                 |                       |                                 |                       |              |
| 1           | MOBILIZATION                            | L.S.      |                                 | 35.61 %               |                                 | 51.16 %               |                                 | 65.26 %               |              |
|             |   |           | 1,028,700.00                    |                       | 1,395,000.00                    |                       | 1,555,000.00                    |                       | 1,700,000.00 |
| 2           | REMOVAL OF STRUCTURES AND OBSTRUCTIONS  | L.S.      |                                 | 280.95 %              |                                 | 71.43 %               |                                 | 185.71 %              |              |
|             |   |           | 525,000.00                      |                       | 2,000,000.00                    |                       | 900,000.00                      |                       | 1,500,000.00 |
| 3           | REMOVING CEMENT CONC. SIDEWALK          | S.Y.      |                                 | 120.00 %              |                                 | 260.00 %              |                                 | 70.00 %               |              |
|             | 420.0000                                |           | 50.0000                         |                       | 110.0000                        |                       | 180.0000                        |                       | 85.0000      |
|             |   |           | 21,000.00                       |                       | 46,200.00                       |                       | 75,600.00                       |                       | 35,700.00    |
| 4           | WORK ACCESS                             | L.S.      |                                 | -9.25 %               |                                 | -38.84 %              |                                 | 122.14 %              |              |
|             |   |           | 2,534,400.00                    |                       | 2,300,000.00                    |                       | 1,550,000.00                    |                       | 5,630,000.00 |
| STRUCTURE   |   |           |                                 |                       |                                 |                       |                                 |                       |              |
| 5           | STRUCTURE EXCAVATION CLASS A INCL. HAUL | C.Y.      |                                 | 62.83 %               |                                 | 121.24 %              |                                 | 54.87 %               |              |
|             | 148.0000                                |           | 113.0000                        |                       | 184.0000                        |                       | 250.0000                        |                       | 175.0000     |
|             |   |           | 16,724.00                       |                       | 27,232.00                       |                       | 37,000.00                       |                       | 25,900.00    |
| 6           | SHORING OR EXTRA EXCAVATION CL. A       | L.S.      |                                 | 1,980.00 %            |                                 | 200.00 %              |                                 | 0.00 %                |              |
|             |   |           | 5,000.00                        |                       | 104,000.00                      |                       | 15,000.00                       |                       | 5,000.00     |
| 7           | GRAVEL BACKFILL FOR WALL                | C.Y.      |                                 | 156.36 %              |                                 | 263.64 %              |                                 | 145.45 %              |              |
|             | 79.0000                                 |           | 55.0000                         |                       | 141.0000                        |                       | 200.0000                        |                       | 135.0000     |
|             |   |           | 4,345.00                        |                       | 11,139.00                       |                       | 15,800.00                       |                       | 10,665.00    |
| 8           | EPOXY-COATED ST. REINF. BAR             | LB.       |                                 | -41.43 %              |                                 | -42.86 %              |                                 | -14.29 %              |              |
|             | 150799.0000                             |           | 3.5000                          |                       | 2.0500                          |                       | 2.0000                          |                       | 3.0000       |
|             |   |           | 527,796.50                      |                       | 309,137.95                      |                       | 301,598.00                      |                       | 452,397.00   |
| 9           | CONC. CLASS 4000 FOR - STRUCTURE        | C.Y.      |                                 | -57.60 %              |                                 | 16.67 %               |                                 | 0.00 %                |              |
|             | 612.0000                                |           | 3,000.0000                      |                       | 1,272.0000                      |                       | 3,500.0000                      |                       | 3,000.0000   |
|             |   |           | 1,836,000.00                    |                       | 778,464.00                      |                       | 2,142,000.00                    |                       | 1,836,000.00 |
| 10          | PRESTRESSED CONC. GIRDER - 24 IN VOIDED | L.F.      |                                 | 81.82 %               |                                 | 81.82 %               |                                 | 45.45 %               |              |
|             | 880.0000                                |           | 550.0000                        |                       | 1,000.0000                      |                       | 1,000.0000                      |                       | 800.0000     |
|             |   |           | 484,000.00                      |                       | 880,000.00                      |                       | 880,000.00                      |                       | 704,000.00   |

PS&E JOB NO : 19W103 REVISION NO :  
 CONTRACT NO : XE3577 REGION NO : 9  
 VERSION NO : 3 WORK ORDER# : XL6248  
 HWY : SR 104  
 TITLE : SR 104  
 KINGSTON FERRY TERMINAL  
 TRESTLE SEISMIC RETROFIT  
 19W103  
 PROJECT :  
 COUNTY(S) : KITSAP

BIDS OPENED ON : Dec 18 2024  
 AWARDED ON : Dec 26 2024

----- LOW BIDDER -----      ----- 2ND BIDDER -----      ----- 3RD BIDDER -----  
 IMCO GENERAL CONSTRUCTION, INC.      ORION MARINE CONTRACTORS, INC.      KRAEMER NORTH AMERICA, LLC.  
 2116 BUCHANAN LOOP      1010 SOUTH 336TH ST, STE 202      1011 SW KLICKITAT WAY, STE 202  
 FERNDALE WA 982489801      FEDERAL WAY WA 980037354      SEATTLE WA 981341103  
 CONTRACTOR NUMBER : 394950      CONTRACTOR NUMBER : 100767      CONTRACTOR NUMBER : 101065

| ITEM NO.  | ITEM DESCRIPTION                                       | UNIT MEAS | ENGR'S. EST.                    |                                 | % DIFF./<br>AMT.DIFF. | ENGR'S. EST.                    |                                 | % DIFF./<br>AMT.DIFF. | ENGR'S. EST.                    |                                 |
|-----------|--|-----------|---------------------------------|---------------------------------|-----------------------|---------------------------------|---------------------------------|-----------------------|---------------------------------|---------------------------------|
|           |  |           | PRICE PER UNIT/<br>TOTAL AMOUNT | PRICE PER UNIT/<br>TOTAL AMOUNT |                       | PRICE PER UNIT/<br>TOTAL AMOUNT | PRICE PER UNIT/<br>TOTAL AMOUNT |                       | PRICE PER UNIT/<br>TOTAL AMOUNT | PRICE PER UNIT/<br>TOTAL AMOUNT |
| STRUCTURE |  |           |                                 |                                 |                       |                                 |                                 |                       |                                 |                                 |
| 11        | BRIDGE RAILING TYPE BP - SUPERSTR.                     |           |                                 |                                 |                       |                                 |                                 |                       |                                 |                                 |
|           | 120.0000   | L.F.      | 160.0000                        | 235.0000                        | 46.88 %               | 400.0000                        | 150.00 %                        | 150.0000              | -6.25 %                         |                                 |
|           |  |           | 19,200.00                       | 28,200.00                       | 9,000.00              | 48,000.00                       | 28,800.00                       | 18,000.00             | -1,200.00                       |                                 |
| 12        | CONC. CLASS 4000D FOR BRIDGE                           |           |                                 |                                 |                       |                                 |                                 |                       |                                 |                                 |
|           | 67.0000  | C.Y.      | 1,500.0000                      | 2,370.0000                      | 58.00 %               | 2,250.0000                      | 50.00 %                         | 1,500.0000            | 0.00 %                          |                                 |
|           |  |           | 100,500.00                      | 158,790.00                      | 58,290.00             | 150,750.00                      | 50,250.00                       | 100,500.00            | 0.00                            |                                 |
| 13        | TRAFFIC BARRIER  |           |                                 |                                 |                       |                                 |                                 |                       |                                 |                                 |
|           | 120.0000   | L.F.      | 375.0000                        | 1,166.2700                      | 211.01 %              | 1,500.0000                      | 300.00 %                        | 450.0000              | 20.00 %                         |                                 |
|           |  |           | 45,000.00                       | 139,952.40                      | 94,952.40             | 180,000.00                      | 135,000.00                      | 54,000.00             | 9,000.00                        |                                 |
| 14        | WATERPROOF MEMBRANE BR. NO. (DECK SEAL)                |           |                                 |                                 |                       |                                 |                                 |                       |                                 |                                 |
|           | 880.0000   | S.Y.      | 25.0000                         | 40.0000                         | 60.00 %               | 90.0000                         | 260.00 %                        | 75.0000               | 200.00 %                        |                                 |
|           |  |           | 22,000.00                       | 35,200.00                       | 13,200.00             | 79,200.00                       | 57,200.00                       | 66,000.00             | 44,000.00                       |                                 |
| 15        | BRIDGE APPROACH SLAB                                   |           |                                 |                                 |                       |                                 |                                 |                       |                                 |                                 |
|           | 158.0000   | S.Y.      | 425.0000                        | 608.0000                        | 43.06 %               | 800.0000                        | 88.24 %                         | 500.0000              | 17.65 %                         |                                 |
|           |  |           | 67,150.00                       | 96,064.00                       | 28,914.00             | 126,400.00                      | 59,250.00                       | 79,000.00             | 11,850.00                       |                                 |
| 16        | FURNISHING ST. PILING 24 IN. DIAM. T=0.75 IN (60 KSI)  |           |                                 |                                 |                       |                                 |                                 |                       |                                 |                                 |
|           | 954.0000   | L.F.      | 220.0000                        | 173.0000                        | -21.36 %              | 300.0000                        | 36.36 %                         | 200.0000              | -9.09 %                         |                                 |
|           |  |           | 209,880.00                      | 165,042.00                      | -44,838.00            | 286,200.00                      | 76,320.00                       | 190,800.00            | -19,080.00                      |                                 |
| 17        | FURNISHING ST. PILING 24 IN. DIAM. T=0.875 IN (60 KSI) |           |                                 |                                 |                       |                                 |                                 |                       |                                 |                                 |
|           | 381.0000   | L.F.      | 250.0000                        | 300.0000                        | 20.00 %               | 350.0000                        | 40.00 %                         | 350.0000              | 40.00 %                         |                                 |
|           |  |           | 95,250.00                       | 114,300.00                      | 19,050.00             | 133,350.00                      | 38,100.00                       | 133,350.00            | 38,100.00                       |                                 |
| 18        | FURNISHING ST. PILING 24 IN. DIAM. T=0.75 (50 KSI)     |           |                                 |                                 |                       |                                 |                                 |                       |                                 |                                 |
|           | 1058.0000  | L.F.      | 220.0000                        | 174.0000                        | -20.91 %              | 300.0000                        | 36.36 %                         | 200.0000              | -9.09 %                         |                                 |
|           |  |           | 232,760.00                      | 184,092.00                      | -48,668.00            | 317,400.00                      | 84,640.00                       | 211,600.00            | -21,160.00                      |                                 |
| 19        | FURNISHING ST. PILING 30 IN. DIAM. T=1.0 IN (50 KSI)   |           |                                 |                                 |                       |                                 |                                 |                       |                                 |                                 |
|           | 700.0000   | L.F.      | 450.0000                        | 444.0000                        | -1.33 %               | 450.0000                        | 0.00 %                          | 475.0000              | 5.56 %                          |                                 |
|           |  |           | 315,000.00                      | 310,800.00                      | -4,200.00             | 315,000.00                      | 0.00                            | 332,500.00            | 17,500.00                       |                                 |
| 20        | DRIVING ST. PILE 24 IN. DIAM.                          |           |                                 |                                 |                       |                                 |                                 |                       |                                 |                                 |
|           | 38.0000  | EACH      | 9,500.0000                      | 22,800.0000                     | 140.00 %              | 20,000.0000                     | 110.53 %                        | 17,000.0000           | 78.95 %                         |                                 |
|           |  |           | 361,000.00                      | 866,400.00                      | 505,400.00            | 760,000.00                      | 399,000.00                      | 646,000.00            | 285,000.00                      |                                 |
| 21        | DRIVING ST. PILE 30 IN. DIAM.                          |           |                                 |                                 |                       |                                 |                                 |                       |                                 |                                 |
|           | 14.0000  | EACH      | 10,500.0000                     | 17,000.0000                     | 61.90 %               | 15,000.0000                     | 42.86 %                         | 19,000.0000           | 80.95 %                         |                                 |
|           |  |           | 147,000.00                      | 238,000.00                      | 91,000.00             | 210,000.00                      | 63,000.00                       | 266,000.00            | 119,000.00                      |                                 |

PS&E JOB NO : 19W103 REVISION NO :  
 CONTRACT NO : XE3577 REGION NO : 9  
 VERSION NO : 3 WORK ORDER# : XL6248  
 HWY : SR 104  
 TITLE : SR 104  
 KINGSTON FERRY TERMINAL  
 TRESTLE SEISMIC RETROFIT  
 19W103  
 PROJECT :  
 COUNTY(S) : KITSAP

BIDS OPENED ON : Dec 18 2024  
 AWARDED ON : Dec 26 2024

----- LOW BIDDER -----      ----- 2ND BIDDER -----      ----- 3RD BIDDER -----  
 IMCO GENERAL CONSTRUCTION, INC.      ORION MARINE CONTRACTORS, INC.      KRAEMER NORTH AMERICA, LLC.  
 2116 BUCHANAN LOOP      1010 SOUTH 336TH ST, STE 202      1011 SW KLUCKITAT WAY, STE 202  
 FERNDALE WA 982489801      FEDERAL WAY WA 980037354      SEATTLE WA 981341103  
 CONTRACTOR NUMBER : 394950      CONTRACTOR NUMBER : 100767      CONTRACTOR NUMBER : 101065

| ITEM NO.        | ITEM DESCRIPTION<br>EST. QUANTITY            | UNIT<br>MEAS | ENGR'S. EST.                    |                                 | % DIFF./<br>AMT.DIFF.  | 2ND BIDDER                      |                                 | % DIFF./<br>AMT.DIFF.     | 3RD BIDDER                      |                                 |
|-----------------|--|--------------|---------------------------------|---------------------------------|------------------------|---------------------------------|---------------------------------|---------------------------|---------------------------------|---------------------------------|
|                 |  |              | PRICE PER UNIT/<br>TOTAL AMOUNT | PRICE PER UNIT/<br>TOTAL AMOUNT |                        | PRICE PER UNIT/<br>TOTAL AMOUNT | PRICE PER UNIT/<br>TOTAL AMOUNT |                           | PRICE PER UNIT/<br>TOTAL AMOUNT | PRICE PER UNIT/<br>TOTAL AMOUNT |
| STRUCTURE       |  |              |                                 |                                 |                        |                                 |                                 |                           |                                 |                                 |
| 22              | DYNAMIC PILE TESTING<br>7.0000               | EACH         | 10,500.0000<br>73,500.00        | 5,400.0000<br>37,800.00         | -48.57 %<br>-35,700.00 | 10,000.0000<br>70,000.00        | -4.76 %<br>-3,500.00            | 7,500.0000<br>52,500.00   | -28.57 %<br>-21,000.00          |                                 |
| 23              | STRUCTURAL STEEL                             | L.S.         |                                 |                                 | -43.38 %               |                                 | 43.88 %                         |                           | -37.05 %                        |                                 |
|                 |  |              | 556,000.00                      | 314,805.00                      | -241,195.00            | 800,000.00                      | 244,000.00                      | 350,000.00                | -206,000.00                     |                                 |
| 24              | RESIN BONDED ANCHORS                         | L.S.         |                                 |                                 | 255.56 %               |                                 | 122.22 %                        |                           | -38.27 %                        |                                 |
|                 |  |              | 40,500.00                       | 144,000.00                      | 103,500.00             | 90,000.00                       | 49,500.00                       | 25,000.00                 | -15,500.00                      |                                 |
| 25              | DECK JOINT SYSTEM- SLIDING PLATE<br>373.0000 | L.F.         | 1,200.0000<br>447,600.00        | 3,095.0000<br>1,154,435.00      | 157.92 %<br>706,835.00 | 4,500.0000<br>1,678,500.00      | 275.00 %<br>1,230,900.00        | 2,400.0000<br>895,200.00  | 100.00 %<br>447,600.00          |                                 |
| 26              | FURNISHING AND DRIVING SHEET PILE WALL       | L.S.         |                                 |                                 | 92.98 %                |                                 | 107.02 %                        |                           | 70.18 %                         |                                 |
|                 |  |              | 142,500.00                      | 275,000.00                      | 132,500.00             | 295,000.00                      | 152,500.00                      | 242,500.00                | 100,000.00                      |                                 |
| 27              | LEAD RUBBER BEARING<br>16.0000               | EACH         | 15,000.0000<br>240,000.00       | 24,000.0000<br>384,000.00       | 60.00 %<br>144,000.00  | 30,000.0000<br>480,000.00       | 100.00 %<br>240,000.00          | 18,000.0000<br>288,000.00 | 20.00 %<br>48,000.00            |                                 |
| 28              | UHMW POLYETHYLENE                            | L.S.         |                                 |                                 | 270.37 %               |                                 | 177.78 %                        |                           | 270.37 %                        |                                 |
|                 |  |              | 2,700.00                        | 10,000.00                       | 7,300.00               | 7,500.00                        | 4,800.00                        | 10,000.00                 | 7,300.00                        |                                 |
| 29              | PRESTRESSED CONCRETE PILE REPAIR<br>1.0000   | EACH         | 20,000.0000<br>20,000.00        | 49,000.0000<br>49,000.00        | 145.00 %<br>29,000.00  | 40,000.0000<br>40,000.00        | 100.00 %<br>20,000.00           | 25,000.0000<br>25,000.00  | 25.00 %<br>5,000.00             |                                 |
| HOT MIX ASPHALT |  |              |                                 |                                 |                        |                                 |                                 |                           |                                 |                                 |
| 30              | HMA CL. 1/2 IN. PG<br>166.0000               | TON          | 450.0000<br>74,700.00           | 240.0000<br>39,840.00           | -46.67 %<br>-34,860.00 | 325.0000<br>53,950.00           | -27.78 %<br>-20,750.00          | 229.0000<br>38,014.00     | -49.11 %<br>-36,686.00          |                                 |
| 31              | COMPACTION PRICE ADJUSTMENT                  | CALC         |                                 |                                 | 0.00 %                 |                                 | 0.00 %                          |                           | 0.00 %                          |                                 |
|                 |  |              | 250.00                          | 250.00                          |                        | 250.00                          |                                 | 250.00                    |                                 |                                 |

PS&E JOB NO : 19W103 REVISION NO :  
 CONTRACT NO : XE3577 REGION NO : 9  
 VERSION NO : 3 WORK ORDER# : XL6248  
 HWY : SR 104  
 TITLE : SR 104  
 KINGSTON FERRY TERMINAL  
 TRESTLE SEISMIC RETROFIT  
 19W103  
 PROJECT :  
 COUNTY(S) : KITSAP

BIDS OPENED ON : Dec 18 2024  
 AWARDED ON : Dec 26 2024

----- LOW BIDDER ----- 2ND BIDDER ----- 3RD BIDDER -----  
 IMCO GENERAL CONSTRUCTION, INC. ORION MARINE CONTRACTORS, INC. KRAEMER NORTH AMERICA, LLC.  
 2116 BUCHANAN LOOP 1010 SOUTH 336TH ST, STE 202 1011 SW KLUCKITAT WAY, STE 202  
 FERNDALE WA 982489801 FEDERAL WAY WA 980037354 SEATTLE WA 981341103  
 CONTRACTOR NUMBER : 394950 CONTRACTOR NUMBER : 100767 CONTRACTOR NUMBER : 101065

| ITEM NO.                     | ITEM DESCRIPTION                               | UNIT MEAS | ENGR'S. EST.                    |                       | 2ND BIDDER                      |                       | 3RD BIDDER                      |                       |            |
|------------------------------|--|-----------|---------------------------------|-----------------------|---------------------------------|-----------------------|---------------------------------|-----------------------|------------|
|                              |  |           | PRICE PER UNIT/<br>TOTAL AMOUNT | % DIFF./<br>AMT.DIFF. | PRICE PER UNIT/<br>TOTAL AMOUNT | % DIFF./<br>AMT.DIFF. | PRICE PER UNIT/<br>TOTAL AMOUNT | % DIFF./<br>AMT.DIFF. |            |
| HOT MIX ASPHALT              |  |           |                                 |                       |                                 |                       |                                 |                       |            |
| 32                           | ASPHALT COST PRICE ADJUSTMENT                  |           |                                 |                       |                                 |                       |                                 |                       |            |
|                              | CALC   |           |                                 | 0.00 %                |                                 | 0.00 %                |                                 | 0.00 %                |            |
|                              |  |           | 700.00                          | 700.00                |                                 | 700.00                |                                 | 700.00                |            |
| 33                           | CYCLIC DENSITY PRICE ADJUSTMENT                |           |                                 |                       |                                 |                       |                                 |                       |            |
|                              | CALC   |           |                                 | 0.00 %                |                                 | 0.00 %                |                                 | 0.00 %                |            |
|                              |  |           | -2.00                           | -2.00                 |                                 | -2.00                 |                                 | -2.00                 |            |
| EROSION CONTROL AND PLANTING |  |           |                                 |                       |                                 |                       |                                 |                       |            |
| 34                           | SILT FENCE                                     |           |                                 |                       |                                 |                       |                                 |                       |            |
|                              | 40.0000 L.F.                                   |           | 30.0000                         | 98.0000               | 226.67 %                        | 35.0000               | 16.67 %                         | 25.0000               | -16.67 %   |
|                              |  |           | 1,200.00                        | 3,920.00              | 2,720.00                        | 1,400.00              | 200.00                          | 1,000.00              | -200.00    |
| 35                           | ESC LEAD                                       |           |                                 |                       |                                 |                       |                                 |                       |            |
|                              | 140.0000 DAY                                   |           | 110.0000                        | 630.0000              | 472.73 %                        | 150.0000              | 36.36 %                         | 5.0000                | -95.45 %   |
|                              |  |           | 15,400.00                       | 88,200.00             | 72,800.00                       | 21,000.00             | 5,600.00                        | 700.00                | -14,700.00 |
| 36                           | EROSION CONTROL AND WATER POLLUTION PREVENTION |           |                                 |                       |                                 |                       |                                 |                       |            |
|                              | L.S.   |           |                                 | 79.78 %               |                                 | 40.45 %               |                                 | 742.70 %              |            |
|                              |  |           | 17,800.00                       | 32,000.00             | 14,200.00                       | 25,000.00             | 7,200.00                        | 150,000.00            | 132,200.00 |
| 37                           | COMPOST SOCK                                   |           |                                 |                       |                                 |                       |                                 |                       |            |
|                              | 50.0000 L.F.                                   |           | 35.0000                         | 91.0800               | 160.23 %                        | 30.0000               | -14.29 %                        | 15.0000               | -57.14 %   |
|                              |  |           | 1,750.00                        | 4,554.00              | 2,804.00                        | 1,500.00              | -250.00                         | 750.00                | -1,000.00  |
| TRAFFIC                      |  |           |                                 |                       |                                 |                       |                                 |                       |            |
| 38                           | CEMENT CONC. TRAFFIC CURB AND GUTTER           |           |                                 |                       |                                 |                       |                                 |                       |            |
|                              | 80.0000 L.F.                                   |           | 85.0000                         | 112.0000              | 31.76 %                         | 200.0000              | 135.29 %                        | 75.0000               | -11.76 %   |
|                              |  |           | 6,800.00                        | 8,960.00              | 2,160.00                        | 16,000.00             | 9,200.00                        | 6,000.00              | -800.00    |
| 39                           | PAINT LINE                                     |           |                                 |                       |                                 |                       |                                 |                       |            |
|                              | 520.0000 L.F.                                  |           | 0.5000                          | 3.6000                | 620.00 %                        | 10.0000               | 1,900.00 %                      | 15.0000               | 2,900.00 % |
|                              |  |           | 260.00                          | 1,872.00              | 1,612.00                        | 5,200.00              | 4,940.00                        | 7,800.00              | 7,540.00   |
| 40                           | PAINTED TRAFFIC ARROW                          |           |                                 |                       |                                 |                       |                                 |                       |            |
|                              | 10.0000 EACH                                   |           | 90.0000                         | 300.0000              | 233.33 %                        | 500.0000              | 455.56 %                        | 225.0000              | 150.00 %   |
|                              |  |           | 900.00                          | 3,000.00              | 2,100.00                        | 5,000.00              | 4,100.00                        | 2,250.00              | 1,350.00   |

PS&E JOB NO : 19W103 REVISION NO :  
 CONTRACT NO : XE3577 REGION NO : 9  
 VERSION NO : 3 WORK ORDER# : XL6248  
 HWY : SR 104  
 TITLE : SR 104  
 KINGSTON FERRY TERMINAL  
 TRESTLE SEISMIC RETROFIT  
 19W103  
 PROJECT :  
 COUNTY(S) : KITSAP

BIDS OPENED ON : Dec 18 2024  
 AWARDED ON : Dec 26 2024

----- LOW BIDDER ----- 2ND BIDDER ----- 3RD BIDDER -----  
 IMCO GENERAL CONSTRUCTION, INC. ORION MARINE CONTRACTORS, INC. KRAEMER NORTH AMERICA, LLC.  
 2116 BUCHANAN LOOP 1010 SOUTH 336TH ST, STE 202 1011 SW KLICKITAT WAY, STE 202  
 FERNDALE WA 982489801 FEDERAL WAY WA 980037354 SEATTLE WA 981341103  
 CONTRACTOR NUMBER : 394950 CONTRACTOR NUMBER : 100767 CONTRACTOR NUMBER : 101065

| ITEM NO.    | ITEM DESCRIPTION                         | UNIT MEAS | ENGR'S. EST.                    |                       | 2ND BIDDER                      |                       | 3RD BIDDER                      |                       |  |
|-------------|--|-----------|---------------------------------|-----------------------|---------------------------------|-----------------------|---------------------------------|-----------------------|--|
|             |  |           | PRICE PER UNIT/<br>TOTAL AMOUNT | % DIFF./<br>AMT.DIFF. | PRICE PER UNIT/<br>TOTAL AMOUNT | % DIFF./<br>AMT.DIFF. | PRICE PER UNIT/<br>TOTAL AMOUNT | % DIFF./<br>AMT.DIFF. |  |
| TRAFFIC     |  |           |                                 |                       |                                 |                       |                                 |                       |  |
| 41          | PAINTED BICYCLE LANE SYMBOL              |           |                                 |                       |                                 |                       |                                 |                       |  |
|             | 1.0000                                   | EACH      | 100.0000                        | 260.00 %              | 1,000.0000                      | 900.00 %              | 650.0000                        | 550.00 %              |  |
|             |  |           | 100.00                          | 260.00                | 1,000.00                        | 900.00                | 650.00                          | 550.00                |  |
| 42          | TEMPORARY PAVEMENT MARKING-LONG DURATION |           |                                 |                       |                                 |                       |                                 |                       |  |
|             | 1000.0000                                | L.F.      | 0.2500                          | 1,340.00 %            | 10.0000                         | 3,900.00 %            | 15.0000                         | 5,900.00 %            |  |
|             |  |           | 250.00                          | 3,350.00              | 10,000.00                       | 9,750.00              | 15,000.00                       | 14,750.00             |  |
| 43          | PROJECT TEMPORARY TRAFFIC CONTROL        |           |                                 |                       |                                 |                       |                                 |                       |  |
|             |  | L.S.      |                                 | 13.00 %               |                                 | 450.00 %              |                                 | -75.00 %              |  |
|             |  |           | 100,000.00                      | 13,000.00             | 550,000.00                      | 450,000.00            | 25,000.00                       | -75,000.00            |  |
| 44          | PAINTING CURB                            |           |                                 |                       |                                 |                       |                                 |                       |  |
|             | 490.0000                                 | L.F.      | 3.0000                          | 20.00 %               | 15.0000                         | 400.00 %              | 7.5000                          | 150.00 %              |  |
|             |  |           | 1,470.00                        | 1,764.00              | 7,350.00                        | 5,880.00              | 3,675.00                        | 2,205.00              |  |
| 45          | PAINTING AREA                            |           |                                 |                       |                                 |                       |                                 |                       |  |
|             | 600.0000                                 | S.F.      | 12.0000                         | -70.00 %              | 15.0000                         | 25.00 %               | 7.5000                          | -37.50 %              |  |
|             |  |           | 7,200.00                        | 2,160.00              | 9,000.00                        | 1,800.00              | 4,500.00                        | -2,700.00             |  |
| OTHER ITEMS |  |           |                                 |                       |                                 |                       |                                 |                       |  |
| 46          | FURNISH BUBBLE CURTAIN SYSTEM            |           |                                 |                       |                                 |                       |                                 |                       |  |
|             |  | L.S.      |                                 | 12.50 %               |                                 | -37.50 %              |                                 | 525.00 %              |  |
|             |  |           | 40,000.00                       | 5,000.00              | 25,000.00                       | -15,000.00            | 250,000.00                      | 210,000.00            |  |
| 47          | BUBBLE CURTAIN                           |           |                                 |                       |                                 |                       |                                 |                       |  |
|             | 52.0000                                  | EACH      | 2,000.0000                      | -34.00 %              | 1,500.0000                      | -25.00 %              | 1,000.0000                      | -50.00 %              |  |
|             |  |           | 104,000.00                      | 68,640.00             | 78,000.00                       | -26,000.00            | 52,000.00                       | -52,000.00            |  |
| 48          | TYPE C PROGRESS SCHEDULE                 |           |                                 |                       |                                 |                       |                                 |                       |  |
|             |  | L.S.      |                                 | -76.19 %              |                                 | 90.48 %               |                                 | -76.19 %              |  |
|             |  |           | 21,000.00                       | 5,000.00              | 40,000.00                       | 19,000.00             | 5,000.00                        | -16,000.00            |  |
| 49          | STRUCTURE SURVEYING                      |           |                                 |                       |                                 |                       |                                 |                       |  |
|             |  | L.S.      |                                 | -49.33 %              |                                 | 100.00 %              |                                 | 6.67 %                |  |
|             |  |           | 75,000.00                       | 38,000.00             | 150,000.00                      | 75,000.00             | 80,000.00                       | 5,000.00              |  |
| 50          | DETECTABLE WARNING SURFACE               |           |                                 |                       |                                 |                       |                                 |                       |  |
|             | 14.0000                                  | S.F.      | 50.0000                         | 660.00 %              | 150.0000                        | 200.00 %              | 75.0000                         | 50.00 %               |  |
|             |  |           | 700.00                          | 5,320.00              | 2,100.00                        | 1,400.00              | 1,050.00                        | 350.00                |  |

PS&E JOB NO : 19W103 REVISION NO :  
 CONTRACT NO : XE3577 REGION NO : 9  
 VERSION NO : 3 WORK ORDER# : XL6248  
 HWY : SR 104  
 TITLE : SR 104  
 KINGSTON FERRY TERMINAL  
 TRESTLE SEISMIC RETROFIT  
 19W103  
 PROJECT :  
 COUNTY(S) : KITSAP

BIDS OPENED ON : Dec 18 2024  
 AWARDED ON : Dec 26 2024

----- LOW BIDDER -----      ----- 2ND BIDDER -----      ----- 3RD BIDDER -----  
 IMCO GENERAL CONSTRUCTION, INC.      ORION MARINE CONTRACTORS, INC.      KRAEMER NORTH AMERICA, LLC.  
 2116 BUCHANAN LOOP      1010 SOUTH 336TH ST, STE 202      1011 SW KLICKITAT WAY, STE 202  
 FERNDALE WA 982489801      FEDERAL WAY WA 980037354      SEATTLE WA 981341103  
 CONTRACTOR NUMBER : 394950      CONTRACTOR NUMBER : 100767      CONTRACTOR NUMBER : 101065

| ITEM NO.    | ITEM DESCRIPTION<br>EST. QUANTITY                          | UNIT<br>MEAS | ENGR'S. EST.                    |                                 | % DIFF./<br>AMT.DIFF. | 2ND BIDDER                      |                                 | % DIFF./<br>AMT.DIFF.  | 3RD BIDDER                      |                                 |
|-------------|--|--------------|---------------------------------|---------------------------------|-----------------------|---------------------------------|---------------------------------|------------------------|---------------------------------|---------------------------------|
|             |  |              | PRICE PER UNIT/<br>TOTAL AMOUNT | PRICE PER UNIT/<br>TOTAL AMOUNT |                       | PRICE PER UNIT/<br>TOTAL AMOUNT | PRICE PER UNIT/<br>TOTAL AMOUNT |                        | PRICE PER UNIT/<br>TOTAL AMOUNT | PRICE PER UNIT/<br>TOTAL AMOUNT |
| OTHER ITEMS |  |              |                                 |                                 |                       |                                 |                                 |                        |                                 |                                 |
| 51          | CEMENT CONC. SIDEWALK<br>9.0000                            | S.Y.         | 200.0000<br>1,800.00            | 182.0000<br>1,638.00            | -9.00 %<br>-162.00    | 1,000.0000<br>9,000.00          | 400.00 %<br>7,200.00            | 250.0000<br>2,250.00   | 25.00 %<br>450.00               |                                 |
| 52          | CEMENT CONC. CURB RAMP TYPE SINGLE DIRECTION<br>1.0000     | EACH         | 7,000.0000<br>7,000.00          | 2,670.0000<br>2,670.00          | -61.86 %<br>-4,330.00 | 5,000.0000<br>5,000.00          | -28.57 %<br>-2,000.00           | 4,000.0000<br>4,000.00 | -42.86 %<br>-3,000.00           |                                 |
| 53          | FORCE ACCOUNT REMOVAL OF OBSTRUCTION<br>EST.               |              | 10,000.00                       | 10,000.00                       | 0.00 %                | 10,000.00                       | 0.00 %                          | 10,000.00              | 0.00 %                          |                                 |
| 54          | REIMBURSEMENT FOR THIRD PARTY DAMAGE<br>EST.               |              | 5.00                            | 5.00                            | 0.00 %                | 5.00                            | 0.00 %                          | 5.00                   | 0.00 %                          |                                 |
| 55          | MINOR CHANGE<br>CALC                                       |              | -3.00                           | -3.00                           | 0.00 %                | -3.00                           | 0.00 %                          | -3.00                  | 0.00 %                          |                                 |
| 56          | AGGREGATE COMPLIANCE PRICE ADJUSTMENT<br>CALC              |              | -2.00                           | -2.00                           | 0.00 %                | -2.00                           | 0.00 %                          | -2.00                  | 0.00 %                          |                                 |
| 57          | SPCC PLAN<br>L.S.  |              | 1,000.00                        | 5,000.00                        | 400.00 %              | 5,000.00                        | 400.00 %                        | 1,000.00               | 0.00 %                          |                                 |
| 58          | ADA FEATURES SURVEYING<br>L.S.                             |              | 3,000.00                        | 3,200.00                        | 6.67 %                | 10,000.00                       | 233.33 %                        | 10,000.00              | 233.33 %                        |                                 |
| 59          | REIMB. FOR PROTECTED SPECIES MONITORING SUSPENSION<br>EST. |              | 50,000.00                       | 50,000.00                       | 0.00 %                | 50,000.00                       | 0.00 %                          | 50,000.00              | 0.00 %                          |                                 |
| 60          | PROTECTED SPECIES MONITORING<br>L.S.                       |              | 200,000.00                      | 372,000.00                      | 86.00 %               | 475,000.00                      | 137.50 %                        | 675,000.00             | 237.50 %                        |                                 |
| 61          | PROJECT PARTNERING<br>CALC                                 |              | 7,500.00                        | 7,500.00                        | 0.00 %                | 7,500.00                        | 0.00 %                          | 7,500.00               | 0.00 %                          |                                 |

DOT\_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 12/03/2024

\*\*\* BID CHECK REPORT \*\*\*

TIME: 09:49

PS&E JOB NO : 19W103 REVISION NO :  
 CONTRACT NO : XE3577 REGION NO : 9  
 VERSION NO : 3 WORK ORDER# : XL6248  
 HWY : SR 104  
 TITLE : SR 104  
 KINGSTON FERRY TERMINAL  
 TRESTLE SEISMIC RETROFIT  
 19W103  
 PROJECT :  
 COUNTY(S) : KITSAP

BIDS OPENED ON : Dec 18 2024  
 AWARDED ON : Dec 26 2024

----- LOW BIDDER ----- 2ND BIDDER ----- 3RD BIDDER -----  
 IMCO GENERAL CONSTRUCTION, INC. ORION MARINE CONTRACTORS, INC. KRAEMER NORTH AMERICA, LLC.  
 2116 BUCHANAN LOOP 1010 SOUTH 336TH ST, STE 202 1011 SW KLICKITAT WAY, STE 202  
 FERNDALE WA 982489801 FEDERAL WAY WA 980037354 SEATTLE WA 981341103  
 CONTRACTOR NUMBER : 394950 CONTRACTOR NUMBER : 100767 CONTRACTOR NUMBER : 101065

| ITEM NO.       | ITEM DESCRIPTION                              | UNIT MEAS | ENGR'S. EST.                    |                       | 2ND BIDDER                      |                       | 3RD BIDDER                      |                       |                 |          |
|----------------|---|-----------|---------------------------------|-----------------------|---------------------------------|-----------------------|---------------------------------|-----------------------|-----------------|----------|
|                |   |           | PRICE PER UNIT/<br>TOTAL AMOUNT | % DIFF./<br>AMT.DIFF. | PRICE PER UNIT/<br>TOTAL AMOUNT | % DIFF./<br>AMT.DIFF. | PRICE PER UNIT/<br>TOTAL AMOUNT | % DIFF./<br>AMT.DIFF. |                 |          |
| OTHER ITEMS    |   |           |                                 |                       |                                 |                       |                                 |                       |                 |          |
| 62             | GENERAL ELECTRICAL                            | L.S.      | 263,900.00                      | 23.34 %               | 325,506.98                      | 61,606.98             | 400,000.00                      | 51.57 %               | 300,000.00      | 13.68 %  |
| 63             | BEACH CLEANUP MITIGATION                      | EST.      | 100,000.00                      | 0.00 %                | 100,000.00                      | 0.00 %                | 100,000.00                      | 0.00 %                | 100,000.00      | 0.00 %   |
| 64             | RIPRAP TEMPORARY RELOCATON AND REINSTALLATION | L.S.      | 74,000.00                       | -21.96 %              | 57,750.00                       | -16,250.00            | 115,000.00                      | 55.41 %               | 55,000.00       | -25.68 % |
| CONTRACT TOTAL |   |           | \$11,308,183.50                 | 23.44 %               | \$13,958,456.33                 | 23.44 %               | \$15,728,246.00                 | 39.09 %               | \$17,744,699.00 | 56.92 %  |
| BASE TOTAL     |   |           | \$11,308,183.50                 | 23.44 %               | \$13,958,456.33                 | 23.44 %               | \$15,728,246.00                 | 39.09 %               | \$17,744,699.00 | 56.92 %  |

PS&E JOB NO : 19W103 REVISION NO :  
 CONTRACT NO : XE3577 REGION NO : 9  
 VERSION NO : 3 WORK ORDER# : XL6248  
 HWY : SR 104  
 TITLE : SR 104  
 KINGSTON FERRY TERMINAL  
 TRESTLE SEISMIC RETROFIT  
 19W103  
 PROJECT :  
 COUNTY(S) : KITSAP

BIDS OPENED ON : Dec 18 2024  
 AWARDED ON : Dec 26 2024

----- 4TH BIDDER -----  
 ANVIL BUILDERS, INC.  
 1550 PARK AVE  
 EMERYVILLE CA 946083502  
 CONTRACTOR NUMBER : 101295 CONTRACTOR NUMBER : CONTRACTOR NUMBER :

| ITEM NO.    | ITEM DESCRIPTION                        | UNIT MEAS | ENGR'S. EST.                    |                                 | % DIFF./<br>AMT.DIFF. | PRICE PER UNIT/<br>TOTAL AMOUNT | % DIFF./<br>AMT.DIFF. | PRICE PER UNIT/<br>TOTAL AMOUNT | % DIFF./<br>AMT.DIFF. |
|-------------|---|-----------|---------------------------------|---------------------------------|-----------------------|---------------------------------|-----------------------|---------------------------------|-----------------------|
|             |   |           | PRICE PER UNIT/<br>TOTAL AMOUNT | PRICE PER UNIT/<br>TOTAL AMOUNT |                       |                                 |                       |                                 |                       |
| PREPARATION |   |           |                                 |                                 |                       |                                 |                       |                                 |                       |
| 1           | MOBILIZATION                            | L.S.      |                                 |                                 | 55.54 %               |                                 | -100.00 %             |                                 |                       |
|             |   |           | 1,028,700.00                    | 1,600,000.00                    | 571,300.00            | 0.00                            |                       |                                 |                       |
| 2           | REMOVAL OF STRUCTURES AND OBSTRUCTIONS  | L.S.      |                                 |                                 | 61.90 %               |                                 | -100.00 %             |                                 |                       |
|             |   |           | 525,000.00                      | 850,000.00                      | 325,000.00            | 0.00                            |                       |                                 |                       |
| 3           | REMOVING CEMENT CONC. SIDEWALK          | S.Y.      |                                 |                                 | 200.00 %              |                                 | -100.00 %             |                                 |                       |
|             | 420.0000                                |           | 50.0000                         | 150.0000                        | 200.00 %              |                                 | -100.00 %             |                                 |                       |
|             |   |           | 21,000.00                       | 63,000.00                       | 42,000.00             | 0.00                            |                       |                                 |                       |
| 4           | WORK ACCESS                             | L.S.      |                                 |                                 | 81.50 %               |                                 | -100.00 %             |                                 |                       |
|             |   |           | 2,534,400.00                    | 4,600,000.00                    | 2,065,600.00          | 0.00                            |                       |                                 |                       |
| STRUCTURE   |   |           |                                 |                                 |                       |                                 |                       |                                 |                       |
| 5           | STRUCTURE EXCAVATION CLASS A INCL. HAUL | C.Y.      |                                 |                                 | 121.24 %              |                                 | -100.00 %             |                                 |                       |
|             | 148.0000                                |           | 113.0000                        | 250.0000                        | 121.24 %              |                                 | -100.00 %             |                                 |                       |
|             |   |           | 16,724.00                       | 37,000.00                       | 20,276.00             | 0.00                            |                       |                                 |                       |
| 6           | SHORING OR EXTRA EXCAVATION CL. A       | L.S.      |                                 |                                 | -80.00 %              |                                 | -100.00 %             |                                 |                       |
|             |   |           | 5,000.00                        | 1,000.00                        | -4,000.00             | 0.00                            |                       |                                 |                       |
| 7           | GRAVEL BACKFILL FOR WALL                | C.Y.      |                                 |                                 | 263.64 %              |                                 | -100.00 %             |                                 |                       |
|             | 79.0000                                 |           | 55.0000                         | 200.0000                        | 263.64 %              |                                 | -100.00 %             |                                 |                       |
|             |   |           | 4,345.00                        | 15,800.00                       | 11,455.00             | 0.00                            |                       |                                 |                       |
| 8           | EPOXY-COATED ST. REINF. BAR             | LB.       |                                 |                                 | -2.86 %               |                                 | -100.00 %             |                                 |                       |
|             | 150799.0000                             |           | 3.5000                          | 3.4000                          | -2.86 %               |                                 | -100.00 %             |                                 |                       |
|             |   |           | 527,796.50                      | 512,716.60                      | -15,079.90            | 0.00                            |                       |                                 |                       |
| 9           | CONC. CLASS 4000 FOR - STRUCTURE        | C.Y.      |                                 |                                 | -10.00 %              |                                 | -100.00 %             |                                 |                       |
|             | 612.0000                                |           | 3,000.0000                      | 2,700.0000                      | -10.00 %              |                                 | -100.00 %             |                                 |                       |
|             |   |           | 1,836,000.00                    | 1,652,400.00                    | -183,600.00           | 0.00                            |                       |                                 |                       |
| 10          | PRESTRESSED CONC. GIRDER - 24 IN VOIDED | L.F.      |                                 |                                 | 81.82 %               |                                 | -100.00 %             |                                 |                       |
|             | 880.0000                                |           | 550.0000                        | 1,000.0000                      | 81.82 %               |                                 | -100.00 %             |                                 |                       |
|             |   |           | 484,000.00                      | 880,000.00                      | 396,000.00            | 0.00                            |                       |                                 |                       |



PS&E JOB NO : 19W103 REVISION NO :  
 CONTRACT NO : XE3577 REGION NO : 9  
 VERSION NO : 3 WORK ORDER# : XL6248  
 HWY : SR 104  
 TITLE : SR 104  
 KINGSTON FERRY TERMINAL  
 TRESTLE SEISMIC RETROFIT  
 19W103  
 PROJECT :  
 COUNTY(S) : KITSAP

BIDS OPENED ON : Dec 18 2024  
 AWARDED ON : Dec 26 2024

----- 4TH BIDDER -----  
 ANVIL BUILDERS, INC.  
 1550 PARK AVE  
 EMERYVILLE CA 946083502  
 CONTRACTOR NUMBER : 101295 CONTRACTOR NUMBER : CONTRACTOR NUMBER :

| ITEM NO.  | ITEM DESCRIPTION                                       | UNIT MEAS | ENGR'S. EST.                 |                              | % DIFF./ AMT.DIFF. | PRICE PER UNIT/ TOTAL AMOUNT | % DIFF./ AMT.DIFF. | PRICE PER UNIT/ TOTAL AMOUNT | % DIFF./ AMT.DIFF. |
|-----------|--|-----------|------------------------------|------------------------------|--------------------|------------------------------|--------------------|------------------------------|--------------------|
|           |  |           | PRICE PER UNIT/ TOTAL AMOUNT | PRICE PER UNIT/ TOTAL AMOUNT |                    |                              |                    |                              |                    |
| STRUCTURE |  |           |                              |                              |                    |                              |                    |                              |                    |
| 11        | BRIDGE RAILING TYPE BP - SUPERSTR.                     |           |                              |                              |                    |                              |                    |                              |                    |
|           | 120.0000   | L.F.      | 160.0000                     | 500.0000                     | 212.50 %           |                              |                    |                              | -100.00 %          |
|           |  |           | 19,200.00                    | 60,000.00                    | 40,800.00          | 0.00                         |                    |                              |                    |
| 12        | CONC. CLASS 4000D FOR BRIDGE                           |           |                              |                              |                    |                              |                    |                              |                    |
|           | 67.0000  | C.Y.      | 1,500.0000                   | 6,000.0000                   | 300.00 %           |                              |                    |                              | -100.00 %          |
|           |  |           | 100,500.00                   | 402,000.00                   | 301,500.00         | 0.00                         |                    |                              |                    |
| 13        | TRAFFIC BARRIER  |           |                              |                              |                    |                              |                    |                              |                    |
|           | 120.0000   | L.F.      | 375.0000                     | 1,000.0000                   | 166.67 %           |                              |                    |                              | -100.00 %          |
|           |  |           | 45,000.00                    | 120,000.00                   | 75,000.00          | 0.00                         |                    |                              |                    |
| 14        | WATERPROOF MEMBRANE BR. NO. (DECK SEAL)                |           |                              |                              |                    |                              |                    |                              |                    |
|           | 880.0000   | S.Y.      | 25.0000                      | 60.0000                      | 140.00 %           |                              |                    |                              | -100.00 %          |
|           |  |           | 22,000.00                    | 52,800.00                    | 30,800.00          | 0.00                         |                    |                              |                    |
| 15        | BRIDGE APPROACH SLAB                                   |           |                              |                              |                    |                              |                    |                              |                    |
|           | 158.0000   | S.Y.      | 425.0000                     | 500.0000                     | 17.65 %            |                              |                    |                              | -100.00 %          |
|           |  |           | 67,150.00                    | 79,000.00                    | 11,850.00          | 0.00                         |                    |                              |                    |
| 16        | FURNISHING ST. PILING 24 IN. DIAM. T=0.75 IN (60 KSI)  |           |                              |                              |                    |                              |                    |                              |                    |
|           | 954.0000   | L.F.      | 220.0000                     | 300.0000                     | 36.36 %            |                              |                    |                              | -100.00 %          |
|           |  |           | 209,880.00                   | 286,200.00                   | 76,320.00          | 0.00                         |                    |                              |                    |
| 17        | FURNISHING ST. PILING 24 IN. DIAM. T=0.875 IN (60 KSI) |           |                              |                              |                    |                              |                    |                              |                    |
|           | 381.0000   | L.F.      | 250.0000                     | 360.0000                     | 44.00 %            |                              |                    |                              | -100.00 %          |
|           |  |           | 95,250.00                    | 137,160.00                   | 41,910.00          | 0.00                         |                    |                              |                    |
| 18        | FURNISHING ST. PILING 24 IN. DIAM. T=0.75 (50 KSI)     |           |                              |                              |                    |                              |                    |                              |                    |
|           | 1058.0000  | L.F.      | 220.0000                     | 310.0000                     | 40.91 %            |                              |                    |                              | -100.00 %          |
|           |  |           | 232,760.00                   | 327,980.00                   | 95,220.00          | 0.00                         |                    |                              |                    |
| 19        | FURNISHING ST. PILING 30 IN. DIAM. T=1.0 IN (50 KSI)   |           |                              |                              |                    |                              |                    |                              |                    |
|           | 700.0000   | L.F.      | 450.0000                     | 440.0000                     | -2.22 %            |                              |                    |                              | -100.00 %          |
|           |  |           | 315,000.00                   | 308,000.00                   | -7,000.00          | 0.00                         |                    |                              |                    |
| 20        | DRIVING ST. PILE 24 IN. DIAM.                          |           |                              |                              |                    |                              |                    |                              |                    |
|           | 38.0000  | EACH      | 9,500.0000                   | 26,000.0000                  | 173.68 %           |                              |                    |                              | -100.00 %          |
|           |  |           | 361,000.00                   | 988,000.00                   | 627,000.00         | 0.00                         |                    |                              |                    |
| 21        | DRIVING ST. PILE 30 IN. DIAM.                          |           |                              |                              |                    |                              |                    |                              |                    |
|           | 14.0000  | EACH      | 10,500.0000                  | 10,000.0000                  | -4.76 %            |                              |                    |                              | -100.00 %          |
|           |  |           | 147,000.00                   | 140,000.00                   | -7,000.00          | 0.00                         |                    |                              |                    |

PS&E JOB NO : 19W103 REVISION NO :  
 CONTRACT NO : XE3577 REGION NO : 9  
 VERSION NO : 3 WORK ORDER# : XL6248  
 HWY : SR 104  
 TITLE : SR 104  
 KINGSTON FERRY TERMINAL  
 TRESTLE SEISMIC RETROFIT  
 19W103  
 PROJECT :  
 COUNTY(S) : KITSAP

BIDS OPENED ON : Dec 18 2024  
 AWARDED ON : Dec 26 2024

----- 4TH BIDDER -----  
 ANVIL BUILDERS, INC.  
 1550 PARK AVE  
 EMERYVILLE CA 946083502  
 CONTRACTOR NUMBER : 101295 CONTRACTOR NUMBER : CONTRACTOR NUMBER :

| ITEM NO.        | ITEM DESCRIPTION                       | UNIT MEAS | ENGR'S. EST.                 |                              | % DIFF./ AMT.DIFF. | PRICE PER UNIT/ TOTAL AMOUNT | % DIFF./ AMT.DIFF. | PRICE PER UNIT/ TOTAL AMOUNT | % DIFF./ AMT.DIFF. |
|-----------------|--|-----------|------------------------------|------------------------------|--------------------|------------------------------|--------------------|------------------------------|--------------------|
|                 |  |           | PRICE PER UNIT/ TOTAL AMOUNT | PRICE PER UNIT/ TOTAL AMOUNT |                    |                              |                    |                              |                    |
| STRUCTURE       |  |           |                              |                              |                    |                              |                    |                              |                    |
| 22              | DYNAMIC PILE TESTING                   |           |                              |                              |                    |                              |                    |                              |                    |
|                 | 7.0000                                 | EACH      | 10,500.0000                  | 33,000.0000                  | 214.29 %           |                              | -100.00 %          |                              |                    |
|                 |  |           | 73,500.00                    | 231,000.00                   | 157,500.00         | 0.00                         |                    |                              |                    |
| 23              | STRUCTURAL STEEL                       |           |                              |                              |                    |                              |                    |                              |                    |
|                 |  | L.S.      |                              |                              | 79.86 %            |                              | -100.00 %          |                              |                    |
|                 |  |           | 556,000.00                   | 1,000,000.00                 | 444,000.00         | 0.00                         |                    |                              |                    |
| 24              | RESIN BONDED ANCHORS                   |           |                              |                              |                    |                              |                    |                              |                    |
|                 |  | L.S.      |                              |                              | -50.62 %           |                              | -100.00 %          |                              |                    |
|                 |  |           | 40,500.00                    | 20,000.00                    | -20,500.00         | 0.00                         |                    |                              |                    |
| 25              | DECK JOINT SYSTEM- SLIDING PLATE       |           |                              |                              |                    |                              |                    |                              |                    |
|                 | 373.0000                               | L.F.      | 1,200.0000                   | 3,000.0000                   | 150.00 %           |                              | -100.00 %          |                              |                    |
|                 |  |           | 447,600.00                   | 1,119,000.00                 | 671,400.00         | 0.00                         |                    |                              |                    |
| 26              | FURNISHING AND DRIVING SHEET PILE WALL |           |                              |                              |                    |                              |                    |                              |                    |
|                 |  | L.S.      |                              |                              | 75.44 %            |                              | -100.00 %          |                              |                    |
|                 |  |           | 142,500.00                   | 250,000.00                   | 107,500.00         | 0.00                         |                    |                              |                    |
| 27              | LEAD RUBBER BEARING                    |           |                              |                              |                    |                              |                    |                              |                    |
|                 | 16.0000                                | EACH      | 15,000.0000                  | 32,000.0000                  | 113.33 %           |                              | -100.00 %          |                              |                    |
|                 |  |           | 240,000.00                   | 512,000.00                   | 272,000.00         | 0.00                         |                    |                              |                    |
| 28              | UHMW POLYETHYLENE                      |           |                              |                              |                    |                              |                    |                              |                    |
|                 |  | L.S.      |                              |                              | 6,937.04 %         |                              | -100.00 %          |                              |                    |
|                 |  |           | 2,700.00                     | 190,000.00                   | 187,300.00         | 0.00                         |                    |                              |                    |
| 29              | PRESTRESSED CONCRETE PILE REPAIR       |           |                              |                              |                    |                              |                    |                              |                    |
|                 | 1.0000                                 | EACH      | 20,000.0000                  | 70,000.0000                  | 250.00 %           |                              | -100.00 %          |                              |                    |
|                 |  |           | 20,000.00                    | 70,000.00                    | 50,000.00          | 0.00                         |                    |                              |                    |
| HOT MIX ASPHALT |  |           |                              |                              |                    |                              |                    |                              |                    |
| 30              | HMA CL. 1/2 IN. PG                     |           |                              |                              |                    |                              |                    |                              |                    |
|                 | 166.0000                               | TON       | 450.0000                     | 380.0000                     | -15.56 %           |                              | -100.00 %          |                              |                    |
|                 |  |           | 74,700.00                    | 63,080.00                    | -11,620.00         | 0.00                         |                    |                              |                    |
| 31              | COMPACTION PRICE ADJUSTMENT            |           |                              |                              |                    |                              |                    |                              |                    |
|                 |  | CALC      |                              |                              | 0.00 %             |                              | 0.00 %             |                              |                    |
|                 |  |           | 250.00                       | 250.00                       |                    | 0.00                         |                    |                              |                    |

PS&E JOB NO : 19W103 REVISION NO :  
 CONTRACT NO : XE3577 REGION NO : 9  
 VERSION NO : 3 WORK ORDER# : XL6248  
 HWY : SR 104  
 TITLE : SR 104  
 KINGSTON FERRY TERMINAL  
 TRESTLE SEISMIC RETROFIT  
 19W103  
 PROJECT :  
 COUNTY(S) : KITSAP

BIDS OPENED ON : Dec 18 2024  
 AWARDED ON : Dec 26 2024

----- 4TH BIDDER -----  
 ANVIL BUILDERS, INC.  
 1550 PARK AVE  
 EMERYVILLE CA 946083502  
 CONTRACTOR NUMBER : 101295 CONTRACTOR NUMBER : CONTRACTOR NUMBER :

| ITEM NO.                     | ITEM DESCRIPTION                               | UNIT MEAS | ENGR'S. EST.                    |                                 | % DIFF./<br>AMT.DIFF. | PRICE PER UNIT/<br>TOTAL AMOUNT | % DIFF./<br>AMT.DIFF. | PRICE PER UNIT/<br>TOTAL AMOUNT | % DIFF./<br>AMT.DIFF. |
|------------------------------|--|-----------|---------------------------------|---------------------------------|-----------------------|---------------------------------|-----------------------|---------------------------------|-----------------------|
|                              |  |           | PRICE PER UNIT/<br>TOTAL AMOUNT | PRICE PER UNIT/<br>TOTAL AMOUNT |                       |                                 |                       |                                 |                       |
| HOT MIX ASPHALT              |  |           |                                 |                                 |                       |                                 |                       |                                 |                       |
| 32                           | ASPHALT COST PRICE ADJUSTMENT                  |           |                                 |                                 |                       |                                 |                       |                                 |                       |
|                              |  | CALC      |                                 |                                 | 0.00 %                |                                 | 0.00 %                |                                 |                       |
|                              |  |           | 700.00                          | 700.00                          |                       | 0.00                            |                       |                                 |                       |
| 33                           | CYCLIC DENSITY PRICE ADJUSTMENT                |           |                                 |                                 |                       |                                 |                       |                                 |                       |
|                              |  | CALC      |                                 |                                 | 0.00 %                |                                 | 0.00 %                |                                 |                       |
|                              |  |           | -2.00                           | -2.00                           |                       | 0.00                            |                       |                                 |                       |
| EROSION CONTROL AND PLANTING |  |           |                                 |                                 |                       |                                 |                       |                                 |                       |
| 34                           | SILT FENCE                                     |           |                                 |                                 |                       |                                 |                       |                                 |                       |
|                              | 40.0000  | L.F.      | 30.0000                         | 45.0000                         | 50.00 %               |                                 | -100.00 %             |                                 |                       |
|                              |  |           | 1,200.00                        | 1,800.00                        | 600.00                | 0.00                            |                       |                                 |                       |
| 35                           | ESC LEAD                                       |           |                                 |                                 |                       |                                 |                       |                                 |                       |
|                              | 140.0000                                       | DAY       | 110.0000                        | 200.0000                        | 81.82 %               |                                 | -100.00 %             |                                 |                       |
|                              |  |           | 15,400.00                       | 28,000.00                       | 12,600.00             | 0.00                            |                       |                                 |                       |
| 36                           | EROSION CONTROL AND WATER POLLUTION PREVENTION |           |                                 |                                 |                       |                                 |                       |                                 |                       |
|                              |  | L.S.      |                                 |                                 | 315.73 %              |                                 | -100.00 %             |                                 |                       |
|                              |  |           | 17,800.00                       | 74,000.00                       | 56,200.00             | 0.00                            |                       |                                 |                       |
| 37                           | COMPOST SOCK                                   |           |                                 |                                 |                       |                                 |                       |                                 |                       |
|                              | 50.0000  | L.F.      | 35.0000                         | 24.0000                         | -31.43 %              |                                 | -100.00 %             |                                 |                       |
|                              |  |           | 1,750.00                        | 1,200.00                        | -550.00               | 0.00                            |                       |                                 |                       |
| TRAFFIC                      |  |           |                                 |                                 |                       |                                 |                       |                                 |                       |
| 38                           | CEMENT CONC. TRAFFIC CURB AND GUTTER           |           |                                 |                                 |                       |                                 |                       |                                 |                       |
|                              | 80.0000  | L.F.      | 85.0000                         | 400.0000                        | 370.59 %              |                                 | -100.00 %             |                                 |                       |
|                              |  |           | 6,800.00                        | 32,000.00                       | 25,200.00             | 0.00                            |                       |                                 |                       |
| 39                           | PAINT LINE                                     |           |                                 |                                 |                       |                                 |                       |                                 |                       |
|                              | 520.0000                                       | L.F.      | 0.5000                          | 4.0000                          | 700.00 %              |                                 | -100.00 %             |                                 |                       |
|                              |  |           | 260.00                          | 2,080.00                        | 1,820.00              | 0.00                            |                       |                                 |                       |
| 40                           | PAINTED TRAFFIC ARROW                          |           |                                 |                                 |                       |                                 |                       |                                 |                       |
|                              | 10.0000  | EACH      | 90.0000                         | 210.0000                        | 133.33 %              |                                 | -100.00 %             |                                 |                       |
|                              |  |           | 900.00                          | 2,100.00                        | 1,200.00              | 0.00                            |                       |                                 |                       |

PS&E JOB NO : 19W103 REVISION NO :  
 CONTRACT NO : XE3577 REGION NO : 9  
 VERSION NO : 3 WORK ORDER# : XL6248  
 HWY : SR 104  
 TITLE : SR 104  
 KINGSTON FERRY TERMINAL  
 TRESTLE SEISMIC RETROFIT  
 19W103  
 PROJECT :  
 COUNTY(S) : KITSAP

BIDS OPENED ON : Dec 18 2024  
 AWARDED ON : Dec 26 2024

----- 4TH BIDDER -----  
 ANVIL BUILDERS, INC.  
 1550 PARK AVE  
 EMERYVILLE CA 946083502  
 CONTRACTOR NUMBER : 101295 CONTRACTOR NUMBER : CONTRACTOR NUMBER :

| ITEM NO.    | ITEM DESCRIPTION                         | UNIT MEAS | ENGR'S. EST.                 |                              | % DIFF./ AMT.DIFF. | PRICE PER UNIT/ TOTAL AMOUNT | % DIFF./ AMT.DIFF. | PRICE PER UNIT/ TOTAL AMOUNT | % DIFF./ AMT.DIFF. |
|-------------|--|-----------|------------------------------|------------------------------|--------------------|------------------------------|--------------------|------------------------------|--------------------|
|             |  |           | PRICE PER UNIT/ TOTAL AMOUNT | PRICE PER UNIT/ TOTAL AMOUNT |                    |                              |                    |                              |                    |
| TRAFFIC     |  |           |                              |                              |                    |                              |                    |                              |                    |
| 41          | PAINTED BICYCLE LANE SYMBOL              |           |                              |                              |                    |                              |                    |                              |                    |
|             | 1.0000                                   | EACH      | 100.0000                     | 180.0000                     | 80.00 %            |                              | -100.00 %          |                              |                    |
|             |  |           | 100.00                       | 180.00                       | 80.00              | 0.00                         |                    |                              |                    |
| 42          | TEMPORARY PAVEMENT MARKING-LONG DURATION |           |                              |                              |                    |                              |                    |                              |                    |
|             | 1000.0000                                | L.F.      | 0.2500                       | 4.0000                       | 1,500.00 %         |                              | -100.00 %          |                              |                    |
|             |  |           | 250.00                       | 4,000.00                     | 3,750.00           | 0.00                         |                    |                              |                    |
| 43          | PROJECT TEMPORARY TRAFFIC CONTROL        |           |                              |                              |                    |                              |                    |                              |                    |
|             |  | L.S.      |                              |                              | -49.00 %           |                              | -100.00 %          |                              |                    |
|             |  |           | 100,000.00                   | 51,000.00                    | -49,000.00         | 0.00                         |                    |                              |                    |
| 44          | PAINTING CURB                            |           |                              |                              |                    |                              |                    |                              |                    |
|             | 490.0000                                 | L.F.      | 3.0000                       | 112.0000                     | 3,633.33 %         |                              | -100.00 %          |                              |                    |
|             |  |           | 1,470.00                     | 54,880.00                    | 53,410.00          | 0.00                         |                    |                              |                    |
| 45          | PAINTING AREA                            |           |                              |                              |                    |                              |                    |                              |                    |
|             | 600.0000                                 | S.F.      | 12.0000                      | 7.0000                       | -41.67 %           |                              | -100.00 %          |                              |                    |
|             |  |           | 7,200.00                     | 4,200.00                     | -3,000.00          | 0.00                         |                    |                              |                    |
| OTHER ITEMS |  |           |                              |                              |                    |                              |                    |                              |                    |
| 46          | FURNISH BUBBLE CURTAIN SYSTEM            |           |                              |                              |                    |                              |                    |                              |                    |
|             |  | L.S.      |                              |                              | 3.75 %             |                              | -100.00 %          |                              |                    |
|             |  |           | 40,000.00                    | 41,500.00                    | 1,500.00           | 0.00                         |                    |                              |                    |
| 47          | BUBBLE CURTAIN                           |           |                              |                              |                    |                              |                    |                              |                    |
|             | 52.0000                                  | EACH      | 2,000.0000                   | 2,800.0000                   | 40.00 %            |                              | -100.00 %          |                              |                    |
|             |  |           | 104,000.00                   | 145,600.00                   | 41,600.00          | 0.00                         |                    |                              |                    |
| 48          | TYPE C PROGRESS SCHEDULE                 |           |                              |                              |                    |                              |                    |                              |                    |
|             |  | L.S.      |                              |                              | -52.38 %           |                              | -100.00 %          |                              |                    |
|             |  |           | 21,000.00                    | 10,000.00                    | -11,000.00         | 0.00                         |                    |                              |                    |
| 49          | STRUCTURE SURVEYING                      |           |                              |                              |                    |                              |                    |                              |                    |
|             |  | L.S.      |                              |                              | 8.00 %             |                              | -100.00 %          |                              |                    |
|             |  |           | 75,000.00                    | 81,000.00                    | 6,000.00           | 0.00                         |                    |                              |                    |
| 50          | DETECTABLE WARNING SURFACE               |           |                              |                              |                    |                              |                    |                              |                    |
|             | 14.0000                                  | S.F.      | 50.0000                      | 6,500.0000                   | 12,900.00 %        |                              | -100.00 %          |                              |                    |
|             |  |           | 700.00                       | 91,000.00                    | 90,300.00          | 0.00                         |                    |                              |                    |

PS&E JOB NO : 19W103 REVISION NO :  
 CONTRACT NO : XE3577 REGION NO : 9  
 VERSION NO : 3 WORK ORDER# : XL6248  
 HWY : SR 104  
 TITLE : SR 104  
 KINGSTON FERRY TERMINAL  
 TRESTLE SEISMIC RETROFIT  
 19W103  
 PROJECT :  
 COUNTY(S) : KITSAP

BIDS OPENED ON : Dec 18 2024  
 AWARDED ON : Dec 26 2024

----- 4TH BIDDER -----  
 ANVIL BUILDERS, INC.  
 1550 PARK AVE  
 EMERYVILLE CA 946083502  
 CONTRACTOR NUMBER : 101295 CONTRACTOR NUMBER : CONTRACTOR NUMBER :

| ITEM NO.    | ITEM DESCRIPTION                                   | UNIT MEAS | ENGR'S. EST.                 |                              | % DIFF./ AMT.DIFF. | PRICE PER UNIT/ TOTAL AMOUNT | % DIFF./ AMT.DIFF. | PRICE PER UNIT/ TOTAL AMOUNT | % DIFF./ AMT.DIFF. |
|-------------|--|-----------|------------------------------|------------------------------|--------------------|------------------------------|--------------------|------------------------------|--------------------|
|             |  |           | PRICE PER UNIT/ TOTAL AMOUNT | PRICE PER UNIT/ TOTAL AMOUNT |                    |                              |                    |                              |                    |
| OTHER ITEMS |  |           |                              |                              |                    |                              |                    |                              |                    |
| 51          | CEMENT CONC. SIDEWALK                              |           |                              |                              |                    |                              |                    |                              |                    |
|             | 9.0000   | S.Y.      | 200.0000                     | 1,350.0000                   | 575.00 %           |                              |                    |                              | -100.00 %          |
|             |  |           | 1,800.00                     | 12,150.00                    | 10,350.00          | 0.00                         |                    |                              |                    |
| 52          | CEMENT CONC. CURB RAMP TYPE SINGLE DIRECTION       |           |                              |                              |                    |                              |                    |                              |                    |
|             | 1.0000   | EACH      | 7,000.0000                   | 14,500.0000                  | 107.14 %           |                              |                    |                              | -100.00 %          |
|             |  |           | 7,000.00                     | 14,500.00                    | 7,500.00           | 0.00                         |                    |                              |                    |
| 53          | FORCE ACCOUNT REMOVAL OF OBSTRUCTION               |           |                              |                              |                    |                              |                    |                              |                    |
|             | EST.   |           |                              |                              | 0.00 %             |                              |                    |                              | 0.00 %             |
|             |  |           | 10,000.00                    | 10,000.00                    |                    | 0.00                         |                    |                              |                    |
| 54          | REIMBURSEMENT FOR THIRD PARTY DAMAGE               |           |                              |                              |                    |                              |                    |                              |                    |
|             | EST.   |           |                              |                              | 0.00 %             |                              |                    |                              | 0.00 %             |
|             |  |           | 5.00                         | 5.00                         |                    | 0.00                         |                    |                              |                    |
| 55          | MINOR CHANGE                                       |           |                              |                              |                    |                              |                    |                              |                    |
|             | CALC   |           |                              |                              | 0.00 %             |                              |                    |                              | 0.00 %             |
|             |  |           | -3.00                        | -3.00                        |                    | 0.00                         |                    |                              |                    |
| 56          | AGGREGATE COMPLIANCE PRICE ADJUSTMENT              |           |                              |                              |                    |                              |                    |                              |                    |
|             | CALC   |           |                              |                              | 0.00 %             |                              |                    |                              | 0.00 %             |
|             |  |           | -2.00                        | -2.00                        |                    | 0.00                         |                    |                              |                    |
| 57          | SPCC PLAN  |           |                              |                              |                    |                              |                    |                              |                    |
|             | L.S.   |           |                              |                              | 3,000.00 %         |                              |                    |                              | -100.00 %          |
|             |  |           | 1,000.00                     | 31,000.00                    | 30,000.00          | 0.00                         |                    |                              |                    |
| 58          | ADA FEATURES SURVEYING                             |           |                              |                              |                    |                              |                    |                              |                    |
|             | L.S.   |           |                              |                              | 278.33 %           |                              |                    |                              | -100.00 %          |
|             |  |           | 3,000.00                     | 11,350.00                    | 8,350.00           | 0.00                         |                    |                              |                    |
| 59          | REIMB. FOR PROTECTED SPECIES MONITORING SUSPENSION |           |                              |                              |                    |                              |                    |                              |                    |
|             | EST.   |           |                              |                              | 0.00 %             |                              |                    |                              | 0.00 %             |
|             |  |           | 50,000.00                    | 50,000.00                    |                    | 0.00                         |                    |                              |                    |
| 60          | PROTECTED SPECIES MONITORING                       |           |                              |                              |                    |                              |                    |                              |                    |
|             | L.S.   |           |                              |                              | -20.00 %           |                              |                    |                              | -100.00 %          |
|             |  |           | 200,000.00                   | 160,000.00                   | -40,000.00         | 0.00                         |                    |                              |                    |
| 61          | PROJECT PARTNERING                                 |           |                              |                              |                    |                              |                    |                              |                    |
|             | CALC   |           |                              |                              | 0.00 %             |                              |                    |                              | 0.00 %             |
|             |  |           | 7,500.00                     | 7,500.00                     |                    | 0.00                         |                    |                              |                    |

DOT\_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 12/03/2024

\*\*\* BID CHECK REPORT \*\*\*

TIME: 09:49

PS&E JOB NO : 19W103 REVISION NO :  
 CONTRACT NO : XE3577 REGION NO : 9  
 VERSION NO : 3 WORK ORDER# : XL6248  
 HWY : SR 104  
 TITLE : SR 104  
 KINGSTON FERRY TERMINAL  
 TRESTLE SEISMIC RETROFIT  
 19W103  
 PROJECT :  
 COUNTY(S) : KITSAP

BIDS OPENED ON : Dec 18 2024  
 AWARDED ON : Dec 26 2024

----- 4TH BIDDER -----  
 ANVIL BUILDERS, INC.  
 1550 PARK AVE  
 EMERYVILLE CA 946083502  
 CONTRACTOR NUMBER : 101295 CONTRACTOR NUMBER : CONTRACTOR NUMBER :

| ITEM NO.            | ITEM DESCRIPTION                              | UNIT MEAS | ENGR'S. EST.                 |                        | % DIFF./ AMT.DIFF. | PRICE PER UNIT/ TOTAL AMOUNT | % DIFF./ AMT.DIFF.    | PRICE PER UNIT/ TOTAL AMOUNT | % DIFF./ AMT.DIFF. |
|---------------------|---|-----------|------------------------------|------------------------|--------------------|------------------------------|-----------------------|------------------------------|--------------------|
|                     |   |           | PRICE PER UNIT/ TOTAL AMOUNT | % DIFF./ AMT.DIFF.     |                    |                              |                       |                              |                    |
| OTHER ITEMS         |   |           |                              |                        |                    |                              |                       |                              |                    |
| 62                  | GENERAL ELECTRICAL                            | L.S.      |                              |                        | 13.68 %            |                              | -100.00 %             |                              |                    |
|                     |   |           | 263,900.00                   | 300,000.00             | 36,100.00          | 0.00                         |                       |                              |                    |
| 63                  | BEACH CLEANUP MITIGATION                      | EST.      |                              |                        | 0.00 %             |                              | 0.00 %                |                              |                    |
|                     |   |           | 100,000.00                   | 100,000.00             |                    | 0.00                         |                       |                              |                    |
| 64                  | RIPRAP TEMPORARY RELOCATON AND REINSTALLATION | L.S.      |                              |                        | 21.62 %            |                              | -100.00 %             |                              |                    |
|                     |   |           | 74,000.00                    | 90,000.00              | 16,000.00          | 0.00                         |                       |                              |                    |
| CONTRACT TOTAL      |   |           | <u>\$11,308,183.50</u>       | <u>\$17,980,124.60</u> | 59.00%             |                              | \$0.00                |                              |                    |
| 4TH BIDDER REJECTED |   |           |                              |                        |                    |                              |                       |                              |                    |
| BASE TOTAL          |   |           | <u>\$11,308,183.50</u>       | <u>\$17,980,124.60</u> | 59.00%             | NO BID THIS ALTERNATE        | NO BID THIS ALTERNATE |                              |                    |
| 4TH BIDDER REJECTED |   |           |                              |                        |                    |                              |                       |                              |                    |