



PS&E JOB NO : 03X300 REVISION NO : 1  
 CONTRACT NO : 006553 REGION NO : 4  
 VERSION NO : 2 WORK ORDER# : XL1637  
 HWY : SR 005  
 TITLE : I-5  
 NORTH KELSO WEIGH STATION  
 03X300  
 PROJECT : NH-0051(253)  
 COUNTY(S) : COWLITZ

BIDS OPENED ON : Apr 30 2003  
 AWARDED ON : May 5 2003

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
ALL CONCRETE SPECIALTIES, INC. 9415 NE 62ND AVE VANCOUVER WA 986659341 CONTRACTOR NUMBER : 100256	TRI-STATE CONSTRUCTION, INC. 320 - 106TH AVE NE 98004-5732 BELLEVUE WA 980093686 CONTRACTOR NUMBER : 829961	MOWAT CONSTRUCTION COMPANY 20210 142ND AVE NE 98072 WOODINVILLE WA 980721330 CONTRACTOR NUMBER : 551010

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
CEMENT CONCRETE PAVEMENT										
9	DELETED ITEM									
	0.0100	EACH	0.0001	0.0000	0.00 %	0.0000	0.00 %	0.0000	0.00 %	0.0000
			0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
10	DELETED ITEM									
	0.0100	EACH	0.0001	0.0000	0.00 %	0.0000	0.00 %	0.0000	0.00 %	0.0000
			0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
EROSION CONTROL AND PLANTING										
11	SILT FENCE									
	643.0000	L.F.	8.0000	5.0000	-37.50 %	3.0000	-62.50 %	8.0000	0.00 %	0.0000
			5,144.00	3,215.00	-1,929.00	1,929.00	-3,215.00	5,144.00	0.00	0.0000
12	ESC LEAD									
	22.0000	DAY	50.0000	130.0000	160.00 %	45.0000	-10.00 %	0.0100	-99.98 %	0.0100
			1,100.00	2,860.00	1,760.00	990.00	-110.00	0.22	-1,099.78	0.22
TRAFFIC										
13	RAISED PAVEMENT MARKER TYPE 1									
	3.4300	HUND	1,000.0000	370.0000	-63.00 %	350.0000	-65.00 %	325.0000	-67.50 %	325.0000
			3,430.00	1,269.10	-2,160.90	1,200.50	-2,229.50	1,114.75	-2,315.25	1,114.75
14	RAISED PAVEMENT MARKER TYPE 2									
	1.1500	HUND	1,200.0000	400.0000	-66.67 %	575.0000	-52.08 %	550.0000	-54.17 %	550.0000
			1,380.00	460.00	-920.00	661.25	-718.75	632.50	-747.50	632.50
15	TEMPORARY PAVEMENT MARKING									
	4564.0000	L.F.	0.3500	0.5500	57.14 %	0.5500	57.14 %	0.5000	42.86 %	0.5000
			1,597.40	2,510.20	912.80	2,510.20	912.80	2,282.00	684.60	2,282.00
16	PROJECT TEMPORARY TRAFFIC CONTROL									
		L.S.			-80.08 %		-46.17 %		-84.62 %	
			65,022.00	12,950.00	-52,072.00	35,000.00	-30,022.00	10,000.00	-55,022.00	10,000.00

PS&E JOB NO : 03X300 REVISION NO : 1  
 CONTRACT NO : 006553 REGION NO : 4  
 VERSION NO : 2 WORK ORDER# : XL1637  
 HWY : SR 005  
 TITLE : I-5  
 NORTH KELSO WEIGH STATION  
 03X300  
 PROJECT : NH-0051(253)  
 COUNTY(S) : COWLITZ

BIDS OPENED ON : Apr 30 2003  
 AWARDED ON : May 5 2003

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
ALL CONCRETE SPECIALTIES, INC. 9415 NE 62ND AVE VANCOUVER WA 986659341 CONTRACTOR NUMBER : 100256	TRI-STATE CONSTRUCTION, INC. 320 - 106TH AVE NE 98004-5732 BELLEVUE WA 980093686 CONTRACTOR NUMBER : 829961	MOWAT CONSTRUCTION COMPANY 20210 142ND AVE NE 98072 WOODINVILLE WA 980721330 CONTRACTOR NUMBER : 551010

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		2ND BIDDER		3RD BIDDER		
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
OTHER ITEMS									
17	ROADSIDE CLEANUP	EST.		0.00 %		0.00 %		0.00 %	
			1,000.00		1,000.00		1,000.00		1,000.00
18	DELETED ITEM	EACH	0.0100	0.00 %	0.0000	0.00 %	0.0000	0.00 %	0.0000
			0.00	0.00	0.00	0.00	0.00	0.00	0.00
19	REIMBURSEMENT FOR THIRD PARTY DAMAGE	EST.		0.00 %		0.00 %		0.00 %	
			5.00		5.00		5.00		5.00
20	MINOR CHANGE	CALC		0.00 %		0.00 %		0.00 %	
			-1.00		-1.00		-1.00		-1.00
21	SPCC PLAN	L.S.		-61.00 %		100.00 %		-90.00 %	
			1,000.00	-610.00	2,000.00	1,000.00	100.00	-900.00	
22	REPLACE CEMENT CONCRETE PANEL	S.Y.	400.0000	-60.00 %	140.0000	-40.00 %	210.0000	-25.71 %	260.0000
			140,000.00	-84,000.00	56,000.00	-56,000.00	84,000.00	-36,000.00	104,000.00
23	RETROFIT DOWEL BARS	EACH	135.0000	19.00 %	119.0000	50.00 %	150.0000	100.00 %	200.0000
			13,500.00	2,565.00	16,065.00	6,750.00	20,250.00	27,000.00	13,500.00
24	SEALING EXISTING CONCRETE RANDOM CRACK	L.F.	36.0000	525.00 %	2.0000	200.00 %	6.0000	400.00 %	10.0000
			72.00	378.00	450.00	144.00	216.00	288.00	360.00
25	SEALING TRAVERSE AND LONGITUDINAL JOINTS	L.F.	1564.0000	160.00 %	2.0000	200.00 %	6.0000	200.00 %	6.0000
			3,128.00	5,004.80	8,132.80	6,256.00	9,384.00	6,256.00	9,384.00
26	PLANING BITUMINOUS PAVEMENT	S.Y.	70.0000	178.57 %	14.0000	42.86 %	20.0000	114.29 %	30.0000
			980.00	1,750.00	2,730.00	420.00	1,400.00	1,120.00	2,100.00

DOT\_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 04/14/2003

\* \* \* BID CHECK REPORT \* \* \*

TIME: 14:25

PS&E JOB NO : 03X300 REVISION NO : 1  
 CONTRACT NO : 006553 REGION NO : 4  
 VERSION NO : 2 WORK ORDER# : XL1637  
 HWY : SR 005  
 TITLE : I-5  
 NORTH KELSO WEIGH STATION  
 03X300  
 PROJECT : NH-0051(253)  
 COUNTY(S) : COWLITZ

BIDS OPENED ON : Apr 30 2003  
 AWARDED ON : May 5 2003

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
ALL CONCRETE SPECIALTIES, INC. 9415 NE 62ND AVE VANCOUVER WA 986659341 CONTRACTOR NUMBER : 100256	TRI-STATE CONSTRUCTION, INC. 320 - 106TH AVE NE 98004-5732 BELLEVUE WA 980093686 CONTRACTOR NUMBER : 829961	MOWAT CONSTRUCTION COMPANY 20210 142ND AVE NE 98072 WOODINVILLE WA 980721330 CONTRACTOR NUMBER : 551010

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		LOW BIDDER		2ND BIDDER		3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
OTHER ITEMS										
27	PAINT LINE									
	1192.0000	L.F.	3.2000	-87.50 %	0.4000	-84.38 %	0.5000	-84.38 %	0.5000	-84.38 %
			3,814.40	-3,337.60	476.80	-3,218.40	596.00	-3,218.40	596.00	-3,218.40
	CONTRACT TOTAL		<u>\$316,607.90</u>	<u>-53.18%</u>	<u>\$148,240.82</u>	<u>-32.06%</u>	<u>\$215,088.95</u>	<u>-32.06%</u>	<u>\$219,220.47</u>	<u>-30.76%</u>
	BASE TOTAL		<u>\$316,607.90</u>	<u>-53.18%</u>	<u>\$148,240.82</u>	<u>-32.06%</u>	<u>\$215,088.95</u>	<u>-32.06%</u>	<u>\$219,220.47</u>	<u>-30.76%</u>