

PS&E JOB NO : 04C506 REVISION NO :  
 CONTRACT NO : 006877 REGION NO : 3  
 VERSION NO : 2 WORK ORDER# : 0L3464  
 HWY : SR ,161  
 TITLE : SR 161  
 204TH STREET E TO  
 176TH STREET E  
 04C506  
 PROJECT :  
 COUNTY(S) : PIERCE

BIDS OPENED ON : Dec 8 2004  
 AWARDED ON : Dec 13 2004

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
SCARSELLA BROS. INC. 19460 84TH AVE S KENT WA 98032-1240 SEATTLE WA 981680697 CONTRACTOR NUMBER : 746000	NORTHWEST CONSTRUCTION, INC. 1408 140TH PL NE SUITE 101 BELLEVUE WA 980073962 CONTRACTOR NUMBER : 100008	ROBISON CONSTRUCTION, INC. 1216 140TH AVE COURT EAST 98390-9656 SUMNER WA 983900370 CONTRACTOR NUMBER : 698405

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.					
PREPARATION									
1	MOBILIZATION	L.S.			70.37 %		0.00 %		96.30 %
			270,000.00	460,000.00	190,000.00	270,000.00	0.00	530,000.00	260,000.00
2	CLEARING AND GRUBBING								
	8.4900	ha	9,000.0000	6,000.0000	-33.33 %	19,000.0000	111.11 %	26,000.0000	188.89 %
			76,410.00	50,940.00	-25,470.00	161,310.00	84,900.00	220,740.00	144,330.00
3	REMOVING DRAINAGE STRUCTURE								
	5.0000	EACH	600.0000	300.0000	-50.00 %	660.0000	10.00 %	265.0000	-55.83 %
			3,000.00	1,500.00	-1,500.00	3,300.00	300.00	1,325.00	-1,675.00
4	REMOVING BITUMINOUS PAVEMENT								
	5380.0000	m2	12.0000	0.0100	-99.92 %	2.4000	-80.00 %	2.8500	-76.25 %
			64,560.00	53.80	-64,506.20	12,912.00	-51,648.00	15,333.00	-49,227.00
5	REMOVING PAINT LINE								
	3000.0000	m	2.0000	1.2500	-37.50 %	1.4000	-30.00 %	0.3000	-85.00 %
			6,000.00	3,750.00	-2,250.00	4,200.00	-1,800.00	900.00	-5,100.00
6	REMOVING MISCELLANEOUS TRAFFIC ITEM								
		L.S.			-25.00 %		-30.00 %		0.00 %
			10,000.00	7,500.00	-2,500.00	7,000.00	-3,000.00	10,000.00	0.00
7	REMOVING CHAIN LINK FENCE								
	1171.2000	m	16.0000	10.0000	-37.50 %	16.5000	3.12 %	15.0000	-6.25 %
			18,739.20	11,712.00	-7,027.20	19,324.80	585.60	17,568.00	-1,171.20
8	REMOVING WIRE FENCE								
	38.0000	m	4.0000	10.0000	150.00 %	11.0000	175.00 %	10.0000	150.00 %
			152.00	380.00	228.00	418.00	266.00	380.00	228.00
GRADING									
9	ROADWAY EXCAVATION INCL. HAUL								
	47930.0000	m3	10.0000	8.3000	-17.00 %	4.4000	-56.00 %	9.5000	-5.00 %
			479,300.00	397,819.00	-81,481.00	210,892.00	-268,408.00	455,335.00	-23,965.00
10	ROADWAY EXCAVATION INCL. HAUL - AREA VERTICAL CURVE								
	25460.0000	m3	23.0000	8.3000	-63.91 %	8.2500	-64.13 %	6.0000	-73.91 %
			585,580.00	211,318.00	-374,262.00	210,045.00	-375,535.00	152,760.00	-432,820.00

PS&E JOB NO : 04C506 REVISION NO :  
 CONTRACT NO : 006877 REGION NO : 3  
 VERSION NO : 2 WORK ORDER# : 0L3464  
 HWY : SR ,161  
 TITLE : SR 161  
 204TH STREET E TO  
 176TH STREET E  
 04C506  
 PROJECT :  
 COUNTY(S) : PIERCE

BIDS OPENED ON : Dec 8 2004  
 AWARDED ON : Dec 13 2004

-----	LOW BIDDER	-----	-----	2ND BIDDER	-----	-----	3RD BIDDER	-----
	SCARSELLA BROS. INC.			NORTHWEST CONSTRUCTION, INC.			ROBISON CONSTRUCTION, INC.	
	19460 84TH AVE S			1408 140TH PL NE			1216 140TH AVE COURT EAST	
	KENT WA 98032-1240			SUITE 101			98390-9656	
	SEATTLE WA 981680697			BELLEVUE WA 980073962			SUMNER WA 983900370	
	CONTRACTOR NUMBER : 746000			CONTRACTOR NUMBER : 100008			CONTRACTOR NUMBER : 698405	

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
GRADING										
11	ROADWAY EXCAVATION INCL. HAUL - AREA POND									
	3850.0000	m3	15.0000	11.3000	-24.67 %	9.5000	-36.67 %	10.5000	-30.00 %	
			57,750.00	43,505.00	-14,245.00	36,575.00	-21,175.00	40,425.00	-17,325.00	
12	ROADWAY EXCAVATION INCL. HAUL - AREA CONTAMINATED SOILS									
	1300.0000	m3	85.0000	72.5000	-14.71 %	100.0000	17.65 %	70.0000	-17.65 %	
			110,500.00	94,250.00	-16,250.00	130,000.00	19,500.00	91,000.00	-19,500.00	
13	PAVEMENT REPAIR EXCAVATION INCL. HAUL									
	10820.0000	m2	30.0000	7.1000	-76.33 %	7.5000	-75.00 %	5.5000	-81.67 %	
			324,600.00	76,822.00	-247,778.00	81,150.00	-243,450.00	59,510.00	-265,090.00	
14	UNSUITABLE FOUNDATION EXCAVATION INCL. HAUL									
	500.0000	m3	15.0000	15.0000	0.00 %	17.0000	13.33 %	18.0000	20.00 %	
			7,500.00	7,500.00	0.00	8,500.00	1,000.00	9,000.00	1,500.00	
15	COMMON BORROW INCL. HAUL									
	4832.0000	t	3.0000	0.0000	-100.00 %	9.5000	216.67 %	9.2500	208.33 %	
			14,496.00	0.00	-14,496.00	45,904.00	31,408.00	44,696.00	30,200.00	
16	SELECT BORROW INCL. HAUL									
	21420.0000	t	8.0000	0.0000	-100.00 %	9.0000	12.50 %	8.5000	6.25 %	
			171,360.00	0.00	-171,360.00	192,780.00	21,420.00	182,070.00	10,710.00	
17	EMBANKMENT COMPACTION									
	11660.0000	m3	4.0000	2.5500	-36.25 %	5.7500	43.75 %	1.0000	-75.00 %	
			46,640.00	29,733.00	-16,907.00	67,045.00	20,405.00	11,660.00	-34,980.00	
DRAINAGE										
18	GRATE INLET TYPE 2									
	9.0000	EACH	2,000.0000	2,000.0000	0.00 %	2,200.0000	10.00 %	1,800.0000	-10.00 %	
			18,000.00	18,000.00	0.00	19,800.00	1,800.00	16,200.00	-1,800.00	
19	QUARRY SPALLS									
	303.0000	m3	50.0000	45.5000	-9.00 %	45.0000	-10.00 %	80.0000	60.00 %	
			15,150.00	13,786.50	-1,363.50	13,635.00	-1,515.00	24,240.00	9,090.00	
20	TAPERED END SECT. WITH TYPE 4 SAFETY BARS 750 MM DIAM.									
	1.0000	EACH	1,000.0000	2,375.0000	137.50 %	2,200.0000	120.00 %	1,950.0000	95.00 %	
			1,000.00	2,375.00	1,375.00	2,200.00	1,200.00	1,950.00	950.00	

PS&E JOB NO : 04C506 REVISION NO :  
 CONTRACT NO : 006877 REGION NO : 3  
 VERSION NO : 2 WORK ORDER# : 0L3464  
 HWY : SR ,161  
 TITLE : SR 161  
 204TH STREET E TO  
 176TH STREET E  
 04C506  
 PROJECT :  
 COUNTY(S) : PIERCE

BIDS OPENED ON : Dec 8 2004  
 AWARDED ON : Dec 13 2004

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
SCARSELLA BROS. INC. 19460 84TH AVE S KENT WA 98032-1240 SEATTLE WA 981680697 CONTRACTOR NUMBER : 746000	NORTHWEST CONSTRUCTION, INC. 1408 140TH PL NE SUITE 101 BELLEVUE WA 980073962 CONTRACTOR NUMBER : 100008	ROBISON CONSTRUCTION, INC. 1216 140TH AVE COURT EAST 98390-9656 SUMNER WA 983900370 CONTRACTOR NUMBER : 698405

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
DRAINAGE										
21	SCHEDULE A CULV. PIPE 300 MM DIAM.									
	5.6000 m		250.0000	72.5000	-71.00 %	64.0000	-74.40 %	240.0000	-4.00 %	
			1,400.00	406.00	-994.00	358.40	-1,041.60	1,344.00	-56.00	
22	CL. V REINF. CONC. CULV. PIPE 450 MM DIAM.									
	379.8000 m		190.0000	146.6500	-22.82 %	118.0000	-37.89 %	125.0000	-34.21 %	
			72,162.00	55,697.67	-16,464.33	44,816.40	-27,345.60	47,475.00	-24,687.00	
STORM SEWER										
23	CATCH BASIN TYPE 1L									
	4.0000 EACH		1,000.0000	900.0000	-10.00 %	925.0000	-7.50 %	1,300.0000	30.00 %	
			4,000.00	3,600.00	-400.00	3,700.00	-300.00	5,200.00	1,200.00	
24	CATCH BASIN TYPE 1									
	10.0000 EACH		1,000.0000	700.0000	-30.00 %	850.0000	-15.00 %	1,300.0000	30.00 %	
			10,000.00	7,000.00	-3,000.00	8,500.00	-1,500.00	13,000.00	3,000.00	
25	CATCH BASIN TYPE 2 1200 MM DIAM.									
	3.0000 EACH		2,000.0000	1,500.0000	-25.00 %	1,650.0000	-17.50 %	2,200.0000	10.00 %	
			6,000.00	4,500.00	-1,500.00	4,950.00	-1,050.00	6,600.00	600.00	
26	CATCH BASIN TYPE 2 1350 MM DIAM.									
	8.0000 EACH		2,000.0000	1,800.0000	-10.00 %	1,900.0000	-5.00 %	2,600.0000	30.00 %	
			16,000.00	14,400.00	-1,600.00	15,200.00	-800.00	20,800.00	4,800.00	
27	CB TYPE 2 1800 MM DIAM. W/FLOW RESTRICTOR-OIL SEPARATOR									
	1.0000 EACH		4,000.0000	4,500.0000	12.50 %	4,800.0000	20.00 %	4,550.0000	13.75 %	
			4,000.00	4,500.00	500.00	4,800.00	800.00	4,550.00	550.00	
28	TESTING STORM SEWER PIPE									
	1190.5000 m		5.0000	5.0000	0.00 %	7.5000	50.00 %	7.0000	40.00 %	
			5,952.50	5,952.50	0.00	8,928.75	2,976.25	8,333.50	2,381.00	
29	PLAIN CONC. STORM SEWER PIPE 300 MM DIAM.									
	110.0000 m		125.0000	115.9000	-7.28 %	80.0000	-36.00 %	105.0000	-16.00 %	
			13,750.00	12,749.00	-1,001.00	8,800.00	-4,950.00	11,550.00	-2,200.00	
30	PLAIN CONC. STORM SEWER PIPE 450 MM DIAM.									
	85.0000 m		125.0000	137.6500	10.12 %	102.0000	-18.40 %	100.0000	-20.00 %	
			10,625.00	11,700.25	1,075.25	8,670.00	-1,955.00	8,500.00	-2,125.00	

PS&E JOB NO : 04C506 REVISION NO :  
 CONTRACT NO : 006877 REGION NO : 3  
 VERSION NO : 2 WORK ORDER# : 0L3464  
 HWY : SR ,161  
 TITLE : SR 161  
 204TH STREET E TO  
 176TH STREET E  
 04C506  
 PROJECT :  
 COUNTY(S) : PIERCE

BIDS OPENED ON : Dec 8 2004  
 AWARDED ON : Dec 13 2004

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
SCARSELLA BROS. INC. 19460 84TH AVE S KENT WA 98032-1240 SEATTLE WA 981680697 CONTRACTOR NUMBER : 746000	NORTHWEST CONSTRUCTION, INC. 1408 140TH PL NE SUITE 101 BELLEVUE WA 980073962 CONTRACTOR NUMBER : 100008	ROBISON CONSTRUCTION, INC. 1216 140TH AVE COURT EAST 98390-9656 SUMNER WA 983900370 CONTRACTOR NUMBER : 698405

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
STORM SEWER										
31	CL. IV REINF. CONC. STORM SEWER PIPE 300 MM DIAM.									
	51.8000 m		125.0000	122.5000	-2.00 %	89.0000	-28.80 %	195.0000	56.00 %	
			6,475.00	6,345.50	-129.50	4,610.20	-1,864.80	10,101.00	3,626.00	
32	CL. IV REINF. CONC. STORM SEWER PIPE 450 MM DIAM.									
	168.2000 m		150.0000	137.6500	-8.23 %	105.0000	-30.00 %	100.0000	-33.33 %	
			25,230.00	23,152.73	-2,077.27	17,661.00	-7,569.00	16,820.00	-8,410.00	
33	CL. IV REINF. CONC. STORM SEWER PIPE 750 MM DIAM.									
	58.0000 m		200.0000	230.0000	15.00 %	211.0000	5.50 %	235.0000	17.50 %	
			11,600.00	13,340.00	1,740.00	12,238.00	638.00	13,630.00	2,030.00	
34	SCHEDULE A STORM SEWER PIPE 300 MM DIAM.									
	579.0000 m		75.0000	72.5000	-3.33 %	64.0000	-14.67 %	100.0000	33.33 %	
			43,425.00	41,977.50	-1,447.50	37,056.00	-6,369.00	57,900.00	14,475.00	
35	SCHEDULE A STORM SEWER PIPE 450 MM DIAM.									
	141.0000 m		75.0000	120.0000	60.00 %	89.0000	18.67 %	160.0000	113.33 %	
			10,575.00	16,920.00	6,345.00	12,549.00	1,974.00	22,560.00	11,985.00	
36	VORTEX WATER ENHANCEMENT SYSTEM									
	L.S.				50.00 %		76.47 %		55.88 %	
			17,000.00	25,500.00	8,500.00	30,000.00	13,000.00	26,500.00	9,500.00	
SURFACING										
37	CRUSHED SURFACING BASE COURSE									
	33226.0000 t		18.0000	11.7500	-34.72 %	15.0000	-16.67 %	12.0000	-33.33 %	
			598,068.00	390,405.50	-207,662.50	498,390.00	-99,678.00	398,712.00	-199,356.00	
LIQUID ASPHALT										
38	ANTI-STRIPPING ADDITIVE									
	EST.				0.00 %		0.00 %		0.00 %	
			40,580.00	40,580.00		40,580.00		40,580.00		

PS&E JOB NO : 04C506 REVISION NO :  
 CONTRACT NO : 006877 REGION NO : 3  
 VERSION NO : 2 WORK ORDER# : 0L3464  
 HWY : SR ,161  
 TITLE : SR 161  
 204TH STREET E TO  
 176TH STREET E  
 04C506  
 PROJECT :  
 COUNTY(S) : PIERCE

BIDS OPENED ON : Dec 8 2004  
 AWARDED ON : Dec 13 2004

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
SCARSELLA BROS. INC. 19460 84TH AVE S KENT WA 98032-1240 SEATTLE WA 981680697 CONTRACTOR NUMBER : 746000	NORTHWEST CONSTRUCTION, INC. 1408 140TH PL NE SUITE 101 BELLEVUE WA 980073962 CONTRACTOR NUMBER : 100008	ROBISON CONSTRUCTION, INC. 1216 140TH AVE COURT EAST 98390-9656 SUMNER WA 983900370 CONTRACTOR NUMBER : 698405

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
HOT MIX ASPHALT										
39	PLANING BITUMINOUS PAVEMENT									
	1840.0000	m2	10.0000	6.0000	-40.00 %	7.0000	-30.00 %	3.0000	-70.00 %	
			18,400.00	11,040.00	-7,360.00	12,880.00	-5,520.00	5,520.00	-12,880.00	
40	HMA FOR PRELEVELING CL. 9.5MM PG 58-22									
	871.0000	t	70.0000	48.0000	-31.43 %	53.0000	-24.29 %	48.0000	-31.43 %	
			60,970.00	41,808.00	-19,162.00	46,163.00	-14,807.00	41,808.00	-19,162.00	
41	HMA FOR PAVEMENT REPAIR CL. 12.5MM PG 58-22									
	5280.0000	t	100.0000	43.0000	-57.00 %	47.5000	-52.50 %	43.0000	-57.00 %	
			528,000.00	227,040.00	-300,960.00	250,800.00	-277,200.00	227,040.00	-300,960.00	
42	HMA CL. 12.5 MM PG 58-22									
	23259.0000	t	41.0000	40.7500	-0.61 %	45.0000	9.76 %	40.7500	-0.61 %	
			953,619.00	947,804.25	-5,814.75	1,046,655.00	93,036.00	947,804.25	-5,814.75	
43	JOB MIX COMPLIANCE PRICE ADJUSTMENT									
	CALC				0.00 %		0.00 %		0.00 %	
			30,800.00	30,800.00		30,800.00		30,800.00		
44	HMA WEDGE CURB CL. 12.5MM PG58-22									
	562.0000	m	13.0000	3.0000	-76.92 %	3.3000	-74.62 %	3.0000	-76.92 %	
			7,306.00	1,686.00	-5,620.00	1,854.60	-5,451.40	1,686.00	-5,620.00	
45	COMPACTION PRICE ADJUSTMENT									
	CALC				0.00 %		0.00 %		0.00 %	
			12,900.00	12,900.00		12,900.00		12,900.00		
46	HMA FOR APPROACH CL. 12.5 MM PG 58-22									
	236.0000	t	80.0000	85.0000	6.25 %	94.0000	17.50 %	100.0000	25.00 %	
			18,880.00	20,060.00	1,180.00	22,184.00	3,304.00	23,600.00	4,720.00	
47	COMMERCIAL HMA									
	236.0000	t	120.0000	60.0000	-50.00 %	66.0000	-45.00 %	100.0000	-16.67 %	
			28,320.00	14,160.00	-14,160.00	15,576.00	-12,744.00	23,600.00	-4,720.00	
48	CYCLIC DENSITY PRICE ADJUSTMENT									
	CALC				0.00 %		0.00 %		0.00 %	
			-2.00	-2.00		-2.00		-2.00		

PS&E JOB NO : 04C506 REVISION NO :  
 CONTRACT NO : 006877 REGION NO : 3  
 VERSION NO : 2 WORK ORDER# : 0L3464  
 HWY : SR ,161  
 TITLE : SR 161  
 204TH STREET E TO  
 176TH STREET E  
 04C506  
 PROJECT :  
 COUNTY(S) : PIERCE

BIDS OPENED ON : Dec 8 2004  
 AWARDED ON : Dec 13 2004

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
SCARSELLA BROS. INC. 19460 84TH AVE S KENT WA 98032-1240 SEATTLE WA 981680697 CONTRACTOR NUMBER : 746000	NORTHWEST CONSTRUCTION, INC. 1408 140TH PL NE SUITE 101 BELLEVUE WA 980073962 CONTRACTOR NUMBER : 100008	ROBISON CONSTRUCTION, INC. 1216 140TH AVE COURT EAST 98390-9656 SUMNER WA 983900370 CONTRACTOR NUMBER : 698405

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
HOT MIX ASPHALT										
49	HMA RAMP									
	1.0000	EACH	400.0000	300.0000	-25.00 %	325.0000	-18.75 %	525.0000	31.25 %	
			400.00	300.00	-100.00	325.00	-75.00	525.00	125.00	
CEMENT CONCRETE PAVEMENT										
50	REPLACE CEMENT CONCRETE PANEL									
	44.6000	m2	1,170.0000	150.0000	-87.18 %	180.0000	-84.62 %	300.0000	-74.36 %	
			52,182.00	6,690.00	-45,492.00	8,028.00	-44,154.00	13,380.00	-38,802.00	
EROSION CONTROL AND PLANTING										
51	ESC LEAD									
	60.0000	DAY	133.0000	200.0000	50.38 %	115.0000	-13.53 %	40.0000	-69.92 %	
			7,980.00	12,000.00	4,020.00	6,900.00	-1,080.00	2,400.00	-5,580.00	
52	SEEDING, FERTILIZING, AND MULCHING									
	6.3400	ha	2,500.0000	2,700.0000	8.00 %	2,400.0000	-4.00 %	2,750.0000	10.00 %	
			15,850.00	17,118.00	1,268.00	15,216.00	-634.00	17,435.00	1,585.00	
53	LIMING									
	6.3400	ha	800.0000	1,900.0000	137.50 %	950.0000	18.75 %	2,000.0000	150.00 %	
			5,072.00	12,046.00	6,974.00	6,023.00	951.00	12,680.00	7,608.00	
54	COMPOST TYPE 1									
	9260.0000	m3	21.0000	29.2500	39.29 %	32.0000	52.38 %	28.0000	33.33 %	
			194,460.00	270,855.00	76,395.00	296,320.00	101,860.00	259,280.00	64,820.00	
55	CHECK DAM									
	34.5000	m	50.0000	50.0000	0.00 %	30.0000	-40.00 %	15.0000	-70.00 %	
			1,725.00	1,725.00	0.00	1,035.00	-690.00	517.50	-1,207.50	
56	STABILIZED CONSTRUCTION ENTRANCE									
	380.0000	m2	15.0000	15.0000	0.00 %	15.0000	0.00 %	10.0000	-33.33 %	
			5,700.00	5,700.00	0.00	5,700.00	0.00	3,800.00	-1,900.00	
57	HIGH VISIBILITY FENCE									
	367.0000	m	6.0000	8.5000	41.67 %	5.5000	-8.33 %	18.0000	200.00 %	
			2,202.00	3,119.50	917.50	2,018.50	-183.50	6,606.00	4,404.00	

PS&E JOB NO : 04C506 REVISION NO :  
 CONTRACT NO : 006877 REGION NO : 3  
 VERSION NO : 2 WORK ORDER# : 0L3464  
 HWY : SR ,161  
 TITLE : SR 161  
 204TH STREET E TO  
 176TH STREET E  
 04C506  
 PROJECT :  
 COUNTY(S) : PIERCE

BIDS OPENED ON : Dec 8 2004  
 AWARDED ON : Dec 13 2004

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
SCARSELLA BROS. INC. 19460 84TH AVE S KENT WA 98032-1240 SEATTLE WA 981680697 CONTRACTOR NUMBER : 746000	NORTHWEST CONSTRUCTION, INC. 1408 140TH PL NE SUITE 101 BELLEVUE WA 980073962 CONTRACTOR NUMBER : 100008	ROBISON CONSTRUCTION, INC. 1216 140TH AVE COURT EAST 98390-9656 SUMNER WA 983900370 CONTRACTOR NUMBER : 698405

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
EROSION CONTROL AND PLANTING									
58	INLET PROTECTION								
	46.0000	EACH	70.0000	75.0000	7.14 %	50.0000	-28.57 %	34.0000	-51.43 %
			3,220.00	3,450.00	230.00	2,300.00	-920.00	1,564.00	-1,656.00
59	STREET CLEANING								
	500.0000	HR	95.0000	115.0000	21.05 %	95.0000	0.00 %	90.0000	-5.26 %
			47,500.00	57,500.00	10,000.00	47,500.00	0.00	45,000.00	-2,500.00
60	COMPOST BERM								
	2242.0000	m	13.0000	8.0000	-38.46 %	24.0000	84.62 %	7.5000	-42.31 %
			29,146.00	17,936.00	-11,210.00	53,808.00	24,662.00	16,815.00	-12,331.00
61	SILT FENCE								
	1828.0000	m	13.0000	12.7500	-1.92 %	11.0000	-15.38 %	12.2500	-5.77 %
			23,764.00	23,307.00	-457.00	20,108.00	-3,656.00	22,393.00	-1,371.00
62	EROSION/WATER POLLUTION CONTROL								
		EST.			0.00 %		0.00 %		0.00 %
			100,000.00	100,000.00		100,000.00		100,000.00	
63	WEED CONTROL								
		EST.			0.00 %		0.00 %		0.00 %
			9,000.00	9,000.00		9,000.00		9,000.00	
64	IMPERMEABLE LINER								
	400.0000	m2	10.0000	15.0000	50.00 %	12.0000	20.00 %	22.0000	120.00 %
			4,000.00	6,000.00	2,000.00	4,800.00	800.00	8,800.00	4,800.00
65	EARTH AND ROCK DIKE								
	15.0000	EACH	250.0000	225.0000	-10.00 %	150.0000	-40.00 %	500.0000	100.00 %
			3,750.00	3,375.00	-375.00	2,250.00	-1,500.00	7,500.00	3,750.00
66	PERMANENT QUARRY SPALL CHECKDAM								
	6.0000	EACH	150.0000	225.0000	50.00 %	250.0000	66.67 %	500.0000	233.33 %
			900.00	1,350.00	450.00	1,500.00	600.00	3,000.00	2,100.00
67	JUTE MATTING								
	1980.0000	m2	2.0000	3.0000	50.00 %	3.0000	50.00 %	4.5000	125.00 %
			3,960.00	5,940.00	1,980.00	5,940.00	1,980.00	8,910.00	4,950.00
68	SEDIMENT POND RISER								
	1.0000	EACH	2,000.0000	1,500.0000	-25.00 %	1,000.0000	-50.00 %	2,200.0000	10.00 %
			2,000.00	1,500.00	-500.00	1,000.00	-1,000.00	2,200.00	200.00

PS&E JOB NO : 04C506 REVISION NO :  
 CONTRACT NO : 006877 REGION NO : 3  
 VERSION NO : 2 WORK ORDER# : 0L3464  
 HWY : SR ,161  
 TITLE : SR 161  
 204TH STREET E TO  
 176TH STREET E  
 04C506  
 PROJECT :  
 COUNTY(S) : PIERCE

BIDS OPENED ON : Dec 8 2004  
 AWARDED ON : Dec 13 2004

-----	LOW BIDDER	-----	-----	2ND BIDDER	-----	-----	3RD BIDDER	-----
	SCARSELLA BROS. INC.			NORTHWEST CONSTRUCTION, INC.			ROBISON CONSTRUCTION, INC.	
	19460 84TH AVE S			1408 140TH PL NE			1216 140TH AVE COURT EAST	
	KENT WA 98032-1240			SUITE 101			98390-9656	
	SEATTLE WA 981680697			BELLEVUE WA 980073962			SUMNER WA 983900370	
	CONTRACTOR NUMBER : 746000			CONTRACTOR NUMBER : 100008			CONTRACTOR NUMBER : 698405	

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
EROSION CONTROL AND PLANTING										
69	TEMPORARY SEDIMENT TRAP									
	4.0000	EACH	1,500.0000	150.0000	-90.00 %	3,000.0000	100.00 %	500.0000	-66.67 %	
			6,000.00	600.00	-5,400.00	12,000.00	6,000.00	2,000.00	-4,000.00	
TRAFFIC										
70	CEMENT CONC. TRAFFIC CURB AND GUTTER									
	504.0000	m	35.0000	38.8500	11.00 %	44.0000	25.71 %	52.0000	48.57 %	
			17,640.00	19,580.40	1,940.40	22,176.00	4,536.00	26,208.00	8,568.00	
71	EXTRUDED CURB									
	348.0000	m	11.5000	11.5000	0.00 %	13.0000	13.04 %	12.0000	4.35 %	
			4,002.00	4,002.00	0.00	4,524.00	522.00	4,176.00	174.00	
72	TYPE A PRECAST TRAFFIC CURB									
	280.0000	m	46.0000	29.5000	-35.87 %	32.0000	-30.43 %	30.0000	-34.78 %	
			12,880.00	8,260.00	-4,620.00	8,960.00	-3,920.00	8,400.00	-4,480.00	
73	BEAM GUARDRAIL TYPE 1									
	194.0000	m	55.0000	66.4500	20.82 %	68.0000	23.64 %	67.0000	21.82 %	
			10,670.00	12,891.30	2,221.30	13,192.00	2,522.00	12,998.00	2,328.00	
74	BEAM GUARDRAIL FLARED TERMINAL									
	1.0000	EACH	2,000.0000	1,840.0000	-8.00 %	2,600.0000	30.00 %	1,900.0000	-5.00 %	
			2,000.00	1,840.00	-160.00	2,600.00	600.00	1,900.00	-100.00	
75	BEAM GUARDRAIL BURIED TERMINAL TYPE 1									
	1.0000	EACH	600.0000	630.0000	5.00 %	1,750.0000	191.67 %	640.0000	6.67 %	
			600.00	630.00	30.00	1,750.00	1,150.00	640.00	40.00	
76	FLEXIBLE GUIDE POST									
	102.0000	EACH	34.0000	22.0000	-35.29 %	27.0000	-20.59 %	22.0000	-35.29 %	
			3,468.00	2,244.00	-1,224.00	2,754.00	-714.00	2,244.00	-1,224.00	
77	PAINT LINE									
	24500.0000	m	1.0000	0.3200	-68.00 %	0.3500	-65.00 %	0.3300	-67.00 %	
			24,500.00	7,840.00	-16,660.00	8,575.00	-15,925.00	8,085.00	-16,415.00	
78	PLASTIC LINE									
	260.0000	m	4.0000	4.0000	0.00 %	4.4000	10.00 %	4.0000	0.00 %	
			1,040.00	1,040.00	0.00	1,144.00	104.00	1,040.00	0.00	



PS&E JOB NO : 04C506 REVISION NO :  
 CONTRACT NO : 006877 REGION NO : 3  
 VERSION NO : 2 WORK ORDER# : 0L3464  
 HWY : SR ,161  
 TITLE : SR 161  
 204TH STREET E TO  
 176TH STREET E  
 04C506  
 PROJECT :  
 COUNTY(S) : PIERCE

BIDS OPENED ON : Dec 8 2004  
 AWARDED ON : Dec 13 2004

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
SCARSELLA BROS. INC. 19460 84TH AVE S KENT WA 98032-1240 SEATTLE WA 981680697 CONTRACTOR NUMBER : 746000	NORTHWEST CONSTRUCTION, INC. 1408 140TH PL NE SUITE 101 BELLEVUE WA 980073962 CONTRACTOR NUMBER : 100008	ROBISON CONSTRUCTION, INC. 1216 140TH AVE COURT EAST 98390-9656 SUMNER WA 983900370 CONTRACTOR NUMBER : 698405

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
TRAFFIC										
79	PAINTED WIDE LINE									
	458.0000	m	1.0000	1.0000	0.00 %	1.1000	10.00 %	1.0000	0.00 %	
			458.00	458.00	0.00	503.80	45.80	458.00	0.00	
80	PLASTIC WIDE LINE									
	1708.0000	m	9.0000	3.5000	-61.11 %	3.8500	-57.22 %	3.5000	-61.11 %	
			15,372.00	5,978.00	-9,394.00	6,575.80	-8,796.20	5,978.00	-9,394.00	
81	PLASTIC CROSSWALK LINE									
	131.0000	m2	20.0000	19.0000	-5.00 %	21.0000	5.00 %	19.0000	-5.00 %	
			2,620.00	2,489.00	-131.00	2,751.00	131.00	2,489.00	-131.00	
82	PLASTIC STOP LINE									
	277.0000	m	20.0000	11.0000	-45.00 %	12.0000	-40.00 %	11.0000	-45.00 %	
			5,540.00	3,047.00	-2,493.00	3,324.00	-2,216.00	3,047.00	-2,493.00	
83	PLASTIC TRAFFIC ARROW									
	97.0000	EACH	60.0000	65.0000	8.33 %	72.0000	20.00 %	65.0000	8.33 %	
			5,820.00	6,305.00	485.00	6,984.00	1,164.00	6,305.00	485.00	
84	PLASTIC TRAFFIC LETTER									
	96.0000	EACH	50.0000	28.0000	-44.00 %	31.0000	-38.00 %	28.0000	-44.00 %	
			4,800.00	2,688.00	-2,112.00	2,976.00	-1,824.00	2,688.00	-2,112.00	
85	PLASTIC DRAINAGE MARKING									
	28.0000	EACH	20.0000	11.0000	-45.00 %	12.0000	-40.00 %	11.0000	-45.00 %	
			560.00	308.00	-252.00	336.00	-224.00	308.00	-252.00	
86	PLASTIC JUNCTION BOX MARKING									
	62.0000	EACH	20.0000	11.0000	-45.00 %	12.0000	-40.00 %	11.0000	-45.00 %	
			1,240.00	682.00	-558.00	744.00	-496.00	682.00	-558.00	
87	RAISED PAVEMENT MARKER TYPE 1									
	12.0400	HUND	200.0000	169.0000	-15.50 %	185.0000	-7.50 %	169.0000	-15.50 %	
			2,408.00	2,034.76	-373.24	2,227.40	-180.60	2,034.76	-373.24	
88	RAISED PAVEMENT MARKER TYPE 2									
	9.7900	HUND	370.0000	320.0000	-13.51 %	350.0000	-5.41 %	320.0000	-13.51 %	
			3,622.30	3,132.80	-489.50	3,426.50	-195.80	3,132.80	-489.50	
89	TEMPORARY PAVEMENT MARKING									
	12000.0000	m	0.4000	0.3000	-25.00 %	0.5500	37.50 %	0.3000	-25.00 %	
			4,800.00	3,600.00	-1,200.00	6,600.00	1,800.00	3,600.00	-1,200.00	

PS&E JOB NO : 04C506 REVISION NO :  
 CONTRACT NO : 006877 REGION NO : 3  
 VERSION NO : 2 WORK ORDER# : 0L3464  
 HWY : SR ,161  
 TITLE : SR 161  
 204TH STREET E TO  
 176TH STREET E  
 04C506  
 PROJECT :  
 COUNTY(S) : PIERCE

BIDS OPENED ON : Dec 8 2004  
 AWARDED ON : Dec 13 2004

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
SCARSELLA BROS. INC. 19460 84TH AVE S KENT WA 98032-1240 SEATTLE WA 981680697 CONTRACTOR NUMBER : 746000	NORTHWEST CONSTRUCTION, INC. 1408 140TH PL NE SUITE 101 BELLEVUE WA 980073962 CONTRACTOR NUMBER : 100008	ROBISON CONSTRUCTION, INC. 1216 140TH AVE COURT EAST 98390-9656 SUMNER WA 983900370 CONTRACTOR NUMBER : 698405

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
TRAFFIC										
90	PERMANENT SIGNING	L.S.			23.97 %			180.99 %		23.97 %
			12,100.00	15,000.00	2,900.00	34,000.00	21,900.00	15,000.00	2,900.00	
91	ILLUMINATION SYSTEM COUNTY DUMP RD.	L.S.			18.53 %			18.53 %		20.69 %
			23,200.00	27,500.00	4,300.00	27,500.00	4,300.00	28,000.00	4,800.00	
92	TRAFFIC SIGNAL SYSTEM 176TH ST	L.S.			14.83 %			16.80 %		27.95 %
			152,400.00	175,000.00	22,600.00	178,000.00	25,600.00	195,000.00	42,600.00	
93	TRAFFIC SIGNAL SYSTEM 187TH ST	L.S.			9.89 %			20.88 %		9.89 %
			9,100.00	10,000.00	900.00	11,000.00	1,900.00	10,000.00	900.00	
94	TRAFFIC SIGNAL SYSTEM 194TH ST	L.S.			-34.37 %			-33.17 %		-40.33 %
			41,900.00	27,500.00	-14,400.00	28,000.00	-13,900.00	25,000.00	-16,900.00	
95	TRAFFIC SIGNAL SYSTEM 200TH ST	L.S.			-8.57 %			-8.05 %		-16.41 %
			191,400.00	175,000.00	-16,400.00	176,000.00	-15,400.00	160,000.00	-31,400.00	
96	CONDUIT SYSTEM	L.S.			-20.63 %			-12.70 %		-20.63 %
			12,600.00	10,000.00	-2,600.00	11,000.00	-1,600.00	10,000.00	-2,600.00	
97	SEQUENTIAL ARROW SIGN	HR	4.0000	3.0000	-25.00 %	3.5000	-12.50 %	4.0000	0.00 %	
	1100.0000		4,400.00	3,300.00	-1,100.00	3,850.00	-550.00	4,400.00	0.00	
98	PORTABLE CHANGEABLE MESSAGE SIGN	EACH	4,100.0000	15,000.0000	265.85 %	9,500.0000	131.71 %	7,000.0000	70.73 %	
	2.0000		8,200.00	30,000.00	21,800.00	19,000.00	10,800.00	14,000.00	5,800.00	
99	OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN	HR	6.0000	8.0000	33.33 %	10.0000	66.67 %	2.0000	-66.67 %	
	2880.0000		17,280.00	23,040.00	5,760.00	28,800.00	11,520.00	5,760.00	-11,520.00	
100	OTHER TEMPORARY TRAFFIC CONTROL	L.S.			49.70 %			79.64 %		-7.19 %
			16,700.00	25,000.00	8,300.00	30,000.00	13,300.00	15,500.00	-1,200.00	

PS&E JOB NO : 04C506 REVISION NO :  
 CONTRACT NO : 006877 REGION NO : 3  
 VERSION NO : 2 WORK ORDER# : 0L3464  
 HWY : SR ,161  
 TITLE : SR 161  
 204TH STREET E TO  
 176TH STREET E  
 04C506  
 PROJECT :  
 COUNTY(S) : PIERCE

BIDS OPENED ON : Dec 8 2004  
 AWARDED ON : Dec 13 2004

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
SCARSELLA BROS. INC. 19460 84TH AVE S KENT WA 98032-1240 SEATTLE WA 981680697 CONTRACTOR NUMBER : 746000	NORTHWEST CONSTRUCTION, INC. 1408 140TH PL NE SUITE 101 BELLEVUE WA 980073962 CONTRACTOR NUMBER : 100008	ROBISON CONSTRUCTION, INC. 1216 140TH AVE COURT EAST 98390-9656 SUMNER WA 983900370 CONTRACTOR NUMBER : 698405

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/		% DIFF./ AMT.DIFF.	PRICE PER UNIT/	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
TRAFFIC										
101	FLAGGERS AND SPOTTERS 2200.0000	HR	35.0000 77,000.00	41.0000 90,200.00	17.14 % 13,200.00	36.5000 80,300.00	4.29 % 3,300.00	40.0000 88,000.00	14.29 % 11,000.00	
102	OTHER TRAFFIC CONTROL LABOR 1100.0000	HR	35.0000 38,500.00	41.0000 45,100.00	17.14 % 6,600.00	36.5000 40,150.00	4.29 % 1,650.00	40.0000 44,000.00	14.29 % 5,500.00	
103	TRAFFIC CONTROL SUPERVISOR L.S.		58,000.00	72,000.00	24.14 % 14,000.00	10,000.00	-82.76 % -48,000.00	6,000.00	-89.66 % -52,000.00	
104	CONSTRUCTION SIGNS CLASS A 117.0000	m2	175.0000 20,475.00	185.0000 21,645.00	5.71 % 1,170.00	175.0000 20,475.00	0.00 % 0.00	165.0000 19,305.00	-5.71 % -1,170.00	
OTHER ITEMS										
105	STRUCTURE EXCAVATION CLASS B INCL. HAUL 2860.0000	m3	6.0000 17,160.00	4.0000 11,440.00	-33.33 % -5,720.00	2.5000 7,150.00	-58.33 % -10,010.00	1.0000 2,860.00	-83.33 % -14,300.00	
106	SHORING OR EXTRA EXCAVATION CLASS B 890.0000	m2	10.0000 8,900.00	3.2500 2,892.50	-67.50 % -6,007.50	15.0000 13,350.00	50.00 % 4,450.00	1.0000 890.00	-90.00 % -8,010.00	
107	GRAVEL BACKFILL FOR PIPE ZONE BEDDING 1270.0000	m3	25.0000 31,750.00	20.0000 25,400.00	-20.00 % -6,350.00	25.0000 31,750.00	0.00 % 0.00	18.0000 22,860.00	-28.00 % -8,890.00	
108	WATER 1900.0000	m3	11.0000 20,900.00	7.5000 14,250.00	-31.82 % -6,650.00	8.0000 15,200.00	-27.27 % -5,700.00	20.0000 38,000.00	81.82 % 17,100.00	
109	PLUGGING EXISTING PIPE 2.0000	EACH	350.0000 700.00	250.0000 500.00	-28.57 % -200.00	150.0000 300.00	-57.14 % -400.00	150.0000 300.00	-57.14 % -400.00	
110	ROADWAY SURVEYING L.S.		125,000.00	100,000.00	-20.00 % -25,000.00	110,000.00	-12.00 % -15,000.00	100,000.00	-20.00 % -25,000.00	

PS&E JOB NO : 04C506 REVISION NO :  
 CONTRACT NO : 006877 REGION NO : 3  
 VERSION NO : 2 WORK ORDER# : 0L3464  
 HWY : SR ,161  
 TITLE : SR 161  
 204TH STREET E TO  
 176TH STREET E  
 04C506  
 PROJECT :  
 COUNTY(S) : PIERCE

BIDS OPENED ON : Dec 8 2004  
 AWARDED ON : Dec 13 2004

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
SCARSELLA BROS. INC. 19460 84TH AVE S KENT WA 98032-1240 SEATTLE WA 981680697 CONTRACTOR NUMBER : 746000	NORTHWEST CONSTRUCTION, INC. 1408 140TH PL NE SUITE 101 BELLEVUE WA 980073962 CONTRACTOR NUMBER : 100008	ROBISON CONSTRUCTION, INC. 1216 140TH AVE COURT EAST 98390-9656 SUMNER WA 983900370 CONTRACTOR NUMBER : 698405

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
OTHER ITEMS										
111	ADJUST MONUMENT CASE AND COVER									
	5.0000 EACH		240.0000	150.0000	-37.50 %	200.0000	-16.67 %	260.0000	8.33 %	
			1,200.00	750.00	-450.00	1,000.00	-200.00	1,300.00	100.00	
112	CEMENT CONC. SIDEWALK RAMP TYPE 1A									
	5.0000 EACH		450.0000	810.0000	80.00 %	1,500.0000	233.33 %	1,000.0000	122.22 %	
			2,250.00	4,050.00	1,800.00	7,500.00	5,250.00	5,000.00	2,750.00	
113	CEMENT CONC. SIDEWALK RAMP TYPE 2A									
	2.0000 EACH		450.0000	810.0000	80.00 %	1,650.0000	266.67 %	1,250.0000	177.78 %	
			900.00	1,620.00	720.00	3,300.00	2,400.00	2,500.00	1,600.00	
114	CEMENT CONC. SIDEWALK									
	930.0000 m2		35.0000	27.5000	-21.43 %	33.0000	-5.71 %	39.0000	11.43 %	
			32,550.00	25,575.00	-6,975.00	30,690.00	-1,860.00	36,270.00	3,720.00	
115	BUS PULLOUT CONC. PAD									
	6.0000 EACH		1,500.0000	1,250.0000	-16.67 %	825.0000	-45.00 %	2,500.0000	66.67 %	
			9,000.00	7,500.00	-1,500.00	4,950.00	-4,050.00	15,000.00	6,000.00	
116	CHAIN LINK FENCE TYPE 1									
	43.1000 m		60.0000	57.5000	-4.17 %	56.0000	-6.67 %	51.0000	-15.00 %	
			2,586.00	2,478.25	-107.75	2,413.60	-172.40	2,198.10	-387.90	
117	END, GATE, CORNER, AND PULL POST FOR CHAIN LINK FENCE									
	7.0000 EACH		250.0000	200.0000	-20.00 %	195.0000	-22.00 %	175.0000	-30.00 %	
			1,750.00	1,400.00	-350.00	1,365.00	-385.00	1,225.00	-525.00	
118	DOUBLE 4.3 M CHAIN LINK GATE									
	1.0000 EACH		800.0000	1,000.0000	25.00 %	850.0000	6.25 %	790.0000	-1.25 %	
			800.00	1,000.00	200.00	850.00	50.00	790.00	-10.00	
119	VINYL COATED CHAIN LINK FENCE TYPE 3									
	606.3000 m		32.0000	47.5000	48.44 %	50.0000	56.25 %	45.0000	40.62 %	
			19,401.60	28,799.25	9,397.65	30,315.00	10,913.40	27,283.50	7,881.90	
120	VINYL COATED END, CORNER, AND PULL POST FOR CHAIN LINK									
	24.0000 EACH		180.0000	215.0000	19.44 %	220.0000	22.22 %	195.0000	8.33 %	
			4,320.00	5,160.00	840.00	5,280.00	960.00	4,680.00	360.00	
121	DOUBLE 4.3 M VINYL COATED CHAIN LINK GATE									
	3.0000 EACH		600.0000	1,250.0000	108.33 %	1,250.0000	108.33 %	1,100.0000	83.33 %	
			1,800.00	3,750.00	1,950.00	3,750.00	1,950.00	3,300.00	1,500.00	

PS&E JOB NO : 04C506 REVISION NO :  
 CONTRACT NO : 006877 REGION NO : 3  
 VERSION NO : 2 WORK ORDER# : 0L3464  
 HWY : SR ,161  
 TITLE : SR 161  
 204TH STREET E TO  
 176TH STREET E  
 04C506  
 PROJECT :  
 COUNTY(S) : PIERCE

BIDS OPENED ON : Dec 8 2004  
 AWARDED ON : Dec 13 2004

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
SCARSELLA BROS. INC. 19460 84TH AVE S KENT WA 98032-1240 SEATTLE WA 981680697 CONTRACTOR NUMBER : 746000	NORTHWEST CONSTRUCTION, INC. 1408 140TH PL NE SUITE 101 BELLEVUE WA 980073962 CONTRACTOR NUMBER : 100008	ROBISON CONSTRUCTION, INC. 1216 140TH AVE COURT EAST 98390-9656 SUMNER WA 983900370 CONTRACTOR NUMBER : 698405

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
OTHER ITEMS										
122	POND MARKER									
	6.0000	EACH	125.0000	200.0000	60.00 %	125.0000	0.00 %	500.0000	300.00 %	
			750.00	1,200.00	450.00	750.00	0.00	3,000.00	2,250.00	
123	ADJUST INLET									
	10.0000	EACH	400.0000	300.0000	-25.00 %	625.0000	56.25 %	300.0000	-25.00 %	
			4,000.00	3,000.00	-1,000.00	6,250.00	2,250.00	3,000.00	-1,000.00	
124	CONNECTION TO DRAINAGE STRUCTURE									
	8.0000	EACH	367.0000	400.0000	8.99 %	1,400.0000	281.47 %	1,000.0000	172.48 %	
			2,936.00	3,200.00	264.00	11,200.00	8,264.00	8,000.00	5,064.00	
125	ADJUST MANHOLE									
	20.0000	EACH	1,019.0000	1,000.0000	-1.86 %	825.0000	-19.04 %	400.0000	-60.75 %	
			20,380.00	20,000.00	-380.00	16,500.00	-3,880.00	8,000.00	-12,380.00	
126	LOCKING SOLID METAL COVER AND FRAME FOR CATCH BASIN									
	1.0000	EACH	250.0000	250.0000	0.00 %	200.0000	-20.00 %	150.0000	-40.00 %	
			250.00	250.00	0.00	200.00	-50.00	150.00	-100.00	
127	ADJUST JUNCTION BOX									
	6.0000	EACH	300.0000	300.0000	0.00 %	425.0000	41.67 %	400.0000	33.33 %	
			1,800.00	1,800.00	0.00	2,550.00	750.00	2,400.00	600.00	
128	FORCE ACCOUNT CLEANING EXISTING DRAINAGE	EST.			0.00 %		0.00 %		0.00 %	
			3,000.00	3,000.00		3,000.00		3,000.00		
129	FORCE ACCOUNT REMOVING INFILTRATION POND SEDIMENT	EST.			0.00 %		0.00 %		0.00 %	
			5,000.00	5,000.00		5,000.00		5,000.00		
130	ROADSIDE CLEANUP	EST.			0.00 %		0.00 %		0.00 %	
			10,000.00	10,000.00		10,000.00		10,000.00		
131	TRIMMING AND CLEANUP	L.S.			-25.00 %		-50.00 %		-92.50 %	
			10,000.00	7,500.00	-2,500.00	5,000.00	-5,000.00	750.00	-9,250.00	
132	REIMBURSEMENT FOR THIRD PARTY DAMAGE	EST.			0.00 %		0.00 %		0.00 %	
			5.00	5.00		5.00		5.00		

PS&E JOB NO : 04C506 REVISION NO :  
 CONTRACT NO : 006877 REGION NO : 3  
 VERSION NO : 2 WORK ORDER# : 0L3464  
 HWY : SR ,161  
 TITLE : SR 161  
 204TH STREET E TO  
 176TH STREET E  
 04C506  
 PROJECT :  
 COUNTY(S) : PIERCE

BIDS OPENED ON : Dec 8 2004  
 AWARDED ON : Dec 13 2004

-----	LOW BIDDER	-----	-----	2ND BIDDER	-----	-----	3RD BIDDER	-----
	SCARSELLA BROS. INC.			NORTHWEST CONSTRUCTION, INC.			ROBISON CONSTRUCTION, INC.	
	19460 84TH AVE S			1408 140TH PL NE			1216 140TH AVE COURT EAST	
	KENT WA 98032-1240			SUITE 101			98390-9656	
	SEATTLE WA 981680697			BELLEVUE WA 980073962			SUMNER WA 983900370	
	CONTRACTOR NUMBER : 746000			CONTRACTOR NUMBER : 100008			CONTRACTOR NUMBER : 698405	

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		
OTHER ITEMS									
133	MINOR CHANGE								
		CALC			0.00 %			0.00 %	0.00 %
			-2.00	-2.00		-2.00		-2.00	
134	AGGREGATE COMPLIANCE PRICE ADJUSTMENT								
		CALC			0.00 %			0.00 %	0.00 %
			6,000.00	6,000.00		6,000.00		6,000.00	
135	SPCC PLAN								
		L.S.			50.00 %			75.00 %	150.00 %
			1,000.00	1,500.00	500.00	1,750.00	750.00	2,500.00	1,500.00
136	FIELD OFFICE BUILDING								
		L.S.			-20.00 %			20.00 %	-33.33 %
			15,000.00	12,000.00	-3,000.00	18,000.00	3,000.00	10,000.00	-5,000.00
137	CONSTRUCTION GEOTEXTILE FOR SOIL STABILIZATION								
	1005.0000	m2	2.5000	3.0000	20.00 %	1.2500	-50.00 %	6.0000	140.00 %
			2,512.50	3,015.00	502.50	1,256.25	-1,256.25	6,030.00	3,517.50
138	MAILBOX SUPPORT TYPE 1								
	23.0000	EACH	350.0000	200.0000	-42.86 %	220.0000	-37.14 %	100.0000	-71.43 %
			8,050.00	4,600.00	-3,450.00	5,060.00	-2,990.00	2,300.00	-5,750.00
139	MAILBOX SUPPORT TYPE 2								
	2.0000	EACH	500.0000	600.0000	20.00 %	600.0000	20.00 %	100.0000	-80.00 %
			1,000.00	1,200.00	200.00	1,200.00	200.00	200.00	-800.00
CONTRACT TOTAL			\$6,535,528.10	\$5,135,646.96	-21.42 %	\$5,463,462.00	-16.40 %	\$5,528,977.41	-15.40 %
BASE TOTAL			\$6,535,528.10	\$5,135,646.96	-21.42 %	\$5,463,462.00	-16.40 %	\$5,528,977.41	-15.40 %

PS&E JOB NO : 04C506 REVISION NO :  
 CONTRACT NO : 006877 REGION NO : 3  
 VERSION NO : 2 WORK ORDER# : 0L3464  
 HWY : SR ,161  
 TITLE : SR 161  
 204TH STREET E TO  
 176TH STREET E  
 04C506  
 PROJECT :  
 COUNTY(S) : PIERCE

BIDS OPENED ON : Dec 8 2004  
 AWARDED ON : Dec 13 2004

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
SCI INFRASTRUCTURE, LLC 2825 SOUTH 154TH STREET SEATTLE WA 981882099 CONTRACTOR NUMBER : 753245	ICON MATERIALS, A DIVISION OF 6819 S 228TH ST KENT, WA 98032-2961 TUKWILA WA 981382050 CONTRACTOR NUMBER : 755000	TUCCI & SONS, INC. 4224 WALLER RD E TACOMA WA 984431099 CONTRACTOR NUMBER : 832800

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
PREPARATION										
1	MOBILIZATION	L.S.			-52.59 %			20.28 %		-81.85 %
			270,000.00	128,000.00	-142,000.00	324,750.00	54,750.00	49,000.00	-221,000.00	
2	CLEARING AND GRUBBING									
	8.4900	ha	9,000.0000	9,850.0000	9.44 %	13,000.0000	44.44 %	7,735.0000	-14.06 %	
			76,410.00	83,626.50	7,216.50	110,370.00	33,960.00	65,670.15	-10,739.85	
3	REMOVING DRAINAGE STRUCTURE									
	5.0000	EACH	600.0000	425.0000	-29.17 %	1,700.0000	183.33 %	1,000.0000	66.67 %	
			3,000.00	2,125.00	-875.00	8,500.00	5,500.00	5,000.00	2,000.00	
4	REMOVING BITUMINOUS PAVEMENT									
	5380.0000	m2	12.0000	5.0000	-58.33 %	2.2000	-81.67 %	2.1500	-82.08 %	
			64,560.00	26,900.00	-37,660.00	11,836.00	-52,724.00	11,567.00	-52,993.00	
5	REMOVING PAINT LINE									
	3000.0000	m	2.0000	1.0500	-47.50 %	1.3000	-35.00 %	0.9000	-55.00 %	
			6,000.00	3,150.00	-2,850.00	3,900.00	-2,100.00	2,700.00	-3,300.00	
6	REMOVING MISCELLANEOUS TRAFFIC ITEM									
		L.S.			-35.00 %		-74.00 %		-30.00 %	
			10,000.00	6,500.00	-3,500.00	2,600.00	-7,400.00	7,000.00	-3,000.00	
7	REMOVING CHAIN LINK FENCE									
	1171.2000	m	16.0000	7.7500	-51.56 %	16.2500	1.56 %	12.8500	-19.69 %	
			18,739.20	9,076.80	-9,662.40	19,032.00	292.80	15,049.92	-3,689.28	
8	REMOVING WIRE FENCE									
	38.0000	m	4.0000	8.0000	100.00 %	15.0000	275.00 %	10.0000	150.00 %	
			152.00	304.00	152.00	570.00	418.00	380.00	228.00	
GRADING										
9	ROADWAY EXCAVATION INCL. HAUL									
	47930.0000	m3	10.0000	12.0000	20.00 %	7.0000	-30.00 %	15.3000	53.00 %	
			479,300.00	575,160.00	95,860.00	335,510.00	-143,790.00	733,329.00	254,029.00	
10	ROADWAY EXCAVATION INCL. HAUL - AREA VERTICAL CURVE									
	25460.0000	m3	23.0000	12.7500	-44.57 %	7.0000	-69.57 %	13.5000	-41.30 %	
			585,580.00	324,615.00	-260,965.00	178,220.00	-407,360.00	343,710.00	-241,870.00	

PS&E JOB NO : 04C506 REVISION NO :  
 CONTRACT NO : 006877 REGION NO : 3  
 VERSION NO : 2 WORK ORDER# : 0L3464  
 HWY : SR ,161  
 TITLE : SR 161  
 204TH STREET E TO  
 176TH STREET E  
 04C506  
 PROJECT :  
 COUNTY(S) : PIERCE

BIDS OPENED ON : Dec 8 2004  
 AWARDED ON : Dec 13 2004

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
SCI INFRASTRUCTURE, LLC 2825 SOUTH 154TH STREET SEATTLE WA 981882099 CONTRACTOR NUMBER : 753245	ICON MATERIALS, A DIVISION OF 6819 S 228TH ST KENT, WA 98032-2961 TUKWILA WA 981382050 CONTRACTOR NUMBER : 755000	TUCCI & SONS, INC. 4224 WALLER RD E TACOMA WA 984431099 CONTRACTOR NUMBER : 832800

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
GRADING										
11	ROADWAY EXCAVATION INCL. HAUL - AREA POND									
	3850.0000	m3	15.0000	14.0000	-6.67 %	11.0000	-26.67 %	18.5000	23.33 %	
			57,750.00	53,900.00	-3,850.00	42,350.00	-15,400.00	71,225.00	13,475.00	
12	ROADWAY EXCAVATION INCL. HAUL - AREA CONTAMINATED SOILS									
	1300.0000	m3	85.0000	90.0000	5.88 %	85.0000	0.00 %	80.0000	-5.88 %	
			110,500.00	117,000.00	6,500.00	110,500.00	0.00	104,000.00	-6,500.00	
13	PAVEMENT REPAIR EXCAVATION INCL. HAUL									
	10820.0000	m2	30.0000	7.2000	-76.00 %	11.0000	-63.33 %	8.0000	-73.33 %	
			324,600.00	77,904.00	-246,696.00	119,020.00	-205,580.00	86,560.00	-238,040.00	
14	UNSUITABLE FOUNDATION EXCAVATION INCL. HAUL									
	500.0000	m3	15.0000	10.0000	-33.33 %	10.0000	-33.33 %	24.3000	62.00 %	
			7,500.00	5,000.00	-2,500.00	5,000.00	-2,500.00	12,150.00	4,650.00	
15	COMMON BORROW INCL. HAUL									
	4832.0000	t	3.0000	1.0000	-66.67 %	13.0000	333.33 %	10.2000	240.00 %	
			14,496.00	4,832.00	-9,664.00	62,816.00	48,320.00	49,286.40	34,790.40	
16	SELECT BORROW INCL. HAUL									
	21420.0000	t	8.0000	1.0000	-87.50 %	11.0000	37.50 %	12.0500	50.63 %	
			171,360.00	21,420.00	-149,940.00	235,620.00	64,260.00	258,111.00	86,751.00	
17	EMBANKMENT COMPACTION									
	11660.0000	m3	4.0000	16.5000	312.50 %	3.0000	-25.00 %	1.0000	-75.00 %	
			46,640.00	192,390.00	145,750.00	34,980.00	-11,660.00	11,660.00	-34,980.00	
DRAINAGE										
18	GRATE INLET TYPE 2									
	9.0000	EACH	2,000.0000	2,340.0000	17.00 %	1,890.0000	-5.50 %	2,000.0000	0.00 %	
			18,000.00	21,060.00	3,060.00	17,010.00	-990.00	18,000.00	0.00	
19	QUARRY SPALLS									
	303.0000	m3	50.0000	50.0000	0.00 %	48.0000	-4.00 %	90.0000	80.00 %	
			15,150.00	15,150.00	0.00	14,544.00	-606.00	27,270.00	12,120.00	
20	TAPERED END SECT. WITH TYPE 4 SAFETY BARS 750 MM DIAM.									
	1.0000	EACH	1,000.0000	2,250.0000	125.00 %	3,175.0000	217.50 %	2,500.0000	150.00 %	
			1,000.00	2,250.00	1,250.00	3,175.00	2,175.00	2,500.00	1,500.00	



PS&E JOB NO : 04C506 REVISION NO :  
 CONTRACT NO : 006877 REGION NO : 3  
 VERSION NO : 2 WORK ORDER# : 0L3464  
 HWY : SR ,161  
 TITLE : SR 161  
 204TH STREET E TO  
 176TH STREET E  
 04C506  
 PROJECT :  
 COUNTY(S) : PIERCE

BIDS OPENED ON : Dec 8 2004  
 AWARDED ON : Dec 13 2004

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
SCI INFRASTRUCTURE, LLC 2825 SOUTH 154TH STREET SEATTLE WA 981882099 CONTRACTOR NUMBER : 753245	ICON MATERIALS, A DIVISION OF 6819 S 228TH ST KENT, WA 98032-2961 TUKWILA WA 981382050 CONTRACTOR NUMBER : 755000	TUCCI & SONS, INC. 4224 WALLER RD E TACOMA WA 984431099 CONTRACTOR NUMBER : 832800

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	4TH BIDDER		% DIFF./ AMT.DIFF.	6TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
DRAINAGE										
21	SCHEDULE A CULV. PIPE 300 MM DIAM.									
	5.6000	m	250.0000	75.0000	-70.00 %	108.0000	-56.80 %	120.0000	-52.00 %	
			1,400.00	420.00	-980.00	604.80	-795.20	672.00	-728.00	
22	CL. V REINF. CONC. CULV. PIPE 450 MM DIAM.									
	379.8000	m	190.0000	139.0000	-26.84 %	133.5000	-29.74 %	185.0000	-2.63 %	
			72,162.00	52,792.20	-19,369.80	50,703.30	-21,458.70	70,263.00	-1,899.00	
STORM SEWER										
23	CATCH BASIN TYPE 1L									
	4.0000	EACH	1,000.0000	1,200.0000	20.00 %	1,115.0000	11.50 %	1,140.0000	14.00 %	
			4,000.00	4,800.00	800.00	4,460.00	460.00	4,560.00	560.00	
24	CATCH BASIN TYPE 1									
	10.0000	EACH	1,000.0000	875.0000	-12.50 %	1,050.0000	5.00 %	1,045.0000	4.50 %	
			10,000.00	8,750.00	-1,250.00	10,500.00	500.00	10,450.00	450.00	
25	CATCH BASIN TYPE 2 1200 MM DIAM.									
	3.0000	EACH	2,000.0000	2,300.0000	15.00 %	1,960.0000	-2.00 %	2,100.0000	5.00 %	
			6,000.00	6,900.00	900.00	5,880.00	-120.00	6,300.00	300.00	
26	CATCH BASIN TYPE 2 1350 MM DIAM.									
	8.0000	EACH	2,000.0000	2,500.0000	25.00 %	2,220.0000	11.00 %	2,280.0000	14.00 %	
			16,000.00	20,000.00	4,000.00	17,760.00	1,760.00	18,240.00	2,240.00	
27	CB TYPE 2 1800 MM DIAM. W/FLOW RESTRICTOR-OIL SEPARATOR									
	1.0000	EACH	4,000.0000	6,500.0000	62.50 %	6,666.0000	66.65 %	5,700.0000	42.50 %	
			4,000.00	6,500.00	2,500.00	6,666.00	2,666.00	5,700.00	1,700.00	
28	TESTING STORM SEWER PIPE									
	1190.5000	m	5.0000	3.5000	-30.00 %	4.7500	-5.00 %	3.5000	-30.00 %	
			5,952.50	4,166.75	-1,785.75	5,654.88	-297.63	4,166.75	-1,785.75	
29	PLAIN CONC. STORM SEWER PIPE 300 MM DIAM.									
	110.0000	m	125.0000	105.0000	-16.00 %	99.0000	-20.80 %	179.0000	43.20 %	
			13,750.00	11,550.00	-2,200.00	10,890.00	-2,860.00	19,690.00	5,940.00	
30	PLAIN CONC. STORM SEWER PIPE 450 MM DIAM.									
	85.0000	m	125.0000	154.0000	23.20 %	132.0000	5.60 %	257.0000	105.60 %	
			10,625.00	13,090.00	2,465.00	11,220.00	595.00	21,845.00	11,220.00	

PS&E JOB NO : 04C506 REVISION NO :  
 CONTRACT NO : 006877 REGION NO : 3  
 VERSION NO : 2 WORK ORDER# : 0L3464  
 HWY : SR ,161  
 TITLE : SR 161  
 204TH STREET E TO  
 176TH STREET E  
 04C506  
 PROJECT :  
 COUNTY(S) : PIERCE

BIDS OPENED ON : Dec 8 2004  
 AWARDED ON : Dec 13 2004

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
SCI INFRASTRUCTURE, LLC 2825 SOUTH 154TH STREET SEATTLE WA 981882099 CONTRACTOR NUMBER : 753245	ICON MATERIALS, A DIVISION OF 6819 S 228TH ST KENT, WA 98032-2961 TUKWILA WA 981382050 CONTRACTOR NUMBER : 755000	TUCCI & SONS, INC. 4224 WALLER RD E TACOMA WA 984431099 CONTRACTOR NUMBER : 832800

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		
STORM SEWER									
31	CL. IV REINF. CONC. STORM SEWER PIPE 300 MM DIAM.								
	51.8000 m		125.0000	150.0000	20.00 %	103.0000	-17.60 %	147.0000	17.60 %
			6,475.00	7,770.00	1,295.00	5,335.40	-1,139.60	7,614.60	1,139.60
32	CL. IV REINF. CONC. STORM SEWER PIPE 450 MM DIAM.								
	168.2000 m		150.0000	143.0000	-4.67 %	116.0000	-22.67 %	209.0000	39.33 %
			25,230.00	24,052.60	-1,177.40	19,511.20	-5,718.80	35,153.80	9,923.80
33	CL. IV REINF. CONC. STORM SEWER PIPE 750 MM DIAM.								
	58.0000 m		200.0000	180.0000	-10.00 %	192.0000	-4.00 %	240.0000	20.00 %
			11,600.00	10,440.00	-1,160.00	11,136.00	-464.00	13,920.00	2,320.00
34	SCHEDULE A STORM SEWER PIPE 300 MM DIAM.								
	579.0000 m		75.0000	76.5000	2.00 %	74.0000	-1.33 %	128.0000	70.67 %
			43,425.00	44,293.50	868.50	42,846.00	-579.00	74,112.00	30,687.00
35	SCHEDULE A STORM SEWER PIPE 450 MM DIAM.								
	141.0000 m		75.0000	105.0000	40.00 %	102.0000	36.00 %	140.0000	86.67 %
			10,575.00	14,805.00	4,230.00	14,382.00	3,807.00	19,740.00	9,165.00
36	VORTEX WATER ENHANCEMENT SYSTEM								
	L.S.				38.24 %		68.12 %		70.59 %
			17,000.00	23,500.00	6,500.00	28,580.00	11,580.00	29,000.00	12,000.00
SURFACING									
37	CRUSHED SURFACING BASE COURSE								
	33226.0000 t		18.0000	14.2500	-20.83 %	16.0000	-11.11 %	17.1500	-4.72 %
			598,068.00	473,470.50	-124,597.50	531,616.00	-66,452.00	569,825.90	-28,242.10
LIQUID ASPHALT									
38	ANTI-STRIPPING ADDITIVE								
	EST.				0.00 %		0.00 %		0.00 %
			40,580.00	40,580.00		40,580.00		40,580.00	

PS&E JOB NO : 04C506 REVISION NO :  
 CONTRACT NO : 006877 REGION NO : 3  
 VERSION NO : 2 WORK ORDER# : 0L3464  
 HWY : SR ,161  
 TITLE : SR 161  
 204TH STREET E TO  
 176TH STREET E  
 04C506  
 PROJECT :  
 COUNTY(S) : PIERCE

BIDS OPENED ON : Dec 8 2004  
 AWARDED ON : Dec 13 2004

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
SCI INFRASTRUCTURE, LLC 2825 SOUTH 154TH STREET SEATTLE WA 981882099 CONTRACTOR NUMBER : 753245	ICON MATERIALS, A DIVISION OF 6819 S 228TH ST KENT, WA 98032-2961 TUKWILA WA 981382050 CONTRACTOR NUMBER : 755000	TUCCI & SONS, INC. 4224 WALLER RD E TACOMA WA 984431099 CONTRACTOR NUMBER : 832800

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.								
HOT MIX ASPHALT												
39	PLANING BITUMINOUS PAVEMENT											
	1840.0000	m2	10.0000	6.0000	-40.00 %	18,400.00	11,040.00	-7,360.00	9.0500	-9.50 %	11,776.00	-6,624.00
40	HMA FOR PRELEVELING CL. 9.5MM PG 58-22											
	871.0000	t	70.0000	49.0000	-30.00 %	60,970.00	42,679.00	-18,291.00	55.0000	-21.43 %	47,382.40	-13,587.60
41	HMA FOR PAVEMENT REPAIR CL. 12.5MM PG 58-22											
	5280.0000	t	100.0000	43.7500	-56.25 %	528,000.00	231,000.00	-297,000.00	55.0000	-45.00 %	282,216.00	-245,784.00
42	HMA CL. 12.5 MM PG 58-22											
	23259.0000	t	41.0000	41.5000	1.22 %	953,619.00	965,248.50	11,629.50	48.0000	17.07 %	1,159,461.15	205,842.15
43	JOB MIX COMPLIANCE PRICE ADJUSTMENT											
	CALC				0.00 %	30,800.00	30,800.00		30,800.00	0.00 %	30,800.00	0.00 %
44	HMA WEDGE CURB CL. 12.5MM PG58-22											
	562.0000	m	13.0000	3.1000	-76.15 %	7,306.00	1,742.20	-5,563.80	6.5000	-50.00 %	1,798.40	-5,507.60
45	COMPACTION PRICE ADJUSTMENT											
	CALC				0.00 %	12,900.00	12,900.00		12,900.00	0.00 %	12,900.00	0.00 %
46	HMA FOR APPROACH CL. 12.5 MM PG 58-22											
	236.0000	t	80.0000	86.5000	8.13 %	18,880.00	20,414.00	1,534.00	100.0000	25.00 %	27,140.00	8,260.00
47	COMMERCIAL HMA											
	236.0000	t	120.0000	61.5000	-48.75 %	28,320.00	14,514.00	-13,806.00	100.0000	-16.67 %	30,680.00	2,360.00
48	CYCLIC DENSITY PRICE ADJUSTMENT											
	CALC				0.00 %	-2.00	-2.00		-2.00	0.00 %	-2.00	0.00 %

PS&E JOB NO : 04C506 REVISION NO :  
 CONTRACT NO : 006877 REGION NO : 3  
 VERSION NO : 2 WORK ORDER# : 0L3464  
 HWY : SR ,161  
 TITLE : SR 161  
 204TH STREET E TO  
 176TH STREET E  
 04C506  
 PROJECT :  
 COUNTY(S) : PIERCE

BIDS OPENED ON : Dec 8 2004  
 AWARDED ON : Dec 13 2004

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
SCI INFRASTRUCTURE, LLC 2825 SOUTH 154TH STREET SEATTLE WA 981882099 CONTRACTOR NUMBER : 753245	ICON MATERIALS, A DIVISION OF 6819 S 228TH ST KENT, WA 98032-2961 TUKWILA WA 981382050 CONTRACTOR NUMBER : 755000	TUCCI & SONS, INC. 4224 WALLER RD E TACOMA WA 984431099 CONTRACTOR NUMBER : 832800

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
HOT MIX ASPHALT										
49	HMA RAMP									
	1.0000	EACH	400.0000	310.0000	-22.50 %	630.0000	57.50 %	500.0000	25.00 %	
			400.00	310.00	-90.00	630.00	230.00	500.00	100.00	
CEMENT CONCRETE PAVEMENT										
50	REPLACE CEMENT CONCRETE PANEL									
	44.6000	m2	1,170.0000	350.0000	-70.09 %	350.0000	-70.09 %	360.0000	-69.23 %	
			52,182.00	15,610.00	-36,572.00	15,610.00	-36,572.00	16,056.00	-36,126.00	
EROSION CONTROL AND PLANTING										
51	ESC LEAD									
	60.0000	DAY	133.0000	205.0000	54.14 %	89.0000	-33.08 %	95.0000	-28.57 %	
			7,980.00	12,300.00	4,320.00	5,340.00	-2,640.00	5,700.00	-2,280.00	
52	SEEDING, FERTILIZING, AND MULCHING									
	6.3400	ha	2,500.0000	2,250.0000	-10.00 %	2,200.0000	-12.00 %	2,490.0000	-0.40 %	
			15,850.00	14,265.00	-1,585.00	13,948.00	-1,902.00	15,786.60	-63.40	
53	LIMING									
	6.3400	ha	800.0000	2,050.0000	156.25 %	2,000.0000	150.00 %	1,850.0000	131.25 %	
			5,072.00	12,997.00	7,925.00	12,680.00	7,608.00	11,729.00	6,657.00	
54	COMPOST TYPE 1									
	9260.0000	m3	21.0000	44.7500	113.10 %	44.0000	109.52 %	28.4000	35.24 %	
			194,460.00	414,385.00	219,925.00	407,440.00	212,980.00	262,984.00	68,524.00	
55	CHECK DAM									
	34.5000	m	50.0000	45.0000	-10.00 %	65.0000	30.00 %	50.0000	0.00 %	
			1,725.00	1,552.50	-172.50	2,242.50	517.50	1,725.00	0.00	
56	STABILIZED CONSTRUCTION ENTRANCE									
	380.0000	m2	15.0000	16.0000	6.67 %	13.0000	-13.33 %	27.0000	80.00 %	
			5,700.00	6,080.00	380.00	4,940.00	-760.00	10,260.00	4,560.00	
57	HIGH VISIBILITY FENCE									
	367.0000	m	6.0000	7.2500	20.83 %	21.0000	250.00 %	6.2500	4.17 %	
			2,202.00	2,660.75	458.75	7,707.00	5,505.00	2,293.75	91.75	

PS&E JOB NO : 04C506 REVISION NO :  
 CONTRACT NO : 006877 REGION NO : 3  
 VERSION NO : 2 WORK ORDER# : 0L3464  
 HWY : SR ,161  
 TITLE : SR 161  
 204TH STREET E TO  
 176TH STREET E  
 04C506  
 PROJECT :  
 COUNTY(S) : PIERCE

BIDS OPENED ON : Dec 8 2004  
 AWARDED ON : Dec 13 2004

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
SCI INFRASTRUCTURE, LLC 2825 SOUTH 154TH STREET SEATTLE WA 981882099 CONTRACTOR NUMBER : 753245	ICON MATERIALS, A DIVISION OF 6819 S 228TH ST KENT, WA 98032-2961 TUKWILA WA 981382050 CONTRACTOR NUMBER : 755000	TUCCI & SONS, INC. 4224 WALLER RD E TACOMA WA 984431099 CONTRACTOR NUMBER : 832800

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
EROSION CONTROL AND PLANTING										
58	INLET PROTECTION									
	46.0000	EACH	70.0000	57.0000	-18.57 %	75.0000	7.14 %	75.0000	7.14 %	
			3,220.00	2,622.00	-598.00	3,450.00	230.00	3,450.00	230.00	
59	STREET CLEANING									
	500.0000	HR	95.0000	91.5000	-3.68 %	115.0000	21.05 %	110.0000	15.79 %	
			47,500.00	45,750.00	-1,750.00	57,500.00	10,000.00	55,000.00	7,500.00	
60	COMPOST BERM									
	2242.0000	m	13.0000	10.2500	-21.15 %	9.0000	-30.77 %	7.2000	-44.62 %	
			29,146.00	22,980.50	-6,165.50	20,178.00	-8,968.00	16,142.40	-13,003.60	
61	SILT FENCE									
	1828.0000	m	13.0000	14.5000	11.54 %	12.0000	-7.69 %	11.9000	-8.46 %	
			23,764.00	26,506.00	2,742.00	21,936.00	-1,828.00	21,753.20	-2,010.80	
62	EROSION/WATER POLLUTION CONTROL									
		EST.			0.00 %		0.00 %		0.00 %	
			100,000.00	100,000.00		100,000.00		100,000.00		
63	WEED CONTROL									
		EST.			0.00 %		0.00 %		0.00 %	
			9,000.00	9,000.00		9,000.00		9,000.00		
64	IMPERMEABLE LINER									
	400.0000	m2	10.0000	11.5000	15.00 %	3.0000	-70.00 %	10.0000	0.00 %	
			4,000.00	4,600.00	600.00	1,200.00	-2,800.00	4,000.00	0.00	
65	EARTH AND ROCK DIKE									
	15.0000	EACH	250.0000	325.0000	30.00 %	320.0000	28.00 %	300.0000	20.00 %	
			3,750.00	4,875.00	1,125.00	4,800.00	1,050.00	4,500.00	750.00	
66	PERMANENT QUARRY SPALL CHECKDAM									
	6.0000	EACH	150.0000	175.0000	16.67 %	400.0000	166.67 %	500.0000	233.33 %	
			900.00	1,050.00	150.00	2,400.00	1,500.00	3,000.00	2,100.00	
67	JUTE MATTING									
	1980.0000	m2	2.0000	3.5000	75.00 %	4.5000	125.00 %	2.3500	17.50 %	
			3,960.00	6,930.00	2,970.00	8,910.00	4,950.00	4,653.00	693.00	
68	SEDIMENT POND RISER									
	1.0000	EACH	2,000.0000	1,600.0000	-20.00 %	1,750.0000	-12.50 %	2,000.0000	0.00 %	
			2,000.00	1,600.00	-400.00	1,750.00	-250.00	2,000.00	0.00	

PS&E JOB NO : 04C506 REVISION NO :  
 CONTRACT NO : 006877 REGION NO : 3  
 VERSION NO : 2 WORK ORDER# : 0L3464  
 HWY : SR ,161  
 TITLE : SR 161  
 204TH STREET E TO  
 176TH STREET E  
 04C506  
 PROJECT :  
 COUNTY(S) : PIERCE

BIDS OPENED ON : Dec 8 2004  
 AWARDED ON : Dec 13 2004

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
SCI INFRASTRUCTURE, LLC 2825 SOUTH 154TH STREET SEATTLE WA 981882099 CONTRACTOR NUMBER : 753245	ICON MATERIALS, A DIVISION OF 6819 S 228TH ST KENT, WA 98032-2961 TUKWILA WA 981382050 CONTRACTOR NUMBER : 755000	TUCCI & SONS, INC. 4224 WALLER RD E TACOMA WA 984431099 CONTRACTOR NUMBER : 832800

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		
EROSION CONTROL AND PLANTING									
69	TEMPORARY SEDIMENT TRAP								
	4.0000	EACH	1,500.0000	500.0000	-66.67 %	625.0000	-58.33 %	500.0000	-66.67 %
			6,000.00	2,000.00	-4,000.00	2,500.00	-3,500.00	2,000.00	-4,000.00
TRAFFIC									
70	CEMENT CONC. TRAFFIC CURB AND GUTTER								
	504.0000	m	35.0000	40.0000	14.29 %	45.0000	28.57 %	62.0000	77.14 %
			17,640.00	20,160.00	2,520.00	22,680.00	5,040.00	31,248.00	13,608.00
71	EXTRUDED CURB								
	348.0000	m	11.5000	13.5000	17.39 %	13.0000	13.04 %	12.2500	6.52 %
			4,002.00	4,698.00	696.00	4,524.00	522.00	4,263.00	261.00
72	TYPE A PRECAST TRAFFIC CURB								
	280.0000	m	46.0000	36.5000	-20.65 %	40.0000	-13.04 %	39.5000	-14.13 %
			12,880.00	10,220.00	-2,660.00	11,200.00	-1,680.00	11,060.00	-1,820.00
73	BEAM GUARDRAIL TYPE 1								
	194.0000	m	55.0000	68.0000	23.64 %	66.4500	20.82 %	66.4500	20.82 %
			10,670.00	13,192.00	2,522.00	12,891.30	2,221.30	12,891.30	2,221.30
74	BEAM GUARDRAIL FLARED TERMINAL								
	1.0000	EACH	2,000.0000	1,875.0000	-6.25 %	1,840.0000	-8.00 %	1,840.0000	-8.00 %
			2,000.00	1,875.00	-125.00	1,840.00	-160.00	1,840.00	-160.00
75	BEAM GUARDRAIL BURIED TERMINAL TYPE 1								
	1.0000	EACH	600.0000	650.0000	8.33 %	630.0000	5.00 %	630.0000	5.00 %
			600.00	650.00	50.00	630.00	30.00	630.00	30.00
76	FLEXIBLE GUIDE POST								
	102.0000	EACH	34.0000	22.0000	-35.29 %	22.0000	-35.29 %	22.0000	-35.29 %
			3,468.00	2,244.00	-1,224.00	2,244.00	-1,224.00	2,244.00	-1,224.00
77	PAINT LINE								
	24500.0000	m	1.0000	0.3000	-70.00 %	0.3200	-68.00 %	0.2900	-71.00 %
			24,500.00	7,350.00	-17,150.00	7,840.00	-16,660.00	7,105.00	-17,395.00
78	PLASTIC LINE								
	260.0000	m	4.0000	4.0500	1.25 %	4.0000	0.00 %	1.8000	-55.00 %
			1,040.00	1,053.00	13.00	1,040.00	0.00	468.00	-572.00

PS&E JOB NO : 04C506 REVISION NO :  
 CONTRACT NO : 006877 REGION NO : 3  
 VERSION NO : 2 WORK ORDER# : 0L3464  
 HWY : SR ,161  
 TITLE : SR 161  
 204TH STREET E TO  
 176TH STREET E  
 04C506  
 PROJECT :  
 COUNTY(S) : PIERCE

BIDS OPENED ON : Dec 8 2004  
 AWARDED ON : Dec 13 2004

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
SCI INFRASTRUCTURE, LLC 2825 SOUTH 154TH STREET SEATTLE WA 981882099 CONTRACTOR NUMBER : 753245	ICON MATERIALS, A DIVISION OF 6819 S 228TH ST KENT, WA 98032-2961 TUKWILA WA 981382050 CONTRACTOR NUMBER : 755000	TUCCI & SONS, INC. 4224 WALLER RD E TACOMA WA 984431099 CONTRACTOR NUMBER : 832800

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
TRAFFIC										
79	PAINTED WIDE LINE									
	458.0000	m	1.0000	1.0500	5.00 %	1.0000	0.00 %	0.9800	-2.00 %	
			458.00	480.90	22.90	458.00	0.00	448.84	-9.16	
80	PLASTIC WIDE LINE									
	1708.0000	m	9.0000	4.6000	-48.89 %	3.5000	-61.11 %	3.1500	-65.00 %	
			15,372.00	7,856.80	-7,515.20	5,978.00	-9,394.00	5,380.20	-9,991.80	
81	PLASTIC CROSSWALK LINE									
	131.0000	m2	20.0000	25.5000	27.50 %	19.0000	-5.00 %	18.8500	-5.75 %	
			2,620.00	3,340.50	720.50	2,489.00	-131.00	2,469.35	-150.65	
82	PLASTIC STOP LINE									
	277.0000	m	20.0000	15.2500	-23.75 %	11.0000	-45.00 %	3.5000	-82.50 %	
			5,540.00	4,224.25	-1,315.75	3,047.00	-2,493.00	969.50	-4,570.50	
83	PLASTIC TRAFFIC ARROW									
	97.0000	EACH	60.0000	56.0000	-6.67 %	65.0000	8.33 %	80.0000	33.33 %	
			5,820.00	5,432.00	-388.00	6,305.00	485.00	7,760.00	1,940.00	
84	PLASTIC TRAFFIC LETTER									
	96.0000	EACH	50.0000	35.5000	-29.00 %	28.0000	-44.00 %	35.0000	-30.00 %	
			4,800.00	3,408.00	-1,392.00	2,688.00	-2,112.00	3,360.00	-1,440.00	
85	PLASTIC DRAINAGE MARKING									
	28.0000	EACH	20.0000	22.5000	12.50 %	11.0000	-45.00 %	14.0000	-30.00 %	
			560.00	630.00	70.00	308.00	-252.00	392.00	-168.00	
86	PLASTIC JUNCTION BOX MARKING									
	62.0000	EACH	20.0000	15.2500	-23.75 %	11.0000	-45.00 %	14.0000	-30.00 %	
			1,240.00	945.50	-294.50	682.00	-558.00	868.00	-372.00	
87	RAISED PAVEMENT MARKER TYPE 1									
	12.0400	HUND	200.0000	188.0000	-6.00 %	169.0000	-15.50 %	140.0000	-30.00 %	
			2,408.00	2,263.52	-144.48	2,034.76	-373.24	1,685.60	-722.40	
88	RAISED PAVEMENT MARKER TYPE 2									
	9.7900	HUND	370.0000	355.0000	-4.05 %	320.0000	-13.51 %	265.0000	-28.38 %	
			3,622.30	3,475.45	-146.85	3,132.80	-489.50	2,594.35	-1,027.95	
89	TEMPORARY PAVEMENT MARKING									
	12000.0000	m	0.4000	1.0000	150.00 %	0.9800	145.00 %	0.3500	-12.50 %	
			4,800.00	12,000.00	7,200.00	11,760.00	6,960.00	4,200.00	-600.00	

PS&E JOB NO : 04C506 REVISION NO :  
 CONTRACT NO : 006877 REGION NO : 3  
 VERSION NO : 2 WORK ORDER# : 0L3464  
 HWY : SR ,161  
 TITLE : SR 161  
 204TH STREET E TO  
 176TH STREET E  
 04C506  
 PROJECT :  
 COUNTY(S) : PIERCE

BIDS OPENED ON : Dec 8 2004  
 AWARDED ON : Dec 13 2004

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
SCI INFRASTRUCTURE, LLC 2825 SOUTH 154TH STREET SEATTLE WA 981882099 CONTRACTOR NUMBER : 753245	ICON MATERIALS, A DIVISION OF 6819 S 228TH ST KENT, WA 98032-2961 TUKWILA WA 981382050 CONTRACTOR NUMBER : 755000	TUCCI & SONS, INC. 4224 WALLER RD E TACOMA WA 984431099 CONTRACTOR NUMBER : 832800

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
TRAFFIC										
90	PERMANENT SIGNING	L.S.			32.23 %			48.79 %		48.76 %
			12,100.00	16,000.00	3,900.00	18,003.25	5,903.25	18,000.00	5,900.00	
91	ILLUMINATION SYSTEM COUNTY DUMP RD.	L.S.			20.69 %			17.44 %		17.46 %
			23,200.00	28,000.00	4,800.00	27,246.00	4,046.00	27,250.00	4,050.00	
92	TRAFFIC SIGNAL SYSTEM 176TH ST	L.S.			18.77 %			16.20 %		16.21 %
			152,400.00	181,000.00	28,600.00	177,084.00	24,684.00	177,100.00	24,700.00	
93	TRAFFIC SIGNAL SYSTEM 187TH ST	L.S.			23.08 %			20.26 %		20.88 %
			9,100.00	11,200.00	2,100.00	10,944.00	1,844.00	11,000.00	1,900.00	
94	TRAFFIC SIGNAL SYSTEM 194TH ST	L.S.			-31.98 %			-34.08 %		-34.13 %
			41,900.00	28,500.00	-13,400.00	27,621.00	-14,279.00	27,600.00	-14,300.00	
95	TRAFFIC SIGNAL SYSTEM 200TH ST	L.S.			-6.48 %			-8.23 %		-8.20 %
			191,400.00	179,000.00	-12,400.00	175,651.00	-15,749.00	175,700.00	-15,700.00	
96	CONDUIT SYSTEM	L.S.			-16.67 %			-19.60 %		-20.63 %
			12,600.00	10,500.00	-2,100.00	10,130.00	-2,470.00	10,000.00	-2,600.00	
97	SEQUENTIAL ARROW SIGN	HR	4.0000	3.0000	-25.00 %	2.0000	-50.00 %	3.0000	-25.00 %	
	1100.0000		4,400.00	3,300.00	-1,100.00	2,200.00	-2,200.00	3,300.00	-1,100.00	
98	PORTABLE CHANGEABLE MESSAGE SIGN	EACH	4,100.0000	10,000.0000	143.90 %	6,900.0000	68.29 %	14,000.0000	241.46 %	
	2.0000		8,200.00	20,000.00	11,800.00	13,800.00	5,600.00	28,000.00	19,800.00	
99	OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN	HR	6.0000	2.0000	-66.67 %	2.0000	-66.67 %	3.0000	-50.00 %	
	2880.0000		17,280.00	5,760.00	-11,520.00	5,760.00	-11,520.00	8,640.00	-8,640.00	
100	OTHER TEMPORARY TRAFFIC CONTROL	L.S.			259.28 %			-7.54 %		67.66 %
			16,700.00	60,000.00	43,300.00	15,440.00	-1,260.00	28,000.00	11,300.00	



PS&E JOB NO : 04C506 REVISION NO :  
 CONTRACT NO : 006877 REGION NO : 3  
 VERSION NO : 2 WORK ORDER# : 0L3464  
 HWY : SR ,161  
 TITLE : SR 161  
 204TH STREET E TO  
 176TH STREET E  
 04C506  
 PROJECT :  
 COUNTY(S) : PIERCE

BIDS OPENED ON : Dec 8 2004  
 AWARDED ON : Dec 13 2004

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
SCI INFRASTRUCTURE, LLC 2825 SOUTH 154TH STREET SEATTLE WA 981882099 CONTRACTOR NUMBER : 753245	ICON MATERIALS, A DIVISION OF 6819 S 228TH ST KENT, WA 98032-2961 TUKWILA WA 981382050 CONTRACTOR NUMBER : 755000	TUCCI & SONS, INC. 4224 WALLER RD E TACOMA WA 984431099 CONTRACTOR NUMBER : 832800

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
TRAFFIC										
101	FLAGGERS AND SPOTTERS 2200.0000	HR	35.0000 77,000.00	40.0000 88,000.00	14.29 % 11,000.00	41.2500 90,750.00	17.86 % 13,750.00	40.0000 88,000.00	14.29 % 11,000.00	
102	OTHER TRAFFIC CONTROL LABOR 1100.0000	HR	35.0000 38,500.00	40.0000 44,000.00	14.29 % 5,500.00	41.2500 45,375.00	17.86 % 6,875.00	40.0000 44,000.00	14.29 % 5,500.00	
103	TRAFFIC CONTROL SUPERVISOR L.S.		58,000.00	53,500.00	-7.76 % -4,500.00	49,680.00	-14.34 % -8,320.00	75,000.00	29.31 % 17,000.00	
104	CONSTRUCTION SIGNS CLASS A 117.0000	m2	175.0000 20,475.00	150.0000 17,550.00	-14.29 % -2,925.00	165.0000 19,305.00	-5.71 % -1,170.00	160.0000 18,720.00	-8.57 % -1,755.00	
OTHER ITEMS										
105	STRUCTURE EXCAVATION CLASS B INCL. HAUL 2860.0000	m3	6.0000 17,160.00	10.0000 28,600.00	66.67 % 11,440.00	7.5000 21,450.00	25.00 % 4,290.00	6.7000 19,162.00	11.67 % 2,002.00	
106	SHORING OR EXTRA EXCAVATION CLASS B 890.0000	m2	10.0000 8,900.00	6.0000 5,340.00	-40.00 % -3,560.00	3.3300 2,963.70	-66.70 % -5,936.30	1.0000 890.00	-90.00 % -8,010.00	
107	GRAVEL BACKFILL FOR PIPE ZONE BEDDING 1270.0000	m3	25.0000 31,750.00	25.5000 32,385.00	2.00 % 635.00	26.0000 33,020.00	4.00 % 1,270.00	24.0000 30,480.00	-4.00 % -1,270.00	
108	WATER 1900.0000	m3	11.0000 20,900.00	17.0000 32,300.00	54.55 % 11,400.00	25.0000 47,500.00	127.27 % 26,600.00	12.0000 22,800.00	9.09 % 1,900.00	
109	PLUGGING EXISTING PIPE 2.0000	EACH	350.0000 700.00	300.0000 600.00	-14.29 % -100.00	350.0000 700.00	0.00 % 0.00	500.0000 1,000.00	42.86 % 300.00	
110	ROADWAY SURVEYING L.S.		125,000.00	100,000.00	-20.00 % -25,000.00	90,000.00	-28.00 % -35,000.00	105,000.00	-16.00 % -20,000.00	

PS&E JOB NO : 04C506 REVISION NO :  
 CONTRACT NO : 006877 REGION NO : 3  
 VERSION NO : 2 WORK ORDER# : 0L3464  
 HWY : SR ,161  
 TITLE : SR 161  
 204TH STREET E TO  
 176TH STREET E  
 04C506  
 PROJECT :  
 COUNTY(S) : PIERCE

BIDS OPENED ON : Dec 8 2004  
 AWARDED ON : Dec 13 2004

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
SCI INFRASTRUCTURE, LLC 2825 SOUTH 154TH STREET SEATTLE WA 981882099 CONTRACTOR NUMBER : 753245	ICON MATERIALS, A DIVISION OF 6819 S 228TH ST KENT, WA 98032-2961 TUKWILA WA 981382050 CONTRACTOR NUMBER : 755000	TUCCI & SONS, INC. 4224 WALLER RD E TACOMA WA 984431099 CONTRACTOR NUMBER : 832800

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
OTHER ITEMS										
111	ADJUST MONUMENT CASE AND COVER									
	5.0000 EACH		240.0000	350.0000	45.83 %	300.0000	25.00 %	500.0000	108.33 %	
			1,200.00	1,750.00	550.00	1,500.00	300.00	2,500.00	1,300.00	
112	CEMENT CONC. SIDEWALK RAMP TYPE 1A									
	5.0000 EACH		450.0000	1,500.0000	233.33 %	1,000.0000	122.22 %	1,250.0000	177.78 %	
			2,250.00	7,500.00	5,250.00	5,000.00	2,750.00	6,250.00	4,000.00	
113	CEMENT CONC. SIDEWALK RAMP TYPE 2A									
	2.0000 EACH		450.0000	1,500.0000	233.33 %	1,250.0000	177.78 %	1,500.0000	233.33 %	
			900.00	3,000.00	2,100.00	2,500.00	1,600.00	3,000.00	2,100.00	
114	CEMENT CONC. SIDEWALK									
	930.0000 m2		35.0000	27.0000	-22.86 %	36.0000	2.86 %	46.0000	31.43 %	
			32,550.00	25,110.00	-7,440.00	33,480.00	930.00	42,780.00	10,230.00	
115	BUS PULLOUT CONC. PAD									
	6.0000 EACH		1,500.0000	1,400.0000	-6.67 %	1,800.0000	20.00 %	2,000.0000	33.33 %	
			9,000.00	8,400.00	-600.00	10,800.00	1,800.00	12,000.00	3,000.00	
116	CHAIN LINK FENCE TYPE 1									
	43.1000 m		60.0000	52.0000	-13.33 %	51.0000	-15.00 %	51.0500	-14.92 %	
			2,586.00	2,241.20	-344.80	2,198.10	-387.90	2,200.26	-385.74	
117	END, GATE, CORNER, AND PULL POST FOR CHAIN LINK FENCE									
	7.0000 EACH		250.0000	180.0000	-28.00 %	175.0000	-30.00 %	177.0000	-29.20 %	
			1,750.00	1,260.00	-490.00	1,225.00	-525.00	1,239.00	-511.00	
118	DOUBLE 4.3 M CHAIN LINK GATE									
	1.0000 EACH		800.0000	800.0000	0.00 %	790.0000	-1.25 %	790.0000	-1.25 %	
			800.00	800.00	0.00	790.00	-10.00	790.00	-10.00	
119	VINYL COATED CHAIN LINK FENCE TYPE 3									
	606.3000 m		32.0000	46.0000	43.75 %	45.0000	40.62 %	45.3000	41.56 %	
			19,401.60	27,889.80	8,488.20	27,283.50	7,881.90	27,465.39	8,063.79	
120	VINYL COATED END, CORNER, AND PULL POST FOR CHAIN LINK									
	24.0000 EACH		180.0000	200.0000	11.11 %	200.0000	11.11 %	200.0000	11.11 %	
			4,320.00	4,800.00	480.00	4,800.00	480.00	4,800.00	480.00	
121	DOUBLE 4.3 M VINYL COATED CHAIN LINK GATE									
	3.0000 EACH		600.0000	1,150.0000	91.67 %	1,120.0000	86.67 %	1,120.0000	86.67 %	
			1,800.00	3,450.00	1,650.00	3,360.00	1,560.00	3,360.00	1,560.00	

PS&E JOB NO : 04C506 REVISION NO :  
 CONTRACT NO : 006877 REGION NO : 3  
 VERSION NO : 2 WORK ORDER# : 0L3464  
 HWY : SR ,161  
 TITLE : SR 161  
 204TH STREET E TO  
 176TH STREET E  
 04C506  
 PROJECT :  
 COUNTY(S) : PIERCE

BIDS OPENED ON : Dec 8 2004  
 AWARDED ON : Dec 13 2004

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
SCI INFRASTRUCTURE, LLC 2825 SOUTH 154TH STREET SEATTLE WA 981882099 CONTRACTOR NUMBER : 753245	ICON MATERIALS, A DIVISION OF 6819 S 228TH ST KENT, WA 98032-2961 TUKWILA WA 981382050 CONTRACTOR NUMBER : 755000	TUCCI & SONS, INC. 4224 WALLER RD E TACOMA WA 984431099 CONTRACTOR NUMBER : 832800

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
OTHER ITEMS										
122	POND MARKER									
	6.0000	EACH	125.0000	350.0000	180.00 %	100.0000	-20.00 %	300.0000	140.00 %	
			750.00	2,100.00	1,350.00	600.00	-150.00	1,800.00	1,050.00	
123	ADJUST INLET									
	10.0000	EACH	400.0000	600.0000	50.00 %	670.0000	67.50 %	400.0000	0.00 %	
			4,000.00	6,000.00	2,000.00	6,700.00	2,700.00	4,000.00	0.00	
124	CONNECTION TO DRAINAGE STRUCTURE									
	8.0000	EACH	367.0000	300.0000	-18.26 %	550.0000	49.86 %	500.0000	36.24 %	
			2,936.00	2,400.00	-536.00	4,400.00	1,464.00	4,000.00	1,064.00	
125	ADJUST MANHOLE									
	20.0000	EACH	1,019.0000	950.0000	-6.77 %	800.0000	-21.49 %	605.0000	-40.63 %	
			20,380.00	19,000.00	-1,380.00	16,000.00	-4,380.00	12,100.00	-8,280.00	
126	LOCKING SOLID METAL COVER AND FRAME FOR CATCH BASIN									
	1.0000	EACH	250.0000	300.0000	20.00 %	500.0000	100.00 %	500.0000	100.00 %	
			250.00	300.00	50.00	500.00	250.00	500.00	250.00	
127	ADJUST JUNCTION BOX									
	6.0000	EACH	300.0000	450.0000	50.00 %	360.0000	20.00 %	200.0000	-33.33 %	
			1,800.00	2,700.00	900.00	2,160.00	360.00	1,200.00	-600.00	
128	FORCE ACCOUNT CLEANING EXISTING DRAINAGE									
		EST.			0.00 %		0.00 %		0.00 %	
			3,000.00	3,000.00		3,000.00		3,000.00		
129	FORCE ACCOUNT REMOVING INFILTRATION POND SEDIMENT									
		EST.			0.00 %		0.00 %		0.00 %	
			5,000.00	5,000.00		5,000.00		5,000.00		
130	ROADSIDE CLEANUP									
		EST.			0.00 %		0.00 %		0.00 %	
			10,000.00	10,000.00		10,000.00		10,000.00		
131	TRIMMING AND CLEANUP									
		L.S.			-15.00 %		-29.00 %		110.00 %	
			10,000.00	8,500.00	-1,500.00	7,100.00	-2,900.00	21,000.00	11,000.00	
132	REIMBURSEMENT FOR THIRD PARTY DAMAGE									
		EST.			0.00 %		0.00 %		0.00 %	
			5.00	5.00		5.00		5.00		

PS&E JOB NO : 04C506 REVISION NO :  
 CONTRACT NO : 006877 REGION NO : 3  
 VERSION NO : 2 WORK ORDER# : 0L3464  
 HWY : SR ,161  
 TITLE : SR 161  
 204TH STREET E TO  
 176TH STREET E  
 04C506  
 PROJECT :  
 COUNTY(S) : PIERCE

BIDS OPENED ON : Dec 8 2004  
 AWARDED ON : Dec 13 2004

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
SCI INFRASTRUCTURE, LLC 2825 SOUTH 154TH STREET SEATTLE WA 981882099 CONTRACTOR NUMBER : 753245	ICON MATERIALS, A DIVISION OF 6819 S 228TH ST KENT, WA 98032-2961 TUKWILA WA 981382050 CONTRACTOR NUMBER : 755000	TUCCI & SONS, INC. 4224 WALLER RD E TACOMA WA 984431099 CONTRACTOR NUMBER : 832800

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		
OTHER ITEMS									
133	MINOR CHANGE								
		CALC			0.00 %			0.00 %	0.00 %
			-2.00	-2.00		-2.00		-2.00	
134	AGGREGATE COMPLIANCE PRICE ADJUSTMENT								
		CALC			0.00 %			0.00 %	0.00 %
			6,000.00	6,000.00		6,000.00		6,000.00	
135	SPCC PLAN								
		L.S.			50.00 %			-30.00 %	150.00 %
			1,000.00	1,500.00	500.00	700.00	-300.00	2,500.00	1,500.00
136	FIELD OFFICE BUILDING								
		L.S.			-33.33 %			6.67 %	50.00 %
			15,000.00	10,000.00	-5,000.00	16,000.00	1,000.00	22,500.00	7,500.00
137	CONSTRUCTION GEOTEXTILE FOR SOIL STABILIZATION								
	1005.0000	m2	2.5000	2.5000	0.00 %	2.5000	0.00 %	5.0000	100.00 %
			2,512.50	2,512.50	0.00	2,512.50	0.00	5,025.00	2,512.50
138	MAILBOX SUPPORT TYPE 1								
	23.0000	EACH	350.0000	250.0000	-28.57 %	190.0000	-45.71 %	225.0000	-35.71 %
			8,050.00	5,750.00	-2,300.00	4,370.00	-3,680.00	5,175.00	-2,875.00
139	MAILBOX SUPPORT TYPE 2								
	2.0000	EACH	500.0000	600.0000	20.00 %	500.0000	0.00 %	575.0000	15.00 %
			1,000.00	1,200.00	200.00	1,000.00	0.00	1,150.00	150.00
CONTRACT TOTAL			\$6,535,528.10	\$5,699,853.72	-12.79%	\$5,896,106.99	-9.78%	\$6,215,543.20	-4.90%
BASE TOTAL			\$6,535,528.10	\$5,699,853.72	-12.79%	\$5,896,106.99	-9.78%	\$6,215,543.21	-4.90%

PS&E JOB NO : 04C506 REVISION NO :  
 CONTRACT NO : 006877 REGION NO : 3  
 VERSION NO : 2 WORK ORDER# : 0L3464  
 HWY : SR ,161  
 TITLE : SR 161  
 204TH STREET E TO  
 176TH STREET E  
 04C506  
 PROJECT :  
 COUNTY(S) : PIERCE

BIDS OPENED ON : Dec 8 2004  
 AWARDED ON : Dec 13 2004

----- 7TH BIDDER -----  
 KLB CONSTRUCTION INC.  
 3405 - 121ST ST SW  
 LYNNWOOD WA 98037-1549  
 MUKILTEO WA 982750158  
 CONTRACTOR NUMBER : 100310

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
PREPARATION					
1	MOBILIZATION				
		L.S.			64.81 %
			270,000.00	445,000.00	175,000.00
2	CLEARING AND GRUBBING				
	8.4900	ha	9,000.0000	8,445.0000	-6.17 %
			76,410.00	71,698.05	-4,711.95
3	REMOVING DRAINAGE STRUCTURE				
	5.0000	EACH	600.0000	250.0000	-58.33 %
			3,000.00	1,250.00	-1,750.00
4	REMOVING BITUMINOUS PAVEMENT				
	5380.0000	m2	12.0000	1.6500	-86.25 %
			64,560.00	8,877.00	-55,683.00
5	REMOVING PAINT LINE				
	3000.0000	m	2.0000	1.4000	-30.00 %
			6,000.00	4,200.00	-1,800.00
6	REMOVING MISCELLANEOUS TRAFFIC ITEM				
		L.S.			0.00 %
			10,000.00	10,000.00	0.00
7	REMOVING CHAIN LINK FENCE				
	1171.2000	m	16.0000	11.9000	-25.62 %
			18,739.20	13,937.28	-4,801.92
8	REMOVING WIRE FENCE				
	38.0000	m	4.0000	8.8000	120.00 %
			152.00	334.40	182.40
GRADING					
9	ROADWAY EXCAVATION INCL. HAUL				
	47930.0000	m3	10.0000	7.9500	-20.50 %
			479,300.00	381,043.50	-98,256.50
10	ROADWAY EXCAVATION INCL. HAUL - AREA VERTICAL CURVE				
	25460.0000	m3	23.0000	7.8500	-65.87 %
			585,580.00	199,861.00	-385,719.00

PS&E JOB NO : 04C506 REVISION NO :  
 CONTRACT NO : 006877 REGION NO : 3  
 VERSION NO : 2 WORK ORDER# : 0L3464  
 HWY : SR ,161  
 TITLE : SR 161  
 204TH STREET E TO  
 176TH STREET E  
 04C506  
 PROJECT :  
 COUNTY(S) : PIERCE

BIDS OPENED ON : Dec 8 2004  
 AWARDED ON : Dec 13 2004

----- 7TH BIDDER -----  
 KLB CONSTRUCTION INC.  
 3405 - 121ST ST SW  
 LYNNWOOD WA 98037-1549  
 MUKILTEO WA 982750158  
 CONTRACTOR NUMBER : 100310

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
GRADING					
11	ROADWAY EXCAVATION INCL. HAUL - AREA POND				
	3850.0000	m3	15.0000	8.8000	-41.33 %
			57,750.00	33,880.00	-23,870.00
12	ROADWAY EXCAVATION INCL. HAUL - AREA CONTAMINATED SOILS				
	1300.0000	m3	85.0000	90.0000	5.88 %
			110,500.00	117,000.00	6,500.00
13	PAVEMENT REPAIR EXCAVATION INCL. HAUL				
	10820.0000	m2	30.0000	4.6000	-84.67 %
			324,600.00	49,772.00	-274,828.00
14	UNSUITABLE FOUNDATION EXCAVATION INCL. HAUL				
	500.0000	m3	15.0000	11.2500	-25.00 %
			7,500.00	5,625.00	-1,875.00
15	COMMON BORROW INCL. HAUL				
	4832.0000	t	3.0000	0.0100	-99.67 %
			14,496.00	48.32	-14,447.68
16	SELECT BORROW INCL. HAUL				
	21420.0000	t	8.0000	0.0100	-99.87 %
			171,360.00	214.20	-171,145.80
17	EMBANKMENT COMPACTION				
	11660.0000	m3	4.0000	12.5000	212.50 %
			46,640.00	145,750.00	99,110.00
DRAINAGE					
18	GRATE INLET TYPE 2				
	9.0000	EACH	2,000.0000	2,065.8000	3.29 %
			18,000.00	18,592.20	592.20
19	QUARRY SPALLS				
	303.0000	m3	50.0000	22.2000	-55.60 %
			15,150.00	6,726.60	-8,423.40
20	TAPERED END SECT. WITH TYPE 4 SAFETY BARS 750 MM DIAM.				
	1.0000	EACH	1,000.0000	2,480.0000	148.00 %
			1,000.00	2,480.00	1,480.00

PS&E JOB NO : 04C506 REVISION NO :  
 CONTRACT NO : 006877 REGION NO : 3  
 VERSION NO : 2 WORK ORDER# : 0L3464  
 HWY : SR ,161  
 TITLE : SR 161  
 204TH STREET E TO  
 176TH STREET E  
 04C506  
 PROJECT :  
 COUNTY(S) : PIERCE

BIDS OPENED ON : Dec 8 2004  
 AWARDED ON : Dec 13 2004

----- 7TH BIDDER -----  
 KLB CONSTRUCTION INC.  
 3405 - 121ST ST SW  
 LYNNWOOD WA 98037-1549  
 MUKILTEO WA 982750158  
 CONTRACTOR NUMBER : 100310

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
DRAINAGE					
21	SCHEDULE A CULV. PIPE 300 MM DIAM.				
	5.6000 m		250.0000	100.0000	-60.00 %
			1,400.00	560.00	-840.00
22	CL. V REINF. CONC. CULV. PIPE 450 MM DIAM.				
	379.8000 m		190.0000	114.0000	-40.00 %
			72,162.00	43,297.20	-28,864.80
STORM SEWER					
23	CATCH BASIN TYPE 1L				
	4.0000 EACH		1,000.0000	1,005.8000	0.58 %
			4,000.00	4,023.20	23.20
24	CATCH BASIN TYPE 1				
	10.0000 EACH		1,000.0000	798.4500	-20.16 %
			10,000.00	7,984.50	-2,015.50
25	CATCH BASIN TYPE 2 1200 MM DIAM.				
	3.0000 EACH		2,000.0000	1,428.2500	-28.59 %
			6,000.00	4,284.75	-1,715.25
26	CATCH BASIN TYPE 2 1350 MM DIAM.				
	8.0000 EACH		2,000.0000	1,550.1000	-22.50 %
			16,000.00	12,400.80	-3,599.20
27	CB TYPE 2 1800 MM DIAM. W/FLOW RESTRICTOR-OIL SEPARATOR				
	1.0000 EACH		4,000.0000	3,475.4500	-13.11 %
			4,000.00	3,475.45	-524.55
28	TESTING STORM SEWER PIPE				
	1190.5000 m		5.0000	4.6000	-8.00 %
			5,952.50	5,476.30	-476.20
29	PLAIN CONC. STORM SEWER PIPE 300 MM DIAM.				
	110.0000 m		125.0000	87.6500	-29.88 %
			13,750.00	9,641.50	-4,108.50
30	PLAIN CONC. STORM SEWER PIPE 450 MM DIAM.				
	85.0000 m		125.0000	105.3000	-15.76 %
			10,625.00	8,950.50	-1,674.50

PS&E JOB NO : 04C506 REVISION NO :  
 CONTRACT NO : 006877 REGION NO : 3  
 VERSION NO : 2 WORK ORDER# : 0L3464  
 HWY : SR ,161  
 TITLE : SR 161  
 204TH STREET E TO  
 176TH STREET E  
 04C506  
 PROJECT :  
 COUNTY(S) : PIERCE

BIDS OPENED ON : Dec 8 2004  
 AWARDED ON : Dec 13 2004

----- 7TH BIDDER -----  
 KLB CONSTRUCTION INC.  
 3405 - 121ST ST SW  
 LYNNWOOD WA 98037-1549  
 MUKILTEO WA 982750158  
 CONTRACTOR NUMBER : 100310

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
STORM SEWER					
31	CL. IV REINF. CONC. STORM SEWER PIPE 300 MM DIAM.				
	51.8000 m	125.0000	88.6500	-29.08 %	
		6,475.00	4,592.07	-1,882.93	
32	CL. IV REINF. CONC. STORM SEWER PIPE 450 MM DIAM.				
	168.2000 m	150.0000	105.5000	-29.67 %	
		25,230.00	17,745.10	-7,484.90	
33	CL. IV REINF. CONC. STORM SEWER PIPE 750 MM DIAM.				
	58.0000 m	200.0000	155.6500	-22.17 %	
		11,600.00	9,027.70	-2,572.30	
34	SCHEDULE A STORM SEWER PIPE 300 MM DIAM.				
	579.0000 m	75.0000	65.4000	-12.80 %	
		43,425.00	37,866.60	-5,558.40	
35	SCHEDULE A STORM SEWER PIPE 450 MM DIAM.				
	141.0000 m	75.0000	84.1000	12.13 %	
		10,575.00	11,858.10	1,283.10	
36	VORTEX WATER ENHANCEMENT SYSTEM				
	L.S.			66.18 %	
		17,000.00	28,250.00	11,250.00	
SURFACING					
37	CRUSHED SURFACING BASE COURSE				
	33226.0000 t	18.0000	11.4000	-36.67 %	
		598,068.00	378,776.40	-219,291.60	
LIQUID ASPHALT					
38	ANTI-STRIPPING ADDITIVE				
	EST.			0.00 %	
		40,580.00	40,580.00		



PS&E JOB NO : 04C506 REVISION NO :  
 CONTRACT NO : 006877 REGION NO : 3  
 VERSION NO : 2 WORK ORDER# : 0L3464  
 HWY : SR ,161  
 TITLE : SR 161  
 204TH STREET E TO  
 176TH STREET E  
 04C506  
 PROJECT :  
 COUNTY(S) : PIERCE

BIDS OPENED ON : Dec 8 2004  
 AWARDED ON : Dec 13 2004

----- 7TH BIDDER -----  
 KLB CONSTRUCTION INC.  
 3405 - 121ST ST SW  
 LYNNWOOD WA 98037-1549  
 MUKILTEO WA 982750158  
 CONTRACTOR NUMBER : 100310

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
HOT MIX ASPHALT					
39	PLANING BITUMINOUS PAVEMENT				
	1840.0000	m2	10.0000	3.2000	-68.00 %
			18,400.00	5,888.00	-12,512.00
40	HMA FOR PRELEVELING CL. 9.5MM PG 58-22				
	871.0000	t	70.0000	51.0500	-27.07 %
			60,970.00	44,464.55	-16,505.45
41	HMA FOR PAVEMENT REPAIR CL. 12.5MM PG 58-22				
	5280.0000	t	100.0000	46.0500	-53.95 %
			528,000.00	243,144.00	-284,856.00
42	HMA CL. 12.5 MM PG 58-22				
	23259.0000	t	41.0000	43.8000	6.83 %
			953,619.00	1,018,744.20	65,125.20
43	JOB MIX COMPLIANCE PRICE ADJUSTMENT				
	CALC				0.00 %
			30,800.00	30,800.00	
44	HMA WEDGE CURB CL. 12.5MM PG58-22				
	562.0000	m	13.0000	3.0000	-76.92 %
			7,306.00	1,686.00	-5,620.00
45	COMPACTION PRICE ADJUSTMENT				
	CALC				0.00 %
			12,900.00	12,900.00	
46	HMA FOR APPROACH CL. 12.5 MM PG 58-22				
	236.0000	t	80.0000	85.0000	6.25 %
			18,880.00	20,060.00	1,180.00
47	COMMERCIAL HMA				
	236.0000	t	120.0000	60.0000	-50.00 %
			28,320.00	14,160.00	-14,160.00
48	CYCLIC DENSITY PRICE ADJUSTMENT				
	CALC				0.00 %
			-2.00	-2.00	

PS&E JOB NO : 04C506 REVISION NO :  
 CONTRACT NO : 006877 REGION NO : 3  
 VERSION NO : 2 WORK ORDER# : 0L3464  
 HWY : SR ,161  
 TITLE : SR 161  
 204TH STREET E TO  
 176TH STREET E  
 04C506  
 PROJECT :  
 COUNTY(S) : PIERCE

BIDS OPENED ON : Dec 8 2004  
 AWARDED ON : Dec 13 2004

----- 7TH BIDDER -----  
 KLB CONSTRUCTION INC.  
 3405 - 121ST ST SW  
 LYNNWOOD WA 98037-1549  
 MUKILTEO WA 982750158  
 CONTRACTOR NUMBER : 100310

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
HOT MIX ASPHALT					
49	HMA RAMP				
	1.0000	EACH	400.0000	300.0000	-25.00 %
			400.00	300.00	-100.00
CEMENT CONCRETE PAVEMENT					
50	REPLACE CEMENT CONCRETE PANEL				
	44.6000	m2	1,170.0000	368.4200	-68.51 %
			52,182.00	16,431.53	-35,750.47
EROSION CONTROL AND PLANTING					
51	ESC LEAD				
	60.0000	DAY	133.0000	280.0000	110.53 %
			7,980.00	16,800.00	8,820.00
52	SEEDING, FERTILIZING, AND MULCHING				
	6.3400	ha	2,500.0000	2,807.0000	12.28 %
			15,850.00	17,796.38	1,946.38
53	LIMING				
	6.3400	ha	800.0000	2,807.0000	250.88 %
			5,072.00	17,796.38	12,724.38
54	COMPOST TYPE 1				
	9260.0000	m3	21.0000	30.0000	42.86 %
			194,460.00	277,800.00	83,340.00
55	CHECK DAM				
	34.5000	m	50.0000	50.0000	0.00 %
			1,725.00	1,725.00	0.00
56	STABILIZED CONSTRUCTION ENTRANCE				
	380.0000	m2	15.0000	13.7500	-8.33 %
			5,700.00	5,225.00	-475.00
57	HIGH VISIBILITY FENCE				
	367.0000	m	6.0000	8.2000	36.67 %
			2,202.00	3,009.40	807.40

PS&E JOB NO : 04C506 REVISION NO :  
 CONTRACT NO : 006877 REGION NO : 3  
 VERSION NO : 2 WORK ORDER# : 0L3464  
 HWY : SR ,161  
 TITLE : SR 161  
 204TH STREET E TO  
 176TH STREET E  
 04C506  
 PROJECT :  
 COUNTY(S) : PIERCE

BIDS OPENED ON : Dec 8 2004  
 AWARDED ON : Dec 13 2004

----- 7TH BIDDER -----  
 KLB CONSTRUCTION INC.  
 3405 - 121ST ST SW  
 LYNNWOOD WA 98037-1549  
 MUKILTEO WA 982750158  
 CONTRACTOR NUMBER : 100310

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
EROSION CONTROL AND PLANTING					
58	INLET PROTECTION				
	46.0000	EACH	70.0000 3,220.00	75.0000 3,450.00	7.14 % 230.00
59	STREET CLEANING				
	500.0000	HR	95.0000 47,500.00	90.0000 45,000.00	-5.26 % -2,500.00
60	COMPOST BERM				
	2242.0000	m	13.0000 29,146.00	10.5500 23,653.10	-18.85 % -5,492.90
61	SILT FENCE				
	1828.0000	m	13.0000 23,764.00	12.0500 22,027.40	-7.31 % -1,736.60
62	EROSION/WATER POLLUTION CONTROL EST.				
			100,000.00	100,000.00	0.00 %
63	WEED CONTROL				
		EST.	9,000.00	9,000.00	0.00 %
64	IMPERMEABLE LINER				
	400.0000	m2	10.0000 4,000.00	6.1000 2,440.00	-39.00 % -1,560.00
65	EARTH AND ROCK DIKE				
	15.0000	EACH	250.0000 3,750.00	600.0000 9,000.00	140.00 % 5,250.00
66	PERMANENT QUARRY SPALL CHECKDAM				
	6.0000	EACH	150.0000 900.00	750.0000 4,500.00	400.00 % 3,600.00
67	JUTE MATTING				
	1980.0000	m2	2.0000 3,960.00	4.7500 9,405.00	137.50 % 5,445.00
68	SEDIMENT POND RISER				
	1.0000	EACH	2,000.0000 2,000.00	2,500.0000 2,500.00	25.00 % 500.00

PS&E JOB NO : 04C506 REVISION NO :  
 CONTRACT NO : 006877 REGION NO : 3  
 VERSION NO : 2 WORK ORDER# : 0L3464  
 HWY : SR ,161  
 TITLE : SR 161  
 204TH STREET E TO  
 176TH STREET E  
 04C506  
 PROJECT :  
 COUNTY(S) : PIERCE

BIDS OPENED ON : Dec 8 2004  
 AWARDED ON : Dec 13 2004

----- 7TH BIDDER -----  
 KLB CONSTRUCTION INC.  
 3405 - 121ST ST SW  
 LYNNWOOD WA 98037-1549  
 MUKILTEO WA 982750158  
 CONTRACTOR NUMBER : 100310

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
EROSION CONTROL AND PLANTING					
69	TEMPORARY SEDIMENT TRAP				
	4.0000 EACH		1,500.0000	1,500.0000	0.00 %
			6,000.00	6,000.00	0.00
TRAFFIC					
70	CEMENT CONC. TRAFFIC CURB AND GUTTER				
	504.0000 m		35.0000	47.3700	35.34 %
			17,640.00	23,874.48	6,234.48
71	EXTRUDED CURB				
	348.0000 m		11.5000	12.9000	12.17 %
			4,002.00	4,489.20	487.20
72	TYPE A PRECAST TRAFFIC CURB				
	280.0000 m		46.0000	41.6000	-9.57 %
			12,880.00	11,648.00	-1,232.00
73	BEAM GUARDRAIL TYPE 1				
	194.0000 m		55.0000	69.9500	27.18 %
			10,670.00	13,570.30	2,900.30
74	BEAM GUARDRAIL FLARED TERMINAL				
	1.0000 EACH		2,000.0000	1,936.8000	-3.16 %
			2,000.00	1,936.80	-63.20
75	BEAM GUARDRAIL BURIED TERMINAL TYPE 1				
	1.0000 EACH		600.0000	663.1500	10.52 %
			600.00	663.15	63.15
76	FLEXIBLE GUIDE POST				
	102.0000 EACH		34.0000	24.1000	-29.12 %
			3,468.00	2,458.20	-1,009.80
77	PAINT LINE				
	24500.0000 m		1.0000	0.3400	-66.00 %
			24,500.00	8,330.00	-16,170.00
78	PLASTIC LINE				
	260.0000 m		4.0000	4.2000	5.00 %
			1,040.00	1,092.00	52.00

PS&E JOB NO : 04C506 REVISION NO :  
 CONTRACT NO : 006877 REGION NO : 3  
 VERSION NO : 2 WORK ORDER# : 0L3464  
 HWY : SR ,161  
 TITLE : SR 161  
 204TH STREET E TO  
 176TH STREET E  
 04C506  
 PROJECT :  
 COUNTY(S) : PIERCE

BIDS OPENED ON : Dec 8 2004  
 AWARDED ON : Dec 13 2004

----- 7TH BIDDER -----  
 KLB CONSTRUCTION INC.  
 3405 - 121ST ST SW  
 LYNNWOOD WA 98037-1549  
 MUKILTEO WA 982750158  
 CONTRACTOR NUMBER : 100310

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
TRAFFIC					
79	PAINTED WIDE LINE 458.0000	m	1.0000 458.00	1.0500 480.90	5.00 % 22.90
80	PLASTIC WIDE LINE 1708.0000	m	9.0000 15,372.00	3.7000 6,319.60	-58.89 % -9,052.40
81	PLASTIC CROSSWALK LINE 131.0000	m2	20.0000 2,620.00	20.0000 2,620.00	0.00 % 0.00
82	PLASTIC STOP LINE 277.0000	m	20.0000 5,540.00	11.6000 3,213.20	-42.00 % -2,326.80
83	PLASTIC TRAFFIC ARROW 97.0000	EACH	60.0000 5,820.00	68.4500 6,639.65	14.08 % 819.65
84	PLASTIC TRAFFIC LETTER 96.0000	EACH	50.0000 4,800.00	29.5000 2,832.00	-41.00 % -1,968.00
85	PLASTIC DRAINAGE MARKING 28.0000	EACH	20.0000 560.00	11.6000 324.80	-42.00 % -235.20
86	PLASTIC JUNCTION BOX MARKING 62.0000	EACH	20.0000 1,240.00	11.6000 719.20	-42.00 % -520.80
87	RAISED PAVEMENT MARKER TYPE 1 12.0400	HUND	200.0000 2,408.00	177.9000 2,141.92	-11.05 % -266.08
88	RAISED PAVEMENT MARKER TYPE 2 9.7900	HUND	370.0000 3,622.30	336.8000 3,297.27	-8.97 % -325.03
89	TEMPORARY PAVEMENT MARKING 12000.0000	m	0.4000 4,800.00	18,950.0000 227,400,000.00	7,37,400.00 % 7,395,200.00

PS&E JOB NO : 04C506 REVISION NO :  
 CONTRACT NO : 006877 REGION NO : 3  
 VERSION NO : 2 WORK ORDER# : 0L3464  
 HWY : SR ,161  
 TITLE : SR 161  
 204TH STREET E TO  
 176TH STREET E  
 04C506  
 PROJECT :  
 COUNTY(S) : PIERCE

BIDS OPENED ON : Dec 8 2004  
 AWARDED ON : Dec 13 2004

----- 7TH BIDDER -----  
 KLB CONSTRUCTION INC.  
 3405 - 121ST ST SW  
 LYNNWOOD WA 98037-1549  
 MUKILTEO WA 982750158  
 CONTRACTOR NUMBER : 100310

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
TRAFFIC					
90	PERMANENT SIGNING	L.S.			56.61 %
			12,100.00	18,950.00	6,850.00
91	ILLUMINATION SYSTEM COUNTY DUMP RD.	L.S.			45.17 %
			23,200.00	33,680.00	10,480.00
92	TRAFFIC SIGNAL SYSTEM 176TH ST	L.S.			28.87 %
			152,400.00	196,404.00	44,004.00
93	TRAFFIC SIGNAL SYSTEM 187TH ST	L.S.			26.59 %
			9,100.00	11,520.00	2,420.00
94	TRAFFIC SIGNAL SYSTEM 194TH ST	L.S.			-18.68 %
			41,900.00	34,075.00	-7,825.00
95	TRAFFIC SIGNAL SYSTEM 200TH ST	L.S.			1.88 %
			191,400.00	195,000.00	3,600.00
96	CONDUIT SYSTEM	L.S.			-15.37 %
			12,600.00	10,663.00	-1,937.00
97	SEQUENTIAL ARROW SIGN				
	1100.0000 HR		4.0000	2.7500	-31.25 %
			4,400.00	3,025.00	-1,375.00
98	PORTABLE CHANGEABLE MESSAGE SIGN				
	2.0000 EACH		4,100.0000	10,000.0000	143.90 %
			8,200.00	20,000.00	11,800.00
99	OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN				
	2880.0000 HR		6.0000	2.1500	-64.17 %
			17,280.00	6,192.00	-11,088.00
100	OTHER TEMPORARY TRAFFIC CONTROL	L.S.			79.64 %
			16,700.00	30,000.00	13,300.00

PS&E JOB NO : 04C506 REVISION NO :  
 CONTRACT NO : 006877 REGION NO : 3  
 VERSION NO : 2 WORK ORDER# : 0L3464  
 HWY : SR ,161  
 TITLE : SR 161  
 204TH STREET E TO  
 176TH STREET E  
 04C506  
 PROJECT :  
 COUNTY(S) : PIERCE

BIDS OPENED ON : Dec 8 2004  
 AWARDED ON : Dec 13 2004

----- 7TH BIDDER -----  
 KLB CONSTRUCTION INC.  
 3405 - 121ST ST SW  
 LYNNWOOD WA 98037-1549  
 MUKILTEO WA 982750158  
 CONTRACTOR NUMBER : 100310

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
TRAFFIC					
101	FLAGGERS AND SPOTTERS 2200.0000	HR	35.0000 77,000.00	34.1000 75,020.00	-2.57 % -1,980.00
102	OTHER TRAFFIC CONTROL LABOR 1100.0000	HR	35.0000 38,500.00	34.1000 37,510.00	-2.57 % -990.00
103	TRAFFIC CONTROL SUPERVISOR L.S.		58,000.00	39,270.00	-32.29 % -18,730.00
104	CONSTRUCTION SIGNS CLASS A 117.0000	m2	175.0000 20,475.00	170.0000 19,890.00	-2.86 % -585.00
OTHER ITEMS					
105	STRUCTURE EXCAVATION CLASS B INCL. HAUL 2860.0000	m3	6.0000 17,160.00	8.5000 24,310.00	41.67 % 7,150.00
106	SHORING OR EXTRA EXCAVATION CLASS B 890.0000	m2	10.0000 8,900.00	3.7500 3,337.50	-62.50 % -5,562.50
107	GRAVEL BACKFILL FOR PIPE ZONE BEDDING 1270.0000	m3	25.0000 31,750.00	21.7500 27,622.50	-13.00 % -4,127.50
108	WATER 1900.0000	m3	11.0000 20,900.00	4.5000 8,550.00	-59.09 % -12,350.00
109	PLUGGING EXISTING PIPE 2.0000	EACH	350.0000 700.00	350.0000 700.00	0.00 % 0.00
110	ROADWAY SURVEYING L.S.		125,000.00	105,000.00	-16.00 % -20,000.00

PS&E JOB NO : 04C506 REVISION NO :  
 CONTRACT NO : 006877 REGION NO : 3  
 VERSION NO : 2 WORK ORDER# : 0L3464  
 HWY : SR ,161  
 TITLE : SR 161  
 204TH STREET E TO  
 176TH STREET E  
 04C506  
 PROJECT :  
 COUNTY(S) : PIERCE

BIDS OPENED ON : Dec 8 2004  
 AWARDED ON : Dec 13 2004

----- 7TH BIDDER -----  
 KLB CONSTRUCTION INC.  
 3405 - 121ST ST SW  
 LYNNWOOD WA 98037-1549  
 MUKILTEO WA 982750158  
 CONTRACTOR NUMBER : 100310

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
OTHER ITEMS					
111	ADJUST MONUMENT CASE AND COVER				
	5.0000 EACH		240.0000	325.0000	35.42 %
			1,200.00	1,625.00	425.00
112	CEMENT CONC. SIDEWALK RAMP TYPE 1A				
	5.0000 EACH		450.0000	2,100.0000	366.67 %
			2,250.00	10,500.00	8,250.00
113	CEMENT CONC. SIDEWALK RAMP TYPE 2A				
	2.0000 EACH		450.0000	2,500.0000	455.56 %
			900.00	5,000.00	4,100.00
114	CEMENT CONC. SIDEWALK				
	930.0000 m2		35.0000	38.0000	8.57 %
			32,550.00	35,340.00	2,790.00
115	BUS PULLOUT CONC. PAD				
	6.0000 EACH		1,500.0000	2,500.0000	66.67 %
			9,000.00	15,000.00	6,000.00
116	CHAIN LINK FENCE TYPE 1				
	43.1000 m		60.0000	53.7500	-10.42 %
			2,586.00	2,316.63	-269.38
117	END, GATE, CORNER, AND PULL POST FOR CHAIN LINK FENCE				
	7.0000 EACH		250.0000	186.0000	-25.60 %
			1,750.00	1,302.00	-448.00
118	DOUBLE 4.3 M CHAIN LINK GATE				
	1.0000 EACH		800.0000	831.6000	3.95 %
			800.00	831.60	31.60
119	VINYL COATED CHAIN LINK FENCE TYPE 3				
	606.3000 m		32.0000	47.6500	48.91 %
			19,401.60	28,890.19	9,488.59
120	VINYL COATED END, CORNER, AND PULL POST FOR CHAIN LINK				
	24.0000 EACH		180.0000	208.7000	15.94 %
			4,320.00	5,008.80	688.80
121	DOUBLE 4.3 M VINYL COATED CHAIN LINK GATE				
	3.0000 EACH		600.0000	1,178.9500	96.49 %
			1,800.00	3,536.85	1,736.85



PS&E JOB NO : 04C506 REVISION NO :  
 CONTRACT NO : 006877 REGION NO : 3  
 VERSION NO : 2 WORK ORDER# : 0L3464  
 HWY : SR ,161  
 TITLE : SR 161  
 204TH STREET E TO  
 176TH STREET E  
 04C506  
 PROJECT :  
 COUNTY(S) : PIERCE

BIDS OPENED ON : Dec 8 2004  
 AWARDED ON : Dec 13 2004

----- 7TH BIDDER -----  
 KLB CONSTRUCTION INC.  
 3405 - 121ST ST SW  
 LYNNWOOD WA 98037-1549  
 MUKILTEO WA 982750158  
 CONTRACTOR NUMBER : 100310

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
OTHER ITEMS					
122	POND MARKER				
	6.0000	EACH	125.0000	200.0000	60.00 %
			750.00	1,200.00	450.00
123	ADJUST INLET				
	10.0000	EACH	400.0000	265.0000	-33.75 %
			4,000.00	2,650.00	-1,350.00
124	CONNECTION TO DRAINAGE STRUCTURE				
	8.0000	EACH	367.0000	750.0000	104.36 %
			2,936.00	6,000.00	3,064.00
125	ADJUST MANHOLE				
	20.0000	EACH	1,019.0000	425.0000	-58.29 %
			20,380.00	8,500.00	-11,880.00
126	LOCKING SOLID METAL COVER AND FRAME FOR CATCH BASIN				
	1.0000	EACH	250.0000	195.0000	-22.00 %
			250.00	195.00	-55.00
127	ADJUST JUNCTION BOX				
	6.0000	EACH	300.0000	150.0000	-50.00 %
			1,800.00	900.00	-900.00
128	FORCE ACCOUNT CLEANING EXISTING DRAINAGE				
		EST.			0.00 %
			3,000.00	3,000.00	
129	FORCE ACCOUNT REMOVING INFILTRATION POND SEDIMENT				
		EST.			0.00 %
			5,000.00	5,000.00	
130	ROADSIDE CLEANUP				
		EST.			0.00 %
			10,000.00	10,000.00	
131	TRIMMING AND CLEANUP				
		L.S.			533.00 %
			10,000.00	63,300.00	53,300.00
132	REIMBURSEMENT FOR THIRD PARTY DAMAGE				
		EST.			0.00 %
			5.00	5.00	

PS&E JOB NO : 04C506 REVISION NO :  
 CONTRACT NO : 006877 REGION NO : 3  
 VERSION NO : 2 WORK ORDER# : 0L3464  
 HWY : SR ,161  
 TITLE : SR 161  
 204TH STREET E TO  
 176TH STREET E  
 04C506  
 PROJECT :  
 COUNTY(S) : PIERCE

BIDS OPENED ON : Dec 8 2004  
 AWARDED ON : Dec 13 2004

----- 7TH BIDDER -----  
 KLB CONSTRUCTION INC.  
 3405 - 121ST ST SW  
 LYNNWOOD WA 98037-1549  
 MUKILTEO WA 982750158  
 CONTRACTOR NUMBER : 100310

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
OTHER ITEMS					
133	MINOR CHANGE				
		CALC			0.00 %
			-2.00	-2.00	
134	AGGREGATE COMPLIANCE PRICE ADJUSTMENT				
		CALC			0.00 %
			6,000.00	6,000.00	
135	SPCC PLAN				
		L.S.			300.00 %
			1,000.00	4,000.00	3,000.00
136	FIELD OFFICE BUILDING				
		L.S.			21.00 %
			15,000.00	18,150.00	3,150.00
137	CONSTRUCTION GEOTEXTILE FOR SOIL STABILIZATION				
	1005.0000	m2	2.5000	2.5000	0.00 %
			2,512.50	2,512.50	0.00
138	MAILBOX SUPPORT TYPE 1				
	23.0000	EACH	350.0000	295.0000	-15.71 %
			8,050.00	6,785.00	-1,265.00
139	MAILBOX SUPPORT TYPE 2				
	2.0000	EACH	500.0000	600.0000	20.00 %
			1,000.00	1,200.00	200.00
CONTRACT TOTAL			<u>\$6,535,528.10</u>	<u>\$232,776,899.90</u>	<u>3461.72%</u>
BASE TOTAL			<u>\$6,535,528.10</u>	<u>\$232,776,899.90</u>	<u>3,461.72%</u>