

PS&E JOB NO : 05A041 REVISION NO : 1  
 CONTRACT NO : 007054 REGION NO : 1  
 VERSION NO : 2 WORK ORDER# : XL2444  
 HWY : SR 005  
 TITLE : I-5  
 NORTH SEATTLE BRIDGES - SEISMIC  
 05A041  
 PROJECT : , BH-0053(899)  
 COUNTY(S) : KING

BIDS OPENED ON : Nov 16 2005  
 AWARDED ON : Nov 21 2005

|       |                            |        |       |                             |        |
|-------|----------------------------|--------|-------|-----------------------------|--------|
| ----- | LOW BIDDER                 | -----  | ----- | 2ND BIDDER                  | -----  |
|       | MOWAT CONSTRUCTION COMPANY |        |       | WILDER CONSTRUCTION COMPANY |        |
|       | 20210 142ND AVE NE         |        |       | 1525 E MARINE VIEW DR       |        |
|       | 98072                      |        |       |                             |        |
|       | WOODINVILLE WA 980721330   |        |       | EVERETT WA 982011927        |        |
|       | CONTRACTOR NUMBER :        | 551010 |       | CONTRACTOR NUMBER :         | 892000 |

| ITEM NO.       | ITEM DESCRIPTION<br>EST. QUANTITY           | UNIT<br>MEAS | ENGR'S. EST.                    |                                 | % DIFF./<br>AMT.DIFF. | PRICE PER UNIT/<br>TOTAL AMOUNT | % DIFF./<br>AMT.DIFF. |
|----------------|---|--------------|---------------------------------|---------------------------------|-----------------------|---------------------------------|-----------------------|
|                |   |              | PRICE PER UNIT/<br>TOTAL AMOUNT | PRICE PER UNIT/<br>TOTAL AMOUNT |                       |                                 |                       |
| PREPARATION    |   |              |                                 |                                 |                       |                                 |                       |
| 1              | MOBILIZATION                                | L.S.         |                                 |                                 | 45.83 %               |                                 | 50.83 %               |
|                |   |              | 120,000.00                      | 175,000.00                      | 55,000.00             | 181,000.00                      | 61,000.00             |
| 2              | CLEARING AND GRUBBING                       |              |                                 |                                 |                       |                                 |                       |
|                | 0.2700                                      | ACRE         | 5,000.0000                      | 1,000.0000                      | -80.00 %              | 22,000.0000                     | 340.00 %              |
|                |   |              | 1,350.00                        | 270.00                          | -1,080.00             | 5,940.00                        | 4,590.00              |
| 3              | REMOVAL OF STRUCTURE AND OBSTRUCTION        | L.S.         |                                 |                                 | 177.78 %              |                                 | 213.61 %              |
|                |   |              | 12,600.00                       | 35,000.00                       | 22,400.00             | 39,515.43                       | 26,915.43             |
| 4              | REMOVING PORTION OF EXISTING BRIDGE - 5/598 | L.S.         |                                 |                                 | 150.00 %              |                                 | 0.00 %                |
|                |   |              | 1,000.00                        | 2,500.00                        | 1,500.00              | 1,000.00                        | 0.00                  |
| 5              | REMOVING PAINT LINE                         |              |                                 |                                 |                       |                                 |                       |
|                | 800.0000                                    | L.F.         | 1.0000                          | 0.7500                          | -25.00 %              | 2.2500                          | 125.00 %              |
|                |   |              | 800.00                          | 600.00                          | -200.00               | 1,800.00                        | 1,000.00              |
| SANITARY SEWER |   |              |                                 |                                 |                       |                                 |                       |
| 6              | SEWER CLEANOUT                              |              |                                 |                                 |                       |                                 |                       |
|                | 7.0000                                      | EACH         | 250.0000                        | 1,500.0000                      | 500.00 %              | 1,700.0000                      | 580.00 %              |
|                |   |              | 1,750.00                        | 10,500.00                       | 8,750.00              | 11,900.00                       | 10,150.00             |
| STRUCTURE      |   |              |                                 |                                 |                       |                                 |                       |
| 7              | SHORING OR EXTRA EXCAVATION CL. A           | L.S.         |                                 |                                 | 40.63 %               |                                 | 181.25 %              |
|                |   |              | 32,000.00                       | 45,000.00                       | 13,000.00             | 90,000.00                       | 58,000.00             |
| 8              | COLUMN JACKETING - 5/570 RNE                | L.S.         |                                 |                                 | -13.33 %              |                                 | -13.33 %              |
|                |   |              | 150,000.00                      | 130,000.00                      | -20,000.00            | 130,000.00                      | -20,000.00            |
| 9              | COLUMN JACKETING - 5/573 S-S                | L.S.         |                                 |                                 | 27.78 %               |                                 | 33.33 %               |
|                |   |              | 90,000.00                       | 115,000.00                      | 25,000.00             | 120,000.00                      | 30,000.00             |

PS&E JOB NO : 05A041 REVISION NO : 1  
 CONTRACT NO : 007054 REGION NO : 1  
 VERSION NO : 2 WORK ORDER# : XL2444  
 HWY : SR 005  
 TITLE : I-5  
 NORTH SEATTLE BRIDGES - SEISMIC  
 05A041  
 PROJECT : , BH-0053(899)  
 COUNTY(S) : KING

BIDS OPENED ON : Nov 16 2005  
 AWARDED ON : Nov 21 2005

|       |                            |        |       |                             |        |
|-------|----------------------------|--------|-------|-----------------------------|--------|
| ----- | LOW BIDDER                 | -----  | ----- | 2ND BIDDER                  | -----  |
|       | MOWAT CONSTRUCTION COMPANY |        |       | WILDER CONSTRUCTION COMPANY |        |
|       | 20210 142ND AVE NE         |        |       | 1525 E MARINE VIEW DR       |        |
|       | 98072                      |        |       |                             |        |
|       | WOODINVILLE WA 980721330   |        |       | EVERETT WA 982011927        |        |
|       | CONTRACTOR NUMBER :        | 551010 |       | CONTRACTOR NUMBER :         | 892000 |

| ITEM NO.                 | ITEM DESCRIPTION<br>EST. QUANTITY        | UNIT<br>MEAS | ENGR'S. EST.                    |                                 | % DIFF./<br>AMT.DIFF. | PRICE PER UNIT/<br>TOTAL AMOUNT | % DIFF./<br>AMT.DIFF. |
|--------------------------|--|--------------|---------------------------------|---------------------------------|-----------------------|---------------------------------|-----------------------|
|                          |  |              | PRICE PER UNIT/<br>TOTAL AMOUNT | PRICE PER UNIT/<br>TOTAL AMOUNT |                       |                                 |                       |
| STRUCTURE                |  |              |                                 |                                 |                       |                                 |                       |
| 10                       | COLUMN JACKETING - 5/580 RNE             | L.S.         |                                 |                                 | 27.78 %               |                                 | 30.00 %               |
|                          |  |              | 90,000.00                       | 115,000.00                      | 25,000.00             | 117,000.00                      | 27,000.00             |
| 11                       | COLUMN JACKETING - 522/14 W-S            | L.S.         |                                 |                                 | 35.00 %               |                                 | 15.00 %               |
|                          |  |              | 100,000.00                      | 135,000.00                      | 35,000.00             | 115,000.00                      | 15,000.00             |
| 12                       | COLUMN JACKETING - 5/584 N-W             | L.S.         |                                 |                                 | -5.56 %               |                                 | -5.56 %               |
|                          |  |              | 90,000.00                       | 85,000.00                       | -5,000.00             | 85,000.00                       | -5,000.00             |
| 13                       | COLUMN JACKETING - 5/589                 | L.S.         |                                 |                                 | -22.86 %              |                                 | -20.00 %              |
|                          |  |              | 175,000.00                      | 135,000.00                      | -40,000.00            | 140,000.00                      | -35,000.00            |
| 14                       | COLUMN JACKETING - 5/598                 | L.S.         |                                 |                                 | -32.00 %              |                                 | -28.00 %              |
|                          |  |              | 125,000.00                      | 85,000.00                       | -40,000.00            | 90,000.00                       | -35,000.00            |
| 15                       | SEISMIC RETROFIT - BRIDGE NO. 5/580 RNE  | L.S.         |                                 |                                 | 285.71 %              |                                 | 185.71 %              |
|                          |  |              | 7,000.00                        | 27,000.00                       | 20,000.00             | 20,000.00                       | 13,000.00             |
| 16                       | SEISMIC RETROFIT - BRIDGE NO. 522/14 W-S | L.S.         |                                 |                                 | 240.00 %              |                                 | 0.00 %                |
|                          |  |              | 5,000.00                        | 17,000.00                       | 12,000.00             | 5,000.00                        | 0.00                  |
| 17                       | SEISMIC RETROFIT - BRIDGE NO. 5/589      | L.S.         |                                 |                                 | 233.33 %              |                                 | 233.33 %              |
|                          |  |              | 9,000.00                        | 30,000.00                       | 21,000.00             | 30,000.00                       | 21,000.00             |
| CEMENT CONCRETE PAVEMENT |  |              |                                 |                                 |                       |                                 |                       |
| 18                       | REPLACE CEMENT CONCRETE PANEL            | S.Y.         |                                 |                                 | -99.99 %              |                                 | 28.57 %               |
|                          | 80.0000                                  |              | 175.0000                        | 0.0100                          | -99.99 %              | 225.0000                        | 28.57 %               |
|                          |  |              | 14,000.00                       | 0.80                            | -13,999.20            | 18,000.00                       | 4,000.00              |

PS&E JOB NO : 05A041 REVISION NO : 1  
 CONTRACT NO : 007054 REGION NO : 1  
 VERSION NO : 2 WORK ORDER# : XL2444  
 HWY : SR 005  
 TITLE : I-5  
 NORTH SEATTLE BRIDGES - SEISMIC  
 05A041  
 PROJECT : , BH-0053(899)  
 COUNTY(S) : KING

BIDS OPENED ON : Nov 16 2005  
 AWARDED ON : Nov 21 2005

|       |                            |        |       |                             |        |
|-------|----------------------------|--------|-------|-----------------------------|--------|
| ----- | LOW BIDDER                 | -----  | ----- | 2ND BIDDER                  | -----  |
|       | MOWAT CONSTRUCTION COMPANY |        |       | WILDER CONSTRUCTION COMPANY |        |
|       | 20210 142ND AVE NE         |        |       | 1525 E MARINE VIEW DR       |        |
|       | 98072                      |        |       |                             |        |
|       | WOODINVILLE WA 980721330   |        |       | EVERETT WA 982011927        |        |
|       | CONTRACTOR NUMBER :        | 551010 |       | CONTRACTOR NUMBER :         | 892000 |

| ITEM NO.                     | ITEM DESCRIPTION<br>EST. QUANTITY         | UNIT<br>MEAS | ENGR'S. EST.                    |                                 | % DIFF./<br>AMT.DIFF. | ENGR'S. EST.                    |                                 | % DIFF./<br>AMT.DIFF. |
|------------------------------|---|--------------|---------------------------------|---------------------------------|-----------------------|---------------------------------|---------------------------------|-----------------------|
|                              |   |              | PRICE PER UNIT/<br>TOTAL AMOUNT | PRICE PER UNIT/<br>TOTAL AMOUNT |                       | PRICE PER UNIT/<br>TOTAL AMOUNT | PRICE PER UNIT/<br>TOTAL AMOUNT |                       |
| EROSION CONTROL AND PLANTING |   |              |                                 |                                 |                       |                                 |                                 |                       |
| 19                           | ESC LEAD                                  |              |                                 |                                 |                       |                                 |                                 |                       |
|                              | 134.0000                                  | DAY          | 150.0000                        | 0.0100                          | -99.99 %              | 0.0100                          | -99.99 %                        |                       |
|                              |   |              | 20,100.00                       | 1.34                            | -20,098.66            | 1.34                            | -20,098.66                      |                       |
| 20                           | SEEDING, FERTILIZING, AND MULCHING        |              |                                 |                                 |                       |                                 |                                 |                       |
|                              | 0.6600                                    | ACRE         | 2,500.0000                      | 5,000.0000                      | 100.00 %              | 2,500.0000                      | 0.00 %                          |                       |
|                              |   |              | 1,650.00                        | 3,300.00                        | 1,650.00              | 1,650.00                        | 0.00                            |                       |
| 21                           | FINE COMPOST                              |              |                                 |                                 |                       |                                 |                                 |                       |
|                              | 2.0000                                    | C.Y.         | 45.0000                         | 125.0000                        | 177.78 %              | 180.0000                        | 300.00 %                        |                       |
|                              |   |              | 90.00                           | 250.00                          | 160.00                | 360.00                          | 270.00                          |                       |
| 22                           | STREET CLEANING                           |              |                                 |                                 |                       |                                 |                                 |                       |
|                              | 56.0000                                   | HR           | 90.0000                         | 100.0000                        | 11.11 %               | 170.0000                        | 88.89 %                         |                       |
|                              |   |              | 5,040.00                        | 5,600.00                        | 560.00                | 9,520.00                        | 4,480.00                        |                       |
| 23                           | INLET PROTECTION                          |              |                                 |                                 |                       |                                 |                                 |                       |
|                              | 29.0000                                   | EACH         | 100.0000                        | 50.0000                         | -50.00 %              | 100.0000                        | 0.00 %                          |                       |
|                              |   |              | 2,900.00                        | 1,450.00                        | -1,450.00             | 2,900.00                        | 0.00                            |                       |
| 24                           | SILT FENCE                                |              |                                 |                                 |                       |                                 |                                 |                       |
|                              | 215.0000                                  | L.F.         | 5.0000                          | 10.0000                         | 100.00 %              | 8.0000                          | 60.00 %                         |                       |
|                              |   |              | 1,075.00                        | 2,150.00                        | 1,075.00              | 1,720.00                        | 645.00                          |                       |
| 25                           | STRAW BALE                                |              |                                 |                                 |                       |                                 |                                 |                       |
|                              | 70.0000                                   | EACH         | 35.0000                         | 10.0000                         | -71.43 %              | 50.0000                         | 42.86 %                         |                       |
|                              |   |              | 2,450.00                        | 700.00                          | -1,750.00             | 3,500.00                        | 1,050.00                        |                       |
| 26                           | EROSION/WATER POLLUTION CONTROL           |              |                                 |                                 |                       |                                 |                                 |                       |
|                              |   | EST.         |                                 |                                 | 0.00 %                |                                 | 0.00 %                          |                       |
|                              |   |              | 9,000.00                        | 9,000.00                        |                       | 9,000.00                        |                                 |                       |
| 27                           | PSIPE INCENSE CEDAR, 24 IN. HT., #2 CONT. |              |                                 |                                 |                       |                                 |                                 |                       |
|                              | 3.0000                                    | EACH         | 2.0000                          | 100.0000                        | 4,900.00 %            | 100.0000                        | 4,900.00 %                      |                       |
|                              |   |              | 6.00                            | 300.00                          | 294.00                | 300.00                          | 294.00                          |                       |
| 28                           | PSIPE VINE MAPLE, 18 IN. HT., #1 CONT     |              |                                 |                                 |                       |                                 |                                 |                       |
|                              | 31.0000                                   | EACH         | 11.0000                         | 100.0000                        | 809.09 %              | 25.0000                         | 127.27 %                        |                       |
|                              |   |              | 341.00                          | 3,100.00                        | 2,759.00              | 775.00                          | 434.00                          |                       |
| 29                           | REMOVAL OF MANMADE BURIED DEBRIS          |              |                                 |                                 |                       |                                 |                                 |                       |
|                              |   | EST.         |                                 |                                 | 0.00 %                |                                 | 0.00 %                          |                       |
|                              |   |              | 1,000.00                        | 1,000.00                        |                       | 1,000.00                        |                                 |                       |

PS&E JOB NO : 05A041 REVISION NO : 1  
 CONTRACT NO : 007054 REGION NO : 1  
 VERSION NO : 2 WORK ORDER# : XL2444  
 HWY : SR 005  
 TITLE : I-5  
 NORTH SEATTLE BRIDGES - SEISMIC  
 05A041  
 PROJECT : , BH-0053(899)  
 COUNTY(S) : KING

BIDS OPENED ON : Nov 16 2005  
 AWARDED ON : Nov 21 2005

|       |                            |        |       |                             |        |
|-------|----------------------------|--------|-------|-----------------------------|--------|
| ----- | LOW BIDDER                 | -----  | ----- | 2ND BIDDER                  | -----  |
|       | MOWAT CONSTRUCTION COMPANY |        |       | WILDER CONSTRUCTION COMPANY |        |
|       | 20210 142ND AVE NE         |        |       | 1525 E MARINE VIEW DR       |        |
|       | 98072                      |        |       |                             |        |
|       | WOODINVILLE WA 980721330   |        |       | EVERETT WA 982011927        |        |
|       | CONTRACTOR NUMBER :        | 551010 |       | CONTRACTOR NUMBER :         | 892000 |

| ITEM NO.                     | ITEM DESCRIPTION<br>EST. QUANTITY        | UNIT<br>MEAS | ENGR'S. EST.                    |                                 | % DIFF./<br>AMT.DIFF. | BIDDER                          |                       |            |
|------------------------------|--|--------------|---------------------------------|---------------------------------|-----------------------|---------------------------------|-----------------------|------------|
|                              |  |              | PRICE PER UNIT/<br>TOTAL AMOUNT | PRICE PER UNIT/<br>TOTAL AMOUNT |                       | PRICE PER UNIT/<br>TOTAL AMOUNT | % DIFF./<br>AMT.DIFF. |            |
| EROSION CONTROL AND PLANTING |  |              |                                 |                                 |                       |                                 |                       |            |
| 30                           | PLANT ESTABLISHMENT - SECOND YEAR        |              |                                 |                                 |                       |                                 |                       |            |
|                              | EST.                                     |              |                                 |                                 | 0.00 %                |                                 |                       | 0.00 %     |
|                              |  |              | 5,000.00                        | 5,000.00                        |                       | 5,000.00                        |                       |            |
| 31                           | PLANT ESTABLISHMENT - THIRD YEAR         |              |                                 |                                 |                       |                                 |                       |            |
|                              | EST.                                     |              |                                 |                                 | 0.00 %                |                                 |                       | 0.00 %     |
|                              |  |              | 5,000.00                        | 5,000.00                        |                       | 5,000.00                        |                       |            |
| 32                           | BARK OR WOOD CHIP MULCH                  |              |                                 |                                 |                       |                                 |                       |            |
|                              | 2.0000 C.Y.                              |              | 50.0000                         | 500.0000                        | 900.00 %              | 125.0000                        |                       | 150.00 %   |
|                              |  |              | 100.00                          | 1,000.00                        | 900.00                | 250.00                          |                       | 150.00     |
| 33                           | TEMPORARY PIPE SLOPE DRAIN               |              |                                 |                                 |                       |                                 |                       |            |
|                              | 250.0000 L.F.                            |              | 5.0000                          | 15.0000                         | 200.00 %              | 17.0000                         |                       | 240.00 %   |
|                              |  |              | 1,250.00                        | 3,750.00                        | 2,500.00              | 4,250.00                        |                       | 3,000.00   |
| TRAFFIC                      |  |              |                                 |                                 |                       |                                 |                       |            |
| 34                           | CEMENT CONC. TRAFFIC CURB                |              |                                 |                                 |                       |                                 |                       |            |
|                              | 20.0000 L.F.                             |              | 40.0000                         | 0.0100                          | -99.98 %              | 85.0000                         |                       | 112.50 %   |
|                              |  |              | 800.00                          | 0.20                            | -799.80               | 1,700.00                        |                       | 900.00     |
| 35                           | BEAM GUARDRAIL TYPE 1                    |              |                                 |                                 |                       |                                 |                       |            |
|                              | 350.0000 L.F.                            |              | 20.0000                         | 35.0000                         | 75.00 %               | 30.0000                         |                       | 50.00 %    |
|                              |  |              | 7,000.00                        | 12,250.00                       | 5,250.00              | 10,500.00                       |                       | 3,500.00   |
| 36                           | BEAM GUARDRAIL TRANSITION SECTION TYPE 2 |              |                                 |                                 |                       |                                 |                       |            |
|                              | 3.0000 EACH                              |              | 700.0000                        | 1,000.0000                      | 42.86 %               | 1,300.0000                      |                       | 85.71 %    |
|                              |  |              | 2,100.00                        | 3,000.00                        | 900.00                | 3,900.00                        |                       | 1,800.00   |
| 37                           | BEAM GUARDRAIL FLARED TERMINAL           |              |                                 |                                 |                       |                                 |                       |            |
|                              | 1.0000 EACH                              |              | 2,000.0000                      | 2,000.0000                      | 0.00 %                | 2,100.0000                      |                       | 5.00 %     |
|                              |  |              | 2,000.00                        | 2,000.00                        | 0.00                  | 2,100.00                        |                       | 100.00     |
| 38                           | PRECAST CONC. BARRIER TYPE 2             |              |                                 |                                 |                       |                                 |                       |            |
|                              | 50.0000 L.F.                             |              | 50.0000                         | 50.0000                         | 0.00 %                | 32.0000                         |                       | -36.00 %   |
|                              |  |              | 2,500.00                        | 2,500.00                        | 0.00                  | 1,600.00                        |                       | -900.00    |
| 39                           | PRECAST CONC. BARRIER TYPE SPECIAL       |              |                                 |                                 |                       |                                 |                       |            |
|                              | 120.0000 L.F.                            |              | 1,100.0000                      | 150.0000                        | -86.36 %              | 440.0000                        |                       | -60.00 %   |
|                              |  |              | 132,000.00                      | 18,000.00                       | -114,000.00           | 52,800.00                       |                       | -79,200.00 |

PS&E JOB NO : 05A041 REVISION NO : 1  
 CONTRACT NO : 007054 REGION NO : 1  
 VERSION NO : 2 WORK ORDER# : XL2444  
 HWY : SR 005  
 TITLE : I-5  
 NORTH SEATTLE BRIDGES - SEISMIC  
 05A041  
 PROJECT : , BH-0053(899)  
 COUNTY(S) : KING

BIDS OPENED ON : Nov 16 2005  
 AWARDED ON : Nov 21 2005

----- LOW BIDDER -----  
 MOWAT CONSTRUCTION COMPANY  
 20210 142ND AVE NE  
 98072  
 WOODINVILLE WA 980721330  
 CONTRACTOR NUMBER : 551010

----- 2ND BIDDER -----  
 WILDER CONSTRUCTION COMPANY  
 1525 E MARINE VIEW DR  
 EVERETT WA 982011927  
 CONTRACTOR NUMBER : 892000

| ITEM NO. | ITEM DESCRIPTION                                  | UNIT MEAS | ENGR'S. EST.                    |                                 | % DIFF./<br>AMT.DIFF. | ENGR'S. EST.                    |                                 | % DIFF./<br>AMT.DIFF. |
|----------|---|-----------|---------------------------------|---------------------------------|-----------------------|---------------------------------|---------------------------------|-----------------------|
|          |   |           | PRICE PER UNIT/<br>TOTAL AMOUNT | PRICE PER UNIT/<br>TOTAL AMOUNT |                       | PRICE PER UNIT/<br>TOTAL AMOUNT | PRICE PER UNIT/<br>TOTAL AMOUNT |                       |
| TRAFFIC  |   |           |                                 |                                 |                       |                                 |                                 |                       |
| 40       | CAST-IN-PLACE CONC. BARRIER                       | L.F.      | 55.0000                         | 150.0000                        | 172.73 %              | 160.0000                        | 190.91 %                        |                       |
|          | 180.0000  |           | 9,900.00                        | 27,000.00                       | 17,100.00             | 28,800.00                       | 18,900.00                       |                       |
| 41       | TEMPORARY CONC. BARRIER                           | L.F.      | 11.0000                         | 10.0000                         | -9.09 %               | 11.5000                         | 4.55 %                          |                       |
|          | 5635.0000   |           | 61,985.00                       | 56,350.00                       | -5,635.00             | 64,802.50                       | 2,817.50                        |                       |
| 42       | REMOVING AND RESETTING EXISTING PERMANENT BARRIER | L.F.      | 15.0000                         | 5.0000                          | -66.67 %              | 15.0000                         | 0.00 %                          |                       |
|          | 125.0000  |           | 1,875.00                        | 625.00                          | -1,250.00             | 1,875.00                        | 0.00                            |                       |
| 43       | TEMPORARY IMPACT ATTENUATOR                       | EACH      | 5,000.0000                      | 7,500.0000                      | 50.00 %               | 1,800.0000                      | -64.00 %                        |                       |
|          | 5.0000  |           | 25,000.00                       | 37,500.00                       | 12,500.00             | 9,000.00                        | -16,000.00                      |                       |
| 44       | RESETTING IMPACT ATTENUATOR                       | EACH      | 900.0000                        | 0.0100                          | -100.00 %             | 800.0000                        | -11.11 %                        |                       |
|          | 14.0000   |           | 12,600.00                       | 0.14                            | -12,599.86            | 11,200.00                       | -1,400.00                       |                       |
| 45       | TRUCK-MOUNTED IMPACT ATTENUATOR                   | EACH      | 3,500.0000                      | 15,000.0000                     | 328.57 %              | 7,500.0000                      | 114.29 %                        |                       |
|          | 3.0000  |           | 10,500.00                       | 45,000.00                       | 34,500.00             | 22,500.00                       | 12,000.00                       |                       |
| 46       | OPERATION OF TRUCK-MOUNTED IMPACT ATTENUATOR      | HR        | 40.0000                         | 0.0100                          | -99.98 %              | 0.0100                          | -99.98 %                        |                       |
|          | 1048.0000   |           | 41,920.00                       | 10.48                           | -41,909.52            | 10.48                           | -41,909.52                      |                       |
| 47       | REPAIR TRUCK-MOUNTED IMPACT ATTENUATOR            | EST.      |                                 |                                 | 0.00 %                |                                 | 0.00 %                          |                       |
|          |   |           | 12,000.00                       | 12,000.00                       |                       | 12,000.00                       |                                 |                       |
| 48       | PAINT LINE  | L.F.      | 3.0000                          | 1.0000                          | -66.67 %              | 1.0000                          | -66.67 %                        |                       |
|          | 988.0000  |           | 2,964.00                        | 988.00                          | -1,976.00             | 988.00                          | -1,976.00                       |                       |
| 49       | PAINTED TRAFFIC ARROW                             | EACH      | 45.0000                         | 100.0000                        | 122.22 %              | 120.0000                        | 166.67 %                        |                       |
|          | 6.0000  |           | 270.00                          | 600.00                          | 330.00                | 720.00                          | 450.00                          |                       |
| 50       | PAINTED TRAFFIC LETTER                            | EACH      | 35.0000                         | 100.0000                        | 185.71 %              | 50.0000                         | 42.86 %                         |                       |
|          | 4.0000  |           | 140.00                          | 400.00                          | 260.00                | 200.00                          | 60.00                           |                       |

PS&E JOB NO : 05A041 REVISION NO : 1  
 CONTRACT NO : 007054 REGION NO : 1  
 VERSION NO : 2 WORK ORDER# : XL2444  
 HWY : SR 005  
 TITLE : I-5  
 NORTH SEATTLE BRIDGES - SEISMIC  
 05A041  
 PROJECT : , BH-0053(899)  
 COUNTY(S) : KING

BIDS OPENED ON : Nov 16 2005  
 AWARDED ON : Nov 21 2005

|       |                            |        |       |                             |        |
|-------|----------------------------|--------|-------|-----------------------------|--------|
| ----- | LOW BIDDER                 | -----  | ----- | 2ND BIDDER                  | -----  |
|       | MOWAT CONSTRUCTION COMPANY |        |       | WILDER CONSTRUCTION COMPANY |        |
|       | 20210 142ND AVE NE         |        |       | 1525 E MARINE VIEW DR       |        |
|       | 98072                      |        |       |                             |        |
|       | WOODINVILLE WA 980721330   |        |       | EVERETT WA 982011927        |        |
|       | CONTRACTOR NUMBER :        | 551010 |       | CONTRACTOR NUMBER :         | 892000 |

| ITEM NO. | ITEM DESCRIPTION<br>EST. QUANTITY                  | UNIT<br>MEAS | ENGR'S. EST.                    |                                 | % DIFF./<br>AMT.DIFF. | PRICE PER UNIT/<br>TOTAL AMOUNT |                                 | % DIFF./<br>AMT.DIFF. |
|----------|--|--------------|---------------------------------|---------------------------------|-----------------------|---------------------------------|---------------------------------|-----------------------|
|          |  |              | PRICE PER UNIT/<br>TOTAL AMOUNT | PRICE PER UNIT/<br>TOTAL AMOUNT |                       | PRICE PER UNIT/<br>TOTAL AMOUNT | PRICE PER UNIT/<br>TOTAL AMOUNT |                       |
| TRAFFIC  |  |              |                                 |                                 |                       |                                 |                                 |                       |
| 51       | TEMPORARY PAVEMENT MARKING                         |              |                                 |                                 |                       |                                 |                                 |                       |
|          | 800.0000   | L.F.         | 1.5000                          | 3.0000                          | 100.00 %              | 0.7000                          | -53.33 %                        |                       |
|          |  |              | 1,200.00                        | 2,400.00                        | 1,200.00              | 560.00                          | -640.00                         |                       |
| 52       | SIGN COVERING                                      |              |                                 |                                 |                       |                                 |                                 |                       |
|          | 753.0000   | S.F.         | 3.0000                          | 5.0000                          | 66.67 %               | 7.0000                          | 133.33 %                        |                       |
|          |  |              | 2,259.00                        | 3,765.00                        | 1,506.00              | 5,271.00                        | 3,012.00                        |                       |
| 53       | ILLUMINATION SYSTEM - SUA 644                      |              |                                 |                                 |                       |                                 |                                 |                       |
|          |  | L.S.         |                                 |                                 | 593.74 %              |                                 | 530.68 %                        |                       |
|          |  |              | 3,964.00                        | 27,500.00                       | 23,536.00             | 25,000.00                       | 21,036.00                       |                       |
| 54       | TRAFFIC DATA ACCUMULATION AND RAMP METERING SYSTEM |              |                                 |                                 |                       |                                 |                                 |                       |
|          |  | L.S.         |                                 |                                 | 43.11 %               |                                 | 39.62 %                         |                       |
|          |  |              | 28,650.00                       | 41,000.00                       | 12,350.00             | 40,000.00                       | 11,350.00                       |                       |
| 55       | SEQUENTIAL ARROW SIGN                              |              |                                 |                                 |                       |                                 |                                 |                       |
|          | 2520.0000  | HR           | 4.0000                          | 6.0000                          | 50.00 %               | 3.0000                          | -25.00 %                        |                       |
|          |  |              | 10,080.00                       | 15,120.00                       | 5,040.00              | 7,560.00                        | -2,520.00                       |                       |
| 56       | PORTABLE CHANGEABLE MESSAGE SIGN                   |              |                                 |                                 |                       |                                 |                                 |                       |
|          | 4.0000   | EACH         | 1,500.0000                      | 1.0000                          | -99.93 %              | 1,500.0000                      | 0.00 %                          |                       |
|          |  |              | 6,000.00                        | 4.00                            | -5,996.00             | 6,000.00                        | 0.00                            |                       |
| 57       | OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN      |              |                                 |                                 |                       |                                 |                                 |                       |
|          | 592.0000   | HR           | 3.0000                          | 5.0000                          | 66.67 %               | 10.0000                         | 233.33 %                        |                       |
|          |  |              | 1,776.00                        | 2,960.00                        | 1,184.00              | 5,920.00                        | 4,144.00                        |                       |
| 58       | OTHER TEMPORARY TRAFFIC CONTROL                    |              |                                 |                                 |                       |                                 |                                 |                       |
|          |  | L.S.         |                                 |                                 | 29.87 %               |                                 | -35.06 %                        |                       |
|          |  |              | 15,400.00                       | 20,000.00                       | 4,600.00              | 10,000.00                       | -5,400.00                       |                       |
| 59       | OTHER TRAFFIC CONTROL LABOR                        |              |                                 |                                 |                       |                                 |                                 |                       |
|          | 2464.0000  | HR           | 40.0000                         | 45.0000                         | 12.50 %               | 34.0000                         | -15.00 %                        |                       |
|          |  |              | 98,560.00                       | 110,880.00                      | 12,320.00             | 83,776.00                       | -14,784.00                      |                       |
| 60       | TRAFFIC CONTROL SUPERVISOR                         |              |                                 |                                 |                       |                                 |                                 |                       |
|          |  | L.S.         |                                 |                                 | -100.00 %             |                                 | -18.37 %                        |                       |
|          |  |              | 49,000.00                       | 0.01                            | -48,999.99            | 40,000.00                       | -9,000.00                       |                       |

PS&E JOB NO : 05A041 REVISION NO : 1  
 CONTRACT NO : 007054 REGION NO : 1  
 VERSION NO : 2 WORK ORDER# : XL2444  
 HWY : SR 005  
 TITLE : I-5  
 NORTH SEATTLE BRIDGES - SEISMIC  
 05A041  
 PROJECT : , BH-0053(899)  
 COUNTY(S) : KING

BIDS OPENED ON : Nov 16 2005  
 AWARDED ON : Nov 21 2005

|       |                            |        |       |                             |        |
|-------|----------------------------|--------|-------|-----------------------------|--------|
| ----- | LOW BIDDER                 | -----  | ----- | 2ND BIDDER                  | -----  |
|       | MOWAT CONSTRUCTION COMPANY |        |       | WILDER CONSTRUCTION COMPANY |        |
|       | 20210 142ND AVE NE         |        |       | 1525 E MARINE VIEW DR       |        |
|       | 98072                      |        |       |                             |        |
|       | WOODINVILLE WA 980721330   |        |       | EVERETT WA 982011927        |        |
|       | CONTRACTOR NUMBER :        | 551010 |       | CONTRACTOR NUMBER :         | 892000 |

| ITEM NO.    | ITEM DESCRIPTION                                   | UNIT MEAS | ENGR'S EST.                  |                              | % DIFF./ AMT.DIFF. | ENGR'S EST.                  |                              | % DIFF./ AMT.DIFF. |
|-------------|--|-----------|------------------------------|------------------------------|--------------------|------------------------------|------------------------------|--------------------|
|             |  |           | PRICE PER UNIT/ TOTAL AMOUNT | PRICE PER UNIT/ TOTAL AMOUNT |                    | PRICE PER UNIT/ TOTAL AMOUNT | PRICE PER UNIT/ TOTAL AMOUNT |                    |
| TRAFFIC     |  |           |                              |                              |                    |                              |                              |                    |
| 61          | CONSTRUCTION SIGNS CLASS A                         |           |                              |                              |                    |                              |                              |                    |
|             | 1990.7500  | S.F.      | 18.0000                      | 23.0000                      | 27.78 %            | 15.0000                      | -16.67 %                     |                    |
|             |  |           | 35,833.50                    | 45,787.25                    | 9,953.75           | 29,861.25                    | -5,972.25                    |                    |
| OTHER ITEMS |  |           |                              |                              |                    |                              |                              |                    |
| 62          | INCENTIVE FOR EARLY COMPL. FOR LANE CLOSURES       |           |                              |                              |                    |                              |                              |                    |
|             | EST.   |           |                              |                              | 0.00 %             |                              | 0.00 %                       |                    |
|             |  |           | 50,000.00                    | 50,000.00                    |                    | 50,000.00                    |                              |                    |
| 63          | PLUGGING EXISTING PIPE                             |           |                              |                              |                    |                              |                              |                    |
|             | 1.0000   | EACH      | 500.0000                     | 300.0000                     | -40.00 %           | 500.0000                     | 0.00 %                       |                    |
|             |  |           | 500.00                       | 300.00                       | -200.00            | 500.00                       | 0.00                         |                    |
| 64          | CEMENT CONC. SIDEWALK                              |           |                              |                              |                    |                              |                              |                    |
|             | 11.0000  | S.Y.      | 100.0000                     | 200.0000                     | 100.00 %           | 150.0000                     | 50.00 %                      |                    |
|             |  |           | 1,100.00                     | 2,200.00                     | 1,100.00           | 1,650.00                     | 550.00                       |                    |
| 65          | CONC. SLOPE PROTECTION                             |           |                              |                              |                    |                              |                              |                    |
|             | 38.0000  | S.Y.      | 50.0000                      | 0.0100                       | -99.98 %           | 140.0000                     | 180.00 %                     |                    |
|             |  |           | 1,900.00                     | 0.38                         | -1,899.62          | 5,320.00                     | 3,420.00                     |                    |
| 66          | CONNECTION TO DRAINAGE STRUCTURE                   |           |                              |                              |                    |                              |                              |                    |
|             | 7.0000   | EACH      | 900.0000                     | 1,000.0000                   | 11.11 %            | 1,100.0000                   | 22.22 %                      |                    |
|             |  |           | 6,300.00                     | 7,000.00                     | 700.00             | 7,700.00                     | 1,400.00                     |                    |
| 67          | CLEANING EXISTING DRAINAGE STRUCTURE               |           |                              |                              |                    |                              |                              |                    |
|             | L.S.   |           |                              |                              | 42.86 %            |                              | -42.86 %                     |                    |
|             |  |           | 7,000.00                     | 10,000.00                    | 3,000.00           | 4,000.00                     | -3,000.00                    |                    |
| 68          | FORCE ACCOUNT CLEANING EXISTING DRAINAGE STRUCTURE |           |                              |                              |                    |                              |                              |                    |
|             | EST.   |           |                              |                              | 0.00 %             |                              | 0.00 %                       |                    |
|             |  |           | 7,000.00                     | 7,000.00                     |                    | 7,000.00                     |                              |                    |
| 69          | TRAINING   |           |                              |                              |                    |                              |                              |                    |
|             | 400.0000   | HR        | 2.0000                       | 2.0000                       | 0.00 %             | 5.0000                       | 150.00 %                     |                    |
|             |  |           | 800.00                       | 800.00                       | 0.00               | 2,000.00                     | 1,200.00                     |                    |
| 70          | ROADSIDE CLEANUP                                   |           |                              |                              |                    |                              |                              |                    |
|             | EST.   |           |                              |                              | 0.00 %             |                              | 0.00 %                       |                    |
|             |  |           | 7,000.00                     | 7,000.00                     |                    | 7,000.00                     |                              |                    |

DOT\_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 10/11/2005

\*\*\* BID CHECK REPORT \*\*\*

TIME: 10:44

PS&E JOB NO : 05A041 REVISION NO : 1  
 CONTRACT NO : 007054 REGION NO : 1  
 VERSION NO : 2 WORK ORDER# : XL2444  
 HWY : SR 005  
 TITLE : I-5  
 NORTH SEATTLE BRIDGES - SEISMIC  
 05A041  
 PROJECT : , BH-0053(899)  
 COUNTY(S) : KING

BIDS OPENED ON : Nov 16 2005  
 AWARDED ON : Nov 21 2005

----- LOW BIDDER -----  
 MOWAT CONSTRUCTION COMPANY  
 20210 142ND AVE NE  
 98072  
 WOODINVILLE WA 980721330  
 CONTRACTOR NUMBER : 551010

----- 2ND BIDDER -----  
 WILDER CONSTRUCTION COMPANY  
 1525 E MARINE VIEW DR  
 EVERETT WA 982011927  
 CONTRACTOR NUMBER : 892000

| ITEM NO.       | ITEM DESCRIPTION<br>EST. QUANTITY                     | UNIT<br>MEAS | ENGR'S. EST.                    |                                 | % DIFF./<br>AMT.DIFF. | ENGR'S. EST.                    |                                 | % DIFF./<br>AMT.DIFF. |
|----------------|---|--------------|---------------------------------|---------------------------------|-----------------------|---------------------------------|---------------------------------|-----------------------|
|                |   |              | PRICE PER UNIT/<br>TOTAL AMOUNT | PRICE PER UNIT/<br>TOTAL AMOUNT |                       | PRICE PER UNIT/<br>TOTAL AMOUNT | PRICE PER UNIT/<br>TOTAL AMOUNT |                       |
| OTHER ITEMS    |   |              |                                 |                                 |                       |                                 |                                 |                       |
| 71             | REIMBURSEMENT FOR THIRD PARTY DAMAGE                  |              |                                 |                                 |                       |                                 |                                 |                       |
|                | EST.  |              |                                 |                                 | 0.00 %                |                                 |                                 | 0.00 %                |
|                |   |              | 5.00                            | 5.00                            |                       | 5.00                            |                                 |                       |
| 72             | MINOR CHANGE  |              |                                 |                                 |                       |                                 |                                 |                       |
|                | CALC  |              |                                 |                                 | 0.00 %                |                                 |                                 | 0.00 %                |
|                |   |              | -1.00                           | -1.00                           |                       | -1.00                           |                                 |                       |
| 73             | SPCC PLAN   |              |                                 |                                 |                       |                                 |                                 |                       |
|                | L.S.  |              |                                 |                                 | -99.98 %              |                                 |                                 | -89.80 %              |
|                |   |              | 4,900.00                        | 1.00                            | -4,899.00             | 500.00                          |                                 | -4,400.00             |
| 74             | SITE MAINT. FOR BIO. AND PHYSICAL HAZARDS             |              |                                 |                                 |                       |                                 |                                 |                       |
|                | L.S.  |              |                                 |                                 | -40.48 %              |                                 |                                 | 19.05 %               |
|                |   |              | 4,200.00                        | 2,500.00                        | -1,700.00             | 5,000.00                        |                                 | 800.00                |
| 75             | FA-PERIODIC SITE MAINT. FOR BIO. AND PHYSICAL HAZARDS |              |                                 |                                 |                       |                                 |                                 |                       |
|                | EST.  |              |                                 |                                 | 0.00 %                |                                 |                                 | 0.00 %                |
|                |   |              | 2,100.00                        | 2,100.00                        |                       | 2,100.00                        |                                 |                       |
| 76             | HIGH VISIBILITY FENCE                                 |              |                                 |                                 |                       |                                 |                                 |                       |
|                | 300.0000  | L.F.         |                                 |                                 | 0.00 %                | 4.0000                          |                                 | -20.00 %              |
|                |   |              | 1,500.00                        | 1,500.00                        | 0.00                  | 1,200.00                        |                                 | -300.00               |
| 77             | SUBSURFACE EXPLORATION                                |              |                                 |                                 |                       |                                 |                                 |                       |
|                | L.S.  |              |                                 |                                 | -3.85 %               |                                 |                                 | -80.77 %              |
|                |   |              | 26,000.00                       | 25,000.00                       | -1,000.00             | 5,000.00                        |                                 | -21,000.00            |
| CONTRACT TOTAL |   |              | <u>\$1,778,082.50</u>           | <u>\$1,787,517.60</u>           | <u>0.53%</u>          | <u>\$1,824,000.00</u>           | <u>2.58%</u>                    |                       |
| BASE TOTAL     |   |              | <u>\$1,778,082.50</u>           | <u>\$1,787,517.60</u>           | <u>0.53%</u>          | <u>\$1,824,000.00</u>           | <u>2.58%</u>                    |                       |