

PS&E JOB NO : 05Y015 REVISION NO : 1 BIDS OPENED ON : Nov 16 2005
 CONTRACT NO : 007058 REGION NO : 5 AWARDED ON : Nov 21 2005
 VERSION NO : 2 WORK ORDER# : XL2457
 HWY : SR 012,014,017,024,124,127,128,260,261,410,730,823 ----- LOW BIDDER ----- 2ND BIDDER ----- 3RD BIDDER -----
 TITLE : US 12 ET. AL. FRANK GURNEY, INC. PETERSEN BROTHERS, INC. CORAL CONSTRUCTION COMPANY
 REGION WIDE GUARDRAIL UPGRADES & 5521 E RAILROAD AVE 2008 EAST VALLEY HIGHWAY E 10780 SW CLUTTER RD
 BRIDGE RAIL UPGRADE 24/105 99212-0932 SHERWOOD OR 97140-9563
 05Y015 SPOKANE VALLEY WA 992111557 SUMNER WA 983909568 WILSONVILLE OR 970700347
 PROJECT : CONTRACTOR NUMBER : 328300 CONTRACTOR NUMBER : 651100 CONTRACTOR NUMBER : 188245
 COUNTY(S) : BENTON,COLUMBIA,FRANKLIN,GARFIELD,GRANT,WALLA WALLA,WHITMAN,YAKIMA

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
PREPARATION									
1	MOBILIZATION	L.S.			-73.91 %				
			69,000.00	18,000.00	-51,000.00	65,765.71	-3,234.29	50,000.00	-19,000.00
2	REMOVING GUARDRAIL	L.F.			-42.22 %				
	88461.0000		2.2500	1.3000	-42.22 %	1.6000	-28.89 %	1.0000	-55.56 %
3	REMOVING GUARDRAIL ANCHOR	EACH	199,037.25	114,999.30	-84,037.95	141,537.60	-57,499.65	88,461.00	-110,576.25
	14.0000		175.0000	150.0000	-14.29 %	140.0000	-20.00 %	250.0000	42.86 %
			2,450.00	2,100.00	-350.00	1,960.00	-490.00	3,500.00	1,050.00
4	REMOVING MISCELLANEOUS TRAFFIC ITEM	L.S.			62.49 %				
			2,154.00	3,500.00	1,346.00	3,315.00	1,161.00	1,790.00	-364.00
SURFACING									
5	CRUSHED SURFACING FOR GUARDRAIL WIDENING	TON			-40.00 %				
	74.0000		50.0000	30.0000	-40.00 %	22.0000	-56.00 %	100.0000	100.00 %
			3,700.00	2,220.00	-1,480.00	1,628.00	-2,072.00	7,400.00	3,700.00
TRAFFIC									
6	BEAM GUARDRAIL TYPE 1 - 8 FT. LONG POST	L.F.			-9.69 %				
	24124.0000		16.0000	14.4500	-9.69 %	15.4500	-3.44 %	16.5000	3.13 %
			385,984.00	348,591.80	-37,392.20	372,715.80	-13,268.20	398,046.00	12,062.00
7	BEAM GUARDRAIL TYPE 1 - 9 FT. LONG POST	L.F.			-7.27 %				
	6829.0000		16.5000	15.3000	-7.27 %	16.0500	-2.73 %	18.0000	9.09 %
			112,678.50	104,483.70	-8,194.80	109,605.45	-3,073.05	122,922.00	10,243.50
8	BEAM GUARDRAIL TYPE 1	L.F.			-10.33 %				
	47851.0000		15.0000	13.4500	-10.33 %	14.2000	-5.33 %	15.0000	0.00 %
			717,765.00	643,595.95	-74,169.05	679,484.20	-38,280.80	717,765.00	0.00
9	BEAM GUARDRAIL TYPE THRIE BEAM	L.F.			-15.00 %				
	3960.0000		40.0000	34.0000	-15.00 %	40.8000	2.00 %	50.0000	25.00 %
			158,400.00	134,640.00	-23,760.00	161,568.00	3,168.00	198,000.00	39,600.00

PS&E JOB NO : 05Y015 REVISION NO : 1 BIDS OPENED ON : Nov 16 2005
 CONTRACT NO : 007058 REGION NO : 5 AWARDED ON : Nov 21 2005
 VERSION NO : 2 WORK ORDER# : XL2457
 HWY : SR 012,014,017,024,124,127,128,260,261,410,730,823
 TITLE : US 12 ET. AL. FRANK GURNEY, INC. PETERSEN BROTHERS, INC. CORAL CONSTRUCTION COMPANY
 REGION WIDE GUARDRAIL UPGRADES & 5521 E RAILROAD AVE 2008 EAST VALLEY HIGHWAY E 10780 SW CLUTTER RD
 BRIDGE RAIL UPGRADE 24/105 99212-0932 SHERWOOD OR 97140-9563
 05Y015 SPOKANE VALLEY WA 992111557 SUMNER WA 983909568 WILSONVILLE OR 970700347
 PROJECT : CONTRACTOR NUMBER : 328300 CONTRACTOR NUMBER : 651100 CONTRACTOR NUMBER : 188245
 COUNTY(S) : BENTON,COLUMBIA,FRANKLIN,GARFIELD,GRANT,WALLA WALLA,WHITMAN,YAKIMA

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
TRAFFIC										
10	BEAM GUARDRAIL TRANSITION SECTION TYPE 4									
	2.0000 EACH		1,500.0000	650.0000	-56.67 %	910.0000	-39.33 %	450.0000	-70.00 %	
			3,000.00	1,300.00	-1,700.00	1,820.00	-1,180.00	900.00	-2,100.00	
11	BEAM GUARDRAIL TRANSITION SECTION TYPE 10									
	2.0000 EACH		1,500.0000	1,100.0000	-26.67 %	1,340.0000	-10.67 %	1,975.0000	31.67 %	
			3,000.00	2,200.00	-800.00	2,680.00	-320.00	3,950.00	950.00	
12	BEAM GUARDRAIL TRANSITION SECTION TYPE 12									
	2.0000 EACH		1,500.0000	1,100.0000	-26.67 %	1,340.0000	-10.67 %	1,975.0000	31.67 %	
			3,000.00	2,200.00	-800.00	2,680.00	-320.00	3,950.00	950.00	
13	BEAM GUARDRAIL FLARED TERMINAL									
	3.0000 EACH		2,000.0000	1,600.0000	-20.00 %	1,640.0000	-18.00 %	1,950.0000	-2.50 %	
			6,000.00	4,800.00	-1,200.00	4,920.00	-1,080.00	5,850.00	-150.00	
14	BEAM GUARDRAIL NON-FLARED TERMINAL									
	9.0000 EACH		2,200.0000	1,900.0000	-13.64 %	1,955.0000	-11.14 %	2,500.0000	13.64 %	
			19,800.00	17,100.00	-2,700.00	17,595.00	-2,205.00	22,500.00	2,700.00	
15	BEAM GUARDRAIL BURIED TERMINAL TYPE 1									
	1.0000 EACH		600.0000	950.0000	58.33 %	705.0000	17.50 %	1,400.0000	133.33 %	
			600.00	950.00	350.00	705.00	105.00	1,400.00	800.00	
16	BEAM GUARDRAIL BURIED TERMINAL TYPE 2									
	276.0000 L.F.		31.7500	45.0000	41.73 %	27.0000	-14.96 %	38.0000	19.69 %	
			8,763.00	12,420.00	3,657.00	7,452.00	-1,311.00	10,488.00	1,725.00	
17	WEATHERING ST. BEAM GUARDRAIL TYPE 1									
	9360.0000 L.F.		15.5000	14.1000	-9.03 %	14.2500	-8.06 %	16.5000	6.45 %	
			145,080.00	131,976.00	-13,104.00	133,380.00	-11,700.00	154,440.00	9,360.00	
18	REMOVING AND RESETTING BEAM GUARDRAIL									
	100.0000 L.F.		14.0000	10.5000	-25.00 %	10.0500	-28.21 %	16.0000	14.29 %	
			1,400.00	1,050.00	-350.00	1,005.00	-395.00	1,600.00	200.00	
19	RAISING EXISTING BEAM GUARDRAIL									
	126.0000 L.F.		4.1000	5.0000	21.95 %	2.6500	-35.37 %	4.0000	-2.44 %	
			516.60	630.00	113.40	333.90	-182.70	504.00	-12.60	
20	ADDED RAIL ELEMENT FOR TRANSITION									
	4.0000 EACH		275.0000	265.0000	-3.64 %	215.0000	-21.82 %	330.0000	20.00 %	
			1,100.00	1,060.00	-40.00	860.00	-240.00	1,320.00	220.00	

PS&E JOB NO : 05Y015 REVISION NO : 1
 CONTRACT NO : 007058 REGION NO : 5
 VERSION NO : 2 WORK ORDER# : XL2457

BIDS OPENED ON : Nov 16 2005
 AWARDED ON : Nov 21 2005

HWY : SR 012,014,017,024,124,127,128,260,261,410,730,823

----- LOW BIDDER ----- 2ND BIDDER ----- 3RD BIDDER -----

TITLE : US 12 ET. AL.
 REGION WIDE GUARDRAIL UPGRADES &
 BRIDGE RAIL UPGRADE 24/105
 05Y015
 PROJECT :
 COUNTY(S) : BENTON,COLUMBIA,FRANKLIN,GARFIELD,GRANT,WALLA WALLA,WHITMAN,YAKIMA

FRANK GURNEY, INC.
 5521 E RAILROAD AVE
 99212-0932
 SPOKANE VALLEY WA 992111557
 CONTRACTOR NUMBER : 328300

PETERSEN BROTHERS, INC.
 2008 EAST VALLEY HIGHWAY E
 SUMNER WA 983909568
 CONTRACTOR NUMBER : 651100

CORAL CONSTRUCTION COMPANY
 10780 SW CLUTTER RD
 SHERWOOD OR 97140-9563
 WILSONVILLE OR 970700347
 CONTRACTOR NUMBER : 188245

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
TRAFFIC										
21	REPLACING SRT ELEMENTS									
	18.0000 EACH		700.0000	430.0000	-38.57 %	455.0000	-35.00 %	490.0000	-30.00 %	
			12,600.00	7,740.00	-4,860.00	8,190.00	-4,410.00	8,820.00	-3,780.00	
22	TRUCK-MOUNTED IMPACT ATTENUATOR									
	1.0000 EACH		2,500.0000	4,000.0000	60.00 %	1,350.0000	-46.00 %	1,700.0000	-32.00 %	
			2,500.00	4,000.00	1,500.00	1,350.00	-1,150.00	1,700.00	-800.00	
23	OPERATION OF TRUCK-MOUNTED IMPACT ATTENUATOR									
	90.0000 HR		75.0000	20.0000	-73.33 %	41.0000	-45.33 %	70.0000	-6.67 %	
			6,750.00	1,800.00	-4,950.00	3,690.00	-3,060.00	6,300.00	-450.00	
24	REPAIR TRUCK-MOUNTED IMPACT ATTENUATOR									
	EST.				0.00 %		0.00 %		0.00 %	
			1.00	1.00		1.00		1.00		
25	FLEXIBLE GUIDE POST									
	355.0000 EACH		23.0000	25.0000	8.70 %	22.5000	-2.17 %	20.0000	-13.04 %	
			8,165.00	8,875.00	710.00	7,987.50	-177.50	7,100.00	-1,065.00	
26	SEQUENTIAL ARROW SIGN									
	90.0000 HR		6.0000	6.0000	0.00 %	3.6500	-39.17 %	5.0000	-16.67 %	
			540.00	540.00	0.00	328.50	-211.50	450.00	-90.00	
27	PORTABLE CHANGEABLE MESSAGE SIGN									
	5.0000 EACH		4,000.0000	5,000.0000	25.00 %	2,600.0000	-35.00 %	8,000.0000	100.00 %	
			20,000.00	25,000.00	5,000.00	13,000.00	-7,000.00	40,000.00	20,000.00	
28	OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN									
	5270.0000 HR		3.2500	1.5000	-53.85 %	1.8500	-43.08 %	0.2000	-93.85 %	
			17,127.50	7,905.00	-9,222.50	9,749.50	-7,378.00	1,054.00	-16,073.50	
29	OTHER TEMPORARY TRAFFIC CONTROL									
	L.S.				-39.02 %		-41.06 %		-34.96 %	
			12,300.00	7,500.00	-4,800.00	7,250.00	-5,050.00	8,000.00	-4,300.00	
30	FLAGGERS AND SPOTTERS									
	4771.0000 HR		36.5000	33.0000	-9.59 %	28.7000	-21.37 %	32.0000	-12.33 %	
			174,141.50	157,443.00	-16,698.50	136,927.70	-37,213.80	152,672.00	-21,469.50	
31	OTHER TRAFFIC CONTROL LABOR									
	1097.0000 HR		38.0000	33.0000	-13.16 %	31.2000	-17.89 %	40.0000	5.26 %	
			41,686.00	36,201.00	-5,485.00	34,226.40	-7,459.60	43,880.00	2,194.00	

PS&E JOB NO : 05Y015 REVISION NO : 1 BIDS OPENED ON : Nov 16 2005
 CONTRACT NO : 007058 REGION NO : 5 AWARDED ON : Nov 21 2005
 VERSION NO : 2 WORK ORDER# : XL2457
 HWY : SR 012,014,017,024,124,127,128,260,261,410,730,823
 TITLE : US 12 ET. AL. FRANK GURNEY, INC. PETERSEN BROTHERS, INC. CORAL CONSTRUCTION COMPANY
 REGION WIDE GUARDRAIL UPGRADES & 5521 E RAILROAD AVE 2008 EAST VALLEY HIGHWAY E 10780 SW CLUTTER RD
 BRIDGE RAIL UPGRADE 24/105 99212-0932 SHERWOOD OR 97140-9563
 05Y015 SPOKANE VALLEY WA 992111557 SUMNER WA 983909568 WILSONVILLE OR 970700347
 PROJECT : CONTRACTOR NUMBER : 328300 CONTRACTOR NUMBER : 651100 CONTRACTOR NUMBER : 188245
 COUNTY(S) : BENTON,COLUMBIA,FRANKLIN,GARFIELD,GRANT,WALLA WALLA,WHITMAN,YAKIMA

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
TRAFFIC										
32	TRAFFIC CONTROL SUPERVISOR	L.S.	62,000.00	30,000.00	-51.61 % -32,000.00	36,498.00	-41.13 % -25,502.00	6,000.00	-90.32 % -56,000.00	
OTHER ITEMS										
33	ROADSIDE CLEANUP	EST.	10,700.00	10,700.00	0.00 %	10,700.00	0.00 %	10,700.00	0.00 %	
34	REIMBURSEMENT FOR THIRD PARTY DAMAGE	EST.	5.00	5.00	0.00 %	5.00	0.00 %	5.00	0.00 %	
35	MINOR CHANGE	CALC	-1.00	-1.00	0.00 %	-1.00	0.00 %	-1.00	0.00 %	
36	SPCC PLAN	L.S.	1,000.00	750.00	-25.00 % -250.00	850.00	-15.00 % -150.00	515.00	-48.50 % -485.00	
CONTRACT TOTAL			\$2,212,943.35	\$1,846,275.75	-16.57%	\$1,981,763.26	-10.45%	\$2,081,982.00	-5.92%	
BASE TOTAL			\$2,212,943.35	\$1,846,275.75	-16.57%	\$1,981,763.26	-10.45%	\$2,081,982.00	-5.92%	

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 11/07/2005

* * * BID CHECK REPORT * * *

TIME: 15:57

PS&E JOB NO : 05Y015 REVISION NO : 1
 CONTRACT NO : 007058 REGION NO : 5
 VERSION NO : 2 WORK ORDER# : XL2457
 HWY : SR 012,014,017,024,124,127,128,260,261,410,730,823
 TITLE : US 12 ET. AL.
 REGION WIDE GUARDRAIL UPGRADES &
 BRIDGE RAIL UPGRADE 24/105
 05Y015
 PROJECT :
 COUNTY(S) : BENTON,COLUMBIA,FRANKLIN,GARFIELD,GRANT,WALLA WALLA,WHITMAN,YAKIM

BIDS OPENED ON : Nov 16 2005
 AWARDED ON : Nov 21 2005

----- 4TH BIDDER -----
 DIRT AND AGGREGATE
 INTERCHANGE, INC.
 20905 NE SANDY BLVD
 FAIRVIEW OR 970249772
 CONTRACTOR NUMBER : 221850

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
PREPARATION					
1	MOBILIZATION	L.S.			27.54 %
			69,000.00	88,000.00	19,000.00
2	REMOVING GUARDRAIL 88461.0000	L.F.	2.2500	0.9500	-57.78 %
			199,037.25	84,037.95	-114,999.30
3	REMOVING GUARDRAIL ANCHOR 14.0000	EACH	175.0000	280.0000	60.00 %
			2,450.00	3,920.00	1,470.00
4	REMOVING MISCELLANEOUS TRAFFIC ITEM L.S.				271.40 %
			2,154.00	8,000.00	5,846.00
SURFACING					
5	CRUSHED SURFACING FOR GUARDRAIL WIDENING 74.0000	TON	50.0000	95.0000	90.00 %
			3,700.00	7,030.00	3,330.00
TRAFFIC					
6	BEAM GUARDRAIL TYPE 1 - 8 FT. LONG POST 24124.0000	L.F.	16.0000	19.1500	19.69 %
			385,984.00	461,974.60	75,990.60
7	BEAM GUARDRAIL TYPE 1 - 9 FT. LONG POST 6829.0000	L.F.	16.5000	20.0000	21.21 %
			112,678.50	136,580.00	23,901.50
8	BEAM GUARDRAIL TYPE 1 47851.0000	L.F.	15.0000	18.2000	21.33 %
			717,765.00	870,888.20	153,123.20
9	BEAM GUARDRAIL TYPE THRIE BEAM 3960.0000	L.F.	40.0000	47.5000	18.75 %
			158,400.00	188,100.00	29,700.00

PS&E JOB NO : 05Y015 REVISION NO : 1
 CONTRACT NO : 007058 REGION NO : 5
 VERSION NO : 2 WORK ORDER# : XL2457
 HWY : SR 012,014,017,024,124,127,128,260,261,410,730,823
 TITLE : US 12 ET. AL.
 REGION WIDE GUARDRAIL UPGRADES &
 BRIDGE RAIL UPGRADE 24/105
 05Y015
 PROJECT :
 COUNTY(S) : BENTON,COLUMBIA,FRANKLIN,GARFIELD,GRANT,WALLA WALLA,WHITMAN,YAKIMA

----- 4TH BIDDER -----
 DIRT AND AGGREGATE
 INTERCHANGE, INC.
 20905 NE SANDY BLVD
 FAIRVIEW OR 970249772
 CONTRACTOR NUMBER : 221850

BIDS OPENED ON : Nov 16 2005
 AWARDED ON : Nov 21 2005

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
TRAFFIC					
10	BEAM GUARDRAIL TRANSITION SECTION TYPE 4				
	2.0000 EACH		1,500.0000	1,900.0000	26.67 %
			3,000.00	3,800.00	800.00
11	BEAM GUARDRAIL TRANSITION SECTION TYPE 10				
	2.0000 EACH		1,500.0000	1,900.0000	26.67 %
			3,000.00	3,800.00	800.00
12	BEAM GUARDRAIL TRANSITION SECTION TYPE 12				
	2.0000 EACH		1,500.0000	1,900.0000	26.67 %
			3,000.00	3,800.00	800.00
13	BEAM GUARDRAIL FLARED TERMINAL				
	3.0000 EACH		2,000.0000	2,375.0000	18.75 %
			6,000.00	7,125.00	1,125.00
14	BEAM GUARDRAIL NON-FLARED TERMINAL				
	9.0000 EACH		2,200.0000	2,800.0000	27.27 %
			19,800.00	25,200.00	5,400.00
15	BEAM GUARDRAIL BURIED TERMINAL TYPE 1				
	1.0000 EACH		600.0000	712.5000	18.75 %
			600.00	712.50	112.50
16	BEAM GUARDRAIL BURIED TERMINAL TYPE 2				
	276.0000 L.F.		31.7500	28.5000	-10.24 %
			8,763.00	7,866.00	-897.00
17	WEATHERING ST. BEAM GUARDRAIL TYPE 1				
	9360.0000 L.F.		15.5000	17.5800	13.42 %
			145,080.00	164,548.80	19,468.80
18	REMOVING AND RESETTING BEAM GUARDRAIL				
	100.0000 L.F.		14.0000	14.2000	1.43 %
			1,400.00	1,420.00	20.00
19	RAISING EXISTING BEAM GUARDRAIL				
	126.0000 L.F.		4.1000	9.5000	131.71 %
			516.60	1,197.00	680.40
20	ADDED RAIL ELEMENT FOR TRANSITION				
	4.0000 EACH		275.0000	237.5000	-13.64 %
			1,100.00	950.00	-150.00

PS&E JOB NO : 05Y015 REVISION NO : 1
 CONTRACT NO : 007058 REGION NO : 5
 VERSION NO : 2 WORK ORDER# : XL2457
 HWY : SR 012,014,017,024,124,127,128,260,261,410,730,823
 TITLE : US 12 ET. AL.
 REGION WIDE GUARDRAIL UPGRADES &
 BRIDGE RAIL UPGRADE 24/105
 05Y015
 PROJECT :
 COUNTY(S) : BENTON,COLUMBIA,FRANKLIN,GARFIELD,GRANT,WALLA WALLA,WHITMAN,YAKIM

----- 4TH BIDDER -----
 DIRT AND AGGREGATE
 INTERCHANGE, INC.
 20905 NE SANDY BLVD
 FAIRVIEW OR 970249772
 CONTRACTOR NUMBER : 221850

BIDS OPENED ON : Nov 16 2005
 AWARDED ON : Nov 21 2005

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
TRAFFIC					
21	REPLACING SRT ELEMENTS				
	18.0000 EACH		700.0000	475.0000	-32.14 %
			12,600.00	8,550.00	-4,050.00
22	TRUCK-MOUNTED IMPACT ATTENUATOR				
	1.0000 EACH		2,500.0000	13,167.0000	426.68 %
			2,500.00	13,167.00	10,667.00
23	OPERATION OF TRUCK-MOUNTED IMPACT ATTENUATOR				
	90.0000 HR		75.0000	57.0000	-24.00 %
			6,750.00	5,130.00	-1,620.00
24	REPAIR TRUCK-MOUNTED IMPACT ATTENUATOR				
	EST.				0.00 %
			1.00	1.00	
25	FLEXIBLE GUIDE POST				
	355.0000 EACH		23.0000	28.5000	23.91 %
			8,165.00	10,117.50	1,952.50
26	SEQUENTIAL ARROW SIGN				
	90.0000 HR		6.0000	19.0000	216.67 %
			540.00	1,710.00	1,170.00
27	PORTABLE CHANGEABLE MESSAGE SIGN				
	5.0000 EACH		4,000.0000	10,773.0000	169.33 %
			20,000.00	53,865.00	33,865.00
28	OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN				
	5270.0000 HR		3.2500	1.9000	-41.54 %
			17,127.50	10,013.00	-7,114.50
29	OTHER TEMPORARY TRAFFIC CONTROL				
	L.S.				93.09 %
			12,300.00	23,750.00	11,450.00
30	FLAGGERS AND SPOTTERS				
	4771.0000 HR		36.5000	44.6500	22.33 %
			174,141.50	213,025.15	38,883.65
31	OTHER TRAFFIC CONTROL LABOR				
	1097.0000 HR		38.0000	44.6500	17.50 %
			41,686.00	48,981.05	7,295.05

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 11/07/2005

* * * BID CHECK REPORT * * *

TIME: 15:57

PS&E JOB NO : 05Y015 REVISION NO : 1
 CONTRACT NO : 007058 REGION NO : 5
 VERSION NO : 2 WORK ORDER# : XL2457
 HWY : SR 012,014,017,024,124,127,128,260,261,410,730,823
 TITLE : US 12 ET. AL.
 REGION WIDE GUARDRAIL UPGRADES &
 BRIDGE RAIL UPGRADE 24/105
 05Y015
 PROJECT :
 COUNTY(S) : BENTON,COLUMBIA,FRANKLIN,GARFIELD,GRANT,WALLA WALLA,WHITMAN,YAKIMA

BIDS OPENED ON : Nov 16 2005
 AWARDED ON : Nov 21 2005

----- 4TH BIDDER -----
 DIRT AND AGGREGATE
 INTERCHANGE, INC.
 20905 NE SANDY BLVD
 FAIRVIEW OR 970249772
 CONTRACTOR NUMBER : 221850

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST. PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
----------	------------------	-----------	---	---------------------------------	-----------------------

TRAFFIC

32	TRAFFIC CONTROL SUPERVISOR	L.S.	62,000.00	25,840.00	-58.32 % -36,160.00
----	----------------------------	------	-----------	-----------	------------------------

OTHER ITEMS

33	ROADSIDE CLEANUP	EST.	10,700.00	10,700.00	0.00 %
34	REIMBURSEMENT FOR THIRD PARTY DAMAGE	EST.	5.00	5.00	0.00 %
35	MINOR CHANGE	CALC	-1.00	-1.00	0.00 %
36	SPCC PLAN	L.S.	1,000.00	475.00	-52.50 % -525.00

CONTRACT TOTAL			\$2,212,943.35	\$2,494,278.75	12.71%
----------------	--	--	----------------	----------------	--------

BASE TOTAL			\$2,212,943.35	\$2,494,278.75	12.71%
------------	--	--	----------------	----------------	--------