

PS&E JOB NO : 06A009 REVISION NO : 1
 CONTRACT NO : 007192 REGION NO : 1
 VERSION NO : 6 WORK ORDER# : XL2222

BIDS OPENED ON : Aug 16 2006
 AWARDED ON : Sep 8 2006

HWY	: SR 522	----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
TITLE	: SR 522	TRI-STATE CONSTRUCTION, INC.	WILDER CONSTRUCTION COMPANY	PARSONS RCI INC.
	CORRIDOR IMPROVEMENT	350 - 106TH AVE NE	1525 E MARINE VIEW DR	1216 140TH AVE COURT EAST
	153RD SIGNAL & ROADWAY WIDENING	98004-5732		98390-9656
	06A009 (REV. 8-03-06)	BELLEVUE WA 980093686	EVERETT WA 982011927	SUMNER WA 983900370
PROJECT	: NH-0522(040), STPH-0522(040), STPUL-0522(040)	CONTRACTOR NUMBER : 829961	CONTRACTOR NUMBER : 892000	CONTRACTOR NUMBER : 698405
COUNTY(S)	: KING			

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		LOW BIDDER		2ND BIDDER		3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
PREPARATION										
1	MOBILIZATION	L.S.		34.00 %		80.00 %		64.00 %		
			250,000.00		335,000.00		450,000.00		200,000.00	410,000.00 160,000.00
2	CLEARING AND GRUBBING	L.S.		400.00 %		435.14 %		200.00 %		
			2,000.00		10,000.00		10,702.80		8,702.80	6,000.00 4,000.00
3	REMOVING DRAINAGE STRUCTURE									
	1.0000 EACH		530.0000	-5.66 %	500.0000	1.89 %	540.0000	1.89 %	750.0000	41.51 %
			530.00		500.00		540.00		750.00	220.00
4	REMOVAL OF STRUCTURE AND OBSTRUCTION	L.S.		-50.00 %		145.00 %		-25.00 %		
			20,000.00		10,000.00		49,000.00		29,000.00	15,000.00 -5,000.00
5	REMOVING SOLDIER PILE SHAFT OBSTRUCTIONS	EST.		0.00 %		0.00 %		0.00 %		
			29,000.00		29,000.00		29,000.00		29,000.00	
6	REMOVING GUARDRAIL	L.F.		140.00 %		160.00 %		100.00 %		
	210.0000		5.0000		12.0000		13.0000		10.0000	100.00 %
			1,050.00		2,520.00		2,730.00		2,100.00	1,050.00
7	REMOVING GUARDRAIL ANCHOR	EACH		11.11 %		16.67 %		38.89 %		
	1.0000		180.0000		200.0000		210.0000		250.0000	38.89 %
			180.00		200.00		210.00		250.00	70.00
8	REMOVING TEMPORARY PAVEMENT MARKING	L.F.		50.00 %		150.00 %		75.00 %		
	12000.0000		0.2000		0.3000		0.5000		0.3500	75.00 %
			2,400.00		3,600.00		6,000.00		4,200.00	1,800.00
9	REMOVING PAINT LINE	L.F.		25.00 %		25.00 %		25.00 %		
	7850.0000		0.4000		0.5000		0.5000		0.5000	25.00 %
			3,140.00		3,925.00		3,925.00		3,925.00	785.00
10	REMOVING PLASTIC LINE	L.F.		85.71 %		114.29 %		114.29 %		
	3350.0000		0.7000		1.3000		1.5000		1.5000	114.29 %
			2,345.00		4,355.00		5,025.00		5,025.00	2,680.00
11	REMOVING PAINTED TRAFFIC MARKING	EACH		-47.50 %		-42.50 %		-37.50 %		
	26.0000		40.0000		21.0000		23.0000		25.0000	-37.50 %
			1,040.00		546.00		598.00		650.00	-390.00

PS&E JOB NO : 06A009 REVISION NO : 1
 CONTRACT NO : 007192 REGION NO : 1
 VERSION NO : 6 WORK ORDER# : XL2222
 HWY : SR 522
 TITLE : SR 522
 CORRIDOR IMPROVEMENT
 153RD SIGNAL & ROADWAY WIDENING
 06A009 (REV. 8-03-06)
 PROJECT : NH-0522(040), STPH-0522(040), STPUL-0522(040)
 COUNTY(S) : KING

BIDS OPENED ON : Aug 16 2006
 AWARDED ON : Sep 8 2006

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
TRI-STATE CONSTRUCTION, INC. 350 - 106TH AVE NE 98004-5732 BELLEVUE WA 980093686 CONTRACTOR NUMBER : 829961	WILDER CONSTRUCTION COMPANY 1525 E MARINE VIEW DR EVERETT WA 982011927 CONTRACTOR NUMBER : 892000	PARSONS RCI INC. 1216 140TH AVE COURT EAST 98390-9656 SUMNER WA 983900370 CONTRACTOR NUMBER : 698405

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		LOW BIDDER		2ND BIDDER		3RD BIDDER		
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.			
PREPARATION											
12	REMOVING PLASTIC TRAFFIC MARKING										
	131.0000	EACH	35.0000 4,585.00	-25.71 %	26.0000 3,406.00	-1,179.00	28.0000 3,668.00	-20.00 %	-917.00	30.0000 3,930.00	-14.29 % -655.00
13	HAZARDOUS MATERIAL EXCAVATION										
	10.0000	C.Y.	170.0000 1,700.00	-82.35 %	30.0000 300.00	-1,400.00	70.0000 700.00	-58.82 %	-1,000.00	150.0000 1,500.00	-11.76 % -200.00
14	HAZARDOUS MATERIAL HANDLING AND DISPOSAL EST.										
			1,000.00	0.00 %	1,000.00		1,000.00	0.00 %		1,000.00	0.00 %
GRADING											
15	ROADWAY EXCAVATION INCL. HAUL										
	3900.0000	C.Y.	15.0000 58,500.00	80.00 %	27.0000 105,300.00	46,800.00	49.0000 191,100.00	226.67 %	132,600.00	23.0000 89,700.00	53.33 % 31,200.00
16	GRAVEL BORROW INCL. HAUL										
	150.0000	TON	12.0000 1,800.00	41.67 %	17.0000 2,550.00	750.00	25.0000 3,750.00	108.33 %	1,950.00	26.0000 3,900.00	116.67 % 2,100.00
17	EMBANKMENT COMPACTION										
	320.0000	C.Y.	4.0000 1,280.00	0.00 %	4.0000 1,280.00	0.00	13.0000 4,160.00	225.00 %	2,880.00	0.0200 6.40	-99.50 % -1,273.60
DRAINAGE											
18	CONCRETE INLET										
	17.0000	EACH	600.0000 10,200.00	33.33 %	800.0000 13,600.00	3,400.00	880.0000 14,960.00	46.67 %	4,760.00	3,000.0000 51,000.00	400.00 % 40,800.00
19	GRATE INLET TYPE 2										
	2.0000	EACH	2,500.0000 5,000.00	-20.00 %	2,000.0000 4,000.00	-1,000.00	3,300.0000 6,600.00	32.00 %	1,600.00	5,000.0000 10,000.00	100.00 % 5,000.00
20	CEMENT CONC. GUTTER										
	980.0000	L.F.	15.0000 14,700.00	220.00 %	48.0000 47,040.00	32,340.00	24.0000 23,520.00	60.00 %	8,820.00	19.5000 19,110.00	30.00 % 4,410.00

PS&E JOB NO : 06A009 REVISION NO : 1
 CONTRACT NO : 007192 REGION NO : 1
 VERSION NO : 6 WORK ORDER# : XL2222

BIDS OPENED ON : Aug 16 2006
 AWARDED ON : Sep 8 2006

HWY	: SR 522	----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
TITLE	: SR 522	TRI-STATE CONSTRUCTION, INC.	WILDER CONSTRUCTION COMPANY	PARSONS RCI INC.
	CORRIDOR IMPROVEMENT	350 - 106TH AVE NE	1525 E MARINE VIEW DR	1216 140TH AVE COURT EAST
	153RD SIGNAL & ROADWAY WIDENING	98004-5732		98390-9656
	06A009 (REV. 8-03-06)	BELLEVUE WA 980093686	EVERETT WA 982011927	SUMNER WA 983900370
PROJECT	: NH-0522(040), STPH-0522(040), STPUL-0522(040)	CONTRACTOR NUMBER : 829961	CONTRACTOR NUMBER : 892000	CONTRACTOR NUMBER : 698405
COUNTY(S)	: KING			

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
DRAINAGE										
21	UNDERDRAIN PIPE 4 IN. DIAM.									
	252.0000	L.F.	10.0000	4.0000	-60.00 %	10.0000	0.00 %	9.5000	-5.00 %	
			2,520.00	1,008.00	-1,512.00	2,520.00	0.00	2,394.00	-126.00	
22	UNDERDRAIN PIPE 6 IN. DIAM.									
	1481.0000	L.F.	10.0000	12.0000	20.00 %	9.0000	-10.00 %	10.7500	7.50 %	
			14,810.00	17,772.00	2,962.00	13,329.00	-1,481.00	15,920.75	1,110.75	
23	DRAIN PIPE 6 IN. DIAM.									
	259.0000	L.F.	25.0000	36.0000	44.00 %	22.0000	-12.00 %	14.0000	-44.00 %	
			6,475.00	9,324.00	2,849.00	5,698.00	-777.00	3,626.00	-2,849.00	
STORM SEWER										
24	CATCH BASIN TYPE 2 84 IN. DIAM. W/BAFFLE FLOW RESTRICTOR									
	2.0000	EACH	4,000.0000	21,000.0000	425.00 %	14,100.0000	252.50 %	7,500.0000	87.50 %	
			8,000.00	42,000.00	34,000.00	28,200.00	20,200.00	15,000.00	7,000.00	
25	CATCH BASIN TYPE 1									
	27.0000	EACH	900.0000	1,400.0000	55.56 %	1,500.0000	66.67 %	1,650.0000	83.33 %	
			24,300.00	37,800.00	13,500.00	40,500.00	16,200.00	44,550.00	20,250.00	
26	CATCH BASIN TYPE 2 48 IN. DIAM.									
	3.0000	EACH	2,500.0000	6,500.0000	160.00 %	3,900.0000	56.00 %	3,500.0000	40.00 %	
			7,500.00	19,500.00	12,000.00	11,700.00	4,200.00	10,500.00	3,000.00	
27	CATCH BASIN TYPE 2 84 IN. DIAM.									
	3.0000	EACH	6,500.0000	18,000.0000	176.92 %	9,300.0000	43.08 %	8,183.0500	25.89 %	
			19,500.00	54,000.00	34,500.00	27,900.00	8,400.00	24,549.15	5,049.15	
28	TESTING STORM SEWER PIPE									
	2056.0000	L.F.	2.0000	8.0000	300.00 %	4.0000	100.00 %	4.0000	100.00 %	
			4,112.00	16,448.00	12,336.00	8,224.00	4,112.00	8,224.00	4,112.00	
29	CL. IV REINF. CONC. STORM SEWER PIPE 12 IN. DIAM.									
	1039.0000	L.F.	30.0000	55.0000	83.33 %	52.0000	73.33 %	55.0000	83.33 %	
			31,170.00	57,145.00	25,975.00	54,028.00	22,858.00	57,145.00	25,975.00	
30	CL. IV REINF. CONC. STORM SEWER PIPE 18 IN. DIAM.									
	547.0000	L.F.	45.0000	85.0000	88.89 %	83.0000	84.44 %	65.0000	44.44 %	
			24,615.00	46,495.00	21,880.00	45,401.00	20,786.00	35,555.00	10,940.00	

PS&E JOB NO : 06A009 REVISION NO : 1
 CONTRACT NO : 007192 REGION NO : 1
 VERSION NO : 6 WORK ORDER# : XL2222

BIDS OPENED ON : Aug 16 2006
 AWARDED ON : Sep 8 2006

HWY : SR 522	----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
TITLE : SR 522	TRI-STATE CONSTRUCTION, INC.	WILDER CONSTRUCTION COMPANY	PARSONS RCI INC.
CORRIDOR IMPROVEMENT	350 - 106TH AVE NE	1525 E MARINE VIEW DR	1216 140TH AVE COURT EAST
153RD SIGNAL & ROADWAY WIDENING	98004-5732		98390-9656
06A009 (REV. 8-03-06)	BELLEVUE WA 980093686	EVERETT WA 982011927	SUMNER WA 983900370
PROJECT : NH-0522(040), STPH-0522(040), STPUL-0522(040)	CONTRACTOR NUMBER : 829961	CONTRACTOR NUMBER : 892000	CONTRACTOR NUMBER : 698405
COUNTY(S) : KING			

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
STORM SEWER										
31	CL. IV REINF. CONC. STORM SEWER PIPE 48 IN. DIAM.									
	358.0000	L.F.	80.0000	240.0000	200.00 %	340.0000	325.00 %	185.0000	131.25 %	
			28,640.00	85,920.00	57,280.00	121,720.00	93,080.00	66,230.00	37,590.00	
32	CL. V REINF. CONC. STORM SEWER PIPE 12 IN. DIAM.									
	372.0000	L.F.	35.0000	69.0000	97.14 %	52.0000	48.57 %	50.0000	42.86 %	
			13,020.00	25,668.00	12,648.00	19,344.00	6,324.00	18,600.00	5,580.00	
STRUCTURE										
33	STRUCTURE EXCAVATION CLASS A INCL. HAUL									
	200.0000	C.Y.	30.0000	25.0000	-16.67 %	36.0000	20.00 %	42.0000	40.00 %	
			6,000.00	5,000.00	-1,000.00	7,200.00	1,200.00	8,400.00	2,400.00	
34	SHORING OR EXTRA EXCAVATION CL. A									
		L.S.			-58.33 %		258.33 %		108.33 %	
			12,000.00	5,000.00	-7,000.00	43,000.00	31,000.00	25,000.00	13,000.00	
35	GRAVEL BACKFILL FOR WALL									
	253.0000	C.Y.	30.0000	57.0000	90.00 %	64.0000	113.33 %	75.0000	150.00 %	
			7,590.00	14,421.00	6,831.00	16,192.00	8,602.00	18,975.00	11,385.00	
36	SHAFT - 24 IN. DIAMETER									
	1801.0000	L.F.	70.0000	85.0000	21.43 %	123.0000	75.71 %	105.0000	50.00 %	
			126,070.00	153,085.00	27,015.00	221,523.00	95,453.00	189,105.00	63,035.00	
37	FURNISHING SOLDIER PILE - W12 X 50									
	1868.0000	L.F.	90.0000	45.0000	-50.00 %	39.0000	-56.67 %	38.0000	-57.78 %	
			168,120.00	84,060.00	-84,060.00	72,852.00	-95,268.00	70,984.00	-97,136.00	
38	ST. REINF. BAR FOR RETAINING WALL									
	4830.0000	LB.	1.2500	1.7500	40.00 %	1.4000	12.00 %	1.1000	-12.00 %	
			6,037.50	8,452.50	2,415.00	6,762.00	724.50	5,313.00	-724.50	
39	CONC. CLASS 4000 FOR RETAINING WALL									
	73.1000	C.Y.	550.0000	700.0000	27.27 %	950.0000	72.73 %	1,000.0000	81.82 %	
			40,205.00	51,170.00	10,965.00	69,445.00	29,240.00	73,100.00	32,895.00	
40	DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT									
		CALC			0.00 %		0.00 %		0.00 %	
			-3.00	-3.00		-3.00		-3.00		

PS&E JOB NO : 06A009 REVISION NO : 1
 CONTRACT NO : 007192 REGION NO : 1
 VERSION NO : 6 WORK ORDER# : XL2222
 HWY : SR 522
 TITLE : SR 522
 CORRIDOR IMPROVEMENT
 153RD SIGNAL & ROADWAY WIDENING
 06A009 (REV. 8-03-06)
 PROJECT : NH-0522(040), STPH-0522(040), STPUL-0522(040)
 COUNTY(S) : KING

BIDS OPENED ON : Aug 16 2006
 AWARDED ON : Sep 8 2006

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
TRI-STATE CONSTRUCTION, INC. 350 - 106TH AVE NE 98004-5732 BELLEVUE WA 980093686 CONTRACTOR NUMBER : 829961	WILDER CONSTRUCTION COMPANY 1525 E MARINE VIEW DR EVERETT WA 982011927 CONTRACTOR NUMBER : 892000	PARSONS RCI INC. 1216 140TH AVE COURT EAST 98390-9656 SUMNER WA 983900370 CONTRACTOR NUMBER : 698405

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
STRUCTURE										
41	TIMBER LAGGING									
	12.0000	MBM	2,000.0000	3,100.0000	55.00 %	3,100.0000	55.00 %	2,850.0000	42.50 %	
			24,000.00	37,200.00	13,200.00	37,200.00	13,200.00	34,200.00	10,200.00	
42	BRIDGE RAILING TYPE BP									
	194.0000	L.F.	60.0000	95.0000	58.33 %	60.0000	0.00 %	85.0000	41.67 %	
			11,640.00	18,430.00	6,790.00	11,640.00	0.00	16,490.00	4,850.00	
43	SPW PEDESTRIAN BARRIER									
	194.0000	L.F.	100.0000	150.0000	50.00 %	120.0000	20.00 %	142.0000	42.00 %	
			19,400.00	29,100.00	9,700.00	23,280.00	3,880.00	27,548.00	8,148.00	
44	CONCRETE FASCIA PANEL									
	3670.0000	S.F.	45.0000	50.0000	11.11 %	40.0000	-11.11 %	32.0000	-28.89 %	
			165,150.00	183,500.00	18,350.00	146,800.00	-18,350.00	117,440.00	-47,710.00	
45	PREFABRICATED DRAINAGE MAT									
	343.0000	S.Y.	15.0000	11.0000	-26.67 %	20.0000	33.33 %	8.0000	-46.67 %	
			5,145.00	3,773.00	-1,372.00	6,860.00	1,715.00	2,744.00	-2,401.00	
SURFACING										
46	CRUSHED SURFACING BASE COURSE									
	1660.0000	TON	20.0000	23.0000	15.00 %	35.0000	75.00 %	28.0000	40.00 %	
			33,200.00	38,180.00	4,980.00	58,100.00	24,900.00	46,480.00	13,280.00	
HOT MIX ASPHALT										
47	CRACK SEALING									
		EST.			0.00 %		0.00 %		0.00 %	
			5,000.00	5,000.00		5,000.00		5,000.00		
48	PLANING BITUMINOUS PAVEMENT									
	1915.0000	S.Y.	8.0000	10.0000	25.00 %	8.0000	0.00 %	5.7000	-28.75 %	
			15,320.00	19,150.00	3,830.00	15,320.00	0.00	10,915.50	-4,404.50	
49	HMA FOR PRELEVELING CL. 1/2 IN. PG 64-22									
	500.0000	TON	85.0000	90.0000	5.88 %	90.0000	5.88 %	90.0000	5.88 %	
			42,500.00	45,000.00	2,500.00	45,000.00	2,500.00	45,000.00	2,500.00	

PS&E JOB NO : 06A009 REVISION NO : 1
 CONTRACT NO : 007192 REGION NO : 1
 VERSION NO : 6 WORK ORDER# : XL2222

BIDS OPENED ON : Aug 16 2006
 AWARDED ON : Sep 8 2006

	----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
HWY : SR 522			
TITLE : SR 522	TRI-STATE CONSTRUCTION, INC.	WILDER CONSTRUCTION COMPANY	PARSONS RCI INC.
CORRIDOR IMPROVEMENT	350 - 106TH AVE NE	1525 E MARINE VIEW DR	1216 140TH AVE COURT EAST
153RD SIGNAL & ROADWAY WIDENING	98004-5732		98390-9656
06A009 (REV. 8-03-06)	BELLEVUE WA 980093686	EVERETT WA 982011927	SUMNER WA 983900370
PROJECT : NH-0522(040), STPH-0522(040), STPUL-0522(040)	CONTRACTOR NUMBER : 829961	CONTRACTOR NUMBER : 892000	CONTRACTOR NUMBER : 698405
COUNTY(S) : KING			

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/		% DIFF./ AMT.DIFF.	PRICE PER UNIT/	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
HOT MIX ASPHALT										
50	HMA CL. 1/2 IN. PG 64-22	TON	75.0000	90.0000	20.00 %	85.0000	13.33 %	90.0000	20.00 %	
	4770.0000		357,750.00	429,300.00	71,550.00	405,450.00	47,700.00	429,300.00	71,550.00	
51	JOB MIX COMPLIANCE PRICE ADJUSTMENT	CALC			0.00 %		0.00 %		0.00 %	
			7,871.00	7,871.00		7,871.00		7,871.00		
52	COMPACTION PRICE ADJUSTMENT	CALC			0.00 %		0.00 %		0.00 %	
			4,407.00	4,407.00		4,407.00		4,407.00		
53	COMMERCIAL HMA	TON	80.0000	205.0000	156.25 %	130.0000	62.50 %	200.0000	150.00 %	
	130.0000		10,400.00	26,650.00	16,250.00	16,900.00	6,500.00	26,000.00	15,600.00	
EROSION CONTROL AND PLANTING										
54	ESC LEAD	DAY	50.0000	25.0000	-50.00 %	25.0000	-50.00 %	1.0000	-98.00 %	
	200.0000		10,000.00	5,000.00	-5,000.00	5,000.00	-5,000.00	200.00	-9,800.00	
55	PLASTIC COVERING	S.Y.	2.0000	2.0000	0.00 %	2.0000	0.00 %	2.0000	0.00 %	
	8000.0000		16,000.00	16,000.00	0.00	16,000.00	0.00	16,000.00	0.00	
56	STREET CLEANING	HR	80.0000	115.0000	43.75 %	170.0000	112.50 %	95.0000	18.75 %	
	200.0000		16,000.00	23,000.00	7,000.00	34,000.00	18,000.00	19,000.00	3,000.00	
57	INLET PROTECTION	EACH	70.0000	75.0000	7.14 %	100.0000	42.86 %	90.0000	28.57 %	
	96.0000		6,720.00	7,200.00	480.00	9,600.00	2,880.00	8,640.00	1,920.00	
58	SILT FENCE	L.F.	5.0000	4.0000	-20.00 %	7.0000	40.00 %	5.0000	0.00 %	
	240.0000		1,200.00	960.00	-240.00	1,680.00	480.00	1,200.00	0.00	
59	WATTLE	L.F.	5.0000	8.0000	60.00 %	7.0000	40.00 %	6.0000	20.00 %	
	886.0000		4,430.00	7,088.00	2,658.00	6,202.00	1,772.00	5,316.00	886.00	

PS&E JOB NO : 06A009 REVISION NO : 1
 CONTRACT NO : 007192 REGION NO : 1
 VERSION NO : 6 WORK ORDER# : XL2222
 HWY : SR 522
 TITLE : SR 522
 CORRIDOR IMPROVEMENT
 153RD SIGNAL & ROADWAY WIDENING
 06A009 (REV. 8-03-06)
 PROJECT : NH-0522(040), STPH-0522(040), STPUL-0522(040)
 COUNTY(S) : KING

BIDS OPENED ON : Aug 16 2006
 AWARDED ON : Sep 8 2006

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
TRI-STATE CONSTRUCTION, INC. 350 - 106TH AVE NE 98004-5732 BELLEVUE WA 980093686 CONTRACTOR NUMBER : 829961	WILDER CONSTRUCTION COMPANY 1525 E MARINE VIEW DR EVERETT WA 982011927 CONTRACTOR NUMBER : 892000	PARSONS RCI INC. 1216 140TH AVE COURT EAST 98390-9656 SUMNER WA 983900370 CONTRACTOR NUMBER : 698405

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
EROSION CONTROL AND PLANTING										
60	EROSION/WATER POLLUTION CONTROL EST.			85,000.00	0.00 %	85,000.00	85,000.00	0.00 %	85,000.00	0.00 %
61	TEMPORARY CURB									
	7300.0000 L.F.		4.0000	6.0000	50.00 %	4.0000	7.5000	0.00 %	7.5000	87.50 %
			29,200.00	43,800.00	14,600.00	29,200.00	54,750.00	0.00	54,750.00	25,550.00
62	HIGH VISIBILITY CONSTRUCTION FENCING									
	378.0000 L.F.		4.0000	5.0000	25.00 %	3.0000	4.0000	-25.00 %	4.0000	0.00 %
			1,512.00	1,890.00	378.00	1,134.00	1,512.00	-378.00	1,512.00	0.00
63	SEEDING AND FERTILIZING BY HAND									
	410.0000 S.Y.		2.0000	1.2000	-40.00 %	1.5000	1.1100	-25.00 %	1.1100	-44.50 %
			820.00	492.00	-328.00	615.00	455.10	-205.00	455.10	-364.90
64	TOPSOIL TYPE A									
	449.0000 C.Y.		40.0000	45.0000	12.50 %	62.0000	45.0000	55.00 %	45.0000	12.50 %
			17,960.00	20,205.00	2,245.00	27,838.00	20,205.00	9,878.00	20,205.00	2,245.00
65	PSIPE - COMPACT STRAWBERRY TREE, 2 FT. HT., #5 CONT.									
	40.0000 EACH		50.0000	35.0000	-30.00 %	42.0000	78.5200	-16.00 %	78.5200	57.04 %
			2,000.00	1,400.00	-600.00	1,680.00	3,140.80	-320.00	3,140.80	1,140.80
66	PSIPE - HANCOCK CORALBERRY, 18 IN. HT., #2 CONT.									
	70.0000 EACH		20.0000	20.0000	0.00 %	40.0000	38.7100	100.00 %	38.7100	93.55 %
			1,400.00	1,400.00	0.00	2,800.00	2,709.70	1,400.00	2,709.70	1,309.70
67	PSIPE - SUNSET ROCK ROSE, 9 IN. HT., #1 CONT.									
	58.0000 EACH		15.0000	15.0000	0.00 %	40.0000	38.7100	166.67 %	38.7100	158.07 %
			870.00	870.00	0.00	2,320.00	2,245.18	1,450.00	2,245.18	1,375.18
68	PSIPE - CRINKLELEAF CREEPER, #1 CONT.									
	443.0000 EACH		6.0000	10.0000	66.67 %	20.0000	17.6900	233.33 %	17.6900	194.83 %
			2,658.00	4,430.00	1,772.00	8,860.00	7,836.67	6,202.00	7,836.67	5,178.67
69	PSIPE - AMUR MAPLE, 5 FT. HT., B&B									
	17.0000 EACH		100.0000	100.0000	0.00 %	130.0000	243.2900	30.00 %	243.2900	143.29 %
			1,700.00	1,700.00	0.00	2,210.00	4,135.93	510.00	4,135.93	2,435.93
70	PLANT ESTABLISHMENT - SECOND YEAR EST.				0.00 %			0.00 %		0.00 %
			7,300.00	7,300.00		7,300.00	7,300.00		7,300.00	

PS&E JOB NO : 06A009 REVISION NO : 1
 CONTRACT NO : 007192 REGION NO : 1
 VERSION NO : 6 WORK ORDER# : XL2222

BIDS OPENED ON : Aug 16 2006
 AWARDED ON : Sep 8 2006

	----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
HWY : SR 522			
TITLE : SR 522	TRI-STATE CONSTRUCTION, INC.	WILDER CONSTRUCTION COMPANY	PARSONS RCI INC.
CORRIDOR IMPROVEMENT	350 - 106TH AVE NE	1525 E MARINE VIEW DR	1216 140TH AVE COURT EAST
153RD SIGNAL & ROADWAY WIDENING	98004-5732		98390-9656
06A009 (REV. 8-03-06)	BELLEVUE WA 980093686	EVERETT WA 982011927	SUMNER WA 983900370
PROJECT : NH-0522(040), STPH-0522(040), STPUL-0522(040)	CONTRACTOR NUMBER : 829961	CONTRACTOR NUMBER : 892000	CONTRACTOR NUMBER : 698405
COUNTY(S) : KING			

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
EROSION CONTROL AND PLANTING										
71	PLANT ESTABLISHMENT - THIRD YEAR	EST.			0.00 %			0.00 %		0.00 %
			7,300.00	7,300.00		7,300.00	7,300.00		7,300.00	
72	WEED CONTROL	EST.			0.00 %			0.00 %		0.00 %
			1,000.00	1,000.00		1,000.00	1,000.00		1,000.00	
73	BARK OR WOOD CHIP MULCH	C.Y.			16.67 %			26.67 %		76.93 %
	83.0000		30.0000	35.0000		38.0000	53.0800			
			2,490.00	2,905.00	415.00	3,154.00	4,405.64	664.00	1,915.64	
74	SOD INSTALLATION	S.Y.			-33.33 %			46.67 %		47.47 %
	56.0000		15.0000	10.0000		22.0000	22.1200			
			840.00	560.00	-280.00	1,232.00	1,238.72	392.00	398.72	
75	ROADSIDE RESTORATION	EST.			0.00 %			0.00 %		0.00 %
			1,000.00	1,000.00		1,000.00	1,000.00		1,000.00	
TRAFFIC										
76	CEMENT CONC. TRAFFIC CURB AND GUTTER	L.F.			6.67 %			6.67 %		-10.00 %
	5349.0000		15.0000	16.0000		16.0000	13.5000			
			80,235.00	85,584.00	5,349.00	85,584.00	72,211.50	5,349.00	-8,023.50	
77	CEMENT CONC. TRAFFIC CURB	L.F.			20.00 %			13.33 %		6.67 %
	2383.0000		15.0000	18.0000		17.0000	16.0000			
			35,745.00	42,894.00	7,149.00	40,511.00	38,128.00	4,766.00	2,383.00	
78	EXTRUDED CURB	L.F.			0.00 %			20.00 %		140.00 %
	1630.0000		5.0000	5.0000		6.0000	12.0000			
			8,150.00	8,150.00	0.00	9,780.00	19,560.00	1,630.00	11,410.00	
79	TYPE C PRECAST TRAFFIC CURB	L.F.			9.09 %			18.18 %		18.18 %
	1880.0000		11.0000	12.0000		13.0000	13.0000			
			20,680.00	22,560.00	1,880.00	24,440.00	24,440.00	3,760.00	3,760.00	
80	BEAM GUARDRAIL TRANSITION SECTION TYPE 10	EACH			46.67 %			60.00 %		-50.00 %
	1.0000		1,500.0000	2,200.0000		2,400.0000	750.0000			
			1,500.00	2,200.00	700.00	2,400.00	750.00	900.00	-750.00	

PS&E JOB NO : 06A009 REVISION NO : 1
 CONTRACT NO : 007192 REGION NO : 1
 VERSION NO : 6 WORK ORDER# : XL2222
 HWY : SR 522
 TITLE : SR 522
 CORRIDOR IMPROVEMENT
 153RD SIGNAL & ROADWAY WIDENING
 06A009 (REV. 8-03-06)
 PROJECT : NH-0522(040), STPH-0522(040), STPUL-0522(040)
 COUNTY(S) : KING

BIDS OPENED ON : Aug 16 2006
 AWARDED ON : Sep 8 2006

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
TRI-STATE CONSTRUCTION, INC. 350 - 106TH AVE NE 98004-5732 BELLEVUE WA 980093686 CONTRACTOR NUMBER : 829961	WILDER CONSTRUCTION COMPANY 1525 E MARINE VIEW DR EVERETT WA 982011927 CONTRACTOR NUMBER : 892000	PARSONS RCI INC. 1216 140TH AVE COURT EAST 98390-9656 SUMNER WA 983900370 CONTRACTOR NUMBER : 698405

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
TRAFFIC										
81	BEAM GUARDRAIL NON-FLARED TERMINAL									
	1.0000	EACH	2,500.0000	3,200.0000	28.00 %	3,500.0000	40.00 %	1,250.0000	-50.00 %	
			2,500.00	3,200.00	700.00	3,500.00	1,000.00	1,250.00	-1,250.00	
82	PAINT LINE									
	10220.0000	L.F.	0.1500	0.1700	13.33 %	0.2000	33.33 %	0.1500	0.00 %	
			1,533.00	1,737.40	204.40	2,044.00	511.00	1,533.00	0.00	
83	PLASTIC DROP LANE LINE									
	310.0000	L.F.	1.0000	1.1000	10.00 %	1.2000	20.00 %	1.0000	0.00 %	
			310.00	341.00	31.00	372.00	62.00	310.00	0.00	
84	PLASTIC WIDE LINE									
	3700.0000	L.F.	1.5000	1.6000	6.67 %	1.8000	20.00 %	1.5000	0.00 %	
			5,550.00	5,920.00	370.00	6,660.00	1,110.00	5,550.00	0.00	
85	PLASTIC DOTTED WIDE LINE									
	600.0000	L.F.	1.0000	2.2500	125.00 %	2.5000	150.00 %	2.0000	100.00 %	
			600.00	1,350.00	750.00	1,500.00	900.00	1,200.00	600.00	
86	PLASTIC SKIP WIDE LINE									
	230.0000	L.F.	1.0000	2.2500	125.00 %	2.5000	150.00 %	2.0000	100.00 %	
			230.00	517.50	287.50	575.00	345.00	460.00	230.00	
87	PLASTIC CROSSWALK LINE									
	1190.0000	S.F.	6.0000	6.0000	0.00 %	7.0000	16.67 %	5.7500	-4.17 %	
			7,140.00	7,140.00	0.00	8,330.00	1,190.00	6,842.50	-297.50	
88	PLASTIC STOP LINE									
	310.0000	L.F.	8.0000	12.0000	50.00 %	13.0000	62.50 %	11.0000	37.50 %	
			2,480.00	3,720.00	1,240.00	4,030.00	1,550.00	3,410.00	930.00	
89	PAINTED TRAFFIC ARROW									
	26.0000	EACH	45.0000	40.0000	-11.11 %	40.0000	-11.11 %	35.0000	-22.22 %	
			1,170.00	1,040.00	-130.00	1,040.00	-130.00	910.00	-260.00	
90	PLASTIC TRAFFIC ARROW									
	26.0000	EACH	90.0000	125.0000	38.89 %	140.0000	55.56 %	120.0000	33.33 %	
			2,340.00	3,250.00	910.00	3,640.00	1,300.00	3,120.00	780.00	
91	PLASTIC TRAFFIC LETTER									
	49.0000	EACH	50.0000	50.0000	0.00 %	52.0000	4.00 %	45.0000	-10.00 %	
			2,450.00	2,450.00	0.00	2,548.00	98.00	2,205.00	-245.00	

PS&E JOB NO : 06A009 REVISION NO : 1
 CONTRACT NO : 007192 REGION NO : 1
 VERSION NO : 6 WORK ORDER# : XL2222
 HWY : SR 522
 TITLE : SR 522
 CORRIDOR IMPROVEMENT
 153RD SIGNAL & ROADWAY WIDENING
 06A009 (REV. 8-03-06)
 PROJECT : NH-0522(040), STPH-0522(040), STPUL-0522(040)
 COUNTY(S) : KING

BIDS OPENED ON : Aug 16 2006
 AWARDED ON : Sep 8 2006

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
TRI-STATE CONSTRUCTION, INC. 350 - 106TH AVE NE 98004-5732 BELLEVUE WA 980093686 CONTRACTOR NUMBER : 829961	WILDER CONSTRUCTION COMPANY 1525 E MARINE VIEW DR EVERETT WA 982011927 CONTRACTOR NUMBER : 892000	PARSONS RCI INC. 1216 140TH AVE COURT EAST 98390-9656 SUMNER WA 983900370 CONTRACTOR NUMBER : 698405

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
TRAFFIC									
92	RAISED PAVEMENT MARKER TYPE 1								
	4.8800 HUND		180.0000	225.0000	25.00 %	230.0000	27.78 %	200.0000	11.11 %
			878.40	1,098.00	219.60	1,122.40	244.00	976.00	97.60
93	RAISED PAVEMENT MARKER TYPE 2								
	1.6300 HUND		350.0000	425.0000	21.43 %	460.0000	31.43 %	400.0000	14.29 %
			570.50	692.75	122.25	749.80	179.30	652.00	81.50
94	TEMPORARY PAVEMENT MARKING								
	21000.0000 L.F.		0.3000	0.1500	-50.00 %	0.2000	-33.33 %	0.2000	-33.33 %
			6,300.00	3,150.00	-3,150.00	4,200.00	-2,100.00	4,200.00	-2,100.00
95	PERMANENT SIGNING								
	L.S.				194.12 %		5.88 %		58.82 %
			8,500.00	25,000.00	16,500.00	9,000.00	500.00	13,500.00	5,000.00
96	TRAFFIC SIGNAL AND ILLUMINATION SYSTEM								
	L.S.				-10.71 %		2.04 %		-5.61 %
			196,000.00	175,000.00	-21,000.00	200,000.00	4,000.00	185,000.00	-11,000.00
97	SIGNAL INTERCONNECT SYSTEM								
	L.S.				-53.49 %		-47.67 %		16.28 %
			86,000.00	40,000.00	-46,000.00	45,000.00	-41,000.00	100,000.00	14,000.00
98	SEQUENTIAL ARROW SIGN								
	5000.0000 HR		3.0000	5.0000	66.67 %	6.0000	100.00 %	5.0000	66.67 %
			15,000.00	25,000.00	10,000.00	30,000.00	15,000.00	25,000.00	10,000.00
99	OTHER TEMPORARY TRAFFIC CONTROL								
	L.S.				-20.00 %		20.00 %		-85.00 %
			50,000.00	40,000.00	-10,000.00	60,000.00	10,000.00	7,500.00	-42,500.00
100	OTHER TRAFFIC CONTROL LABOR								
	8000.0000 HR		35.0000	42.0000	20.00 %	45.0000	28.57 %	40.0000	14.29 %
			280,000.00	336,000.00	56,000.00	360,000.00	80,000.00	320,000.00	40,000.00
101	TRAFFIC CONTROL SUPERVISOR								
	L.S.				20.00 %		89.00 %		100.00 %
			50,000.00	60,000.00	10,000.00	94,500.00	44,500.00	100,000.00	50,000.00

PS&E JOB NO : 06A009 REVISION NO : 1
 CONTRACT NO : 007192 REGION NO : 1
 VERSION NO : 6 WORK ORDER# : XL2222
 HWY : SR 522
 TITLE : SR 522
 CORRIDOR IMPROVEMENT
 153RD SIGNAL & ROADWAY WIDENING
 06A009 (REV. 8-03-06)
 PROJECT : NH-0522(040), STPH-0522(040), STPUL-0522(040)
 COUNTY(S) : KING

BIDS OPENED ON : Aug 16 2006
 AWARDED ON : Sep 8 2006

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
TRI-STATE CONSTRUCTION, INC. 350 - 106TH AVE NE 98004-5732 BELLEVUE WA 980093686 CONTRACTOR NUMBER : 829961	WILDER CONSTRUCTION COMPANY 1525 E MARINE VIEW DR EVERETT WA 982011927 CONTRACTOR NUMBER : 892000	PARSONS RCI INC. 1216 140TH AVE COURT EAST 98390-9656 SUMNER WA 983900370 CONTRACTOR NUMBER : 698405

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
TRAFFIC										
102	CONSTRUCTION SIGNS CLASS A									
	296.0000	S.F.	20.0000	20.0000	0.00 %	16.0000	-20.00 %	30.0000	50.00 %	
			5,920.00	5,920.00	0.00	4,736.00	-1,184.00	8,880.00	2,960.00	
OTHER ITEMS										
103	TYPE B PROGRESS SCHEDULE									
		L.S.			0.00 %		0.00 %		0.00 %	
			5,000.00	5,000.00	0.00	5,000.00	0.00	5,000.00	0.00	
104	STRUCTURE EXCAVATION CLASS B INCL. HAUL									
	3299.0000	C.Y.	10.0000	10.0000	0.00 %	8.0000	-20.00 %	30.0000	200.00 %	
			32,990.00	32,990.00	0.00	26,392.00	-6,598.00	98,970.00	65,980.00	
105	SHORING OR EXTRA EXCAVATION CLASS B									
	11116.0000	S.F.	5.0000	1.0000	-80.00 %	1.0000	-80.00 %	0.0100	-99.80 %	
			55,580.00	11,116.00	-44,464.00	11,116.00	-44,464.00	111.16	-55,468.84	
106	SHORING CLASS B									
		L.S.			-89.51 %		-84.26 %		-100.00 %	
			95,300.00	10,000.00	-85,300.00	15,000.00	-80,300.00	0.01	-95,299.99	
107	GRAVEL BACKFILL FOR FOUNDATION CLASS B									
	103.0000	C.Y.	20.0000	80.0000	300.00 %	60.0000	200.00 %	85.0000	325.00 %	
			2,060.00	8,240.00	6,180.00	6,180.00	4,120.00	8,755.00	6,695.00	
108	GRAVEL BACKFILL FOR DRAIN									
	115.0000	C.Y.	30.0000	50.0000	66.67 %	110.0000	266.67 %	50.0000	66.67 %	
			3,450.00	5,750.00	2,300.00	12,650.00	9,200.00	5,750.00	2,300.00	
109	CURE BOX									
		L.S.			-54.55 %		-50.00 %		-65.91 %	
			2,200.00	1,000.00	-1,200.00	1,100.00	-1,100.00	750.00	-1,450.00	
110	PLUGGING EXISTING PIPE									
	5.0000	EACH	400.0000	350.0000	-12.50 %	620.0000	55.00 %	700.0000	75.00 %	
			2,000.00	1,750.00	-250.00	3,100.00	1,100.00	3,500.00	1,500.00	
111	STRUCTURE SURVEYING									
		L.S.			-25.00 %		50.00 %		-25.00 %	
			20,000.00	15,000.00	-5,000.00	30,000.00	10,000.00	15,000.00	-5,000.00	

PS&E JOB NO : 06A009 REVISION NO : 1
 CONTRACT NO : 007192 REGION NO : 1
 VERSION NO : 6 WORK ORDER# : XL2222
 HWY : SR 522
 TITLE : SR 522
 CORRIDOR IMPROVEMENT
 153RD SIGNAL & ROADWAY WIDENING
 06A009 (REV. 8-03-06)
 PROJECT : NH-0522(040), STPH-0522(040), STPUL-0522(040)
 COUNTY(S) : KING

BIDS OPENED ON : Aug 16 2006
 AWARDED ON : Sep 8 2006

-----	LOW BIDDER	-----	-----	2ND BIDDER	-----	-----	3RD BIDDER	-----
	TRI-STATE CONSTRUCTION, INC.			WILDER CONSTRUCTION COMPANY			PARSONS RCI INC.	
	350 - 106TH AVE NE			1525 E MARINE VIEW DR			1216 140TH AVE COURT EAST	
	98004-5732						98390-9656	
	BELLEVUE WA 980093686			EVERETT WA 982011927			SUMNER WA 983900370	
	CONTRACTOR NUMBER : 829961			CONTRACTOR NUMBER : 892000			CONTRACTOR NUMBER : 698405	

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
OTHER ITEMS										
112	ROADWAY SURVEYING	L.S.			275.00 %			100.00 %		225.00 %
			20,000.00	75,000.00	55,000.00	40,000.00	20,000.00	65,000.00	45,000.00	
113	ADJUST MONUMENT CASE AND COVER									
	3.0000 EACH		250.0000	750.0000	200.00 %	330.0000	32.00 %	700.0000	180.00 %	
			750.00	2,250.00	1,500.00	990.00	240.00	2,100.00	1,350.00	
114	CEMENT CONC. SIDEWALK									
	2837.0000 S.Y.		35.0000	38.0000	8.57 %	33.0000	-5.71 %	63.0000	80.00 %	
			99,295.00	107,806.00	8,511.00	93,621.00	-5,674.00	178,731.00	79,436.00	
115	CEMENT CONC. DRIVEWAY ENTRANCE TYPE 1 MOD									
	531.0000 S.Y.		40.0000	54.0000	35.00 %	42.0000	5.00 %	75.0000	87.50 %	
			21,240.00	28,674.00	7,434.00	22,302.00	1,062.00	39,825.00	18,585.00	
116	CEMENT CONC. SIDEWALK RAMP TYPE 2A									
	1.0000 EACH		1,000.0000	1,300.0000	30.00 %	1,500.0000	50.00 %	1,250.0000	25.00 %	
			1,000.00	1,300.00	300.00	1,500.00	500.00	1,250.00	250.00	
117	CEMENT CONC. SIDEWALK RAMP TYPE 2A MOD									
	1.0000 EACH		1,000.0000	2,800.0000	180.00 %	2,400.0000	140.00 %	2,700.0000	170.00 %	
			1,000.00	2,800.00	1,800.00	2,400.00	1,400.00	2,700.00	1,700.00	
118	CEMENT CONC. SIDEWALK RAMP TYPE 4A									
	11.0000 EACH		1,000.0000	1,300.0000	30.00 %	1,500.0000	50.00 %	1,200.0000	20.00 %	
			11,000.00	14,300.00	3,300.00	16,500.00	5,500.00	13,200.00	2,200.00	
119	MONOLITHIC CEMENT CONC. CURB AND SIDEWALK									
	33.0000 S.Y.		40.0000	70.0000	75.00 %	90.0000	125.00 %	70.0000	75.00 %	
			1,320.00	2,310.00	990.00	2,970.00	1,650.00	2,310.00	990.00	
120	CEMENT CONC. SIDEWALK WITH RAISED EDGE									
	23.0000 S.Y.		30.0000	90.0000	200.00 %	96.0000	220.00 %	85.0000	183.33 %	
			690.00	2,070.00	1,380.00	2,208.00	1,518.00	1,955.00	1,265.00	
121	BUS SHELTER PAD									
	2.0000 EACH		500.0000	2,100.0000	320.00 %	1,000.0000	100.00 %	175.0000	-65.00 %	
			1,000.00	4,200.00	3,200.00	2,000.00	1,000.00	350.00	-650.00	
122	MEDIAN ROCKS									
	162.0000 S.F.		15.0000	25.0000	66.67 %	30.0000	100.00 %	150.0000	900.00 %	
			2,430.00	4,050.00	1,620.00	4,860.00	2,430.00	24,300.00	21,870.00	

PS&E JOB NO : 06A009 REVISION NO : 1
 CONTRACT NO : 007192 REGION NO : 1
 VERSION NO : 6 WORK ORDER# : XL2222
 HWY : SR 522
 TITLE : SR 522
 CORRIDOR IMPROVEMENT
 153RD SIGNAL & ROADWAY WIDENING
 06A009 (REV. 8-03-06)
 PROJECT : NH-0522(040), STPH-0522(040), STPUL-0522(040)
 COUNTY(S) : KING

BIDS OPENED ON : Aug 16 2006
 AWARDED ON : Sep 8 2006

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
TRI-STATE CONSTRUCTION, INC. 350 - 106TH AVE NE 98004-5732 BELLEVUE WA 980093686 CONTRACTOR NUMBER : 829961	WILDER CONSTRUCTION COMPANY 1525 E MARINE VIEW DR EVERETT WA 982011927 CONTRACTOR NUMBER : 892000	PARSONS RCI INC. 1216 140TH AVE COURT EAST 98390-9656 SUMNER WA 983900370 CONTRACTOR NUMBER : 698405

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
OTHER ITEMS										
123	CHAIN LINK FENCE TYPE 4									
	10.0000	L.F.	15.0000	27.0000	80.00 %	29.0000	93.33 %	30.0000	100.00 %	
			150.00	270.00	120.00	290.00	140.00	300.00	150.00	
124	COATED CHAIN LINK FENCE TYPE 6									
	140.0000	L.F.	10.0000	32.0000	220.00 %	35.0000	250.00 %	35.0000	250.00 %	
			1,400.00	4,480.00	3,080.00	4,900.00	3,500.00	4,900.00	3,500.00	
125	GRAVITY BLOCK WALL									
	3060.0000	S.F.	30.0000	24.0000	-20.00 %	55.0000	83.33 %	65.0000	116.67 %	
			91,800.00	73,440.00	-18,360.00	168,300.00	76,500.00	198,900.00	107,100.00	
126	GRAVITY SMALL BLOCK WALL									
	133.0000	S.F.	30.0000	30.0000	0.00 %	30.0000	0.00 %	50.0000	66.67 %	
			3,990.00	3,990.00	0.00	3,990.00	0.00	6,650.00	2,660.00	
127	CONNECTION TO DRAINAGE STRUCTURE									
	42.0000	EACH	500.0000	750.0000	50.00 %	1,400.0000	180.00 %	1,500.0000	200.00 %	
			21,000.00	31,500.00	10,500.00	58,800.00	37,800.00	63,000.00	42,000.00	
128	ADJUST MANHOLE									
	29.0000	EACH	400.0000	300.0000	-25.00 %	450.0000	12.50 %	700.0000	75.00 %	
			11,600.00	8,700.00	-2,900.00	13,050.00	1,450.00	20,300.00	8,700.00	
129	ADJUST CATCH BASIN									
	47.0000	EACH	350.0000	250.0000	-28.57 %	450.0000	28.57 %	550.0000	57.14 %	
			16,450.00	11,750.00	-4,700.00	21,150.00	4,700.00	25,850.00	9,400.00	
130	LOCKING SOLID METAL COVER AND FRAME FOR CATCH BASIN									
	26.0000	EACH	300.0000	350.0000	16.67 %	550.0000	83.33 %	600.0000	100.00 %	
			7,800.00	9,100.00	1,300.00	14,300.00	6,500.00	15,600.00	7,800.00	
131	ADJUST VALVE BOX									
	36.0000	EACH	275.0000	100.0000	-63.64 %	360.0000	30.91 %	300.0000	9.09 %	
			9,900.00	3,600.00	-6,300.00	12,960.00	3,060.00	10,800.00	900.00	
132	ADJUST METER BOX									
	24.0000	EACH	300.0000	100.0000	-66.67 %	570.0000	90.00 %	300.0000	0.00 %	
			7,200.00	2,400.00	-4,800.00	13,680.00	6,480.00	7,200.00	0.00	
133	ADJUST JUNCTION BOX									
	3.0000	EACH	300.0000	150.0000	-50.00 %	900.0000	200.00 %	300.0000	0.00 %	
			900.00	450.00	-450.00	2,700.00	1,800.00	900.00	0.00	

PS&E JOB NO : 06A009 REVISION NO : 1
 CONTRACT NO : 007192 REGION NO : 1
 VERSION NO : 6 WORK ORDER# : XL2222
 HWY : SR 522
 TITLE : SR 522
 CORRIDOR IMPROVEMENT
 153RD SIGNAL & ROADWAY WIDENING
 06A009 (REV. 8-03-06)
 PROJECT : NH-0522(040), STPH-0522(040), STPUL-0522(040)
 COUNTY(S) : KING

BIDS OPENED ON : Aug 16 2006
 AWARDED ON : Sep 8 2006

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
TRI-STATE CONSTRUCTION, INC. 350 - 106TH AVE NE 98004-5732 BELLEVUE WA 980093686 CONTRACTOR NUMBER : 829961	WILDER CONSTRUCTION COMPANY 1525 E MARINE VIEW DR EVERETT WA 982011927 CONTRACTOR NUMBER : 892000	PARSONS RCI INC. 1216 140TH AVE COURT EAST 98390-9656 SUMNER WA 983900370 CONTRACTOR NUMBER : 698405

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		
OTHER ITEMS									
134	FORCE ACCOUNT POTHOLING UTILITIES	EST.			0.00 %			0.00 %	0.00 %
			25,000.00	25,000.00		25,000.00	25,000.00		
135	TRAINING	HR	10.0000	0.5000	-95.00 %	5.0000	-50.00 %	10.0000	0.00 %
	800.0000		8,000.00	400.00	-7,600.00	4,000.00	-4,000.00	8,000.00	0.00
136	ROADSIDE CLEANUP	EST.			0.00 %			0.00 %	0.00 %
			3,000.00	3,000.00		3,000.00	3,000.00		
137	REIMBURSEMENT FOR THIRD PARTY DAMAGE	EST.			0.00 %			0.00 %	0.00 %
			5.00	5.00		5.00	5.00		
138	MINOR CHANGE	CALC			0.00 %			0.00 %	0.00 %
			-1.00	-1.00		-1.00	-1.00		
139	SPCC PLAN	L.S.			25.00 %		-80.00 %		37.50 %
			4,000.00	5,000.00	1,000.00	800.00	-3,200.00	5,500.00	1,500.00
140	CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE	S.Y.			-66.67 %		-33.33 %		-16.67 %
	1000.0000		3,000.00	1,000.00	-2,000.00	2,000.00	-1,000.00	2,500.00	-500.00
141	MAILBOX SUPPORT TYPE 1	EACH			0.00 %		54.29 %		-57.14 %
	3.0000		350.0000	350.0000	0.00	540.0000	570.00	150.0000	-600.00
142	MAILBOX SUPPORT TYPE 2	EACH			37.50 %		50.00 %		-37.50 %
	1.0000		400.0000	550.0000	150.00	600.0000	200.00	250.0000	-150.00
143	TRUCK-MOUNTED IMPACT ATTENUATOR	EACH			212.50 %		375.00 %		525.00 %
	1.0000		8,000.0000	25,000.0000	17,000.00	38,000.0000	30,000.00	50,000.0000	42,000.00
144	OPERATION OF TRUCK-MOUNTED IMPACT ATTENUATOR	HR			62.50 %		-99.98 %		25.00 %
	2800.0000		40.0000	65.0000	70,000.00	0.0100	-111,972.00	50.0000	28,000.00
			112,000.00	182,000.00		28.00		140,000.00	

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 08/03/2006

* * * BID CHECK REPORT * * *

TIME: 13:41

PS&E JOB NO : 06A009 REVISION NO : 1
 CONTRACT NO : 007192 REGION NO : 1
 VERSION NO : 6 WORK ORDER# : XL2222
 HWY : SR 522
 TITLE : SR 522
 CORRIDOR IMPROVEMENT
 153RD SIGNAL & ROADWAY WIDENING
 06A009 (REV. 8-03-06)
 PROJECT : NH-0522(040), STPH-0522(040), STPUL-0522(040)
 COUNTY(S) : KING

BIDS OPENED ON : Aug 16 2006
 AWARDED ON : Sep 8 2006

-----	LOW BIDDER	-----	-----	2ND BIDDER	-----	-----	3RD BIDDER	-----
	TRI-STATE CONSTRUCTION, INC.			WILDER CONSTRUCTION COMPANY			PARSONS RCI INC.	
	350 - 106TH AVE NE			1525 E MARINE VIEW DR			1216 140TH AVE COURT EAST	
	98004-5732						98390-9656	
	BELLEVUE WA 980093686			EVERETT WA 982011927			SUMNER WA 983900370	
	CONTRACTOR NUMBER : 829961			CONTRACTOR NUMBER : 892000			CONTRACTOR NUMBER : 698405	

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		2ND BIDDER		3RD BIDDER		
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
OTHER ITEMS									
145	REPAIR TRUCK-MOUNTED IMPACT ATTENUATOR	EST.	5,000.00	0.00 %	5,000.00	0.00 %	5,000.00	0.00 %	
CONTRACT TOTAL			\$3,472,045.40	16.29%	\$4,362,000.00	25.63%	\$4,389,449.71	26.42%	
BASE TOTAL			\$3,472,045.40	16.29%	\$4,362,000.00	25.63%	\$4,389,449.71	26.42%	

PS&E JOB NO : 06A009 REVISION NO : 1
 CONTRACT NO : 007192 REGION NO : 1
 VERSION NO : 6 WORK ORDER# : XL2222

BIDS OPENED ON : Aug 16 2006
 AWARDED ON : Sep 8 2006

HWY : SR 522
 TITLE : SR 522
 CORRIDOR IMPROVEMENT
 153RD SIGNAL & ROADWAY WIDENING
 06A009 (REV. 8-03-06)
 PROJECT : NH-0522(040), STPH-0522(040), STPUL-0522(040)
 COUNTY(S) : KING

----- 4TH BIDDER -----

MARSHBANK CONSTRUCTION INC.
 3304 OLD HARTFORD RD
 98258-8699
 LAKE STEVENS WA 982580097
 CONTRACTOR NUMBER : 100035

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
PREPARATION					
1	MOBILIZATION	L.S.			40.00 %
			250,000.00	350,000.00	100,000.00
2	CLEARING AND GRUBBING	L.S.			2,400.00 %
			2,000.00	50,000.00	48,000.00
3	REMOVING DRAINAGE STRUCTURE				
	1.0000 EACH		530.0000	5,000.0000	843.40 %
			530.00	5,000.00	4,470.00
4	REMOVAL OF STRUCTURE AND OBSTRUCTION	L.S.			25.00 %
			20,000.00	25,000.00	5,000.00
5	REMOVING SOLDIER PILE SHAFT OBSTRUCTIONS	EST.			0.00 %
			29,000.00	29,000.00	
6	REMOVING GUARDRAIL	L.F.			40.00 %
	210.0000		5.0000	7.0000	40.00 %
			1,050.00	1,470.00	420.00
7	REMOVING GUARDRAIL ANCHOR	EACH			122.22 %
	1.0000		180.0000	400.0000	122.22 %
			180.00	400.00	220.00
8	REMOVING TEMPORARY PAVEMENT MARKING	L.F.			275.00 %
	12000.0000		0.2000	0.7500	275.00 %
			2,400.00	9,000.00	6,600.00
9	REMOVING PAINT LINE	L.F.			87.50 %
	7850.0000		0.4000	0.7500	87.50 %
			3,140.00	5,887.50	2,747.50
10	REMOVING PLASTIC LINE	L.F.			42.86 %
	3350.0000		0.7000	1.0000	42.86 %
			2,345.00	3,350.00	1,005.00
11	REMOVING PAINTED TRAFFIC MARKING	EACH			50.00 %
	26.0000		40.0000	60.0000	50.00 %
			1,040.00	1,560.00	520.00

PS&E JOB NO : 06A009 REVISION NO : 1
 CONTRACT NO : 007192 REGION NO : 1
 VERSION NO : 6 WORK ORDER# : XL2222

BIDS OPENED ON : Aug 16 2006
 AWARDED ON : Sep 8 2006

HWY : SR 522
 TITLE : SR 522
 CORRIDOR IMPROVEMENT
 153RD SIGNAL & ROADWAY WIDENING
 06A009 (REV. 8-03-06)
 PROJECT : NH-0522(040), STPH-0522(040), STPUL-0522(040)
 COUNTY(S) : KING

----- 4TH BIDDER -----

MARSHBANK CONSTRUCTION INC.
 3304 OLD HARTFORD RD
 98258-8699
 LAKE STEVENS WA 982580097
 CONTRACTOR NUMBER : 100035

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
PREPARATION					
12	REMOVING PLASTIC TRAFFIC MARKING				
	131.0000 EACH		35.0000 4,585.00	60.0000 7,860.00	71.43 % 3,275.00
13	HAZARDOUS MATERIAL EXCAVATION				
	10.0000 C.Y.		170.0000 1,700.00	400.0000 4,000.00	135.29 % 2,300.00
14	HAZARDOUS MATERIAL HANDLING AND DISPOSAL				
	EST.		1,000.00	1,000.00	0.00 %
GRADING					
15	ROADWAY EXCAVATION INCL. HAUL				
	3900.0000 C.Y.		15.0000 58,500.00	50.0000 195,000.00	233.33 % 136,500.00
16	GRAVEL BORROW INCL. HAUL				
	150.0000 TON		12.0000 1,800.00	100.0000 15,000.00	733.33 % 13,200.00
17	EMBANKMENT COMPACTION				
	320.0000 C.Y.		4.0000 1,280.00	100.0000 32,000.00	2,400.00 % 30,720.00
DRAINAGE					
18	CONCRETE INLET				
	17.0000 EACH		600.0000 10,200.00	1,500.0000 25,500.00	150.00 % 15,300.00
19	GRATE INLET TYPE 2				
	2.0000 EACH		2,500.0000 5,000.00	3,000.0000 6,000.00	20.00 % 1,000.00
20	CEMENT CONC. GUTTER				
	980.0000 L.F.		15.0000 14,700.00	25.0000 24,500.00	66.67 % 9,800.00

PS&E JOB NO : 06A009 REVISION NO : 1
 CONTRACT NO : 007192 REGION NO : 1
 VERSION NO : 6 WORK ORDER# : XL2222

BIDS OPENED ON : Aug 16 2006
 AWARDED ON : Sep 8 2006

HWY : SR 522
 TITLE : SR 522
 CORRIDOR IMPROVEMENT
 153RD SIGNAL & ROADWAY WIDENING
 06A009 (REV. 8-03-06)
 PROJECT : NH-0522(040), STPH-0522(040), STPUL-0522(040)
 COUNTY(S) : KING

----- 4TH BIDDER -----
 MARSHBANK CONSTRUCTION INC.
 3304 OLD HARTFORD RD
 98258-8699
 LAKE STEVENS WA 982580097
 CONTRACTOR NUMBER : 100035

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
DRAINAGE					
21	UNDERDRAIN PIPE 4 IN. DIAM.				
	252.0000	L.F.	10.0000	30.0000	200.00 %
			2,520.00	7,560.00	5,040.00
22	UNDERDRAIN PIPE 6 IN. DIAM.				
	1481.0000	L.F.	10.0000	30.0000	200.00 %
			14,810.00	44,430.00	29,620.00
23	DRAIN PIPE 6 IN. DIAM.				
	259.0000	L.F.	25.0000	30.0000	20.00 %
			6,475.00	7,770.00	1,295.00
STORM SEWER					
24	CATCH BASIN TYPE 2 84 IN. DIAM. W/BAFFLE FLOW RESTRICTOR				
	2.0000	EACH	4,000.0000	15,000.0000	275.00 %
			8,000.00	30,000.00	22,000.00
25	CATCH BASIN TYPE 1				
	27.0000	EACH	900.0000	1,500.0000	66.67 %
			24,300.00	40,500.00	16,200.00
26	CATCH BASIN TYPE 2 48 IN. DIAM.				
	3.0000	EACH	2,500.0000	3,000.0000	20.00 %
			7,500.00	9,000.00	1,500.00
27	CATCH BASIN TYPE 2 84 IN. DIAM.				
	3.0000	EACH	6,500.0000	12,000.0000	84.62 %
			19,500.00	36,000.00	16,500.00
28	TESTING STORM SEWER PIPE				
	2056.0000	L.F.	2.0000	5.0000	150.00 %
			4,112.00	10,280.00	6,168.00
29	CL. IV REINF. CONC. STORM SEWER PIPE 12 IN. DIAM.				
	1039.0000	L.F.	30.0000	75.0000	150.00 %
			31,170.00	77,925.00	46,755.00
30	CL. IV REINF. CONC. STORM SEWER PIPE 18 IN. DIAM.				
	547.0000	L.F.	45.0000	100.0000	122.22 %
			24,615.00	54,700.00	30,085.00

PS&E JOB NO : 06A009 REVISION NO : 1
 CONTRACT NO : 007192 REGION NO : 1
 VERSION NO : 6 WORK ORDER# : XL2222

BIDS OPENED ON : Aug 16 2006
 AWARDED ON : Sep 8 2006

HWY : SR 522
 TITLE : SR 522
 CORRIDOR IMPROVEMENT
 153RD SIGNAL & ROADWAY WIDENING
 06A009 (REV. 8-03-06)
 PROJECT : NH-0522(040), STPH-0522(040), STPUL-0522(040)
 COUNTY(S) : KING

----- 4TH BIDDER -----

MARSHBANK CONSTRUCTION INC.
 3304 OLD HARTFORD RD
 98258-8699
 LAKE STEVENS WA 982580097
 CONTRACTOR NUMBER : 100035

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF. / AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
STORM SEWER					
31	CL. IV REINF. CONC. STORM SEWER PIPE 48 IN. DIAM.				
	358.0000	L.F.	80.0000	400.0000	400.00 %
			28,640.00	143,200.00	114,560.00
32	CL. V REINF. CONC. STORM SEWER PIPE 12 IN. DIAM.				
	372.0000	L.F.	35.0000	75.0000	114.29 %
			13,020.00	27,900.00	14,880.00
STRUCTURE					
33	STRUCTURE EXCAVATION CLASS A INCL. HAUL				
	200.0000	C.Y.	30.0000	50.0000	66.67 %
			6,000.00	10,000.00	4,000.00
34	SHORING OR EXTRA EXCAVATION CL. A				
		L.S.			25.00 %
			12,000.00	15,000.00	3,000.00
35	GRAVEL BACKFILL FOR WALL				
	253.0000	C.Y.	30.0000	50.0000	66.67 %
			7,590.00	12,650.00	5,060.00
36	SHAFT - 24 IN. DIAMETER				
	1801.0000	L.F.	70.0000	120.0000	71.43 %
			126,070.00	216,120.00	90,050.00
37	FURNISHING SOLDIER PILE - W12 X 50				
	1868.0000	L.F.	90.0000	50.0000	-44.44 %
			168,120.00	93,400.00	-74,720.00
38	ST. REINF. BAR FOR RETAINING WALL				
	4830.0000	LB.	1.2500	2.5000	100.00 %
			6,037.50	12,075.00	6,037.50
39	CONC. CLASS 4000 FOR RETAINING WALL				
	73.1000	C.Y.	550.0000	1,000.0000	81.82 %
			40,205.00	73,100.00	32,895.00
40	DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT				
		CALC			0.00 %
			-3.00	-3.00	

PS&E JOB NO : 06A009 REVISION NO : 1
 CONTRACT NO : 007192 REGION NO : 1
 VERSION NO : 6 WORK ORDER# : XL2222

BIDS OPENED ON : Aug 16 2006
 AWARDED ON : Sep 8 2006

HWY : SR 522
 TITLE : SR 522
 CORRIDOR IMPROVEMENT
 153RD SIGNAL & ROADWAY WIDENING
 06A009 (REV. 8-03-06)
 PROJECT : NH-0522(040), STPH-0522(040), STPUL-0522(040)
 COUNTY(S) : KING

----- 4TH BIDDER -----
 MARSHBANK CONSTRUCTION INC.
 3304 OLD HARTFORD RD
 98258-8699
 LAKE STEVENS WA 982580097
 CONTRACTOR NUMBER : 100035

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
STRUCTURE					
41	TIMBER LAGGING				
	12.0000	MBM	2,000.0000	4,500.0000	125.00 %
			24,000.00	54,000.00	30,000.00
42	BRIDGE RAILING TYPE BP				
	194.0000	L.F.	60.0000	150.0000	150.00 %
			11,640.00	29,100.00	17,460.00
43	SPW PEDESTRIAN BARRIER				
	194.0000	L.F.	100.0000	230.0000	130.00 %
			19,400.00	44,620.00	25,220.00
44	CONCRETE FASCIA PANEL				
	3670.0000	S.F.	45.0000	70.0000	55.56 %
			165,150.00	256,900.00	91,750.00
45	PREFABRICATED DRAINAGE MAT				
	343.0000	S.Y.	15.0000	7.0000	-53.33 %
			5,145.00	2,401.00	-2,744.00
SURFACING					
46	CRUSHED SURFACING BASE COURSE				
	1660.0000	TON	20.0000	25.0000	25.00 %
			33,200.00	41,500.00	8,300.00
HOT MIX ASPHALT					
47	CRACK SEALING				
		EST.			0.00 %
			5,000.00	5,000.00	
48	PLANING BITUMINOUS PAVEMENT				
	1915.0000	S.Y.	8.0000	6.0000	-25.00 %
			15,320.00	11,490.00	-3,830.00
49	HMA FOR PRELEVELING CL. 1/2 IN. PG 64-22				
	500.0000	TON	85.0000	100.0000	17.65 %
			42,500.00	50,000.00	7,500.00

PS&E JOB NO : 06A009 REVISION NO : 1
 CONTRACT NO : 007192 REGION NO : 1
 VERSION NO : 6 WORK ORDER# : XL2222

BIDS OPENED ON : Aug 16 2006
 AWARDED ON : Sep 8 2006

HWY : SR 522
 TITLE : SR 522
 CORRIDOR IMPROVEMENT
 153RD SIGNAL & ROADWAY WIDENING
 06A009 (REV. 8-03-06)
 PROJECT : NH-0522(040), STPH-0522(040), STPUL-0522(040)
 COUNTY(S) : KING

----- 4TH BIDDER -----

MARSHBANK CONSTRUCTION INC.
 3304 OLD HARTFORD RD
 98258-8699
 LAKE STEVENS WA 982580097
 CONTRACTOR NUMBER : 100035

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
HOT MIX ASPHALT					
50	HMA CL. 1/2 IN. PG 64-22				
	4770.0000	TON	75.0000	100.0000	33.33 %
			357,750.00	477,000.00	119,250.00
51	JOB MIX COMPLIANCE PRICE ADJUSTMENT				
	CALC				0.00 %
			7,871.00	7,871.00	
52	COMPACTION PRICE ADJUSTMENT				
	CALC				0.00 %
			4,407.00	4,407.00	
53	COMMERCIAL HMA				
	130.0000	TON	80.0000	200.0000	150.00 %
			10,400.00	26,000.00	15,600.00
EROSION CONTROL AND PLANTING					
54	ESC LEAD				
	200.0000	DAY	50.0000	150.0000	200.00 %
			10,000.00	30,000.00	20,000.00
55	PLASTIC COVERING				
	8000.0000	S.Y.	2.0000	1.0000	-50.00 %
			16,000.00	8,000.00	-8,000.00
56	STREET CLEANING				
	200.0000	HR	80.0000	100.0000	25.00 %
			16,000.00	20,000.00	4,000.00
57	INLET PROTECTION				
	96.0000	EACH	70.0000	100.0000	42.86 %
			6,720.00	9,600.00	2,880.00
58	SILT FENCE				
	240.0000	L.F.	5.0000	15.0000	200.00 %
			1,200.00	3,600.00	2,400.00
59	WATTLE				
	886.0000	L.F.	5.0000	10.0000	100.00 %
			4,430.00	8,860.00	4,430.00

PS&E JOB NO : 06A009 REVISION NO : 1
 CONTRACT NO : 007192 REGION NO : 1
 VERSION NO : 6 WORK ORDER# : XL2222
 HWY : SR 522
 TITLE : SR 522
 CORRIDOR IMPROVEMENT
 153RD SIGNAL & ROADWAY WIDENING
 06A009 (REV. 8-03-06)
 PROJECT : NH-0522(040), STPH-0522(040), STPUL-0522(040)
 COUNTY(S) : KING

BIDS OPENED ON : Aug 16 2006
 AWARDED ON : Sep 8 2006

----- 4TH BIDDER -----
 MARSHBANK CONSTRUCTION INC.
 3304 OLD HARTFORD RD
 98258-8699
 LAKE STEVENS WA 982580097
 CONTRACTOR NUMBER : 100035

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST. PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
EROSION CONTROL AND PLANTING					
60	EROSION/WATER POLLUTION CONTROL	EST.			0.00 %
			85,000.00	85,000.00	
61	TEMPORARY CURB				
	7300.0000	L.F.	4.0000	6.0000	50.00 %
			29,200.00	43,800.00	14,600.00
62	HIGH VISIBILITY CONSTRUCTION FENCING				
	378.0000	L.F.	4.0000	10.0000	150.00 %
			1,512.00	3,780.00	2,268.00
63	SEEDING AND FERTILIZING BY HAND				
	410.0000	S.Y.	2.0000	10.0000	400.00 %
			820.00	4,100.00	3,280.00
64	TOPSOIL TYPE A				
	449.0000	C.Y.	40.0000	52.0000	30.00 %
			17,960.00	23,348.00	5,388.00
65	PSIPE - COMPACT STRAWBERRY TREE, 2 FT. HT., #5 CONT.				
	40.0000	EACH	50.0000	50.0000	0.00 %
			2,000.00	2,000.00	0.00
66	PSIPE - HANCOCK CORALBERRY, 18 IN. HT., #2 CONT.				
	70.0000	EACH	20.0000	40.0000	100.00 %
			1,400.00	2,800.00	1,400.00
67	PSIPE - SUNSET ROCK ROSE, 9 IN. HT., #1 CONT.				
	58.0000	EACH	15.0000	40.0000	166.67 %
			870.00	2,320.00	1,450.00
68	PSIPE - CRINKLELEAF CREEPER, #1 CONT.				
	443.0000	EACH	6.0000	10.0000	66.67 %
			2,658.00	4,430.00	1,772.00
69	PSIPE - AMUR MAPLE, 5 FT. HT., B&B				
	17.0000	EACH	100.0000	60.0000	-40.00 %
			1,700.00	1,020.00	-680.00
70	PLANT ESTABLISHMENT - SECOND YEAR	EST.			0.00 %
			7,300.00	7,300.00	

PS&E JOB NO : 06A009 REVISION NO : 1
 CONTRACT NO : 007192 REGION NO : 1
 VERSION NO : 6 WORK ORDER# : XL2222

BIDS OPENED ON : Aug 16 2006
 AWARDED ON : Sep 8 2006

HWY : SR 522
 TITLE : SR 522
 CORRIDOR IMPROVEMENT
 153RD SIGNAL & ROADWAY WIDENING
 06A009 (REV. 8-03-06)
 PROJECT : NH-0522(040), STPH-0522(040), STPUL-0522(040)
 COUNTY(S) : KING

----- 4TH BIDDER -----

MARSHBANK CONSTRUCTION INC.
 3304 OLD HARTFORD RD
 98258-8699
 LAKE STEVENS WA 982580097
 CONTRACTOR NUMBER : 100035

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
EROSION CONTROL AND PLANTING					
71	PLANT ESTABLISHMENT - THIRD YEAR				
		EST.			0.00 %
			7,300.00	7,300.00	
72	WEED CONTROL				
		EST.			0.00 %
			1,000.00	1,000.00	
73	BARK OR WOOD CHIP MULCH				
	83.0000	C.Y.	30.0000	60.0000	100.00 %
			2,490.00	4,980.00	2,490.00
74	SOD INSTALLATION				
	56.0000	S.Y.	15.0000	8.0000	-46.67 %
			840.00	448.00	-392.00
75	ROADSIDE RESTORATION				
		EST.			0.00 %
			1,000.00	1,000.00	
TRAFFIC					
76	CEMENT CONC. TRAFFIC CURB AND GUTTER				
	5349.0000	L.F.	15.0000	15.0000	0.00 %
			80,235.00	80,235.00	0.00
77	CEMENT CONC. TRAFFIC CURB				
	2383.0000	L.F.	15.0000	12.0000	-20.00 %
			35,745.00	28,596.00	-7,149.00
78	EXTRUDED CURB				
	1630.0000	L.F.	5.0000	5.0000	0.00 %
			8,150.00	8,150.00	0.00
79	TYPE C PRECAST TRAFFIC CURB				
	1880.0000	L.F.	11.0000	16.0000	45.45 %
			20,680.00	30,080.00	9,400.00
80	BEAM GUARDRAIL TRANSITION SECTION TYPE 10				
	1.0000	EACH	1,500.0000	2,550.0000	70.00 %
			1,500.00	2,550.00	1,050.00

PS&E JOB NO : 06A009 REVISION NO : 1
 CONTRACT NO : 007192 REGION NO : 1
 VERSION NO : 6 WORK ORDER# : XL2222

BIDS OPENED ON : Aug 16 2006
 AWARDED ON : Sep 8 2006

HWY : SR 522
 TITLE : SR 522
 CORRIDOR IMPROVEMENT
 153RD SIGNAL & ROADWAY WIDENING
 06A009 (REV. 8-03-06)
 PROJECT : NH-0522(040), STPH-0522(040), STPUL-0522(040)
 COUNTY(S) : KING

----- 4TH BIDDER -----

MARSHBANK CONSTRUCTION INC.
 3304 OLD HARTFORD RD
 98258-8699
 LAKE STEVENS WA 982580097
 CONTRACTOR NUMBER : 100035

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
TRAFFIC					
81	BEAM GUARDRAIL NON-FLARED TERMINAL				
	1.0000	EACH	2,500.0000	3,700.0000	48.00 %
			2,500.00	3,700.00	1,200.00
82	PAINT LINE				
	10220.0000	L.F.	0.1500	0.2500	66.67 %
			1,533.00	2,555.00	1,022.00
83	PLASTIC DROP LANE LINE				
	310.0000	L.F.	1.0000	2.3000	130.00 %
			310.00	713.00	403.00
84	PLASTIC WIDE LINE				
	3700.0000	L.F.	1.5000	2.3000	53.33 %
			5,550.00	8,510.00	2,960.00
85	PLASTIC DOTTED WIDE LINE				
	600.0000	L.F.	1.0000	2.3000	130.00 %
			600.00	1,380.00	780.00
86	PLASTIC SKIP WIDE LINE				
	230.0000	L.F.	1.0000	2.0000	100.00 %
			230.00	460.00	230.00
87	PLASTIC CROSSWALK LINE				
	1190.0000	S.F.	6.0000	8.0000	33.33 %
			7,140.00	9,520.00	2,380.00
88	PLASTIC STOP LINE				
	310.0000	L.F.	8.0000	10.0000	25.00 %
			2,480.00	3,100.00	620.00
89	PAINTED TRAFFIC ARROW				
	26.0000	EACH	45.0000	75.0000	66.67 %
			1,170.00	1,950.00	780.00
90	PLASTIC TRAFFIC ARROW				
	26.0000	EACH	90.0000	175.0000	94.44 %
			2,340.00	4,550.00	2,210.00
91	PLASTIC TRAFFIC LETTER				
	49.0000	EACH	50.0000	60.0000	20.00 %
			2,450.00	2,940.00	490.00

PS&E JOB NO : 06A009 REVISION NO : 1
 CONTRACT NO : 007192 REGION NO : 1
 VERSION NO : 6 WORK ORDER# : XL2222

BIDS OPENED ON : Aug 16 2006
 AWARDED ON : Sep 8 2006

HWY : SR 522
 TITLE : SR 522
 CORRIDOR IMPROVEMENT
 153RD SIGNAL & ROADWAY WIDENING
 06A009 (REV. 8-03-06)
 PROJECT : NH-0522(040), STPH-0522(040), STPUL-0522(040)
 COUNTY(S) : KING

----- 4TH BIDDER -----

MARSHBANK CONSTRUCTION INC.
 3304 OLD HARTFORD RD
 98258-8699
 LAKE STEVENS WA 982580097
 CONTRACTOR NUMBER : 100035

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
TRAFFIC					
92	RAISED PAVEMENT MARKER TYPE 1				
	4.8800 HUND		180.0000	290.0000	61.11 %
			878.40	1,415.20	536.80
93	RAISED PAVEMENT MARKER TYPE 2				
	1.6300 HUND		350.0000	580.0000	65.71 %
			570.50	945.40	374.90
94	TEMPORARY PAVEMENT MARKING				
	21000.0000 L.F.		0.3000	0.2500	-16.67 %
			6,300.00	5,250.00	-1,050.00
95	PERMANENT SIGNING				
	L.S.				170.59 %
			8,500.00	23,000.00	14,500.00
96	TRAFFIC SIGNAL AND ILLUMINATION SYSTEM				
	L.S.				2.04 %
			196,000.00	200,000.00	4,000.00
97	SIGNAL INTERCONNECT SYSTEM				
	L.S.				-53.49 %
			86,000.00	40,000.00	-46,000.00
98	SEQUENTIAL ARROW SIGN				
	5000.0000 HR		3.0000	7.0000	133.33 %
			15,000.00	35,000.00	20,000.00
99	OTHER TEMPORARY TRAFFIC CONTROL				
	L.S.				-16.00 %
			50,000.00	42,000.00	-8,000.00
100	OTHER TRAFFIC CONTROL LABOR				
	8000.0000 HR		35.0000	40.0000	14.29 %
			280,000.00	320,000.00	40,000.00
101	TRAFFIC CONTROL SUPERVISOR				
	L.S.				220.00 %
			50,000.00	160,000.00	110,000.00

PS&E JOB NO : 06A009 REVISION NO : 1
 CONTRACT NO : 007192 REGION NO : 1
 VERSION NO : 6 WORK ORDER# : XL2222

BIDS OPENED ON : Aug 16 2006
 AWARDED ON : Sep 8 2006

HWY : SR 522
 TITLE : SR 522
 CORRIDOR IMPROVEMENT
 153RD SIGNAL & ROADWAY WIDENING
 06A009 (REV. 8-03-06)
 PROJECT : NH-0522(040), STPH-0522(040), STPUL-0522(040)
 COUNTY(S) : KING

----- 4TH BIDDER -----

MARSHBANK CONSTRUCTION INC.
 3304 OLD HARTFORD RD
 98258-8699
 LAKE STEVENS WA 982580097
 CONTRACTOR NUMBER : 100035

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
TRAFFIC					
102	CONSTRUCTION SIGNS CLASS A 296.0000	S.F.	20.0000 5,920.00	20.0000 5,920.00	0.00 % 0.00
OTHER ITEMS					
103	TYPE B PROGRESS SCHEDULE L.S.		5,000.00	5,000.00	0.00 % 0.00
104	STRUCTURE EXCAVATION CLASS B INCL. HAUL 3299.0000	C.Y.	10.0000 32,990.00	30.0000 98,970.00	200.00 % 65,980.00
105	SHORING OR EXTRA EXCAVATION CLASS B 11116.0000	S.F.	5.0000 55,580.00	2.0000 22,232.00	-60.00 % -33,348.00
106	SHORING CLASS B L.S.		95,300.00	20,000.00	-79.01 %
107	GRAVEL BACKFILL FOR FOUNDATION CLASS B 103.0000	C.Y.	20.0000 2,060.00	50.0000 5,150.00	150.00 % 3,090.00
108	GRAVEL BACKFILL FOR DRAIN 115.0000	C.Y.	30.0000 3,450.00	50.0000 5,750.00	66.67 % 2,300.00
109	CURE BOX L.S.		2,200.00	2,500.00	13.64 % 300.00
110	PLUGGING EXISTING PIPE 5.0000	EACH	400.0000 2,000.00	500.0000 2,500.00	25.00 % 500.00
111	STRUCTURE SURVEYING L.S.		20,000.00	30,000.00	50.00 % 10,000.00

PS&E JOB NO : 06A009 REVISION NO : 1
 CONTRACT NO : 007192 REGION NO : 1
 VERSION NO : 6 WORK ORDER# : XL2222
 HWY : SR 522
 TITLE : SR 522
 CORRIDOR IMPROVEMENT
 153RD SIGNAL & ROADWAY WIDENING
 06A009 (REV. 8-03-06)
 PROJECT : NH-0522(040), STPH-0522(040), STPUL-0522(040)
 COUNTY(S) : KING

BIDS OPENED ON : Aug 16 2006
 AWARDED ON : Sep 8 2006

----- 4TH BIDDER -----
 MARSHBANK CONSTRUCTION INC.
 3304 OLD HARTFORD RD
 98258-8699
 LAKE STEVENS WA 982580097
 CONTRACTOR NUMBER : 100035

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
OTHER ITEMS					
112	ROADWAY SURVEYING	L.S.			100.00 %
			20,000.00	40,000.00	20,000.00
113	ADJUST MONUMENT CASE AND COVER				
	3.0000 EACH		250.0000	500.0000	100.00 %
			750.00	1,500.00	750.00
114	CEMENT CONC. SIDEWALK				
	2837.0000 S.Y.		35.0000	30.0000	-14.29 %
			99,295.00	85,110.00	-14,185.00
115	CEMENT CONC. DRIVEWAY ENTRANCE TYPE 1 MOD				
	531.0000 S.Y.		40.0000	40.0000	0.00 %
			21,240.00	21,240.00	0.00
116	CEMENT CONC. SIDEWALK RAMP TYPE 2A				
	1.0000 EACH		1,000.0000	1,500.0000	50.00 %
			1,000.00	1,500.00	500.00
117	CEMENT CONC. SIDEWALK RAMP TYPE 2A MOD				
	1.0000 EACH		1,000.0000	1,500.0000	50.00 %
			1,000.00	1,500.00	500.00
118	CEMENT CONC. SIDEWALK RAMP TYPE 4A				
	11.0000 EACH		1,000.0000	1,000.0000	0.00 %
			11,000.00	11,000.00	0.00
119	MONOLITHIC CEMENT CONC. CURB AND SIDEWALK				
	33.0000 S.Y.		40.0000	90.0000	125.00 %
			1,320.00	2,970.00	1,650.00
120	CEMENT CONC. SIDEWALK WITH RAISED EDGE				
	23.0000 S.Y.		30.0000	90.0000	200.00 %
			690.00	2,070.00	1,380.00
121	BUS SHELTER PAD				
	2.0000 EACH		500.0000	3,200.0000	540.00 %
			1,000.00	6,400.00	5,400.00
122	MEDIAN ROCKS				
	162.0000 S.F.		15.0000	30.0000	100.00 %
			2,430.00	4,860.00	2,430.00

PS&E JOB NO : 06A009 REVISION NO : 1
 CONTRACT NO : 007192 REGION NO : 1
 VERSION NO : 6 WORK ORDER# : XL2222

BIDS OPENED ON : Aug 16 2006
 AWARDED ON : Sep 8 2006

HWY : SR 522
 TITLE : SR 522
 CORRIDOR IMPROVEMENT
 153RD SIGNAL & ROADWAY WIDENING
 06A009 (REV. 8-03-06)
 PROJECT : NH-0522(040), STPH-0522(040), STPUL-0522(040)
 COUNTY(S) : KING

----- 4TH BIDDER -----

MARSHBANK CONSTRUCTION INC.
 3304 OLD HARTFORD RD
 98258-8699
 LAKE STEVENS WA 982580097
 CONTRACTOR NUMBER : 100035

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
OTHER ITEMS					
123	CHAIN LINK FENCE TYPE 4				
	10.0000	L.F.	15.0000	46.0000	206.67 %
			150.00	460.00	310.00
124	COATED CHAIN LINK FENCE TYPE 6				
	140.0000	L.F.	10.0000	40.0000	300.00 %
			1,400.00	5,600.00	4,200.00
125	GRAVITY BLOCK WALL				
	3060.0000	S.F.	30.0000	45.0000	50.00 %
			91,800.00	137,700.00	45,900.00
126	GRAVITY SMALL BLOCK WALL				
	133.0000	S.F.	30.0000	100.0000	233.33 %
			3,990.00	13,300.00	9,310.00
127	CONNECTION TO DRAINAGE STRUCTURE				
	42.0000	EACH	500.0000	1,200.0000	140.00 %
			21,000.00	50,400.00	29,400.00
128	ADJUST MANHOLE				
	29.0000	EACH	400.0000	500.0000	25.00 %
			11,600.00	14,500.00	2,900.00
129	ADJUST CATCH BASIN				
	47.0000	EACH	350.0000	500.0000	42.86 %
			16,450.00	23,500.00	7,050.00
130	LOCKING SOLID METAL COVER AND FRAME FOR CATCH BASIN				
	26.0000	EACH	300.0000	450.0000	50.00 %
			7,800.00	11,700.00	3,900.00
131	ADJUST VALVE BOX				
	36.0000	EACH	275.0000	400.0000	45.45 %
			9,900.00	14,400.00	4,500.00
132	ADJUST METER BOX				
	24.0000	EACH	300.0000	400.0000	33.33 %
			7,200.00	9,600.00	2,400.00
133	ADJUST JUNCTION BOX				
	3.0000	EACH	300.0000	275.0000	-8.33 %
			900.00	825.00	-75.00

PS&E JOB NO : 06A009 REVISION NO : 1
 CONTRACT NO : 007192 REGION NO : 1
 VERSION NO : 6 WORK ORDER# : XL2222

BIDS OPENED ON : Aug 16 2006
 AWARDED ON : Sep 8 2006

HWY : SR 522
 TITLE : SR 522
 CORRIDOR IMPROVEMENT
 153RD SIGNAL & ROADWAY WIDENING
 06A009 (REV. 8-03-06)
 PROJECT : NH-0522(040), STPH-0522(040), STPUL-0522(040)
 COUNTY(S) : KING

----- 4TH BIDDER -----

MARSHBANK CONSTRUCTION INC.
 3304 OLD HARTFORD RD
 98258-8699
 LAKE STEVENS WA 982580097
 CONTRACTOR NUMBER : 100035

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
OTHER ITEMS					
134	FORCE ACCOUNT POTHOLING UTILITIES	EST.			0.00 %
			25,000.00	25,000.00	
135	TRAINING	HR	10.0000	20.0000	100.00 %
	800.0000		8,000.00	16,000.00	8,000.00
136	ROADSIDE CLEANUP	EST.			0.00 %
			3,000.00	3,000.00	
137	REIMBURSEMENT FOR THIRD PARTY DAMAGE	EST.			0.00 %
			5.00	5.00	
138	MINOR CHANGE	CALC			0.00 %
			-1.00	-1.00	
139	SPCC PLAN	L.S.			-62.50 %
			4,000.00	1,500.00	-2,500.00
140	CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE	S.Y.	3.0000	2.0000	-33.33 %
	1000.0000		3,000.00	2,000.00	-1,000.00
141	MAILBOX SUPPORT TYPE 1	EACH	350.0000	400.0000	14.29 %
	3.0000		1,050.00	1,200.00	150.00
142	MAILBOX SUPPORT TYPE 2	EACH	400.0000	400.0000	0.00 %
	1.0000		400.00	400.00	0.00
143	TRUCK-MOUNTED IMPACT ATTENUATOR	EACH	8,000.0000	12,000.0000	50.00 %
	1.0000		8,000.00	12,000.00	4,000.00
144	OPERATION OF TRUCK-MOUNTED IMPACT ATTENUATOR	HR	40.0000	9.0000	-77.50 %
	2800.0000		112,000.00	25,200.00	-86,800.00

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 08/03/2006

* * * BID CHECK REPORT * * *

TIME: 13:41

PS&E JOB NO : 06A009 REVISION NO : 1
CONTRACT NO : 007192 REGION NO : 1
VERSION NO : 6 WORK ORDER# : XL2222

BIDS OPENED ON : Aug 16 2006
AWARDED ON : Sep 8 2006

HWY : SR 522
TITLE : SR 522
CORRIDOR IMPROVEMENT
153RD SIGNAL & ROADWAY WIDENING
06A009 (REV. 8-03-06)
PROJECT : NH-0522(040), STPH-0522(040), STPUL-0522(040)
COUNTY(S) : KING
----- 4TH BIDDER -----
MARSHBANK CONSTRUCTION INC.
3304 OLD HARTFORD RD
98258-8699
LAKE STEVENS WA 982580097
CONTRACTOR NUMBER : 100035

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.

OTHER ITEMS

145	REPAIR TRUCK-MOUNTED IMPACT ATTENUATOR	EST.	5,000.00	5,000.00	0.00 %
-----	--	------	----------	----------	--------

CONTRACT TOTAL			\$3,472,045.40	\$4,764,170.10	37.22%
----------------	--	--	----------------	----------------	--------

BASE TOTAL			\$3,472,045.40	\$4,764,170.10	37.22%
------------	--	--	----------------	----------------	--------