

PS&E JOB NO : 07B012 REVISION NO : 3  
 CONTRACT NO : 007297 REGION NO : 2  
 VERSION NO : 1 WORK ORDER# : XL2589

BIDS OPENED ON : Mar 15 2007  
 AWARDED ON : Mar 19 2007

|           |                  |                            |                            |                                |
|-----------|------------------|----------------------------|----------------------------|--------------------------------|
| HWY       | : SR 215         | ----- LOW BIDDER -----     | ----- 2ND BIDDER -----     | ----- 3RD BIDDER -----         |
| TITLE     | : SR 215         | COLVICO, INC.              | MCCANDLISH ELECTRIC, INC.  | VALLEY ELECTRIC CO. OF MT. VER |
|           | OMAK AREA        | 2121 N WATERWORKS ST       | 3014 GS CENTER ROAD STE D  | 1100 MERRILL CREEK PARKWAY     |
|           | SIGNAL SYSTEMS   | 99212-1323                 |                            |                                |
|           | 07B012           | SPOKANE WA 992202665       | WENATCHEE WA 988019041     | EVERETT WA 982037120           |
| PROJECT   | : STPF-0215(005) | CONTRACTOR NUMBER : 100025 | CONTRACTOR NUMBER : 100279 | CONTRACTOR NUMBER : 100498     |
| COUNTY(S) | : OKANOGAN       |                            |                            |                                |

| ITEM NO.    | ITEM DESCRIPTION                     | UNIT MEAS | ENGR'S. EST.                    |                                 | % DIFF./<br>AMT.DIFF. | ENGR'S. EST.                    |                                 | % DIFF./<br>AMT.DIFF. | ENGR'S. EST.                    |                                 |
|-------------|--------------------------------------|-----------|---------------------------------|---------------------------------|-----------------------|---------------------------------|---------------------------------|-----------------------|---------------------------------|---------------------------------|
|             |                                      |           | PRICE PER UNIT/<br>TOTAL AMOUNT | PRICE PER UNIT/<br>TOTAL AMOUNT |                       | PRICE PER UNIT/<br>TOTAL AMOUNT | PRICE PER UNIT/<br>TOTAL AMOUNT |                       | PRICE PER UNIT/<br>TOTAL AMOUNT | PRICE PER UNIT/<br>TOTAL AMOUNT |
| PREPARATION |                                      |           |                                 |                                 |                       |                                 |                                 |                       |                                 |                                 |
| 1           | MOBILIZATION                         | L.S.      |                                 |                                 | -53.25 %              |                                 |                                 | 54.47 %               |                                 | 66.99 %                         |
|             |                                      |           | 12,300.00                       | 5,750.00                        | -6,550.00             | 19,000.00                       | 6,700.00                        | 20,540.00             | 8,240.00                        |                                 |
| 2           | REMOVING PLASTIC CROSSWALK LINE      | S.F.      |                                 |                                 | 37.00 %               |                                 |                                 | 80.00 %               |                                 | 40.00 %                         |
|             | 112.0000                             |           | 5.0000                          | 6.8500                          | 207.20                | 9.0000                          | 448.00                          | 7.0000                | 224.00                          |                                 |
| TRAFFIC     |                                      |           |                                 |                                 |                       |                                 |                                 |                       |                                 |                                 |
| 3           | CEMENT CONC. TRAFFIC CURB AND GUTTER | L.F.      |                                 |                                 | -18.57 %              |                                 |                                 | 71.43 %               |                                 | 20.00 %                         |
|             | 21.0000                              |           | 35.0000                         | 28.5000                         | -136.50               | 60.0000                         | 525.00                          | 42.0000               | 147.00                          |                                 |
|             |                                      |           | 735.00                          | 598.50                          |                       | 1,260.00                        |                                 | 882.00                |                                 |                                 |
| 4           | CEMENT CONC. TRAFFIC CURB            | L.F.      |                                 |                                 | 14.00 %               |                                 |                                 | 60.00 %               |                                 | 44.00 %                         |
|             | 89.0000                              |           | 25.0000                         | 28.5000                         | 311.50                | 40.0000                         | 1,335.00                        | 36.0000               | 979.00                          |                                 |
|             |                                      |           | 2,225.00                        | 2,536.50                        |                       | 3,560.00                        |                                 | 3,204.00              |                                 |                                 |
| 5           | CEMENT CONC. PEDESTRIAN CURB         | L.F.      |                                 |                                 | -8.00 %               |                                 |                                 | 60.00 %               |                                 | 36.00 %                         |
|             | 59.0000                              |           | 25.0000                         | 23.0000                         | -118.00               | 40.0000                         | 885.00                          | 34.0000               | 531.00                          |                                 |
|             |                                      |           | 1,475.00                        | 1,357.00                        |                       | 2,360.00                        |                                 | 2,006.00              |                                 |                                 |
| 6           | PLASTIC CROSSWALK LINE               | S.F.      |                                 |                                 | 1.11 %                |                                 |                                 | 11.11 %               |                                 | 11.11 %                         |
|             | 192.0000                             |           | 9.0000                          | 9.1000                          | 19.20                 | 10.0000                         | 192.00                          | 10.0000               | 192.00                          |                                 |
|             |                                      |           | 1,728.00                        | 1,747.20                        |                       | 1,920.00                        |                                 | 1,920.00              |                                 |                                 |
| 7           | REBUILD SIGNAL SYSTEM                | L.S.      |                                 |                                 | 37.60 %               |                                 |                                 | 11.32 %               |                                 | 15.72 %                         |
|             |                                      |           | 53,000.00                       | 72,930.00                       | 19,930.00             | 59,000.00                       | 6,000.00                        | 61,333.00             | 8,333.00                        |                                 |
| 8           | PEDESTRIAN CROSSING SYSTEM           | L.S.      |                                 |                                 | 73.08 %               |                                 |                                 | 35.90 %               |                                 | 46.73 %                         |
|             |                                      |           | 39,000.00                       | 67,500.00                       | 28,500.00             | 53,000.00                       | 14,000.00                       | 57,224.00             | 18,224.00                       |                                 |
| 9           | PERMANENT SIGNING                    | L.S.      |                                 |                                 | 1.39 %                |                                 |                                 | 8.36 %                |                                 | 5.05 %                          |
|             |                                      |           | 3,230.00                        | 3,275.00                        | 45.00                 | 3,500.00                        | 270.00                          | 3,393.00              | 163.00                          |                                 |

PS&E JOB NO : 07B012 REVISION NO : 3  
 CONTRACT NO : 007297 REGION NO : 2  
 VERSION NO : 1 WORK ORDER# : XL2589

BIDS OPENED ON : Mar 15 2007  
 AWARDED ON : Mar 19 2007

|           |                   |                            |                            |                                |
|-----------|-------------------|----------------------------|----------------------------|--------------------------------|
| HWY       | : SR 215          | ----- LOW BIDDER -----     | ----- 2ND BIDDER -----     | ----- 3RD BIDDER -----         |
| TITLE     | : SR 215          | COLVICO, INC.              | MCCANDLISH ELECTRIC, INC.  | VALLEY ELECTRIC CO. OF MT. VER |
|           | OMAK AREA         | 2121 N WATERWORKS ST       | 3014 GS CENTER ROAD STE D  | 1100 MERRILL CREEK PARKWAY     |
|           | SIGNAL SYSTEMS    | 99212-1323                 |                            |                                |
|           | 07B012            | SPOKANE WA 992202665       | WENATCHEE WA 988019041     | EVERETT WA 982037120           |
| PROJECT   | : STPF-0215 (005) | CONTRACTOR NUMBER : 100025 | CONTRACTOR NUMBER : 100279 | CONTRACTOR NUMBER : 100498     |
| COUNTY(S) | : OKANOGAN        |                            |                            |                                |

| ITEM NO.    | ITEM DESCRIPTION                            | UNIT MEAS | ENGR'S. EST.                    |                                 | % DIFF./<br>AMT.DIFF. | 2ND BIDDER                      |                                 | % DIFF./<br>AMT.DIFF. | 3RD BIDDER                      |                                 |
|-------------|---------------------------------------------|-----------|---------------------------------|---------------------------------|-----------------------|---------------------------------|---------------------------------|-----------------------|---------------------------------|---------------------------------|
|             |                                             |           | PRICE PER UNIT/<br>TOTAL AMOUNT | PRICE PER UNIT/<br>TOTAL AMOUNT |                       | PRICE PER UNIT/<br>TOTAL AMOUNT | PRICE PER UNIT/<br>TOTAL AMOUNT |                       | PRICE PER UNIT/<br>TOTAL AMOUNT | PRICE PER UNIT/<br>TOTAL AMOUNT |
| TRAFFIC     |                                             |           |                                 |                                 |                       |                                 |                                 |                       |                                 |                                 |
| 10          | PROJECT TEMPORARY TRAFFIC CONTROL           | L.S.      |                                 |                                 | -35.23 %              |                                 |                                 | 11.52 %               |                                 | 32.30 %                         |
|             |                                             |           | 33,000.00                       | 21,375.00                       | -11,625.00            | 36,800.00                       | 3,800.00                        | 43,660.00             | 10,660.00                       |                                 |
| OTHER ITEMS |                                             |           |                                 |                                 |                       |                                 |                                 |                       |                                 |                                 |
| 11          | CEMENT CONC. SIDEWALK                       | S.Y.      | 55.0000                         | 34.2000                         | -37.82 %              | 100.0000                        | 81.82 %                         | 177.0000              | 221.82 %                        |                                 |
|             | 20.0000                                     |           | 1,100.00                        | 684.00                          | -416.00               | 2,000.00                        | 900.00                          | 3,540.00              | 2,440.00                        |                                 |
| 12          | CEMENT CONC. SIDEWALK RAMP TYPE 2B          | EACH      | 3,000.0000                      | 1,365.0000                      | -54.50 %              | 1,500.0000                      | -50.00 %                        | 1,416.0000            | -52.80 %                        |                                 |
|             | 1.0000                                      |           | 3,000.00                        | 1,365.00                        | -1,635.00             | 1,500.00                        | -1,500.00                       | 1,416.00              | -1,584.00                       |                                 |
| 13          | CEMENT CONC. SIDEWALK RAMP TYPE MODIFIED 2B | EACH      | 2,200.0000                      | 1,365.0000                      | -37.95 %              | 2,000.0000                      | -9.09 %                         | 1,416.0000            | -35.64 %                        |                                 |
|             | 2.0000                                      |           | 4,400.00                        | 2,730.00                        | -1,670.00             | 4,000.00                        | -400.00                         | 2,832.00              | -1,568.00                       |                                 |
| 14          | CEMENT CONC. SIDEWALK RAMP TYPE MODIFIED 4A | EACH      | 2,000.0000                      | 1,365.0000                      | -31.75 %              | 1,200.0000                      | -40.00 %                        | 1,416.0000            | -29.20 %                        |                                 |
|             | 1.0000                                      |           | 2,000.00                        | 1,365.00                        | -635.00               | 1,200.00                        | -800.00                         | 1,416.00              | -584.00                         |                                 |
| 15          | CEMENT CONC. SIDEWALK WITH RAISED EDGE      | S.Y.      | 70.0000                         | 75.0000                         | 7.14 %                | 150.0000                        | 114.29 %                        | 77.0000               | 10.00 %                         |                                 |
|             | 9.0000                                      |           | 630.00                          | 675.00                          | 45.00                 | 1,350.00                        | 720.00                          | 693.00                | 63.00                           |                                 |
| 16          | FORCE ACCOUNT LANDSCAPE REPAIR              | EST.      |                                 |                                 | 0.00 %                |                                 | 0.00 %                          |                       | 0.00 %                          |                                 |
|             |                                             |           | 2,000.00                        | 2,000.00                        |                       | 2,000.00                        |                                 | 2,000.00              |                                 |                                 |
| 17          | FORCE ACCOUNT SIDEWALK REPAIR               | EST.      |                                 |                                 | 0.00 %                |                                 | 0.00 %                          |                       | 0.00 %                          |                                 |
|             |                                             |           | 5,000.00                        | 5,000.00                        |                       | 5,000.00                        |                                 | 5,000.00              |                                 |                                 |
| 18          | REIMBURSEMENT FOR THIRD PARTY DAMAGE        | EST.      |                                 |                                 | 0.00 %                |                                 | 0.00 %                          |                       | 0.00 %                          |                                 |
|             |                                             |           | 5.00                            | 5.00                            |                       | 5.00                            |                                 | 5.00                  |                                 |                                 |
| 19          | MINOR CHANGE                                | CALC      |                                 |                                 | 0.00 %                |                                 | 0.00 %                          |                       | 0.00 %                          |                                 |
|             |                                             |           | -2.00                           | -2.00                           |                       | -2.00                           |                                 | -2.00                 |                                 |                                 |

DOT\_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 02/14/2007

\*\*\* BID CHECK REPORT \*\*\*

TIME: 07:11

PS&E JOB NO : 07B012 REVISION NO : 3  
 CONTRACT NO : 007297 REGION NO : 2  
 VERSION NO : 1 WORK ORDER# : XL2589  
 HWY : SR 215  
 TITLE : SR 215  
 OMAK AREA  
 SIGNAL SYSTEMS  
 07B012  
 PROJECT : STPF-0215 (005)  
 COUNTY(S) : OKANOGAN

BIDS OPENED ON : Mar 15 2007  
 AWARDED ON : Mar 19 2007

|                                                                                                           |                                                                                                                |                                                                                                                    |
|-----------------------------------------------------------------------------------------------------------|----------------------------------------------------------------------------------------------------------------|--------------------------------------------------------------------------------------------------------------------|
| ----- LOW BIDDER -----                                                                                    | ----- 2ND BIDDER -----                                                                                         | ----- 3RD BIDDER -----                                                                                             |
| COLVICO, INC.<br>2121 N WATERWORKS ST<br>99212-1323<br>SPOKANE WA 992202665<br>CONTRACTOR NUMBER : 100025 | MCCANDLISH ELECTRIC, INC.<br>3014 GS CENTER ROAD STE D<br>WENATCHEE WA 988019041<br>CONTRACTOR NUMBER : 100279 | VALLEY ELECTRIC CO. OF MT. VER<br>1100 MERRILL CREEK PARKWAY<br>EVERETT WA 982037120<br>CONTRACTOR NUMBER : 100498 |

| ITEM NO.       | ITEM DESCRIPTION<br>EST. QUANTITY | UNIT<br>MEAS | ENGR'S. EST.                    |                       | 2ND BIDDER                      |                       | 3RD BIDDER                      |                       |               |
|----------------|-----------------------------------|--------------|---------------------------------|-----------------------|---------------------------------|-----------------------|---------------------------------|-----------------------|---------------|
|                |                                   |              | PRICE PER UNIT/<br>TOTAL AMOUNT | % DIFF./<br>AMT.DIFF. | PRICE PER UNIT/<br>TOTAL AMOUNT | % DIFF./<br>AMT.DIFF. | PRICE PER UNIT/<br>TOTAL AMOUNT | % DIFF./<br>AMT.DIFF. |               |
| OTHER ITEMS    |                                   |              |                                 |                       |                                 |                       |                                 |                       |               |
| 20             | SPCC PLAN                         | L.S.         |                                 |                       |                                 |                       |                                 |                       |               |
|                |                                   |              | 500.00                          | -60.00 %              | 200.00                          | 0.00 %                | 500.00                          | 0.00 %                | 400.00 %      |
|                |                                   |              |                                 | -300.00               |                                 |                       |                                 | 2,500.00              | 2,000.00      |
| CONTRACT TOTAL |                                   |              | <u>\$165,886.00</u>             | <u>15.66%</u>         | <u>\$191,858.40</u>             | <u>19.94%</u>         | <u>\$198,961.00</u>             | <u>\$214,346.00</u>   | <u>29.21%</u> |
| BASE TOTAL     |                                   |              | <u>\$165,886.00</u>             | <u>15.66%</u>         | <u>\$191,858.40</u>             | <u>19.94%</u>         | <u>\$198,961.00</u>             | <u>\$214,346.00</u>   | <u>29.21%</u> |