

PS&E JOB NO : 08A009 REVISION NO :
 CONTRACT NO : 007621 REGION NO : 1
 VERSION NO : 4 WORK ORDER# : XL2137
 HWY : SR 005
 TITLE : I-5
 BAKERVIEW RD TO NOOKSACK R BRIDGE
 PAVEMENT REHABILITATION
 08A009
 PROJECT : IM-0055(225)
 COUNTY(S) : WHATCOM

BIDS OPENED ON : Nov 5 2008
 AWARDED ON : Nov 10 2008

----- LOW BIDDER -----	----- 3RD BIDDER -----	----- 5TH BIDDER -----
PENHALL COMPANY 14045 NORTHDALE BLVD 55374-9490 ROGERS MN 553740310 CONTRACTOR NUMBER : 100190	TRI-STATE CONSTRUCTION, INC. 350 - 106TH AVE NE 98004-5732 BELLEVUE WA 980093686 CONTRACTOR NUMBER : 829961	INTERWEST CONSTRUCTION, INC. 651 N HILL BLVD BURLINGTON WA 982334600 CONTRACTOR NUMBER : 100408

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	3RD BIDDER		% DIFF./ AMT.DIFF.	5TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
PREPARATION										
1	MOBILIZATION	L.S.			-61.45 %			-22.89 %		-22.89 %
			324,218.30	125,000.00	-199,218.30	250,000.00	-74,218.30	250,000.00	-74,218.30	
2	REMOVAL OF STRUCTURE AND OBSTRUCTION	L.S.			-11.88 %			10.15 %		120.29 %
			18,157.50	16,000.00	-2,157.50	20,000.00	1,842.50	40,000.00	21,842.50	
STRUCTURE										
3	BRIDGE APPROACH SLAB	S.Y.			-34.44 %			0.00 %		-18.89 %
	235.0000		450.0000	295.0000	-34.44 %	450.0000	0.00 %	365.0000	-18.89 %	
			105,750.00	69,325.00	-36,425.00	105,750.00	0.00	85,775.00	-19,975.00	
SURFACING										
4	CRUSHED SURFACING BASE COURSE	TON			-33.33 %			0.00 %		46.67 %
	250.0000		30.0000	20.0000	-33.33 %	30.0000	0.00 %	44.0000	46.67 %	
			7,500.00	5,000.00	-2,500.00	7,500.00	0.00	11,000.00	3,500.00	
LIQUID ASPHALT										
5	ANTI-STRIPPING ADDITIVE	EST.			0.00 %			0.00 %		0.00 %
			3,000.00	3,000.00		3,000.00		3,000.00		
6	ASPHALT FOR FOG SEAL	TON			-83.57 %			-83.57 %		-83.57 %
	3.5000		7,000.0000	1,150.0000	-83.57 %	1,150.0000	-83.57 %	1,150.0000	-83.57 %	
			24,500.00	4,025.00	-20,475.00	4,025.00	-20,475.00	4,025.00	-20,475.00	
CEMENT CONCRETE PAVEMENT										
7	REPLACE CEMENT CONCRETE PANEL	S.Y.			-18.00 %			60.00 %		16.00 %
	496.8000		250.0000	205.0000	-18.00 %	400.0000	60.00 %	290.0000	16.00 %	
			124,200.00	101,844.00	-22,356.00	198,720.00	74,520.00	144,072.00	19,872.00	

PS&E JOB NO : 08A009 REVISION NO :
 CONTRACT NO : 007621 REGION NO : 1
 VERSION NO : 4 WORK ORDER# : XL2137
 HWY : SR 005
 TITLE : I-5
 BAKERVIEW RD TO NOOKSACK R BRIDGE
 PAVEMENT REHABILITATION
 08A009
 PROJECT : IM-0055(225)
 COUNTY(S) : WHATCOM

BIDS OPENED ON : Nov 5 2008
 AWARDED ON : Nov 10 2008

----- LOW BIDDER ----- ----- 3RD BIDDER ----- ----- 5TH BIDDER -----
 PENHALL COMPANY TRI-STATE CONSTRUCTION, INC. INTERWEST CONSTRUCTION, INC.
 14045 NORTHDALD BLVD 350 - 106TH AVE NE 651 N HILL BLVD
 55374-9490 98004-5732
 ROGERS MN 553740310 BELLEVUE WA 980093686 BURLINGTON WA 982334600
 CONTRACTOR NUMBER : 100190 CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 100408

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	3RD BIDDER		% DIFF./ AMT.DIFF.	5TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
CEMENT CONCRETE PAVEMENT										
8	PARTIAL DEPTH SPALL REPAIR	EST.			0.00 %			0.00 %		0.00 %
			5,000.00	5,000.00		5,000.00	5,000.00		5,000.00	
9	RETROFIT DOWEL BARS									
	13494.0000	EACH	60.0000	44.5000	-25.83 %	65.0000	63.0000	8.33 %	63.0000	5.00 %
			809,640.00	600,483.00	-209,157.00	877,110.00	67,470.00		850,122.00	40,482.00
10	SEALING TRANSVERSE AND LONGITUDINAL JOINTS									
	80500.0000	L.F.	1.3000	1.5000	15.38 %	2.0000	1.8600	53.85 %	1.8600	43.08 %
			104,650.00	120,750.00	16,100.00	161,000.00	149,730.00	56,350.00	149,730.00	45,080.00
11	CEMENT CONCRETE PAVEMENT GRINDING									
	74328.0000	S.Y.	14.0000	12.0000	-14.29 %	11.0000	12.0000	-21.43 %	12.0000	-14.29 %
			1,040,592.00	891,936.00	-148,656.00	817,608.00	891,936.00	-222,984.00	891,936.00	-148,656.00
HOT MIX ASPHALT										
12	PLANING BITUMINOUS PAVEMENT									
	20580.0000	S.Y.	5.5000	3.0000	-45.45 %	3.0000	6.0000	-45.45 %	6.0000	9.09 %
			113,190.00	61,740.00	-51,450.00	61,740.00	123,480.00	-51,450.00	123,480.00	10,290.00
13	HMA CL. 1/2 IN. PG 64-22									
	3000.0000	TON	105.0000	103.5000	-1.43 %	104.0000	115.0000	-0.95 %	115.0000	9.52 %
			315,000.00	310,500.00	-4,500.00	312,000.00	345,000.00	-3,000.00	345,000.00	30,000.00
14	JOB MIX COMPLIANCE PRICE ADJUSTMENT									
		CALC			0.00 %			0.00 %		0.00 %
			9,450.00	9,450.00		9,450.00	9,450.00		9,450.00	
15	ASPHALT COST PRICE ADJUSTMENT									
		CALC			0.00 %			0.00 %		0.00 %
			13,932.00	13,932.00		13,932.00	13,932.00		13,932.00	
EROSION CONTROL AND PLANTING										
16	STREET CLEANING									
	100.0000	HR	100.0000	110.0000	10.00 %	100.0000	150.0000	0.00 %	150.0000	50.00 %
			10,000.00	11,000.00	1,000.00	10,000.00	15,000.00	0.00	15,000.00	5,000.00

PS&E JOB NO : 08A009 REVISION NO :
 CONTRACT NO : 007621 REGION NO : 1
 VERSION NO : 4 WORK ORDER# : XL2137
 HWY : SR 005
 TITLE : I-5
 BAKERVIEW RD TO NOOKSACK R BRIDGE
 PAVEMENT REHABILITATION
 08A009
 PROJECT : IM-0055(225)
 COUNTY(S) : WHATCOM

BIDS OPENED ON : Nov 5 2008
 AWARDED ON : Nov 10 2008

----- LOW BIDDER -----	----- 3RD BIDDER -----	----- 5TH BIDDER -----
PENHALL COMPANY 14045 NORTHDALD BLVD 55374-9490 ROGERS MN 553740310 CONTRACTOR NUMBER : 100190	TRI-STATE CONSTRUCTION, INC. 350 - 106TH AVE NE 98004-5732 BELLEVUE WA 980093686 CONTRACTOR NUMBER : 829961	INTERWEST CONSTRUCTION, INC. 651 N HILL BLVD BURLINGTON WA 982334600 CONTRACTOR NUMBER : 100408

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	3RD BIDDER		% DIFF./ AMT.DIFF.	5TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
EROSION CONTROL AND PLANTING										
17	INLET PROTECTION									
	15.0000	EACH	100.0000	50.0000	-50.00 %	60.0000	-40.00 %	85.0000	-15.00 %	
			1,500.00	750.00	-750.00	900.00	-600.00	1,275.00	-225.00	
18	ENVIRONMENTAL COMPLIANCE LEAD									
	26.0000	DAY	400.0000	100.0000	-75.00 %	250.0000	-37.50 %	75.0000	-81.25 %	
			10,400.00	2,600.00	-7,800.00	6,500.00	-3,900.00	1,950.00	-8,450.00	
19	EROSION/WATER POLLUTION CONTROL									
	EST.				0.00 %		0.00 %		0.00 %	
			169,600.00	169,600.00		169,600.00		169,600.00		
20	HIGH VISIBILITY FENCE									
	280.0000	L.F.	3.0000	4.0000	33.33 %	10.0000	233.33 %	2.5000	-16.67 %	
			840.00	1,120.00	280.00	2,800.00	1,960.00	700.00	-140.00	
TRAFFIC										
21	REMOVING AND RESETTING BEAM GUARDRAIL									
	130.0000	L.F.	25.0000	40.0000	60.00 %	35.0000	40.00 %	40.0000	60.00 %	
			3,250.00	5,200.00	1,950.00	4,550.00	1,300.00	5,200.00	1,950.00	
22	FLEXIBLE GUIDE POST									
	109.0000	EACH	40.0000	42.5000	6.25 %	30.0000	-25.00 %	45.0000	12.50 %	
			4,360.00	4,632.50	272.50	3,270.00	-1,090.00	4,905.00	545.00	
23	PAINT LINE									
	47900.0000	L.F.	0.2000	0.1500	-25.00 %	0.1500	-25.00 %	0.1500	-25.00 %	
			9,580.00	7,185.00	-2,395.00	7,185.00	-2,395.00	7,185.00	-2,395.00	
24	PLASTIC LINE									
	26760.0000	L.F.	0.8000	0.4200	-47.50 %	0.4200	-47.50 %	0.4500	-43.75 %	
			21,408.00	11,239.20	-10,168.80	11,239.20	-10,168.80	12,042.00	-9,366.00	
25	PLASTIC DRAINAGE MARKING									
	65.0000	EACH	32.0000	25.0000	-21.88 %	25.0000	-21.88 %	30.0000	-6.25 %	
			2,080.00	1,625.00	-455.00	1,625.00	-455.00	1,950.00	-130.00	
26	SHOULDER RUMBLE STRIP TYPE 1									
	10.1000	MI.	1,000.0000	950.0000	-5.00 %	950.0000	-5.00 %	1,000.0000	0.00 %	
			10,100.00	9,595.00	-505.00	9,595.00	-505.00	10,100.00	0.00	

PS&E JOB NO : 08A009 REVISION NO :
 CONTRACT NO : 007621 REGION NO : 1
 VERSION NO : 4 WORK ORDER# : XL2137
 HWY : SR 005
 TITLE : I-5
 BAKERVIEW RD TO NOOKSACK R BRIDGE
 PAVEMENT REHABILITATION
 08A009
 PROJECT : IM-0055(225)
 COUNTY(S) : WHATCOM

BIDS OPENED ON : Nov 5 2008
 AWARDED ON : Nov 10 2008

----- LOW BIDDER -----	----- 3RD BIDDER -----	----- 5TH BIDDER -----
PENHALL COMPANY 14045 NORTHDAL BLVD 55374-9490 ROGERS MN 553740310 CONTRACTOR NUMBER : 100190	TRI-STATE CONSTRUCTION, INC. 350 - 106TH AVE NE 98004-5732 BELLEVUE WA 980093686 CONTRACTOR NUMBER : 829961	INTERWEST CONSTRUCTION, INC. 651 N HILL BLVD BURLINGTON WA 982334600 CONTRACTOR NUMBER : 100408

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	3RD BIDDER		% DIFF./ AMT.DIFF.	5TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
TRAFFIC										
27	RECESSED PAVEMENT MARKER									
	3.4400	HUND	1,200.0000	2,500.0000	108.33 %	2,500.0000	108.33 %	2,500.0000	108.33 %	
			4,128.00	8,600.00	4,472.00	8,600.00	4,472.00	8,600.00	4,472.00	
28	TEMPORARY PAVEMENT MARKING									
	26970.0000	L.F.	0.5000	0.4000	-20.00 %	0.0500	-90.00 %	0.5000	0.00 %	
			13,485.00	10,788.00	-2,697.00	1,348.50	-12,136.50	13,485.00	0.00	
29	PERMANENT SIGNING									
		L.S.			30.56 %		4.45 %		30.56 %	
			95,739.00	125,000.00	29,261.00	100,000.00	4,261.00	125,000.00	29,261.00	
30	REM. SIGN LIGHTS & WALKWAY-EX. SIGN BR.									
		L.S.			40.91 %		-54.55 %		118.18 %	
			5,500.00	7,750.00	2,250.00	2,500.00	-3,000.00	12,000.00	6,500.00	
31	PROJECT TEMPORARY TRAFFIC CONTROL									
		L.S.			-68.38 %		-5.15 %		118.78 %	
			158,147.50	50,000.00	-108,147.50	150,000.00	-8,147.50	346,000.00	187,852.50	
OTHER ITEMS										
32	CURE BOX									
		L.S.			-83.33 %		133.33 %		-16.67 %	
			3,000.00	500.00	-2,500.00	7,000.00	4,000.00	2,500.00	-500.00	
33	FORCE ACCOUNT FINAL SHOULDER PLANING									
		EST.			0.00 %		0.00 %		0.00 %	
			13,000.00	13,000.00		13,000.00		13,000.00		
34	ROADSIDE CLEANUP									
		EST.			0.00 %		0.00 %		0.00 %	
			10,000.00	10,000.00		10,000.00		10,000.00		
35	REIMBURSEMENT FOR THIRD PARTY DAMAGE									
		EST.			0.00 %		0.00 %		0.00 %	
			5.00	5.00		5.00		5.00		
36	MINOR CHANGE									
		CALC			0.00 %		0.00 %		0.00 %	
			-1.00	-1.00		-1.00		-1.00		

PS&E JOB NO : 08A009 REVISION NO :
 CONTRACT NO : 007621 REGION NO : 1
 VERSION NO : 4 WORK ORDER# : XL2137
 HWY : SR 005
 TITLE : I-5
 BAKERVIEW RD TO NOOKSACK R BRIDGE
 PAVEMENT REHABILITATION
 08A009
 PROJECT : IM-0055(225)
 COUNTY(S) : WHATCOM

BIDS OPENED ON : Nov 5 2008
 AWARDED ON : Nov 10 2008

----- LOW BIDDER -----	----- 3RD BIDDER -----	----- 5TH BIDDER -----
PENHALL COMPANY	TRI-STATE CONSTRUCTION, INC.	INTERWEST CONSTRUCTION, INC.
14045 NORTHDALE BLVD	350 - 106TH AVE NE	651 N HILL BLVD
55374-9490	98004-5732	
ROGERS MN 553740310	BELLEVUE WA 980093686	BURLINGTON WA 982334600
CONTRACTOR NUMBER : 100190	CONTRACTOR NUMBER : 829961	CONTRACTOR NUMBER : 100408

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		3RD BIDDER		5TH BIDDER		
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
OTHER ITEMS									
37	SPCC PLAN	L.S.		600.00 %		900.00 %		0.00 %	
			1,000.00	6,000.00	10,000.00	9,000.00	1,000.00	0.00	
38	SITE MAINT. FOR BIO. AND PHYSICAL HAZARDS	L.S.		740.00 %		100.00 %		100.00 %	
			500.00	3,700.00	1,000.00	500.00	1,000.00	500.00	
39	FA-PERIODIC SITE MAINT. FOR BIO. AND PHYSICAL HAZARDS	EST.		0.00 %		0.00 %		0.00 %	
			500.00	500.00	500.00	500.00	500.00	500.00	
CONTRACT TOTAL			<u>\$3,566,901.30</u>	<u>\$2,799,873.70</u>	<u>-21.50%</u>	<u>\$3,378,051.70</u>	<u>-5.29%</u>	<u>\$3,689,518.00</u>	<u>3.44%</u>
BASE TOTAL			<u>\$3,566,901.30</u>	<u>\$2,799,873.70</u>	<u>-21.50%</u>	<u>\$3,378,051.70</u>	<u>-5.29%</u>	<u>\$3,689,518.00</u>	<u>3.44%</u>

PS&E JOB NO : 08A009 REVISION NO :
 CONTRACT NO : 007621 REGION NO : 1
 VERSION NO : 4 WORK ORDER# : XL2137
 HWY : SR 005
 TITLE : I-5
 BAKERVIEW RD TO NOOKSACK R BRIDGE
 PAVEMENT REHABILITATION
 08A009
 PROJECT : IM-0055(225)
 COUNTY(S) : WHATCOM

BIDS OPENED ON : Nov 5 2008
 AWARDED ON : Nov 10 2008

----- 6TH BIDDER -----	----- 2ND BIDDER -----	----- 4TH BIDDER -----
ACME CONCRETE PAVING, INC. 4124 E BROADWAY SPOKANE WA 992024531 CONTRACTOR NUMBER : 100307	INTERSTATE IMPROVEMENT, INC. 16871 CANBY AVE PO BOX 8 FARIBAULT MN 550210008 CONTRACTOR NUMBER : 100171	GRANITE NORTHWEST, INC. DBA 3876 HANNEGAN RD BELLINGHAM WA 982269103 CONTRACTOR NUMBER : 892000

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
PREPARATION									
1	MOBILIZATION	L.S.			54.22 %		-44.48 %		11.04 %
			324,218.30	500,000.00	175,781.70	180,000.00	-144,218.30	360,000.00	35,781.70
2	REMOVAL OF STRUCTURE AND OBSTRUCTION	L.S.			285.52 %		-33.91 %		313.05 %
			18,157.50	70,000.00	51,842.50	12,000.00	-6,157.50	75,000.00	56,842.50
STRUCTURE									
3	BRIDGE APPROACH SLAB	S.Y.			37.11 %		1.33 %		-7.78 %
	235.0000		450.0000	617.0000	39,245.00	456.0000	1,410.00	415.0000	-8,225.00
			105,750.00	144,995.00		107,160.00		97,525.00	
SURFACING									
4	CRUSHED SURFACING BASE COURSE	TON			183.33 %		100.00 %		-5.10 %
	250.0000		30.0000	85.0000	13,750.00	60.0000	7,500.00	28.4700	-382.50
			7,500.00	21,250.00		15,000.00		7,117.50	
LIQUID ASPHALT									
5	ANTI-STRIPPING ADDITIVE	EST.			0.00 %		0.00 %		0.00 %
			3,000.00	3,000.00		3,000.00		3,000.00	
6	ASPHALT FOR FOG SEAL	TON			-57.14 %		-64.29 %		-71.43 %
	3.5000		7,000.0000	3,000.0000	-14,000.00	2,500.0000	-15,750.00	2,000.0000	-17,500.00
			24,500.00	10,500.00		8,750.00		7,000.00	
CEMENT CONCRETE PAVEMENT									
7	REPLACE CEMENT CONCRETE PANEL	S.Y.			24.00 %		2.40 %		30.00 %
	496.8000		250.0000	310.0000	29,808.00	256.0000	2,980.80	325.0000	37,260.00
			124,200.00	154,008.00		127,180.80		161,460.00	

PS&E JOB NO : 08A009 REVISION NO :
 CONTRACT NO : 007621 REGION NO : 1
 VERSION NO : 4 WORK ORDER# : XL2137
 HWY : SR 005
 TITLE : I-5
 BAKERVIEW RD TO NOOKSACK R BRIDGE
 PAVEMENT REHABILITATION
 08A009
 PROJECT : IM-0055(225)
 COUNTY(S) : WHATCOM

BIDS OPENED ON : Nov 5 2008
 AWARDED ON : Nov 10 2008

----- 6TH BIDDER -----	----- 2ND BIDDER -----	----- 4TH BIDDER -----
ACME CONCRETE PAVING, INC. 4124 E BROADWAY SPOKANE WA 992024531 CONTRACTOR NUMBER : 100307	INTERSTATE IMPROVEMENT, INC. 16871 CANBY AVE PO BOX 8 FARIBAULT MN 550210008 CONTRACTOR NUMBER : 100171	GRANITE NORTHWEST, INC. DBA 3876 HANNEGAN RD BELLINGHAM WA 982269103 CONTRACTOR NUMBER : 892000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	6TH BIDDER		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	4TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
CEMENT CONCRETE PAVEMENT													
8	PARTIAL DEPTH SPALL REPAIR	EST.			0.00 %			0.00 %			0.00 %		
			5,000.00	5,000.00		5,000.00	5,000.00		5,000.00	5,000.00		5,000.00	5,000.00
9	RETROFIT DOWEL BARS												
	13494.0000	EACH	60.0000	74.0000	23.33 %	40.0000	69.0000	-33.33 %	69.0000	15.00 %			
			809,640.00	998,556.00	188,916.00	539,760.00	931,086.00	-269,880.00	931,086.00	121,446.00			
10	SEALING TRANSVERSE AND LONGITUDINAL JOINTS												
	80500.0000	L.F.	1.3000	1.3000	0.00 %	2.0000	3.0000	53.85 %	3.0000	130.77 %			
			104,650.00	104,650.00	0.00	161,000.00	241,500.00	56,350.00	241,500.00	136,850.00			
11	CEMENT CONCRETE PAVEMENT GRINDING												
	74328.0000	S.Y.	14.0000	10.5000	-25.00 %	12.0000	7.7500	-14.29 %	7.7500	-44.64 %			
			1,040,592.00	780,444.00	-260,148.00	891,936.00	576,042.00	-148,656.00	576,042.00	-464,550.00			
HOT MIX ASPHALT													
12	PLANING BITUMINOUS PAVEMENT												
	20580.0000	S.Y.	5.5000	3.7500	-31.82 %	2.8100	2.9900	-48.91 %	2.9900	-45.64 %			
			113,190.00	77,175.00	-36,015.00	57,829.80	61,534.20	-55,360.20	61,534.20	-51,655.80			
13	HMA CL. 1/2 IN. PG 64-22												
	3000.0000	TON	105.0000	105.0000	0.00 %	97.0000	82.0000	-7.62 %	82.0000	-21.90 %			
			315,000.00	315,000.00	0.00	291,000.00	246,000.00	-24,000.00	246,000.00	-69,000.00			
14	JOB MIX COMPLIANCE PRICE ADJUSTMENT												
		CALC			0.00 %			0.00 %		0.00 %			
			9,450.00	9,450.00		9,450.00	9,450.00		9,450.00				
15	ASPHALT COST PRICE ADJUSTMENT												
		CALC			0.00 %			0.00 %		0.00 %			
			13,932.00	13,932.00		13,932.00	13,932.00		13,932.00				
EROSION CONTROL AND PLANTING													
16	STREET CLEANING												
	100.0000	HR	100.0000	240.0000	140.00 %	100.0000	150.0000	50.00 %	150.0000	50.00 %			
			10,000.00	24,000.00	14,000.00	10,000.00	15,000.00	5,000.00	15,000.00	5,000.00			

PS&E JOB NO : 08A009 REVISION NO :
 CONTRACT NO : 007621 REGION NO : 1
 VERSION NO : 4 WORK ORDER# : XL2137
 HWY : SR 005
 TITLE : I-5
 BAKERVIEW RD TO NOOKSACK R BRIDGE
 PAVEMENT REHABILITATION
 08A009
 PROJECT : IM-0055(225)
 COUNTY(S) : WHATCOM

BIDS OPENED ON : Nov 5 2008
 AWARDED ON : Nov 10 2008

----- 6TH BIDDER -----	----- 2ND BIDDER -----	----- 4TH BIDDER -----
ACME CONCRETE PAVING, INC. 4124 E BROADWAY SPOKANE WA 992024531 CONTRACTOR NUMBER : 100307	INTERSTATE IMPROVEMENT, INC. 16871 CANBY AVE PO BOX 8 FARIBAULT MN 550210008 CONTRACTOR NUMBER : 100171	GRANITE NORTHWEST, INC. DBA 3876 HANNEGAN RD BELLINGHAM WA 982269103 CONTRACTOR NUMBER : 892000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		
EROSION CONTROL AND PLANTING									
17	INLET PROTECTION								
	15.0000	EACH	100.0000	63.0000	-37.00 %	85.0000	-15.00 %	80.0000	-20.00 %
			1,500.00	945.00	-555.00	1,275.00	-225.00	1,200.00	-300.00
18	ENVIRONMENTAL COMPLIANCE LEAD								
	26.0000	DAY	400.0000	505.0000	26.25 %	700.0000	75.00 %	190.0000	-52.50 %
			10,400.00	13,130.00	2,730.00	18,200.00	7,800.00	4,940.00	-5,460.00
19	EROSION/WATER POLLUTION CONTROL EST.				0.00 %		0.00 %		0.00 %
			169,600.00	169,600.00		169,600.00		169,600.00	
20	HIGH VISIBILITY FENCE								
	280.0000	L.F.	3.0000	11.3500	278.33 %	3.9000	30.00 %	2.7500	-8.33 %
			840.00	3,178.00	2,338.00	1,092.00	252.00	770.00	-70.00
TRAFFIC									
21	REMOVING AND RESETTING BEAM GUARDRAIL								
	130.0000	L.F.	25.0000	44.0000	76.00 %	40.0000	60.00 %	52.0000	108.00 %
			3,250.00	5,720.00	2,470.00	5,200.00	1,950.00	6,760.00	3,510.00
22	FLEXIBLE GUIDE POST								
	109.0000	EACH	40.0000	46.0000	15.00 %	42.5000	6.25 %	40.0000	0.00 %
			4,360.00	5,014.00	654.00	4,632.50	272.50	4,360.00	0.00
23	PAINT LINE								
	47900.0000	L.F.	0.2000	0.1600	-20.00 %	0.1500	-25.00 %	0.1700	-15.00 %
			9,580.00	7,664.00	-1,916.00	7,185.00	-2,395.00	8,143.00	-1,437.00
24	PLASTIC LINE								
	26760.0000	L.F.	0.8000	0.4500	-43.75 %	0.4200	-47.50 %	0.4700	-41.25 %
			21,408.00	12,042.00	-9,366.00	11,239.20	-10,168.80	12,577.20	-8,830.80
25	PLASTIC DRAINAGE MARKING								
	65.0000	EACH	32.0000	28.0000	-12.50 %	25.0000	-21.88 %	28.0000	-12.50 %
			2,080.00	1,820.00	-260.00	1,625.00	-455.00	1,820.00	-260.00
26	SHOULDER RUMBLE STRIP TYPE 1								
	10.1000	MI.	1,000.0000	1,050.0000	5.00 %	950.0000	-5.00 %	1,050.0000	5.00 %
			10,100.00	10,605.00	505.00	9,595.00	-505.00	10,605.00	505.00

PS&E JOB NO : 08A009 REVISION NO :
 CONTRACT NO : 007621 REGION NO : 1
 VERSION NO : 4 WORK ORDER# : XL2137
 HWY : SR 005
 TITLE : I-5
 BAKERVIEW RD TO NOOKSACK R BRIDGE
 PAVEMENT REHABILITATION
 08A009
 PROJECT : IM-0055(225)
 COUNTY(S) : WHATCOM

BIDS OPENED ON : Nov 5 2008
 AWARDED ON : Nov 10 2008

----- 6TH BIDDER -----	----- 2ND BIDDER -----	----- 4TH BIDDER -----
ACME CONCRETE PAVING, INC. 4124 E BROADWAY SPOKANE WA 992024531 CONTRACTOR NUMBER : 100307	INTERSTATE IMPROVEMENT, INC. 16871 CANBY AVE PO BOX 8 FARIBAULT MN 550210008 CONTRACTOR NUMBER : 100171	GRANITE NORTHWEST, INC. DBA 3876 HANNEGAN RD BELLINGHAM WA 982269103 CONTRACTOR NUMBER : 892000

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
TRAFFIC										
27	RECESSED PAVEMENT MARKER									
	3.4400	HUND	1,200.0000	2,800.0000	133.33 %	2,500.0000	108.33 %	2,800.0000	133.33 %	
			4,128.00	9,632.00	5,504.00	8,600.00	4,472.00	9,632.00	5,504.00	
28	TEMPORARY PAVEMENT MARKING									
	26970.0000	L.F.	0.5000	0.6200	24.00 %	0.5000	0.00 %	0.6200	24.00 %	
			13,485.00	16,721.40	3,236.40	13,485.00	0.00	16,721.40	3,236.40	
29	PERMANENT SIGNING									
		L.S.			41.01 %		29.58 %		88.01 %	
			95,739.00	135,000.00	39,261.00	124,060.00	28,321.00	180,000.00	84,261.00	
30	REM. SIGN LIGHTS & WALKWAY-EX. SIGN BR.									
		L.S.			100.00 %		-22.73 %		45.45 %	
			5,500.00	11,000.00	5,500.00	4,250.00	-1,250.00	8,000.00	2,500.00	
31	PROJECT TEMPORARY TRAFFIC CONTROL									
		L.S.			292.04 %		42.27 %		152.93 %	
			158,147.50	620,000.00	461,852.50	225,000.00	66,852.50	400,000.00	241,852.50	
OTHER ITEMS										
32	CURE BOX									
		L.S.			-25.00 %		-66.67 %		40.00 %	
			3,000.00	2,250.00	-750.00	1,000.00	-2,000.00	4,200.00	1,200.00	
33	FORCE ACCOUNT FINAL SHOULDER PLANING									
		EST.			0.00 %		0.00 %		0.00 %	
			13,000.00	13,000.00		13,000.00		13,000.00		
34	ROADSIDE CLEANUP									
		EST.			0.00 %		0.00 %		0.00 %	
			10,000.00	10,000.00		10,000.00		10,000.00		
35	REIMBURSEMENT FOR THIRD PARTY DAMAGE									
		EST.			0.00 %		0.00 %		0.00 %	
			5.00	5.00		5.00		5.00		
36	MINOR CHANGE									
		CALC			0.00 %		0.00 %		0.00 %	
			-1.00	-1.00		-1.00		-1.00		

