

PS&E JOB NO : 08A801 REVISION NO :
 CONTRACT NO : 007575 REGION NO : 1
 VERSION NO : 11 WORK ORDER# : XL2219
 HWY : SR 000,099
 TITLE : SR 99
 ALASKAN WAY VIADUCT - REPLACEMENT
 S MASS ST TO RR WAY S-ELEC LINE RELOC
 08A801
 PROJECT :
 COUNTY(S) : KING

BIDS OPENED ON : Jul 9 2008
 AWARDED ON : Jul 14 2008

----- LOW BIDDER ----- ----- 2ND BIDDER ----- ----- 3RD BIDDER -----
 FRANK COLUCCIO ARB, INC. GARY MERLINO CONSTRUCTION CO.,
 9600 MLK JR WAY S 3990 OLD TOWN AVE STE C303 9125 10TH AVE S
 SEATTLE WA 981185693 SAN DIEGO CA 921102932 SEATTLE WA 981084600
 CONTRACTOR NUMBER : 173500 CONTRACTOR NUMBER : 100573 CONTRACTOR NUMBER : 531500

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		LOW BIDDER		2ND BIDDER		3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
PREPARATION										
1	MOBILIZATION	L.S.	1,527,900.00	-99.92 %	1,248.00	1,526,652.00	200,000.00	1,327,900.00	1,772,000.00	244,100.00
2	CLEARING AND GRUBBING	L.S.	550.00	36,263.64 %	200,000.00	199,450.00	243,184.00	242,634.00	5,000.00	4,450.00
3	REMOVAL OF STRUCTURE AND OBSTRUCTION	L.S.	156,012.00	-3.85 %	150,000.00	-6,012.00	62,500.00	-93,512.00	50,000.00	-106,012.00
4	REMOVING CEMENT CONC. PAVEMENT	S.Y.	1869.0000	31.2000	25.0000	-19.87 %	18.0000	-42.31 %	50.0000	60.26 %
			58,312.80	46,725.00	-11,587.80	33,642.00	-24,670.80	93,450.00	35,137.20	
5	REMOVING CEMENT CONC. SIDEWALK	S.Y.	394.0000	20.8000	100.0000	380.77 %	18.0000	-13.46 %	15.0000	-27.88 %
			8,195.20	39,400.00	31,204.80	7,092.00	-1,103.20	5,910.00	-2,285.20	
6	REMOVING TIMBER PILING	EACH	50.0000	318.0000	100.0000	-68.55 %	2,718.0000	754.72 %	750.0000	135.85 %
			15,900.00	5,000.00	-10,900.00	135,900.00	120,000.00	37,500.00	21,600.00	
7	REMOVING ASPHALT CONC. PAVEMENT	S.Y.	455.0000	39.5000	20.0000	-49.37 %	27.0000	-31.65 %	25.0000	-36.71 %
			17,972.50	9,100.00	-8,872.50	12,285.00	-5,687.50	11,375.00	-6,597.50	
8	REMOVING DRAINAGE STRUCTURE	EACH	6.0000	780.0000	2,000.0000	156.41 %	1,800.0000	130.77 %	600.0000	-23.08 %
			4,680.00	12,000.00	7,320.00	10,800.00	6,120.00	3,600.00	-1,080.00	
9	TEMPORARY CONSTRUCTION FENCE	L.F.	6790.0000	6.5000	3.0000	-53.85 %	3.5000	-46.15 %	1.0000	-84.62 %
			44,135.00	20,370.00	-23,765.00	23,765.00	-20,370.00	6,790.00	-37,345.00	
10	ABANDON AND FILL PIPE	L.F.	180.0000	18.0000	25.0000	38.89 %	40.0000	122.22 %	30.0000	66.67 %
			3,240.00	4,500.00	1,260.00	7,200.00	3,960.00	5,400.00	2,160.00	
11	FORCE ACCOUNT ARCHAEOLOGICAL INVESTIGATION AND MONITORING	EST.				0.00 %		0.00 %		0.00 %
			142,500.00	142,500.00		142,500.00		142,500.00		

PS&E JOB NO : 08A801 REVISION NO :
 CONTRACT NO : 007575 REGION NO : 1
 VERSION NO : 11 WORK ORDER# : XL2219
 HWY : SR 000,099
 TITLE : SR 99
 ALASKAN WAY VIADUCT - REPLACEMENT
 S MASS ST TO RR WAY S-ELEC LINE RELOC
 08A801
 PROJECT :
 COUNTY(S) : KING

BIDS OPENED ON : Jul 9 2008
 AWARDED ON : Jul 14 2008

----- LOW BIDDER ----- 2ND BIDDER ----- 3RD BIDDER -----
 FRANK COLUCCIO ARB, INC. GARY MERLINO CONSTRUCTION CO.,
 9600 MLK JR WAY S 3990 OLD TOWN AVE STE C303 9125 10TH AVE S
 SEATTLE WA 981185693 SAN DIEGO CA 921102932 SEATTLE WA 981084600
 CONTRACTOR NUMBER : 173500 CONTRACTOR NUMBER : 100573 CONTRACTOR NUMBER : 531500

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
PREPARATION										
12	REFERENCING EXISTING PAVEMENT MARKINGS	L.S.	10,374.00	3,000.00	-71.08 % -7,374.00	9,375.00	-999.00	-9.63 %	1,000.00	-90.36 % -9,374.00
GRADING										
13	GRAVEL BORROW INCL. HAUL	TON	17,394.00	39,025.00	124.36 % 21,631.00	57,980.00	40,586.00	233.33 % 40,586.00	44,600.00	156.41 % 27,206.00
14	DISPOSING CONTAMINATED MATERIAL	TON	1,353,498.25	1,315,140.00	-2.83 % -38,358.25	876,760.00	-476,738.25	-35.22 %	1,753,520.00	29.55 % 400,021.75
15	HANDLING, HAULING AND DISPOSING DANGEROUS WASTE	EST.	142,500.00	142,500.00	0.00 %	142,500.00	142,500.00	0.00 %	142,500.00	0.00 %
STORM SEWER										
16	TESTING STORM SEWER PIPE	L.F.	1,903.20	1,830.00	-3.85 % -73.20	7,320.00	5,416.80	284.62 %	915.00	-51.92 % -988.20
17	INLET COS TYPE 250A	EACH	5,539.50	15,000.00	170.78 % 9,460.50	13,125.00	7,585.50	136.93 %	510.00	-90.79 % -5,029.50
18	CATCH BASIN COS TYPE 240C MODIFIED	EACH	6,050.00	12,000.00	98.35 % 5,950.00	6,250.00	200.00	3.31 %	5,400.00	-10.74 % -650.00

PS&E JOB NO : 08A801 REVISION NO :
 CONTRACT NO : 007575 REGION NO : 1
 VERSION NO : 11 WORK ORDER# : XL2219
 HWY : SR 000,099
 TITLE : SR 99
 ALASKAN WAY VIADUCT - REPLACEMENT
 S MASS ST TO RR WAY S-ELEC LINE RELOC
 08A801
 PROJECT :
 COUNTY(S) : KING

BIDS OPENED ON : Jul 9 2008
 AWARDED ON : Jul 14 2008

----- LOW BIDDER ----- ----- 2ND BIDDER ----- ----- 3RD BIDDER -----
 FRANK COLUCCIO ARB, INC. GARY MERLINO CONSTRUCTION CO.,
 9600 MLK JR WAY S 3990 OLD TOWN AVE STE C303 9125 10TH AVE S
 SEATTLE WA 981185693 SAN DIEGO CA 921102932 SEATTLE WA 981084600
 CONTRACTOR NUMBER : 173500 CONTRACTOR NUMBER : 100573 CONTRACTOR NUMBER : 531500

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT				
SANITARY SEWER											
19	DUCTILE IRON SEWER PIPE 8 IN. DIAM.										
	183.0000	L.F.	78.5000	150.0000	91.08 %	159.0000	102.55 %	120.0000	52.87 %		
			14,365.50	27,450.00	13,084.50	29,097.00	14,731.50	21,960.00	7,594.50		
WATER LINES											
20	GATE VALVE 12 IN.										
	1.0000	EACH	2,468.0000	1,000.0000	-59.48 %	3,718.0000	50.65 %	3,000.0000	21.56 %		
			2,468.00	1,000.00	-1,468.00	3,718.00	1,250.00	3,000.00	532.00		
21	DUCTILE IRON PIPE FOR WATER MAIN 12 IN. DIAM.										
	140.0000	L.F.	120.8000	300.0000	148.34 %	180.0000	49.01 %	175.0000	44.87 %		
			16,912.00	42,000.00	25,088.00	25,200.00	8,288.00	24,500.00	7,588.00		
22	STEEL CASING PIPE, 24 INCH										
	41.0000	L.F.	338.0000	1,000.0000	195.86 %	60.0000	-82.25 %	220.0000	-34.91 %		
			13,858.00	41,000.00	27,142.00	2,460.00	-11,398.00	9,020.00	-4,838.00		
23	STATION, ELECTROLYSIS TEST										
	1.0000	EACH	2,337.0000	2,500.0000	6.97 %	6,250.0000	167.44 %	1,500.0000	-35.82 %		
			2,337.00	2,500.00	163.00	6,250.00	3,913.00	1,500.00	-837.00		
SURFACING											
24	CRUSHED SURFACING BASE COURSE										
	4556.0000	TON	19.3000	35.0000	81.35 %	43.0000	122.80 %	30.0000	55.44 %		
			87,930.80	159,460.00	71,529.20	195,908.00	107,977.20	136,680.00	48,749.20		
HOT MIX ASPHALT											
25	PLANING BITUMINOUS PAVEMENT										
	606.0000	S.Y.	22.2000	9.0000	-59.46 %	84.0000	278.38 %	25.0000	12.61 %		
			13,453.20	5,454.00	-7,999.20	50,904.00	37,450.80	15,150.00	1,696.80		
26	ASPHALT COST PRICE ADJUSTMENT										
		CALC			0.00 %		0.00 %		0.00 %		
			1,130.00	1,130.00		1,130.00		1,130.00			

PS&E JOB NO : 08A801 REVISION NO :
 CONTRACT NO : 007575 REGION NO : 1
 VERSION NO : 11 WORK ORDER# : XL2219
 HWY : SR 000,099
 TITLE : SR 99
 ALASKAN WAY VIADUCT - REPLACEMENT
 S MASS ST TO RR WAY S-ELEC LINE RELOC
 08A801
 PROJECT :
 COUNTY(S) : KING

BIDS OPENED ON : Jul 9 2008
 AWARDED ON : Jul 14 2008

----- LOW BIDDER ----- ----- 2ND BIDDER ----- ----- 3RD BIDDER -----
 FRANK COLUCCIO ARB, INC. GARY MERLINO CONSTRUCTION CO.,
 9600 MLK JR WAY S 3990 OLD TOWN AVE STE C303 9125 10TH AVE S
 SEATTLE WA 981185693 SAN DIEGO CA 921102932 SEATTLE WA 981084600
 CONTRACTOR NUMBER : 173500 CONTRACTOR NUMBER : 100573 CONTRACTOR NUMBER : 531500

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		LOW BIDDER		2ND BIDDER		3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
HOT MIX ASPHALT										
27	COMMERCIAL HMA	TON	157.2500	-14.15 %	135.0000	-84.10 %	25.0000	-84.10 %	100.0000	-36.41 %
	3766.0000		592,203.50	-83,793.50	508,410.00	-498,053.50	94,150.00	-498,053.50	376,600.00	-215,603.50
EROSION CONTROL AND PLANTING										
28	ESC LEAD	DAY	157.0000	-36.31 %	100.0000	377.71 %	750.0000	377.71 %	50.0000	-68.15 %
	182.0000		28,574.00	-10,374.00	18,200.00	107,926.00	136,500.00	107,926.00	9,100.00	-19,474.00
29	PLASTIC COVERING	S.Y.	3.7500	-46.67 %	2.0000	800.00 %	33.7500	800.00 %	7.5000	100.00 %
	500.0000		1,875.00	-875.00	1,000.00	15,000.00	16,875.00	15,000.00	3,750.00	1,875.00
30	STABILIZED CONSTRUCTION ENTRANCE	S.Y.	33.4000	-40.12 %	20.0000	244.31 %	115.0000	244.31 %	50.0000	49.70 %
	63.0000		2,104.20	-844.20	1,260.00	5,140.80	7,245.00	5,140.80	3,150.00	1,045.80
31	TIRE WASH	EACH	21,910.0000	-84.03 %	3,500.0000	-97.15 %	625.0000	-97.15 %	10,000.0000	-54.36 %
	5.0000		109,550.00	-92,050.00	17,500.00	3,125.00	3,125.00	-106,425.00	50,000.00	-59,550.00
32	STREET CLEANING	HR	153.0000	30.72 %	200.0000	-38.56 %	94.0000	-38.56 %	150.0000	-1.96 %
	182.0000		27,846.00	8,554.00	36,400.00	17,108.00	17,108.00	-10,738.00	27,300.00	-546.00
33	INLET PROTECTION	EACH	116.0000	-35.34 %	75.0000	168.97 %	312.0000	168.97 %	135.0000	16.38 %
	41.0000		4,756.00	-1,681.00	3,075.00	12,792.00	12,792.00	8,036.00	5,535.00	779.00
34	EROSION/WATER POLLUTION CONTROL EST.			0.00 %		0.00 %		0.00 %		0.00 %
			105,480.00		105,480.00		105,480.00		105,480.00	
35	TEMPORARY CURB	L.F.	8.6500	-65.32 %	3.0000	-19.08 %	7.0000	-19.08 %	4.0000	-53.76 %
	5748.0000		49,720.20	-32,476.20	17,244.00	40,236.00	40,236.00	-9,484.20	22,992.00	-26,728.20
36	TOPSOIL TYPE C	C.Y.	111.0000	-50.45 %	55.0000	-82.88 %	19.0000	-82.88 %	50.0000	-54.95 %
	33.0000		3,663.00	-1,848.00	1,815.00	627.00	627.00	-3,036.00	1,650.00	-2,013.00

PS&E JOB NO : 08A801 REVISION NO :
 CONTRACT NO : 007575 REGION NO : 1
 VERSION NO : 11 WORK ORDER# : XL2219
 HWY : SR 000,099
 TITLE : SR 99
 ALASKAN WAY VIADUCT - REPLACEMENT
 S MASS ST TO RR WAY S-ELEC LINE RELOC
 08A801
 PROJECT :
 COUNTY(S) : KING

BIDS OPENED ON : Jul 9 2008
 AWARDED ON : Jul 14 2008

----- LOW BIDDER ----- 2ND BIDDER ----- 3RD BIDDER -----
 FRANK COLUCCIO ARB, INC. GARY MERLINO CONSTRUCTION CO.,
 9600 MLK JR WAY S 3990 OLD TOWN AVE STE C303 9125 10TH AVE S
 SEATTLE WA 981185693 SAN DIEGO CA 921102932 SEATTLE WA 981084600
 CONTRACTOR NUMBER : 173500 CONTRACTOR NUMBER : 100573 CONTRACTOR NUMBER : 531500

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.					
EROSION CONTROL AND PLANTING									
37	PORTABLE STORMWATER TREATMENT FACILITY	L.S.	222,761.00	1,000.00	-99.55 %	25,000.00	-197,761.00	50,000.00	-172,761.00
38	PORTABLE PROCESS WATER TREATMENT FACILITY	L.S.	123,846.00	1,000.00	-99.19 %	35,000.00	-88,846.00	50,000.00	-73,846.00
TRAFFIC									
39	CEMENT CONC. PEDESTRIAN CURB	L.F.	22.5000	25.0000	11.11 %	18.0000	-20.00 %	40.0000	77.78 %
	409.0000	L.F.	9,202.50	10,225.00	1,022.50	7,362.00	-1,840.50	16,360.00	7,157.50
40	TEMPORARY CONC. BARRIER	L.F.	25.0000	10.0000	-60.00 %	12.4000	-50.40 %	20.0000	-20.00 %
	1325.0000	L.F.	33,125.00	13,250.00	-19,875.00	16,430.00	-16,695.00	26,500.00	-6,625.00
41	TEMPORARY IMPACT ATTENUATOR	EACH	5,508.0000	3,000.0000	-45.53 %	6,250.0000	13.47 %	5,000.0000	-9.22 %
	4.0000	EACH	22,032.00	12,000.00	-10,032.00	25,000.00	2,968.00	20,000.00	-2,032.00
42	PAINT LINE	L.F.	0.8000	2.0000	150.00 %	3.5000	337.50 %	0.3000	-62.50 %
	1572.0000	L.F.	1,257.60	3,144.00	1,886.40	5,502.00	4,244.40	471.60	-786.00
43	PAINTED WIDE LINE	L.F.	0.6000	3.0000	400.00 %	5.0000	733.33 %	0.5000	-16.67 %
	1000.0000	L.F.	600.00	3,000.00	2,400.00	5,000.00	4,400.00	500.00	-100.00
44	PAINTED TRAFFIC ARROW	EACH	87.3500	500.0000	472.41 %	300.0000	243.45 %	60.0000	-31.31 %
	5.0000	EACH	436.75	2,500.00	2,063.25	1,500.00	1,063.25	300.00	-136.75
45	PAINTED TRAFFIC LETTER	EACH	65.5000	100.0000	52.67 %	300.0000	358.02 %	60.0000	-8.40 %
	3.0000	EACH	196.50	300.00	103.50	900.00	703.50	180.00	-16.50
46	RAISED PAVEMENT MARKER TYPE 1	HUND	245.7000	650.0000	164.55 %	1,250.0000	408.75 %	400.0000	62.80 %
	7.2000	HUND	1,769.04	4,680.00	2,910.96	9,000.00	7,230.96	2,880.00	1,110.96

PS&E JOB NO : 08A801 REVISION NO :
 CONTRACT NO : 007575 REGION NO : 1
 VERSION NO : 11 WORK ORDER# : XL2219
 HWY : SR 000,099
 TITLE : SR 99
 ALASKAN WAY VIADUCT - REPLACEMENT
 S MASS ST TO RR WAY S-ELEC LINE RELOC
 08A801
 PROJECT :
 COUNTY(S) : KING

BIDS OPENED ON : Jul 9 2008
 AWARDED ON : Jul 14 2008

----- LOW BIDDER ----- ----- 2ND BIDDER ----- ----- 3RD BIDDER -----
 FRANK COLUCCIO ARB, INC. GARY MERLINO CONSTRUCTION CO.,
 9600 MLK JR WAY S 3990 OLD TOWN AVE STE C303 9125 10TH AVE S
 SEATTLE WA 981185693 SAN DIEGO CA 921102932 SEATTLE WA 981084600
 CONTRACTOR NUMBER : 173500 CONTRACTOR NUMBER : 100573 CONTRACTOR NUMBER : 531500

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
TRAFFIC										
47	TEMPORARY PAVEMENT MARKING									
	7275.0000	L.F.	3.9000	1.0000	-74.36 %	3.0000	-23.08 %	0.3000	-92.31 %	
			28,372.50	7,275.00	-21,097.50	21,825.00	-6,547.50	2,182.50	-26,190.00	
48	SEQUENTIAL ARROW SIGN									
	840.0000	HR	3.9000	3.0000	-23.08 %	6.0000	53.85 %	2.0000	-48.72 %	
			3,276.00	2,520.00	-756.00	5,040.00	1,764.00	1,680.00	-1,596.00	
49	OTHER TEMPORARY TRAFFIC CONTROL									
		L.S.			-74.25 %		-46.35 %		-82.83 %	
			58,243.00	15,000.00	-43,243.00	31,250.00	-26,993.00	10,000.00	-48,243.00	
50	UNIFORMED SEATTLE POLICE OFFICER									
	245.0000	HR	74.0000	65.0000	-12.16 %	80.0000	8.11 %	100.0000	35.14 %	
			18,130.00	15,925.00	-2,205.00	19,600.00	1,470.00	24,500.00	6,370.00	
51	FLAGGERS AND SPOTTERS									
	1764.0000	HR	55.6000	48.0000	-13.67 %	60.0000	7.91 %	40.0000	-28.06 %	
			98,078.40	84,672.00	-13,406.40	105,840.00	7,761.60	70,560.00	-27,518.40	
52	OTHER TRAFFIC CONTROL LABOR									
	4386.0000	HR	55.6000	48.0000	-13.67 %	60.0000	7.91 %	40.0000	-28.06 %	
			243,861.60	210,528.00	-33,333.60	263,160.00	19,298.40	175,440.00	-68,421.60	
53	TRAFFIC CONTROL SUPERVISOR									
		L.S.			-93.47 %		-19.23 %		-67.33 %	
			76,514.00	5,000.00	-71,514.00	61,800.00	-14,714.00	25,000.00	-51,514.00	
54	CONSTRUCTION SIGNS CLASS A									
	2940.0000	S.F.	24.7000	10.0000	-59.51 %	3.0000	-87.85 %	20.0000	-19.03 %	
			72,618.00	29,400.00	-43,218.00	8,820.00	-63,798.00	58,800.00	-13,818.00	
55	TRAFFIC SIGNAL MODIFICATION AND RESTORATION									
		L.S.			159.15 %		185.82 %		82.93 %	
			3,280.00	8,500.00	5,220.00	9,375.00	6,095.00	6,000.00	2,720.00	
OTHER ITEMS										
56	TYPE B PROGRESS SCHEDULE									
		L.S.			0.00 %		0.00 %		0.00 %	
			15,000.00	15,000.00	0.00	15,000.00	0.00	15,000.00	0.00	

PS&E JOB NO : 08A801 REVISION NO :
 CONTRACT NO : 007575 REGION NO : 1
 VERSION NO : 11 WORK ORDER# : XL2219
 HWY : SR 000,099
 TITLE : SR 99
 ALASKAN WAY VIADUCT - REPLACEMENT
 S MASS ST TO RR WAY S-ELEC LINE RELOC
 08A801
 PROJECT :
 COUNTY(S) : KING

BIDS OPENED ON : Jul 9 2008
 AWARDED ON : Jul 14 2008

----- LOW BIDDER ----- ----- 2ND BIDDER ----- ----- 3RD BIDDER -----
 FRANK COLUCCIO ARB, INC. GARY MERLINO CONSTRUCTION CO.,
 9600 MLK JR WAY S 3990 OLD TOWN AVE STE C303 9125 10TH AVE S
 SEATTLE WA 981185693 SAN DIEGO CA 921102932 SEATTLE WA 981084600
 CONTRACTOR NUMBER : 173500 CONTRACTOR NUMBER : 100573 CONTRACTOR NUMBER : 531500

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
OTHER ITEMS										
57	STRUCTURE EXCAVATION CLASS B INCL. HAUL									
	11679.0000	C.Y.	13.1000	75.0000	472.52 %	56.0000	327.48 %	125.0000	854.20 %	
			152,994.90	875,925.00	722,930.10	654,024.00	501,029.10	1,459,875.00	1,306,880.10	
58	WATER									
	18.0000	MGAL	70.0000	200.0000	185.71 %	250.0000	257.14 %	100.0000	42.86 %	
			1,260.00	3,600.00	2,340.00	4,500.00	3,240.00	1,800.00	540.00	
59	ROADWAY SURVEYING									
		L.S.			-34.21 %		-25.99 %		-47.37 %	
			76,000.00	50,000.00	-26,000.00	56,250.00	-19,750.00	40,000.00	-36,000.00	
60	ADJUST MONUMENT CASE AND COVER									
	1.0000	EACH	390.0000	1,000.0000	156.41 %	2,188.0000	461.03 %	500.0000	28.21 %	
			390.00	1,000.00	610.00	2,188.00	1,798.00	500.00	110.00	
61	CHAIN LINK FENCE TYPE 3									
	40.0000	L.F.	25.0000	75.0000	200.00 %	20.0000	-20.00 %	40.0000	60.00 %	
			1,000.00	3,000.00	2,000.00	800.00	-200.00	1,600.00	600.00	
62	ADJUST MANHOLE									
	6.0000	EACH	590.0000	200.0000	-66.10 %	1,360.0000	130.51 %	500.0000	-15.25 %	
			3,540.00	1,200.00	-2,340.00	8,160.00	4,620.00	3,000.00	-540.00	
63	ADJUST VALVE BOX									
	4.0000	EACH	468.0000	200.0000	-57.26 %	1,360.0000	190.60 %	500.0000	6.84 %	
			1,872.00	800.00	-1,072.00	5,440.00	3,568.00	2,000.00	128.00	
64	ADJUST JUNCTION BOX									
	1.0000	EACH	330.0000	200.0000	-39.39 %	1,360.0000	312.12 %	500.0000	51.52 %	
			330.00	200.00	-130.00	1,360.00	1,030.00	500.00	170.00	
65	FORCE ACCOUNT MODIFY EXISTING UTILITIES									
		EST.			0.00 %		0.00 %		0.00 %	
			65,000.00	65,000.00		65,000.00		65,000.00		
66	ROADSIDE CLEANUP									
		EST.			0.00 %		0.00 %		0.00 %	
			20,000.00	20,000.00		20,000.00		20,000.00		
67	REIMBURSEMENT FOR THIRD PARTY DAMAGE									
		EST.			0.00 %		0.00 %		0.00 %	
			5.00	5.00		5.00		5.00		

PS&E JOB NO : 08A801 REVISION NO :
 CONTRACT NO : 007575 REGION NO : 1
 VERSION NO : 11 WORK ORDER# : XL2219
 HWY : SR 000,099
 TITLE : SR 99
 ALASKAN WAY VIADUCT - REPLACEMENT
 S MASS ST TO RR WAY S-ELEC LINE RELOC
 08A801
 PROJECT :
 COUNTY(S) : KING

BIDS OPENED ON : Jul 9 2008
 AWARDED ON : Jul 14 2008

----- LOW BIDDER ----- ----- 2ND BIDDER ----- ----- 3RD BIDDER -----
 FRANK COLUCCIO ARB, INC. GARY MERLINO CONSTRUCTION CO.,
 9600 MLK JR WAY S 3990 OLD TOWN AVE STE C303 9125 10TH AVE S
 SEATTLE WA 981185693 SAN DIEGO CA 921102932 SEATTLE WA 981084600
 CONTRACTOR NUMBER : 173500 CONTRACTOR NUMBER : 100573 CONTRACTOR NUMBER : 531500

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		2ND BIDDER		3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
68	OTHER ITEMS MINOR CHANGE	CALC	-1.00	0.00 %	-1.00	0.00 %	-1.00	0.00 %
69	FUEL COST ADJUSTMENT	CALC	11,000.00	0.00 %	11,000.00	0.00 %	11,000.00	0.00 %
70	SPCC PLAN	L.S.	2,000.00	400.00 %	9,375.00	368.75 %	1,000.00	-50.00 %
71	SITE MAINT. FOR BIO. AND PHYSICAL HAZARDS	L.S.	19,000.00	8,000.00	18,750.00	7,375.00	2,500.00	-1,000.00
72	FA-PERIODIC SITE MAINT. FOR BIO. AND PHYSICAL HAZARDS	EST.	4,750.00	-73.68 %	4,750.00	-1.32 %	4,750.00	-16,500.00
73	CONSTRUCTION GEOTEXTILE FOR SEPARATION	S.Y.	1.8000	0.00 %	31.0000	0.00 %	2.5000	38.89 %
74	SHORING	S.F.	3,920.40	435.60	67,518.00	63,597.60	5,445.00	1,524.60
75	WATERTIGHT SHORING	S.F.	5.5500	80.18 %	1.2500	-77.48 %	1.0000	-81.98 %
76	DEWATERING SYSTEM	L.S.	313,086.60	251,033.40	70,515.00	-242,571.60	56,412.00	-256,674.60
77	GEOTECHNICAL INSTRUMENTATION	L.S.	33.5200	49.16 %	6.0000	-82.10 %	60.0000	79.00 %
78	IMPORTED BACKFILL	C.Y.	111,856.24	54,993.76	20,022.00	-91,834.24	200,220.00	88,363.76
			293,714.00	-43,714.00	133,260.00	-160,454.00	250,000.00	-43,714.00
			173,946.00	-28.14 %	25,000.00	-85.63 %	100,000.00	-73,946.00
			20.8000	68.27 %	45.0000	116.35 %	50.0000	140.38 %
			6,094.40	4,160.60	13,185.00	7,090.60	14,650.00	8,555.60

PS&E JOB NO : 08A801 REVISION NO :
 CONTRACT NO : 007575 REGION NO : 1
 VERSION NO : 11 WORK ORDER# : XL2219
 HWY : SR 000,099
 TITLE : SR 99
 ALASKAN WAY VIADUCT - REPLACEMENT
 S MASS ST TO RR WAY S-ELEC LINE RELOC
 08A801
 PROJECT :
 COUNTY(S) : KING

BIDS OPENED ON : Jul 9 2008
 AWARDED ON : Jul 14 2008

----- LOW BIDDER ----- ----- 2ND BIDDER ----- ----- 3RD BIDDER -----
 FRANK COLUCCIO ARB, INC. GARY MERLINO CONSTRUCTION CO.,
 9600 MLK JR WAY S 3990 OLD TOWN AVE STE C303 9125 10TH AVE S
 SEATTLE WA 981185693 SAN DIEGO CA 921102932 SEATTLE WA 981084600
 CONTRACTOR NUMBER : 173500 CONTRACTOR NUMBER : 100573 CONTRACTOR NUMBER : 531500

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/		% DIFF./ AMT.DIFF.	PRICE PER UNIT/	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
OTHER ITEMS										
79	RELOCATE LIGHTING UTILITY									
	2.0000	EACH	1,272.0000	5,000.0000	293.08 %	2,500.0000	96.54 %	1,500.0000	17.92 %	
			2,544.00	10,000.00	7,456.00	5,000.00	2,456.00	3,000.00	456.00	
80	RELOCATE SIGN									
	1.0000	EACH	185.5000	350.0000	88.68 %	1,560.0000	740.97 %	350.0000	88.68 %	
			185.50	350.00	164.50	1,560.00	1,374.50	350.00	164.50	
81	ARCHITECTURAL FENCE									
	102.0000	L.F.	167.0000	100.0000	-40.12 %	10.0000	-94.01 %	50.0000	-70.06 %	
			17,034.00	10,200.00	-6,834.00	1,020.00	-16,014.00	5,100.00	-11,934.00	
82	CONCRETE ENCASED DUCT BANK (10EA - 6" FG, 2EA - 3" PVC)									
	2688.0000	L.F.	477.8100	412.0000	-13.77 %	769.0000	60.94 %	600.0000	25.57 %	
			1,284,353.28	1,107,456.00	-176,897.28	2,067,072.00	782,718.72	1,612,800.00	328,446.72	
83	CONCRETE ENCASED DUCT BANK (6EA - 6" FG)									
	108.0000	L.F.	292.1500	1,073.0000	267.28 %	676.0000	131.39 %	355.0000	21.51 %	
			31,552.20	115,884.00	84,331.80	73,008.00	41,455.80	38,340.00	6,787.80	
84	CONDUIT RISER (6EA - 6" RIGID STEEL)									
	15.0000	L.F.	347.0000	5,000.0000	1,340.92 %	785.0000	126.22 %	1,200.0000	245.82 %	
			5,205.00	75,000.00	69,795.00	11,775.00	6,570.00	18,000.00	12,795.00	
85	REMOVE AND REPLACE BACKFILL-EXIST DIST DUCT BANK									
	267.0000	L.F.	547.1000	75.0000	-86.29 %	390.0000	-28.72 %	300.0000	-45.17 %	
			146,075.70	20,025.00	-126,050.70	104,130.00	-41,945.70	80,100.00	-65,975.70	
86	FURNISH AND INSTALL PANEL VAULT-DISTRIBUTION									
	4.0000	EACH	72,642.0000	100,000.0000	37.66 %	74,500.0000	2.56 %	85,000.0000	17.01 %	
			290,568.00	400,000.00	109,432.00	298,000.00	7,432.00	340,000.00	49,432.00	
87	ADJUST PANEL VAULT FRAME & COVER									
	1.0000	EACH	494.0000	500.0000	1.21 %	2,718.0000	450.20 %	3,000.0000	507.29 %	
			494.00	500.00	6.00	2,718.00	2,224.00	3,000.00	2,506.00	
88	FURNISH 13.8KV 1,000 KCMIL CR CU EPR 3-1/C TX CABLE									
	15334.0000	L.F.	92.6600	108.0700	16.63 %	112.5000	21.41 %	90.0000	-2.87 %	
			1,420,848.44	1,657,145.38	236,296.94	1,725,075.00	304,226.56	1,380,060.00	-40,788.44	
89	FURNISH 13.8KV 500 KCMIL CCR CU EPR 1-3/C CABLE									
	2855.0000	L.F.	43.5000	53.5000	22.99 %	55.5000	27.59 %	50.0000	14.94 %	
			124,192.50	152,742.50	28,550.00	158,452.50	34,260.00	142,750.00	18,557.50	

PS&E JOB NO : 08A801 REVISION NO :
 CONTRACT NO : 007575 REGION NO : 1
 VERSION NO : 11 WORK ORDER# : XL2219
 HWY : SR 000,099
 TITLE : SR 99
 ALASKAN WAY VIADUCT - REPLACEMENT
 S MASS ST TO RR WAY S-ELEC LINE RELOC
 08A801
 PROJECT :
 COUNTY(S) : KING

BIDS OPENED ON : Jul 9 2008
 AWARDED ON : Jul 14 2008

----- LOW BIDDER ----- ----- 2ND BIDDER ----- ----- 3RD BIDDER -----
 FRANK COLUCCIO ARB, INC. GARY MERLINO CONSTRUCTION CO.,
 9600 MLK JR WAY S 3990 OLD TOWN AVE STE C303 9125 10TH AVE S
 SEATTLE WA 981185693 SAN DIEGO CA 921102932 SEATTLE WA 981084600
 CONTRACTOR NUMBER : 173500 CONTRACTOR NUMBER : 100573 CONTRACTOR NUMBER : 531500

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
OTHER ITEMS											
90	FURNISH 250 KCMIL BARE CU 1/C CABLE (DIST GND CP)										
	3090.0000 L.F.		10.5000	6.0000	-42.86 %	6.0000	-42.86 %	6.0000	-42.86 %	6.0000	-42.86 %
			32,445.00	18,540.00	-13,905.00	18,540.00	-13,905.00	18,540.00	-13,905.00	18,540.00	-13,905.00
91	INSTALL 250 KCMIL BARE CU 1/C CABLE (DIST GND CP)										
	2809.0000 L.F.		1.6000	4.0000	150.00 %	6.0000	275.00 %	2.5000	56.25 %	2.5000	56.25 %
			4,494.40	11,236.00	6,741.60	16,854.00	12,359.60	7,022.50	2,528.10	7,022.50	2,528.10
92	INSTALL 500 KCMIL BARE CU 1/C NEUTRAL (DIST)										
	2901.0000 L.F.		3.7500	11.5600	208.27 %	12.0000	220.00 %	2.5000	-33.33 %	2.5000	-33.33 %
			10,878.75	33,535.56	22,656.81	34,812.00	23,933.25	7,252.50	-3,626.25	7,252.50	-3,626.25
93	INSTALL 13.8KV CABLE SYSTEM										
	16535.0000 L.F.		11.3200	9.6300	-14.93 %	10.0000	-11.66 %	25.0000	120.85 %	25.0000	120.85 %
			187,176.20	159,232.05	-27,944.15	165,350.00	-21,826.20	413,375.00	226,198.80	413,375.00	226,198.80
94	13.8KV CABLE SYSTEM ACCEPTANCE TEST										
	L.S.				101.67 %		124.19 %		706.53 %		706.53 %
			9,919.00	20,003.50	10,084.50	22,237.00	12,318.00	80,000.00	70,081.00	80,000.00	70,081.00
95	REMOVE 13.8KV 500 KCMIL XLPE CS CU 3/C CABLE (AERIAL)										
	14250.0000 L.F.		7.6500	10.7000	39.87 %	11.0000	43.79 %	20.0000	161.44 %	20.0000	161.44 %
			109,012.50	152,475.00	43,462.50	156,750.00	47,737.50	285,000.00	175,987.50	285,000.00	175,987.50
96	REMOVE 13.8KV 500 KCMIL XLPE CS CU 3/C CABLE (UNDG)										
	2350.0000 L.F.		9.0000	8.0300	-10.78 %	8.5000	-5.56 %	20.0000	122.22 %	20.0000	122.22 %
			21,150.00	18,870.50	-2,279.50	19,975.00	-1,175.00	47,000.00	25,850.00	47,000.00	25,850.00
97	CONCRETE ENCASED DUCT BANK (5EA - 6" PVC, 1EA - 3" PVC)										
	83.0000 L.F.		364.0000	1,138.0000	212.64 %	649.0000	78.30 %	450.0000	23.63 %	450.0000	23.63 %
			30,212.00	94,454.00	64,242.00	53,867.00	23,655.00	37,350.00	7,138.00	37,350.00	7,138.00
98	CONCRETE ENCASED DUCT BANK (5EA - 6" PVC, 2EA - 3" PVC)										
	190.0000 L.F.		396.0000	523.0000	32.07 %	561.0000	41.67 %	420.0000	6.06 %	420.0000	6.06 %
			75,240.00	99,370.00	24,130.00	106,590.00	31,350.00	79,800.00	4,560.00	79,800.00	4,560.00
99	CONCRETE ENCASED DUCT BANK (10EA-6" PVC, 3EA - 3" PVC)										
	3175.0000 L.F.		591.6600	523.0000	-11.60 %	775.0000	30.99 %	625.0000	5.63 %	625.0000	5.63 %
			1,878,520.50	1,660,525.00	-217,995.50	2,460,625.00	582,104.50	1,984,375.00	105,854.50	1,984,375.00	105,854.50
100	CONDUIT RISER & PROTECTIVE STEEL SHROUD (8EA - 6" PVC)										
	18.0000 L.F.		494.0000	5,000.0000	912.15 %	1,200.0000	142.91 %	1,250.0000	153.04 %	1,250.0000	153.04 %
			8,892.00	90,000.00	81,108.00	21,600.00	12,708.00	22,500.00	13,608.00	22,500.00	13,608.00

PS&E JOB NO : 08A801 REVISION NO :
 CONTRACT NO : 007575 REGION NO : 1
 VERSION NO : 11 WORK ORDER# : XL2219
 HWY : SR 000,099
 TITLE : SR 99
 ALASKAN WAY VIADUCT - REPLACEMENT
 S MASS ST TO RR WAY S-ELEC LINE RELOC
 08A801
 PROJECT :
 COUNTY(S) : KING

BIDS OPENED ON : Jul 9 2008
 AWARDED ON : Jul 14 2008

----- LOW BIDDER ----- ----- 2ND BIDDER ----- ----- 3RD BIDDER -----
 FRANK COLUCCIO ARB, INC. GARY MERLINO CONSTRUCTION CO.,
 9600 MLK JR WAY S 3990 OLD TOWN AVE STE C303 9125 10TH AVE S
 SEATTLE WA 981185693 SAN DIEGO CA 921102932 SEATTLE WA 981084600
 CONTRACTOR NUMBER : 173500 CONTRACTOR NUMBER : 100573 CONTRACTOR NUMBER : 531500

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/		% DIFF./ AMT.DIFF.	PRICE PER UNIT/	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
OTHER ITEMS										
101	PROTECTIVE FTB CONCRETE SLAB (8")									
	287.0000	L.F.	25.0000	200.0000	700.00 %	100.0000	300.00 %	20.0000	-20.00 %	
			7,175.00	57,400.00	50,225.00	28,700.00	21,525.00	5,740.00	-1,435.00	
102	SUB EXCAV WITH D. BURIED CABLES & CONDUIT(3EA - 3" PVC)									
	287.0000	L.F.	621.3000	1,374.0000	121.15 %	990.0000	59.34 %	400.0000	-35.62 %	
			178,313.10	394,338.00	216,024.90	284,130.00	105,816.90	114,800.00	-63,513.10	
103	FURNISH AND INSTALL PANEL VAULT-TRANSMISSION									
	2.0000	EACH	75,313.0000	100,000.0000	32.78 %	74,500.0000	-1.08 %	95,000.0000	26.14 %	
			150,626.00	200,000.00	49,374.00	149,000.00	-1,626.00	190,000.00	39,374.00	
104	FURNISH 115KV 1,000 KCMIL CR CU XLPE 1/C CABLE									
	24817.0000	L.F.	78.8600	82.2300	4.27 %	85.0000	7.79 %	65.0000	-17.58 %	
			1,957,068.62	2,040,701.91	83,633.29	2,109,445.00	152,376.38	1,613,105.00	-343,963.62	
105	FURNISH 500 KCMIL JACKETED CU 1/C NEUTRAL CABLE									
	8004.0000	L.F.	23.0200	15.0000	-34.84 %	6.0000	-73.94 %	15.0000	-34.84 %	
			184,252.08	120,060.00	-64,192.08	48,024.00	-136,228.08	120,060.00	-64,192.08	
106	INSTALL 500 KCMIL BARE CU 1/C CABLE (TRANS GND CP)									
	5514.0000	L.F.	1.6000	17.0000	962.50 %	6.0000	275.00 %	12.0000	650.00 %	
			8,822.40	93,738.00	84,915.60	33,084.00	24,261.60	66,168.00	57,345.60	
107	INSTALL 500 KCMIL JACKETED CU 1/C NEUTRAL									
	7276.0000	L.F.	1.6000	3.5000	118.75 %	6.0000	275.00 %	14.0000	775.00 %	
			11,641.60	25,466.00	13,824.40	43,656.00	32,014.40	101,864.00	90,222.40	
108	INSTALL 115KV CABLE SYSTEM									
	21828.0000	L.F.	7.6900	21.4000	178.28 %	22.2000	188.69 %	30.0000	290.12 %	
			167,857.32	467,119.20	299,261.88	484,581.60	316,724.28	654,840.00	486,982.68	
109	115KV CABLE SYSTEM ACCEPTANCE TEST									
		L.S.			1,284.05 %		1,335.79 %		1,126.21 %	
			17,126.00	237,031.75	219,905.75	245,893.00	228,767.00	210,000.00	192,874.00	
110	FURNISH & INSTALL 115KV TERMINATION (MASS SUB)									
	7.0000	EACH	15,814.0000	31,420.5500	98.69 %	32,595.0000	106.11 %	30,000.0000	89.71 %	
			110,698.00	219,943.85	109,245.85	228,165.00	117,467.00	210,000.00	99,302.00	
111	FURNISH & INSTALL 115KV ARRESTER (MASS SUB)									
	7.0000	EACH	4,231.0000	3,388.6900	-19.91 %	3,515.0000	-16.92 %	2,500.0000	-40.91 %	
			29,617.00	23,720.83	-5,896.17	24,605.00	-5,012.00	17,500.00	-12,117.00	

PS&E JOB NO : 08A801 REVISION NO :
 CONTRACT NO : 007575 REGION NO : 1
 VERSION NO : 11 WORK ORDER# : XL2219
 HWY : SR 000,099
 TITLE : SR 99
 ALASKAN WAY VIADUCT - REPLACEMENT
 S MASS ST TO RR WAY S-ELEC LINE RELOC
 08A801
 PROJECT :
 COUNTY(S) : KING

BIDS OPENED ON : Jul 9 2008
 AWARDED ON : Jul 14 2008

----- LOW BIDDER ----- ----- 2ND BIDDER ----- ----- 3RD BIDDER -----
 FRANK COLUCCIO ARB, INC. GARY MERLINO CONSTRUCTION CO.,
 9600 MLK JR WAY S 3990 OLD TOWN AVE STE C303 9125 10TH AVE S
 SEATTLE WA 981185693 SAN DIEGO CA 921102932 SEATTLE WA 981084600
 CONTRACTOR NUMBER : 173500 CONTRACTOR NUMBER : 100573 CONTRACTOR NUMBER : 531500

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
OTHER ITEMS										
112	FURNISH & INSTALL 115KV TRIFURCATING/TRANSITION SPLICE									
	2.0000 EACH		105,524.0000	278,493.1800	163.91%	288,904.0000	173.78%	175,000.0000	65.84%	
			211,048.00	556,986.36	345,938.36	577,808.00	366,760.00	350,000.00	138,952.00	
113	REMOVE 115KV 620 KCMIL SCFF 3/C CABLE (AERIAL)									
	5766.0000 L.F.		23.8000	23.5400	-1.09%	24.5000	2.94%	28.0000	17.65%	
			137,230.80	135,731.64	-1,499.16	141,267.00	4,036.20	161,448.00	24,217.20	
114	REMOVE & ABANDON 115KV 810 KCMIL SCFF 3/C CABLE									
	387.0000 L.F.		98.0000	113.4200	15.73%	117.0000	19.39%	28.0000	-71.43%	
			37,926.00	43,893.54	5,967.54	45,279.00	7,353.00	10,836.00	-27,090.00	
115	REMOVE OIL PRESSURIZATION SYSTEM (MASS SUB)									
	L.S.			506.31%		528.96%		4,053.59%		
			5,417.00	32,843.65	27,426.65	34,071.00	28,654.00	225,000.00	219,583.00	
116	REMOVE & REINSTALL TWO 20-CELL OIL RESERVOIR TANKS									
	L.S.			1,514.82%		1,575.17%		763.90%		
			12,733.00	205,614.41	192,881.41	213,300.00	200,567.00	110,000.00	97,267.00	
117	INSTALL AERIAL CABLE SUSPENSION SYSTEM									
	2205.0000 L.F.		11.1000	184.5800	1,562.88%	192.0000	1,629.73%	90.0000	710.81%	
			24,475.50	406,998.90	382,523.40	423,360.00	398,884.50	198,450.00	173,974.50	
118	FURNISH 500 KCMIL BARE CU 1/C CABLE									
	9232.0000 L.F.		22.4800	11.2400	-50.00%	12.0000	-46.62%	12.0000	-46.62%	
			207,535.36	103,767.68	-103,767.68	110,784.00	-96,751.36	110,784.00	-96,751.36	
CONTRACT TOTAL			\$16,039,797.03	\$17,039,595.21	6.23%	\$17,354,651.10	8.20%	\$18,773,387.10	17.04%	
BASE TOTAL			\$16,039,797.03	\$17,039,595.21	6.23%	\$17,354,651.10	8.20%	\$18,773,387.10	17.04%	

PS&E JOB NO : 08A801 REVISION NO :
 CONTRACT NO : 007575 REGION NO : 1
 VERSION NO : 11 WORK ORDER# : XL2219
 HWY : SR 000,099
 TITLE : SR 99
 ALASKAN WAY VIADUCT - REPLACEMENT
 S MASS ST TO RR WAY S-ELEC LINE RELOC
 08A801
 PROJECT :
 COUNTY(S) : KING

BIDS OPENED ON : Jul 9 2008
 AWARDED ON : Jul 14 2008

----- 4TH BIDDER -----
 TRI-STATE CONSTRUCTION, INC.
 350 - 106TH AVE NE
 98004-5732
 BELLEVUE WA 980093686
 CONTRACTOR NUMBER : 829961

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
PREPARATION					
1	MOBILIZATION	L.S.			17.81 %
			1,527,900.00	1,800,000.00	272,100.00
2	CLEARING AND GRUBBING	L.S.			3,536.36 %
			550.00	20,000.00	19,450.00
3	REMOVAL OF STRUCTURE AND OBSTRUCTION	L.S.			121.14 %
			156,012.00	345,000.00	188,988.00
4	REMOVING CEMENT CONC. PAVEMENT	S.Y.			-51.92 %
	1869.0000		31.2000	15.0000	58,312.80
5	REMOVING CEMENT CONC. SIDEWALK	S.Y.			-27.88 %
	394.0000		20.8000	15.0000	8,195.20
6	REMOVING TIMBER PILING	EACH			57.23 %
	50.0000		318.0000	500.0000	15,900.00
7	REMOVING ASPHALT CONC. PAVEMENT	S.Y.			-62.03 %
	455.0000		39.5000	15.0000	17,972.50
8	REMOVING DRAINAGE STRUCTURE	EACH			28.21 %
	6.0000		780.0000	1,000.0000	4,680.00
9	TEMPORARY CONSTRUCTION FENCE	L.F.			3.85 %
	6790.0000		6.5000	6.7500	44,135.00
10	ABANDON AND FILL PIPE	L.F.			66.67 %
	180.0000		18.0000	30.0000	3,240.00
11	FORCE ACCOUNT ARCHAEOLOGICAL INVESTIGATION AND MONITORING	EST.			0.00 %
			142,500.00	142,500.00	

PS&E JOB NO : 08A801 REVISION NO :
 CONTRACT NO : 007575 REGION NO : 1
 VERSION NO : 11 WORK ORDER# : XL2219
 HWY : SR 000,099
 TITLE : SR 99
 ALASKAN WAY VIADUCT - REPLACEMENT
 S MASS ST TO RR WAY S-ELEC LINE RELOC
 08A801
 PROJECT :
 COUNTY(S) : KING

BIDS OPENED ON : Jul 9 2008
 AWARDED ON : Jul 14 2008

----- 4TH BIDDER -----
 TRI-STATE CONSTRUCTION, INC.
 350 - 106TH AVE NE
 98004-5732
 BELLEVUE WA 980093686
 CONTRACTOR NUMBER : 829961

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
PREPARATION					
12	REFERENCING EXISTING PAVEMENT MARKINGS				
	L.S.				-46.98 %
			10,374.00	5,500.00	-4,874.00
GRADING					
13	GRAVEL BORROW INCL. HAUL				
	1115.0000 TON		15.6000	23.0000	47.44 %
			17,394.00	25,645.00	8,251.00
14	DISPOSING CONTAMINATED MATERIAL				
	21919.0000 TON		61.7500	61.0000	-1.21 %
			1,353,498.25	1,337,059.00	-16,439.25
15	HANDLING, HAULING AND DISPOSING DANGEROUS WASTE				
	EST.				0.00 %
			142,500.00	142,500.00	
STORM SEWER					
16	TESTING STORM SEWER PIPE				
	183.0000 L.F.		10.4000	3.0000	-71.15 %
			1,903.20	549.00	-1,354.20
17	INLET COS TYPE 250A				
	3.0000 EACH		1,846.5000	1,500.0000	-18.77 %
			5,539.50	4,500.00	-1,039.50
18	CATCH BASIN COS TYPE 240C MODIFIED				
	2.0000 EACH		3,025.0000	4,000.0000	32.23 %
			6,050.00	8,000.00	1,950.00

PS&E JOB NO : 08A801 REVISION NO :
 CONTRACT NO : 007575 REGION NO : 1
 VERSION NO : 11 WORK ORDER# : XL2219
 HWY : SR 000,099
 TITLE : SR 99
 ALASKAN WAY VIADUCT - REPLACEMENT
 S MASS ST TO RR WAY S-ELEC LINE RELOC
 08A801
 PROJECT :
 COUNTY(S) : KING

BIDS OPENED ON : Jul 9 2008
 AWARDED ON : Jul 14 2008

----- 4TH BIDDER -----
 TRI-STATE CONSTRUCTION, INC.
 350 - 106TH AVE NE
 98004-5732
 BELLEVUE WA 980093686
 CONTRACTOR NUMBER : 829961

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
SANITARY SEWER					
19	DUCTILE IRON SEWER PIPE 8 IN. DIAM.				
	183.0000 L.F.		78.5000	100.0000	27.39 %
			14,365.50	18,300.00	3,934.50
WATER LINES					
20	GATE VALVE 12 IN.				
	1.0000 EACH		2,468.0000	5,000.0000	102.59 %
			2,468.00	5,000.00	2,532.00
21	DUCTILE IRON PIPE FOR WATER MAIN 12 IN. DIAM.				
	140.0000 L.F.		120.8000	200.0000	65.56 %
			16,912.00	28,000.00	11,088.00
22	STEEL CASING PIPE, 24 INCH				
	41.0000 L.F.		338.0000	400.0000	18.34 %
			13,858.00	16,400.00	2,542.00
23	STATION, ELECTROLYSIS TEST				
	1.0000 EACH		2,337.0000	5,000.0000	113.95 %
			2,337.00	5,000.00	2,663.00
SURFACING					
24	CRUSHED SURFACING BASE COURSE				
	4556.0000 TON		19.3000	25.0000	29.53 %
			87,930.80	113,900.00	25,969.20
HOT MIX ASPHALT					
25	PLANING BITUMINOUS PAVEMENT				
	606.0000 S.Y.		22.2000	10.0000	-54.95 %
			13,453.20	6,060.00	-7,393.20
26	ASPHALT COST PRICE ADJUSTMENT				
	CALC				0.00 %
			1,130.00	1,130.00	

PS&E JOB NO : 08A801 REVISION NO :
 CONTRACT NO : 007575 REGION NO : 1
 VERSION NO : 11 WORK ORDER# : XL2219
 HWY : SR 000,099
 TITLE : SR 99
 ALASKAN WAY VIADUCT - REPLACEMENT
 S MASS ST TO RR WAY S-ELEC LINE RELOC
 08A801
 PROJECT :
 COUNTY(S) : KING

BIDS OPENED ON : Jul 9 2008
 AWARDED ON : Jul 14 2008

----- 4TH BIDDER -----
 TRI-STATE CONSTRUCTION, INC.
 350 - 106TH AVE NE
 98004-5732
 BELLEVUE WA 980093686
 CONTRACTOR NUMBER : 829961

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
HOT MIX ASPHALT					
27	COMMERCIAL HMA				
	3766.0000	TON	157.2500	120.0000	-23.69 %
			592,203.50	451,920.00	-140,283.50
EROSION CONTROL AND PLANTING					
28	ESC LEAD				
	182.0000	DAY	157.0000	75.0000	-52.23 %
			28,574.00	13,650.00	-14,924.00
29	PLASTIC COVERING				
	500.0000	S.Y.	3.7500	2.0000	-46.67 %
			1,875.00	1,000.00	-875.00
30	STABILIZED CONSTRUCTION ENTRANCE				
	63.0000	S.Y.	33.4000	35.0000	4.79 %
			2,104.20	2,205.00	100.80
31	TIRE WASH				
	5.0000	EACH	21,910.0000	43,000.0000	96.26 %
			109,550.00	215,000.00	105,450.00
32	STREET CLEANING				
	182.0000	HR	153.0000	125.0000	-18.30 %
			27,846.00	22,750.00	-5,096.00
33	INLET PROTECTION				
	41.0000	EACH	116.0000	75.0000	-35.34 %
			4,756.00	3,075.00	-1,681.00
34	EROSION/WATER POLLUTION CONTROL				
	EST.				0.00 %
			105,480.00	105,480.00	
35	TEMPORARY CURB				
	5748.0000	L.F.	8.6500	6.5000	-24.86 %
			49,720.20	37,362.00	-12,358.20
36	TOPSOIL TYPE C				
	33.0000	C.Y.	111.0000	50.0000	-54.95 %
			3,663.00	1,650.00	-2,013.00

PS&E JOB NO : 08A801 REVISION NO :
 CONTRACT NO : 007575 REGION NO : 1
 VERSION NO : 11 WORK ORDER# : XL2219
 HWY : SR 000,099
 TITLE : SR 99
 ALASKAN WAY VIADUCT - REPLACEMENT
 S MASS ST TO RR WAY S-ELEC LINE RELOC
 08A801
 PROJECT :
 COUNTY(S) : KING

BIDS OPENED ON : Jul 9 2008
 AWARDED ON : Jul 14 2008

----- 4TH BIDDER -----
 TRI-STATE CONSTRUCTION, INC.
 350 - 106TH AVE NE
 98004-5732
 BELLEVUE WA 980093686
 CONTRACTOR NUMBER : 829961

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
EROSION CONTROL AND PLANTING					
37	PORTABLE STORMWATER TREATMENT FACILITY	L.S.			34.67 %
			222,761.00	300,000.00	77,239.00
38	PORTABLE PROCESS WATER TREATMENT FACILITY	L.S.			101.86 %
			123,846.00	250,000.00	126,154.00
TRAFFIC					
39	CEMENT CONC. PEDESTRIAN CURB	L.F.			51.11 %
	409.0000		22.5000	34.0000	4,703.50
40	TEMPORARY CONC. BARRIER	L.F.			-48.00 %
	1325.0000		25.0000	13.0000	-15,900.00
41	TEMPORARY IMPACT ATTENUATOR	EACH			8.93 %
	4.0000		5,508.0000	6,000.0000	1,968.00
42	PAINT LINE	L.F.			25.00 %
	1572.0000		0.8000	1.0000	314.40
43	PAINTED WIDE LINE	L.F.			733.33 %
	1000.0000		0.6000	5.0000	4,400.00
44	PAINTED TRAFFIC ARROW	EACH			25.93 %
	5.0000		87.3500	110.0000	113.25
45	PAINTED TRAFFIC LETTER	EACH			67.94 %
	3.0000		65.5000	110.0000	133.50
46	RAISED PAVEMENT MARKER TYPE 1	HUND			-18.60 %
	7.2000		245.7000	200.0000	-329.04
			1,769.04	1,440.00	

PS&E JOB NO : 08A801 REVISION NO :
 CONTRACT NO : 007575 REGION NO : 1
 VERSION NO : 11 WORK ORDER# : XL2219
 HWY : SR 000,099
 TITLE : SR 99
 ALASKAN WAY VIADUCT - REPLACEMENT
 S MASS ST TO RR WAY S-ELEC LINE RELOC
 08A801
 PROJECT :
 COUNTY(S) : KING

BIDS OPENED ON : Jul 9 2008
 AWARDED ON : Jul 14 2008

----- 4TH BIDDER -----
 TRI-STATE CONSTRUCTION, INC.
 350 - 106TH AVE NE
 98004-5732
 BELLEVUE WA 980093686
 CONTRACTOR NUMBER : 829961

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
TRAFFIC					
47	TEMPORARY PAVEMENT MARKING 7275.0000	L.F.	3.9000 28,372.50	1.0000 7,275.00	-74.36 % -21,097.50
48	SEQUENTIAL ARROW SIGN 840.0000	HR	3.9000 3,276.00	3.0000 2,520.00	-23.08 % -756.00
49	OTHER TEMPORARY TRAFFIC CONTROL L.S.		58,243.00	90,000.00	54.53 % 31,757.00
50	UNIFORMED SEATTLE POLICE OFFICER 245.0000	HR	74.0000 18,130.00	75.0000 18,375.00	1.35 % 245.00
51	FLAGGERS AND SPOTTERS 1764.0000	HR	55.6000 98,078.40	40.0000 70,560.00	-28.06 % -27,518.40
52	OTHER TRAFFIC CONTROL LABOR 4386.0000	HR	55.6000 243,861.60	40.0000 175,440.00	-28.06 % -68,421.60
53	TRAFFIC CONTROL SUPERVISOR L.S.		76,514.00	147,000.00	92.12 % 70,486.00
54	CONSTRUCTION SIGNS CLASS A 2940.0000	S.F.	24.7000 72,618.00	18.5000 54,390.00	-25.10 % -18,228.00
55	TRAFFIC SIGNAL MODIFICATION AND RESTORATION L.S.		3,280.00	15,000.00	357.32 % 11,720.00
OTHER ITEMS					
56	TYPE B PROGRESS SCHEDULE L.S.		15,000.00	15,000.00	0.00 % 0.00

PS&E JOB NO : 08A801 REVISION NO :
 CONTRACT NO : 007575 REGION NO : 1
 VERSION NO : 11 WORK ORDER# : XL2219
 HWY : SR 000,099
 TITLE : SR 99
 ALASKAN WAY VIADUCT - REPLACEMENT
 S MASS ST TO RR WAY S-ELEC LINE RELOC
 08A801
 PROJECT :
 COUNTY(S) : KING

BIDS OPENED ON : Jul 9 2008
 AWARDED ON : Jul 14 2008

----- 4TH BIDDER -----
 TRI-STATE CONSTRUCTION, INC.
 350 - 106TH AVE NE
 98004-5732
 BELLEVUE WA 980093686
 CONTRACTOR NUMBER : 829961

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
OTHER ITEMS					
57	STRUCTURE EXCAVATION CLASS B INCL. HAUL 11679.0000	C.Y.	13.1000 152,994.90	31.0000 362,049.00	136.64 % 209,054.10
58	WATER 18.0000	MGAL	70.0000 1,260.00	85.0000 1,530.00	21.43 % 270.00
59	ROADWAY SURVEYING L.S.		76,000.00	40,000.00	-47.37 % -36,000.00
60	ADJUST MONUMENT CASE AND COVER 1.0000	EACH	390.0000 390.00	650.0000 650.00	66.67 % 260.00
61	CHAIN LINK FENCE TYPE 3 40.0000	L.F.	25.0000 1,000.00	40.0000 1,600.00	60.00 % 600.00
62	ADJUST MANHOLE 6.0000	EACH	590.0000 3,540.00	500.0000 3,000.00	-15.25 % -540.00
63	ADJUST VALVE BOX 4.0000	EACH	468.0000 1,872.00	400.0000 1,600.00	-14.53 % -272.00
64	ADJUST JUNCTION BOX 1.0000	EACH	330.0000 330.00	450.0000 450.00	36.36 % 120.00
65	FORCE ACCOUNT MODIFY EXISTING UTILITIES EST.		65,000.00	65,000.00	0.00 %
66	ROADSIDE CLEANUP EST.		20,000.00	20,000.00	0.00 %
67	REIMBURSEMENT FOR THIRD PARTY DAMAGE EST.		5.00	5.00	0.00 %

PS&E JOB NO : 08A801 REVISION NO :
 CONTRACT NO : 007575 REGION NO : 1
 VERSION NO : 11 WORK ORDER# : XL2219
 HWY : SR 000,099
 TITLE : SR 99
 ALASKAN WAY VIADUCT - REPLACEMENT
 S MASS ST TO RR WAY S-ELEC LINE RELOC
 08A801
 PROJECT :
 COUNTY(S) : KING

BIDS OPENED ON : Jul 9 2008
 AWARDED ON : Jul 14 2008

----- 4TH BIDDER -----
 TRI-STATE CONSTRUCTION, INC.
 350 - 106TH AVE NE
 98004-5732
 BELLEVUE WA 980093686
 CONTRACTOR NUMBER : 829961

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST. PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
OTHER ITEMS					
68	MINOR CHANGE	CALC			0.00 %
			-1.00	-1.00	
69	FUEL COST ADJUSTMENT	CALC			0.00 %
			11,000.00	11,000.00	
70	SPCC PLAN	L.S.			150.00 %
			2,000.00	5,000.00	3,000.00
71	SITE MAINT. FOR BIO. AND PHYSICAL HAZARDS	L.S.			-21.05 %
			19,000.00	15,000.00	-4,000.00
72	FA-PERIODIC SITE MAINT. FOR BIO. AND PHYSICAL HAZARDS	EST.			0.00 %
			4,750.00	4,750.00	
73	CONSTRUCTION GEOTEXTILE FOR SEPARATION	S.Y.			11.11 %
	2178.0000		1.8000	2.0000	11.11 %
			3,920.40	4,356.00	435.60
74	SHORING	S.F.			-63.96 %
	56412.0000		5.5500	2.0000	-63.96 %
			313,086.60	112,824.00	-200,262.60
75	WATERTIGHT SHORING	S.F.			466.83 %
	3337.0000		33.5200	190.0000	466.83 %
			111,856.24	634,030.00	522,173.76
76	DEWATERING SYSTEM	L.S.			155.35 %
			293,714.00	750,000.00	456,286.00
77	GEOTECHNICAL INSTRUMENTATION	L.S.			216.19 %
			173,946.00	550,000.00	376,054.00
78	IMPORTED BACKFILL	C.Y.			82.69 %
	293.0000		20.8000	38.0000	82.69 %
			6,094.40	11,134.00	5,039.60

PS&E JOB NO : 08A801 REVISION NO :
 CONTRACT NO : 007575 REGION NO : 1
 VERSION NO : 11 WORK ORDER# : XL2219
 HWY : SR 000,099
 TITLE : SR 99
 ALASKAN WAY VIADUCT - REPLACEMENT
 S MASS ST TO RR WAY S-ELEC LINE RELOC
 08A801
 PROJECT :
 COUNTY(S) : KING

BIDS OPENED ON : Jul 9 2008
 AWARDED ON : Jul 14 2008

----- 4TH BIDDER -----
 TRI-STATE CONSTRUCTION, INC.
 350 - 106TH AVE NE
 98004-5732
 BELLEVUE WA 980093686
 CONTRACTOR NUMBER : 829961

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST. PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
OTHER ITEMS					
79	RELOCATE LIGHTING UTILITY				
	2.0000	EACH	1,272.0000	6,000.0000	371.70 %
			2,544.00	12,000.00	9,456.00
80	RELOCATE SIGN				
	1.0000	EACH	185.5000	4,500.0000	2,325.88 %
			185.50	4,500.00	4,314.50
81	ARCHITECTURAL FENCE				
	102.0000	L.F.	167.0000	110.0000	-34.13 %
			17,034.00	11,220.00	-5,814.00
82	CONCRETE ENCASED DUCT BANK (10EA - 6" FG, 2EA - 3" PVC)				
	2688.0000	L.F.	477.8100	440.0000	-7.91 %
			1,284,353.28	1,182,720.00	-101,633.28
83	CONCRETE ENCASED DUCT BANK (6EA - 6" FG)				
	108.0000	L.F.	292.1500	485.0000	66.01 %
			31,552.20	52,380.00	20,827.80
84	CONDUIT RISER (6EA - 6" RIGID STEEL)				
	15.0000	L.F.	347.0000	4,400.0000	1,168.01 %
			5,205.00	66,000.00	60,795.00
85	REMOVE AND REPLACE BACKFILL-EXIST DIST DUCT BANK				
	267.0000	L.F.	547.1000	475.0000	-13.18 %
			146,075.70	126,825.00	-19,250.70
86	FURNISH AND INSTALL PANEL VAULT-DISTRIBUTION				
	4.0000	EACH	72,642.0000	90,000.0000	23.90 %
			290,568.00	360,000.00	69,432.00
87	ADJUST PANEL VAULT FRAME & COVER				
	1.0000	EACH	494.0000	3,000.0000	507.29 %
			494.00	3,000.00	2,506.00
88	FURNISH 13.8KV 1,000 KCMIL CR CU EPR 3-1/C TX CABLE				
	15334.0000	L.F.	92.6600	88.0000	-5.03 %
			1,420,848.44	1,349,392.00	-71,456.44
89	FURNISH 13.8KV 500 KCMIL CCR CU EPR 1-3/C CABLE				
	2855.0000	L.F.	43.5000	46.0000	5.75 %
			124,192.50	131,330.00	7,137.50

PS&E JOB NO : 08A801 REVISION NO :
 CONTRACT NO : 007575 REGION NO : 1
 VERSION NO : 11 WORK ORDER# : XL2219
 HWY : SR 000,099
 TITLE : SR 99
 ALASKAN WAY VIADUCT - REPLACEMENT
 S MASS ST TO RR WAY S-ELEC LINE RELOC
 08A801
 PROJECT :
 COUNTY(S) : KING

BIDS OPENED ON : Jul 9 2008
 AWARDED ON : Jul 14 2008

----- 4TH BIDDER -----
 TRI-STATE CONSTRUCTION, INC.
 350 - 106TH AVE NE
 98004-5732
 BELLEVUE WA 980093686
 CONTRACTOR NUMBER : 829961

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
OTHER ITEMS					
90	FURNISH 250 KCMIL BARE CU 1/C CABLE (DIST GND CP)				
	3090.0000	L.F.	10.5000	5.5000	-47.62 %
			32,445.00	16,995.00	-15,450.00
91	INSTALL 250 KCMIL BARE CU 1/C CABLE (DIST GND CP)				
	2809.0000	L.F.	1.6000	11.5000	618.75 %
			4,494.40	32,303.50	27,809.10
92	INSTALL 500 KCMIL BARE CU 1/C NEUTRAL (DIST)				
	2901.0000	L.F.	3.7500	12.5000	233.33 %
			10,878.75	36,262.50	25,383.75
93	INSTALL 13.8KV CABLE SYSTEM				
	16535.0000	L.F.	11.3200	27.0000	138.52 %
			187,176.20	446,445.00	259,268.80
94	13.8KV CABLE SYSTEM ACCEPTANCE TEST				
		L.S.			51.22 %
			9,919.00	15,000.00	5,081.00
95	REMOVE 13.8KV 500 KCMIL XLPE CS CU 3/C CABLE (AERIAL)				
	14250.0000	L.F.	7.6500	6.5000	-15.03 %
			109,012.50	92,625.00	-16,387.50
96	REMOVE 13.8KV 500 KCMIL XLPE CS CU 3/C CABLE (UNDG)				
	2350.0000	L.F.	9.0000	7.5000	-16.67 %
			21,150.00	17,625.00	-3,525.00
97	CONCRETE ENCASED DUCT BANK (5EA - 6" PVC, 1EA - 3" PVC)				
	83.0000	L.F.	364.0000	670.0000	84.07 %
			30,212.00	55,610.00	25,398.00
98	CONCRETE ENCASED DUCT BANK (5EA - 6" PVC, 2EA - 3" PVC)				
	190.0000	L.F.	396.0000	580.0000	46.46 %
			75,240.00	110,200.00	34,960.00
99	CONCRETE ENCASED DUCT BANK (10EA-6" PVC, 3EA - 3" PVC)				
	3175.0000	L.F.	591.6600	800.0000	35.21 %
			1,878,520.50	2,540,000.00	661,479.50
100	CONDUIT RISER & PROTECTIVE STEEL SHROUD (8EA - 6" PVC)				
	18.0000	L.F.	494.0000	950.0000	92.31 %
			8,892.00	17,100.00	8,208.00

PS&E JOB NO : 08A801 REVISION NO :
 CONTRACT NO : 007575 REGION NO : 1
 VERSION NO : 11 WORK ORDER# : XL2219
 HWY : SR 000,099
 TITLE : SR 99
 ALASKAN WAY VIADUCT - REPLACEMENT
 S MASS ST TO RR WAY S-ELEC LINE RELOC
 08A801
 PROJECT :
 COUNTY(S) : KING

BIDS OPENED ON : Jul 9 2008
 AWARDED ON : Jul 14 2008

----- 4TH BIDDER -----
 TRI-STATE CONSTRUCTION, INC.
 350 - 106TH AVE NE
 98004-5732
 BELLEVUE WA 980093686
 CONTRACTOR NUMBER : 829961

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.	PRICE PER UNIT/	PRICE PER UNIT/	% DIFF./
			PRICE PER UNIT/	TOTAL AMOUNT	TOTAL AMOUNT	AMT.DIFF.
OTHER ITEMS						
101	PROTECTIVE FTB CONCRETE SLAB (8")					
	287.0000	L.F.	25.0000	80.0000	220.00 %	
			7,175.00	22,960.00	15,785.00	
102	SUB EXCAV WITH D. BURIED CABLES & CONDUIT(3EA - 3" PVC)					
	287.0000	L.F.	621.3000	1,650.0000	165.57 %	
			178,313.10	473,550.00	295,236.90	
103	FURNISH AND INSTALL PANEL VAULT-TRANSMISSION					
	2.0000	EACH	75,313.0000	102,000.0000	35.43 %	
			150,626.00	204,000.00	53,374.00	
104	FURNISH 115KV 1,000 KCMIL CR CU XLPE 1/C CABLE					
	24817.0000	L.F.	78.8600	69.0000	-12.50 %	
			1,957,068.62	1,712,373.00	-244,695.62	
105	FURNISH 500 KCMIL JACKETED CU 1/C NEUTRAL CABLE					
	8004.0000	L.F.	23.0200	10.5000	-54.39 %	
			184,252.08	84,042.00	-100,210.08	
106	INSTALL 500 KCMIL BARE CU 1/C CABLE (TRANS GND CP)					
	5514.0000	L.F.	1.6000	11.5000	618.75 %	
			8,822.40	63,411.00	54,588.60	
107	INSTALL 500 KCMIL JACKETED CU 1/C NEUTRAL					
	7276.0000	L.F.	1.6000	11.5000	618.75 %	
			11,641.60	83,674.00	72,032.40	
108	INSTALL 115KV CABLE SYSTEM					
	21828.0000	L.F.	7.6900	18.0000	134.07 %	
			167,857.32	392,904.00	225,046.68	
109	115KV CABLE SYSTEM ACCEPTANCE TEST					
		L.S.			-12.41 %	
			17,126.00	15,000.00	-2,126.00	
110	FURNISH & INSTALL 115KV TERMINATION (MASS SUB)					
	7.0000	EACH	15,814.0000	30,000.0000	89.71 %	
			110,698.00	210,000.00	99,302.00	
111	FURNISH & INSTALL 115KV ARRESTER (MASS SUB)					
	7.0000	EACH	4,231.0000	3,800.0000	-10.19 %	
			29,617.00	26,600.00	-3,017.00	

PS&E JOB NO : 08A801 REVISION NO :
 CONTRACT NO : 007575 REGION NO : 1
 VERSION NO : 11 WORK ORDER# : XL2219
 HWY : SR 000,099
 TITLE : SR 99
 ALASKAN WAY VIADUCT - REPLACEMENT
 S MASS ST TO RR WAY S-ELEC LINE RELOC
 08A801
 PROJECT :
 COUNTY(S) : KING

BIDS OPENED ON : Jul 9 2008
 AWARDED ON : Jul 14 2008

----- 4TH BIDDER -----
 TRI-STATE CONSTRUCTION, INC.
 350 - 106TH AVE NE
 98004-5732
 BELLEVUE WA 980093686
 CONTRACTOR NUMBER : 829961

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
OTHER ITEMS					
112	FURNISH & INSTALL 115KV TRIFURCATING/TRANSITION SPLICE				
	2.0000 EACH		105,524.0000	194,000.0000	83.84 %
			211,048.00	388,000.00	176,952.00
113	REMOVE 115KV 620 KCMIL SCFF 3/C CABLE (AERIAL)				
	5766.0000 L.F.		23.8000	6.5000	-72.69 %
			137,230.80	37,479.00	-99,751.80
114	REMOVE & ABANDON 115KV 810 KCMIL SCFF 3/C CABLE				
	387.0000 L.F.		98.0000	23.0000	-76.53 %
			37,926.00	8,901.00	-29,025.00
115	REMOVE OIL PRESSURIZATION SYSTEM (MASS SUB)				
	L.S.				823.02 %
			5,417.00	50,000.00	44,583.00
116	REMOVE & REINSTALL TWO 20-CELL OIL RESERVOIR TANKS				
	L.S.				528.29 %
			12,733.00	80,000.00	67,267.00
117	INSTALL AERIAL CABLE SUSPENSION SYSTEM				
	2205.0000 L.F.		11.1000	70.0000	530.63 %
			24,475.50	154,350.00	129,874.50
118	FURNISH 500 KCMIL BARE CU 1/C CABLE				
	9232.0000 L.F.		22.4800	10.0000	-55.52 %
			207,535.36	92,320.00	-115,215.36
CONTRACT TOTAL			<u>\$16,039,797.03</u>	<u>\$19,584,794.50</u>	<u>22.10%</u>
BASE TOTAL			<u>\$16,039,797.03</u>	<u>\$19,584,794.50</u>	<u>22.10%</u>