

PS&E JOB NO : 08X313 REVISION NO :
 CONTRACT NO : 007688 REGION NO : 4
 VERSION NO : 1 WORK ORDER# : XL3252
 HWY : SR 005
 TITLE : I5
 NORTH FORK LEWIS RIVER BRIDGE
 SOUTHBOUND EXPANSION JOINT
 08X313
 PROJECT : BH-0051 (275)
 COUNTY(S) : COWLITZ

BIDS OPENED ON : Mar 25 2009
 AWARDED ON : Mar 30 2009

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
MOWAT CONSTRUCTION COMPANY 15701 SE 135TH AVE	CASCADE BRIDGE LLC 14215 NW 3RD COURT	QUIGG BROS., INC. 819 W STATE ST 98520-5934
CLACKAMAS OR 970158908 CONTRACTOR NUMBER : 551010	VANCOUVER WA 986855760 CONTRACTOR NUMBER : 100412	ABERDEEN WA 985200281 CONTRACTOR NUMBER : 680000

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
PREPARATION										
1	MOBILIZATION	L.S.		30,000.00	3.33 %	31,000.00	33,000.00	10.00 %	34,000.00	13.33 %
2	REMOVING TEMPORARY PAVEMENT MARKING									
	6840.0000	L.F.	0.6000	4,104.00	-46.67 %	0.3200	2,736.00	-33.33 %	0.5000	-16.67 %
				4,104.00	-1,915.20	2,188.80	2,736.00	-1,368.00	3,420.00	-684.00
3	REMOVING PAINT LINE									
	4560.0000	L.F.	1.0000	4,560.00	-55.00 %	0.4500	2,280.00	-50.00 %	0.5000	-50.00 %
4	REMOVING RAISED PAVEMENT MARKER									
	1.1000	HUND	250.0000	275.00	30.00 %	325.0000	350.0000	40.00 %	400.0000	60.00 %
				275.00	82.50	357.50	385.00	110.00	440.00	165.00
STRUCTURE										
5	EXPANSION JOINT MODIFICATION	L.S.		155,000.00	-5.81 %	146,000.00	140,000.00	-9.68 %	110,000.00	-29.03 %
				155,000.00	-9,000.00	146,000.00	140,000.00	-15,000.00	110,000.00	-45,000.00
EROSION CONTROL AND PLANTING										
6	ESC LEAD									
	5.0000	DAY	250.0000	1,250.00	20.00 %	300.0000	750.00	-40.00 %	300.0000	20.00 %
				1,250.00	250.00	1,500.00	750.00	-500.00	1,500.00	250.00
7	STREET CLEANING									
	24.0000	HR	150.0000	3,600.00	20.00 %	180.0000	3,600.00	0.00 %	150.0000	0.00 %
8	INLET PROTECTION									
	6.0000	EACH	80.0000	480.00	-6.25 %	75.0000	450.00	-6.25 %	250.0000	212.50 %
				480.00	-30.00	450.00	450.00	-30.00	1,500.00	1,020.00
9	EROSION/WATER POLLUTION CONTROL	EST.		5,000.00	0.00 %	5,000.00	5,000.00	0.00 %	5,000.00	0.00 %

PS&E JOB NO : 08X313 REVISION NO :
 CONTRACT NO : 007688 REGION NO : 4
 VERSION NO : 1 WORK ORDER# : XL3252
 HWY : SR 005
 TITLE : I5
 NORTH FORK LEWIS RIVER BRIDGE
 SOUTHBOUND EXPANSION JOINT
 08X313
 PROJECT : BH-0051(275)
 COUNTY(S) : COWLITZ

BIDS OPENED ON : Mar 25 2009
 AWARDED ON : Mar 30 2009

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
MOWAT CONSTRUCTION COMPANY 15701 SE 135TH AVE CLACKAMAS OR 970158908 CONTRACTOR NUMBER : 551010	CASCADE BRIDGE LLC 14215 NW 3RD COURT VANCOUVER WA 986855760 CONTRACTOR NUMBER : 100412	QUIGG BROS., INC. 819 W STATE ST 98520-5934 ABERDEEN WA 985200281 CONTRACTOR NUMBER : 680000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
EROSION CONTROL AND PLANTING										
10	HIGH VISIBILITY FENCE									
	980.0000	L.F.	4.0000	2.0000	-50.00 %	2.0000	-50.00 %	3.0000	-25.00 %	
			3,920.00	1,960.00	-1,960.00	1,960.00	-1,960.00	2,940.00	-980.00	
TRAFFIC										
11	TEMPORARY BARRIER CONNECTION									
	50.0000	L.F.	65.0000	23.0000	-64.62 %	50.0000	-23.08 %	25.0000	-61.54 %	
			3,250.00	1,150.00	-2,100.00	2,500.00	-750.00	1,250.00	-2,000.00	
12	TEMPORARY CONC. BARRIER									
	1140.0000	L.F.	15.0000	18.0000	20.00 %	13.0000	-13.33 %	17.0000	13.33 %	
			17,100.00	20,520.00	3,420.00	14,820.00	-2,280.00	19,380.00	2,280.00	
13	ANCHORED TEMPORARY CONCRETE BARRIER									
	400.0000	L.F.	40.0000	20.0000	-50.00 %	34.0000	-15.00 %	21.0000	-47.50 %	
			16,000.00	8,000.00	-8,000.00	13,600.00	-2,400.00	8,400.00	-7,600.00	
14	TEMPORARY IMPACT ATTENUATOR									
	1.0000	EACH	4,000.0000	4,500.0000	12.50 %	4,000.0000	0.00 %	5,000.0000	25.00 %	
			4,000.00	4,500.00	500.00	4,000.00	0.00	5,000.00	1,000.00	
15	RESETTING IMPACT ATTENUATOR									
	1.0000	EACH	1,500.0000	1,500.0000	0.00 %	1,000.0000	-33.33 %	1,500.0000	0.00 %	
			1,500.00	1,500.00	0.00	1,000.00	-500.00	1,500.00	0.00	
16	TRUCK-MOUNTED IMPACT ATTENUATOR									
	1.0000	EACH	7,000.0000	1,600.0000	-77.14 %	2,000.0000	-71.43 %	5,000.0000	-28.57 %	
			7,000.00	1,600.00	-5,400.00	2,000.00	-5,000.00	5,000.00	-2,000.00	
17	OPERATION OF TRUCK-MOUNTED IMPACT ATTENUATOR									
	84.0000	HR	60.0000	5.0000	-91.67 %	25.0000	-58.33 %	50.0000	-16.67 %	
			5,040.00	420.00	-4,620.00	2,100.00	-2,940.00	4,200.00	-840.00	
18	REPAIR TRUCK-MOUNTED IMPACT ATTENUATOR									
		EST.			0.00 %		0.00 %		0.00 %	
			5,000.00	5,000.00		5,000.00		5,000.00		
19	PAINT LINE									
	2280.0000	L.F.	1.3000	0.3200	-75.38 %	0.4000	-69.23 %	0.5000	-61.54 %	
			2,964.00	729.60	-2,234.40	912.00	-2,052.00	1,140.00	-1,824.00	

PS&E JOB NO : 08X313 REVISION NO :
 CONTRACT NO : 007688 REGION NO : 4
 VERSION NO : 1 WORK ORDER# : XL3252
 HWY : SR 005
 TITLE : I5
 NORTH FORK LEWIS RIVER BRIDGE
 SOUTHBOUND EXPANSION JOINT
 08X313
 PROJECT : BH-0051 (275)
 COUNTY(S) : COWLITZ

BIDS OPENED ON : Mar 25 2009
 AWARDED ON : Mar 30 2009

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
MOWAT CONSTRUCTION COMPANY 15701 SE 135TH AVE	CASCADE BRIDGE LLC 14215 NW 3RD COURT	QUIGG BROS., INC. 819 W STATE ST 98520-5934
CLACKAMAS OR 970158908 CONTRACTOR NUMBER : 551010	VANCOUVER WA 986855760 CONTRACTOR NUMBER : 100412	ABERDEEN WA 985200281 CONTRACTOR NUMBER : 680000

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
TRAFFIC										
20	PROFILED PLASTIC LINE 2280.0000	L.F.	2.0000 4,560.00	1.1000 2,508.00	-45.00 % -2,052.00	1.2000 2,736.00	-40.00 % -1,824.00	2.0000 4,560.00	0.00 % 0.00	
21	RAISED PAVEMENT MARKER TYPE 2 0.5000	HUND	1,500.0000 750.00	275.0000 137.50	-81.67 % -612.50	600.0000 300.00	-60.00 % -450.00	600.0000 300.00	-60.00 % -450.00	
22	TEMPORARY PAVEMENT MARKING 6840.0000	L.F.	2.0000 13,680.00	1.2500 8,550.00	-37.50 % -5,130.00	1.3000 8,892.00	-35.00 % -4,788.00	1.5000 10,260.00	-25.00 % -3,420.00	
23	SIGN COVERING 32.0000	S.F.	20.0000 640.00	5.0000 160.00	-75.00 % -480.00	12.0000 384.00	-40.00 % -256.00	25.0000 800.00	25.00 % 160.00	
24	SEQUENTIAL ARROW SIGN 1000.0000	HR	5.0000 5,000.00	0.7500 750.00	-85.00 % -4,250.00	1.0000 1,000.00	-80.00 % -4,000.00	3.0000 3,000.00	-40.00 % -2,000.00	
25	PORTABLE CHANGEABLE MESSAGE SIGN 1.0000	EACH	4,500.0000 4,500.00	2,000.0000 2,000.00	-55.56 % -2,500.00	3,000.0000 3,000.00	-33.33 % -1,500.00	3,000.0000 3,000.00	-33.33 % -1,500.00	
26	OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN 1008.0000	HR	5.0000 5,040.00	1.0000 1,008.00	-80.00 % -4,032.00	1.0000 1,008.00	-80.00 % -4,032.00	3.0000 3,024.00	-40.00 % -2,016.00	
27	OTHER TEMPORARY TRAFFIC CONTROL L.S.				-73.44 %		-43.56 %		32.80 %	
			15,060.00	4,000.00	-11,060.00	8,500.00	-6,560.00	20,000.00	4,940.00	
28	OTHER TRAFFIC CONTROL LABOR 360.0000	HR	50.0000 18,000.00	58.0000 20,880.00	16.00 % 2,880.00	43.0000 15,480.00	-14.00 % -2,520.00	55.0000 19,800.00	10.00 % 1,800.00	
29	TRAFFIC CONTROL SUPERVISOR L.S.				-94.87 %		-76.92 %		-23.08 %	
			19,500.00	1,000.00	-18,500.00	4,500.00	-15,000.00	15,000.00	-4,500.00	

PS&E JOB NO : 08X313 REVISION NO :
 CONTRACT NO : 007688 REGION NO : 4
 VERSION NO : 1 WORK ORDER# : XL3252
 HWY : SR 005
 TITLE : I5
 NORTH FORK LEWIS RIVER BRIDGE
 SOUTHBOUND EXPANSION JOINT
 08X313
 PROJECT : BH-0051 (275)
 COUNTY(S) : COWLITZ

BIDS OPENED ON : Mar 25 2009
 AWARDED ON : Mar 30 2009

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
MOWAT CONSTRUCTION COMPANY 15701 SE 135TH AVE	CASCADE BRIDGE LLC 14215 NW 3RD COURT	QUIGG BROS., INC. 819 W STATE ST 98520-5934
CLACKAMAS OR 970158908 CONTRACTOR NUMBER : 551010	VANCOUVER WA 986855760 CONTRACTOR NUMBER : 100412	ABERDEEN WA 985200281 CONTRACTOR NUMBER : 680000

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
TRAFFIC										
30	CONSTRUCTION SIGNS CLASS A 658.0000	S.F.	25.0000 16,450.00	16.0000 10,528.00	-36.00 % -5,922.00	20.0000 13,160.00	-20.00 % -3,290.00	20.0000 13,160.00	-20.00 % -3,290.00	
OTHER ITEMS										
31	CURE BOX	L.S.	3,000.00	1,500.00	-50.00 %	1,000.00	-66.67 %	1,000.00	-66.67 %	
32	FORCE ACCOUNT ASPHALT REPAIR	EST.	20,000.00	20,000.00	0.00 %	20,000.00	0.00 %	20,000.00	0.00 %	
33	ROADSIDE CLEANUP	EST.	3,000.00	3,000.00	0.00 %	3,000.00	0.00 %	3,000.00	0.00 %	
34	REIMBURSEMENT FOR THIRD PARTY DAMAGE	EST.	5.00	5.00	0.00 %	5.00	0.00 %	5.00	0.00 %	
35	MINOR CHANGE	CALC	-1.00	-1.00	0.00 %	-1.00	0.00 %	-1.00	0.00 %	
36	SPCC PLAN	L.S.	2,000.00	500.00	-75.00 %	500.00	-75.00 %	900.00	-55.00 %	
37	NO TRESPASSING SIGN 3.0000	EACH	25.0000 75.00	250.0000 750.00	900.00 % 675.00	300.0000 900.00	1,100.00 % 825.00	500.0000 1,500.00	1,900.00 % 1,425.00	
38	HEALTH AND SAFETY PLAN	L.S.	2,000.00	2,500.00	25.00 %	5,000.00	150.00 %	3,000.00	50.00 %	

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 01/15/2009

*** BID CHECK REPORT ***

TIME: 08:53

PS&E JOB NO : 08X313 REVISION NO :
 CONTRACT NO : 007688 REGION NO : 4
 VERSION NO : 1 WORK ORDER# : XL3252
 HWY : SR 005
 TITLE : I5
 NORTH FORK LEWIS RIVER BRIDGE
 SOUTHBOUND EXPANSION JOINT
 08X313
 PROJECT : BH-0051(275)
 COUNTY(S) : COWLITZ

BIDS OPENED ON : Mar 25 2009
 AWARDED ON : Mar 30 2009

----- LOW BIDDER ----- 2ND BIDDER ----- 3RD BIDDER -----
 MOWAT CONSTRUCTION COMPANY CASCADE BRIDGE LLC QUIGG BROS., INC.
 15701 SE 135TH AVE 14215 NW 3RD COURT 819 W STATE ST
 98520-5934
 CLACKAMAS OR 970158908 VANCOUVER WA 986855760 ABERDEEN WA 985200281
 CONTRACTOR NUMBER : 551010 CONTRACTOR NUMBER : 100412 CONTRACTOR NUMBER : 680000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		2ND BIDDER		3RD BIDDER		
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
OTHER ITEMS									
39	FA-SITE CLEANUP OF BIO. AND PHYSICAL HAZARDS EST.		11,000.00	0.00 %	11,000.00	0.00 %	11,000.00	0.00 %	
CONTRACT TOTAL			<u>\$414,302.00</u>	<u>-20.58%</u>	<u>\$336,457.00</u>	<u>-18.79%</u>	<u>\$348,858.00</u>	<u>-15.80%</u>	
BASE TOTAL			<u>\$414,302.00</u>	<u>-20.58%</u>	<u>\$336,457.00</u>	<u>-18.79%</u>	<u>\$348,858.00</u>	<u>-15.80%</u>	

PS&E JOB NO : 08X313 REVISION NO :
 CONTRACT NO : 007688 REGION NO : 4
 VERSION NO : 1 WORK ORDER# : XL3252
 HWY : SR 005
 TITLE : I5
 NORTH FORK LEWIS RIVER BRIDGE
 SOUTHBOUND EXPANSION JOINT
 08X313
 PROJECT : BH-0051 (275)
 COUNTY(S) : COWLITZ

BIDS OPENED ON : Mar 25 2009
 AWARDED ON : Mar 30 2009

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
WILDISH STANDARD PAVING CO. 3600 WILDISH LANE 97408-4616 EUGENE OR 974010428 CONTRACTOR NUMBER : 894050	EPIC CONSTRUCTION, LLC 40 LAKE BELLEVUE DR STE 100 BELLEVUE WA 980052480 CONTRACTOR NUMBER : 100254	KLM CONSTRUCTION, INC. 1011 E MAIN ST STE 408 PUYALLUP WA 983726783 CONTRACTOR NUMBER : 100199

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	4TH BIDDER		% DIFF./ AMT.DIFF.	5TH BIDDER		% DIFF./ AMT.DIFF.	6TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
PREPARATION													
1	MOBILIZATION	L.S.			16.67 %			20.00 %			26.67 %		
			30,000.00	35,000.00	5,000.00	36,000.00	6,000.00	38,000.00	8,000.00				
2	REMOVING TEMPORARY PAVEMENT MARKING	L.F.			-33.33 %			66.67 %			-46.67 %		
	6840.0000		0.6000	0.4000	-1,368.00	1.0000	2,736.00	0.3200	-1,915.20				
			4,104.00	2,736.00	6,840.00	2,736.00	2,188.80						
3	REMOVING PAINT LINE	L.F.			-50.00 %			0.00 %			-55.00 %		
	4560.0000		1.0000	0.5000	-2,280.00	1.0000	0.00	0.4500	-2,508.00				
			4,560.00	2,280.00	4,560.00	0.00	2,052.00						
4	REMOVING RAISED PAVEMENT MARKER	HUND			40.00 %			100.00 %			30.00 %		
	1.1000		250.0000	350.0000	110.00	500.0000	275.00	325.0000	82.50				
			275.00	385.00	550.00	275.00	357.50						
STRUCTURE													
5	EXPANSION JOINT MODIFICATION	L.S.			1.94 %			-3.87 %			25.81 %		
			155,000.00	158,000.00	3,000.00	149,000.00	-6,000.00	195,000.00	40,000.00				
EROSION CONTROL AND PLANTING													
6	ESC LEAD	DAY			-60.00 %			-92.00 %			-99.60 %		
	5.0000		250.0000	100.0000	-750.00	20.0000	1,150.00	1.0000	-1,245.00				
			1,250.00	500.00	100.00	-1,150.00	5.00						
7	STREET CLEANING	HR			0.00 %			-46.67 %			-66.67 %		
	24.0000		150.0000	150.0000	0.00	80.0000	1,680.00	50.0000	-2,400.00				
			3,600.00	3,600.00	1,920.00	-1,680.00	1,200.00						
8	INLET PROTECTION	EACH			87.50 %			87.50 %			25.00 %		
	6.0000		80.0000	150.0000	420.00	150.0000	420.00	100.0000	120.00				
			480.00	900.00	900.00	420.00	600.00						
9	EROSION/WATER POLLUTION CONTROL	EST.			0.00 %			0.00 %			0.00 %		
			5,000.00	5,000.00	5,000.00	5,000.00	5,000.00						

PS&E JOB NO : 08X313 REVISION NO :
 CONTRACT NO : 007688 REGION NO : 4
 VERSION NO : 1 WORK ORDER# : XL3252
 HWY : SR 005
 TITLE : I5
 NORTH FORK LEWIS RIVER BRIDGE
 SOUTHBOUND EXPANSION JOINT
 08X313
 PROJECT : BH-0051(275)
 COUNTY(S) : COWLITZ

BIDS OPENED ON : Mar 25 2009
 AWARDED ON : Mar 30 2009

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
WILDISH STANDARD PAVING CO. 3600 WILDISH LANE 97408-4616 EUGENE OR 974010428 CONTRACTOR NUMBER : 894050	EPIC CONSTRUCTION, LLC 40 LAKE BELLEVUE DR STE 100 97408-4616 BELLEVUE WA 980052480 CONTRACTOR NUMBER : 100254	KLM CONSTRUCTION, INC. 1011 E MAIN ST STE 408 PUYALLUP WA 983726783 CONTRACTOR NUMBER : 100199

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	4TH BIDDER		% DIFF./ AMT.DIFF.	5TH BIDDER		% DIFF./ AMT.DIFF.	6TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
EROSION CONTROL AND PLANTING													
10	HIGH VISIBILITY FENCE												
	980.0000	L.F.	4.0000	3.0000	-25.00 %	3.0000	-25.00 %	2.0000	-50.00 %				
			3,920.00	2,940.00	-980.00	2,940.00	-980.00	1,960.00	-1,960.00				
TRAFFIC													
11	TEMPORARY BARRIER CONNECTION												
	50.0000	L.F.	65.0000	25.0000	-61.54 %	40.0000	-38.46 %	22.6000	-65.23 %				
			3,250.00	1,250.00	-2,000.00	2,000.00	-1,250.00	1,130.00	-2,120.00				
12	TEMPORARY CONC. BARRIER												
	1140.0000	L.F.	15.0000	20.0000	33.33 %	15.0000	0.00 %	16.2000	8.00 %				
			17,100.00	22,800.00	5,700.00	17,100.00	0.00	18,468.00	1,368.00				
13	ANCHORED TEMPORARY CONCRETE BARRIER												
	400.0000	L.F.	40.0000	25.0000	-37.50 %	23.0000	-42.50 %	20.0500	-49.88 %				
			16,000.00	10,000.00	-6,000.00	9,200.00	-6,800.00	8,020.00	-7,980.00				
14	TEMPORARY IMPACT ATTENUATOR												
	1.0000	EACH	4,000.0000	4,000.0000	0.00 %	4,500.0000	12.50 %	4,285.0000	7.13 %				
			4,000.00	4,000.00	0.00	4,500.00	500.00	4,285.00	285.00				
15	RESETTING IMPACT ATTENUATOR												
	1.0000	EACH	1,500.0000	1,500.0000	0.00 %	1,500.0000	0.00 %	1.0000	-99.93 %				
			1,500.00	1,500.00	0.00	1,500.00	0.00	1.00	-1,499.00				
16	TRUCK-MOUNTED IMPACT ATTENUATOR												
	1.0000	EACH	7,000.0000	3,000.0000	-57.14 %	2,500.0000	-64.29 %	5,000.0000	-28.57 %				
			7,000.00	3,000.00	-4,000.00	2,500.00	-4,500.00	5,000.00	-2,000.00				
17	OPERATION OF TRUCK-MOUNTED IMPACT ATTENUATOR												
	84.0000	HR	60.0000	50.0000	-16.67 %	13.0000	-78.33 %	1.0000	-98.33 %				
			5,040.00	4,200.00	-840.00	1,092.00	-3,948.00	84.00	-4,956.00				
18	REPAIR TRUCK-MOUNTED IMPACT ATTENUATOR												
		EST.			0.00 %		0.00 %		0.00 %				
			5,000.00	5,000.00		5,000.00		5,000.00					
19	PAINT LINE												
	2280.0000	L.F.	1.3000	0.4000	-69.23 %	1.2500	-3.85 %	0.3200	-75.38 %				
			2,964.00	912.00	-2,052.00	2,850.00	-114.00	729.60	-2,234.40				

PS&E JOB NO : 08X313 REVISION NO :
 CONTRACT NO : 007688 REGION NO : 4
 VERSION NO : 1 WORK ORDER# : XL3252
 HWY : SR 005
 TITLE : I5
 NORTH FORK LEWIS RIVER BRIDGE
 SOUTHBOUND EXPANSION JOINT
 08X313
 PROJECT : BH-0051 (275)
 COUNTY(S) : COWLITZ

BIDS OPENED ON : Mar 25 2009
 AWARDED ON : Mar 30 2009

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
WILDISH STANDARD PAVING CO. 3600 WILDISH LANE 97408-4616 EUGENE OR 974010428 CONTRACTOR NUMBER : 894050	EPIC CONSTRUCTION, LLC 40 LAKE BELLEVUE DR STE 100 BELLEVUE WA 980052480 CONTRACTOR NUMBER : 100254	KLM CONSTRUCTION, INC. 1011 E MAIN ST STE 408 PUYALLUP WA 983726783 CONTRACTOR NUMBER : 100199

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	4TH BIDDER		% DIFF./ AMT.DIFF.	5TH BIDDER		% DIFF./ AMT.DIFF.	6TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
TRAFFIC													
20	PROFILED PLASTIC LINE												
	2280.0000	L.F.	2.0000	1.5000	-25.00 %	2.0000	0.00 %	1.1000	-45.00 %				
			4,560.00	3,420.00	-1,140.00	4,560.00	0.00	2,508.00	-2,052.00				
21	RAISED PAVEMENT MARKER TYPE 2												
	0.5000	HUND	1,500.0000	550.0000	-63.33 %	500.0000	-66.67 %	550.0000	-63.33 %				
			750.00	275.00	-475.00	250.00	-500.00	275.00	-475.00				
22	TEMPORARY PAVEMENT MARKING												
	6840.0000	L.F.	2.0000	1.3000	-35.00 %	1.0000	-50.00 %	1.2500	-37.50 %				
			13,680.00	8,892.00	-4,788.00	6,840.00	-6,840.00	8,550.00	-5,130.00				
23	SIGN COVERING												
	32.0000	S.F.	20.0000	4.5000	-77.50 %	10.0000	-50.00 %	30.0000	50.00 %				
			640.00	144.00	-496.00	320.00	-320.00	960.00	320.00				
24	SEQUENTIAL ARROW SIGN												
	1000.0000	HR	5.0000	3.0000	-40.00 %	5.0000	0.00 %	4.0000	-20.00 %				
			5,000.00	3,000.00	-2,000.00	5,000.00	0.00	4,000.00	-1,000.00				
25	PORTABLE CHANGEABLE MESSAGE SIGN												
	1.0000	EACH	4,500.0000	3,000.0000	-33.33 %	3,500.0000	-22.22 %	5,000.0000	11.11 %				
			4,500.00	3,000.00	-1,500.00	3,500.00	-1,000.00	5,000.00	500.00				
26	OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN												
	1008.0000	HR	5.0000	1.2500	-75.00 %	5.0000	0.00 %	0.5000	-90.00 %				
			5,040.00	1,260.00	-3,780.00	5,040.00	0.00	504.00	-4,536.00				
27	OTHER TEMPORARY TRAFFIC CONTROL												
		L.S.			-66.80 %		32.80 %		66.00 %				
			15,060.00	5,000.00	-10,060.00	20,000.00	4,940.00	25,000.00	9,940.00				
28	OTHER TRAFFIC CONTROL LABOR												
	360.0000	HR	50.0000	50.0000	0.00 %	40.0000	-20.00 %	35.0000	-30.00 %				
			18,000.00	18,000.00	0.00	14,400.00	-3,600.00	12,600.00	-5,400.00				
29	TRAFFIC CONTROL SUPERVISOR												
		L.S.			-84.62 %		-33.33 %		-99.99 %				
			19,500.00	3,000.00	-16,500.00	13,000.00	-6,500.00	1.00	-19,499.00				

PS&E JOB NO : 08X313 REVISION NO :
 CONTRACT NO : 007688 REGION NO : 4
 VERSION NO : 1 WORK ORDER# : XL3252
 HWY : SR 005
 TITLE : I5
 NORTH FORK LEWIS RIVER BRIDGE
 SOUTHBOUND EXPANSION JOINT
 08X313
 PROJECT : BH-0051 (275)
 COUNTY(S) : COWLITZ

BIDS OPENED ON : Mar 25 2009
 AWARDED ON : Mar 30 2009

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
WILDISH STANDARD PAVING CO. 3600 WILDISH LANE 97408-4616 EUGENE OR 974010428 CONTRACTOR NUMBER : 894050	EPIC CONSTRUCTION, LLC 40 LAKE BELLEVUE DR STE 100 BELLEVUE WA 980052480 CONTRACTOR NUMBER : 100254	KLM CONSTRUCTION, INC. 1011 E MAIN ST STE 408 PUYALLUP WA 983726783 CONTRACTOR NUMBER : 100199

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	4TH BIDDER		% DIFF./ AMT.DIFF.	5TH BIDDER		% DIFF./ AMT.DIFF.	6TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
TRAFFIC													
30	CONSTRUCTION SIGNS CLASS A												
	658.0000	S.F.	25.0000	16.0000	-36.00 %	13.0000	-48.00 %	15.0000	-40.00 %				
			16,450.00	10,528.00	-5,922.00	8,554.00	-7,896.00	9,870.00	-6,580.00				
OTHER ITEMS													
31	CURE BOX												
		L.S.			-83.33 %		-66.67 %		-83.33 %				
			3,000.00	500.00	-2,500.00	1,000.00	-2,000.00	500.00	-2,500.00				
32	FORCE ACCOUNT ASPHALT REPAIR												
		EST.			0.00 %		0.00 %		0.00 %				
			20,000.00	20,000.00		20,000.00		20,000.00					
33	ROADSIDE CLEANUP												
		EST.			0.00 %		0.00 %		0.00 %				
			3,000.00	3,000.00		3,000.00		3,000.00					
34	REIMBURSEMENT FOR THIRD PARTY DAMAGE												
		EST.			0.00 %		0.00 %		0.00 %				
			5.00	5.00		5.00		5.00					
35	MINOR CHANGE												
		CALC			0.00 %		0.00 %		0.00 %				
			-1.00	-1.00		-1.00		-1.00					
36	SPCC PLAN												
		L.S.			-75.00 %		-50.00 %		0.00 %				
			2,000.00	500.00	-1,500.00	1,000.00	-1,000.00	2,000.00	0.00				
37	NO TRESPASSING SIGN												
	3.0000	EACH	25.0000	300.0000	1,100.00 %	200.0000	700.00 %	250.0000	900.00 %				
			75.00	900.00	825.00	600.00	525.00	750.00	675.00				
38	HEALTH AND SAFETY PLAN												
		L.S.			-75.00 %		-50.00 %		-50.00 %				
			2,000.00	500.00	-1,500.00	1,000.00	-1,000.00	1,000.00	-1,000.00				

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 01/15/2009

*** BID CHECK REPORT ***

TIME: 08:53

PS&E JOB NO : 08X313 REVISION NO :
 CONTRACT NO : 007688 REGION NO : 4
 VERSION NO : 1 WORK ORDER# : XL3252
 HWY : SR 005
 TITLE : I5
 NORTH FORK LEWIS RIVER BRIDGE
 SOUTHBOUND EXPANSION JOINT
 08X313
 PROJECT : BH-0051(275)
 COUNTY(S) : COWLITZ

BIDS OPENED ON : Mar 25 2009
 AWARDED ON : Mar 30 2009

----- 4TH BIDDER ----- ----- 5TH BIDDER ----- ----- 6TH BIDDER -----
 WILDISH STANDARD PAVING CO. EPIC CONSTRUCTION, LLC KLM CONSTRUCTION, INC.
 3600 WILDISH LANE 40 LAKE BELLEVUE DR STE 100 1011 E MAIN ST STE 408
 97408-4616
 EUGENE OR 974010428 BELLEVUE WA 980052480 PUYALLUP WA 983726783
 CONTRACTOR NUMBER : 894050 CONTRACTOR NUMBER : 100254 CONTRACTOR NUMBER : 100199

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		4TH BIDDER		5TH BIDDER		6TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
OTHER ITEMS										
39	FA-SITE CLEANUP OF BIO. AND PHYSICAL HAZARDS EST.		11,000.00	0.00 %	11,000.00	0.00 %	11,000.00	0.00 %	11,000.00	0.00 %
CONTRACT TOTAL			<u>\$414,302.00</u>	<u>-13.85%</u>	<u>\$356,926.00</u>	<u>-10.06%</u>	<u>\$372,620.00</u>	<u>-10.06%</u>	<u>\$396,602.90</u>	<u>-4.27%</u>
BASE TOTAL			<u>\$414,302.00</u>	<u>-13.85%</u>	<u>\$356,926.00</u>	<u>-10.06%</u>	<u>\$372,620.00</u>	<u>-10.06%</u>	<u>\$396,602.90</u>	<u>-4.27%</u>

PS&E JOB NO : 08X313 REVISION NO :
 CONTRACT NO : 007688 REGION NO : 4
 VERSION NO : 1 WORK ORDER# : XL3252
 HWY : SR 005
 TITLE : I5
 NORTH FORK LEWIS RIVER BRIDGE
 SOUTHBOUND EXPANSION JOINT
 08X313
 PROJECT : BH-0051 (275)
 COUNTY(S) : COWLITZ

BIDS OPENED ON : Mar 25 2009
 AWARDED ON : Mar 30 2009

----- 7TH BIDDER ----- ----- 8TH BIDDER -----
 SELBY BRIDGE COMPANY, INC. N.A. DEGERSTROM, INC.
 600 SE ASSEMBLY AVE STE 230 N 3303 SULLIVAN RD
 98661-5583 99216-1676
 VANCOUVER WA 986618018 SPOKANE WA 992100425
 CONTRACTOR NUMBER : 755800 CONTRACTOR NUMBER : 214002

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
PREPARATION								
1	MOBILIZATION	L.S.			25.00 %			16.67 %
			30,000.00	37,500.00	7,500.00	35,000.00	5,000.00	
2	REMOVING TEMPORARY PAVEMENT MARKING	L.F.			-50.00 %			-43.33 %
	6840.0000		0.6000	0.3000	-50.00 %	0.3400		-43.33 %
			4,104.00	2,052.00	-2,052.00	2,325.60	-1,778.40	
3	REMOVING PAINT LINE	L.F.			-50.00 %			-53.00 %
	4560.0000		1.0000	0.5000	-50.00 %	0.4700		-53.00 %
			4,560.00	2,280.00	-2,280.00	2,143.20	-2,416.80	
4	REMOVING RAISED PAVEMENT MARKER	HUND			20.00 %			36.00 %
	1.1000		250.0000	300.0000	20.00 %	340.0000		36.00 %
			275.00	330.00	55.00	374.00	99.00	
STRUCTURE								
5	EXPANSION JOINT MODIFICATION	L.S.			20.65 %			27.74 %
			155,000.00	187,000.00	32,000.00	198,000.00	43,000.00	
EROSION CONTROL AND PLANTING								
6	ESC LEAD	DAY			-40.00 %			-66.00 %
	5.0000		250.0000	150.0000	-40.00 %	85.0000		-66.00 %
			1,250.00	750.00	-500.00	425.00	-825.00	
7	STREET CLEANING	HR			-20.00 %			-12.67 %
	24.0000		150.0000	120.0000	-20.00 %	131.0000		-12.67 %
			3,600.00	2,880.00	-720.00	3,144.00	-456.00	
8	INLET PROTECTION	EACH			-25.00 %			25.00 %
	6.0000		80.0000	60.0000	-25.00 %	100.0000		25.00 %
			480.00	360.00	-120.00	600.00	120.00	
9	EROSION/WATER POLLUTION CONTROL	EST.			0.00 %			0.00 %
			5,000.00	5,000.00		5,000.00		

PS&E JOB NO : 08X313 REVISION NO :
 CONTRACT NO : 007688 REGION NO : 4
 VERSION NO : 1 WORK ORDER# : XL3252
 HWY : SR 005
 TITLE : I5
 NORTH FORK LEWIS RIVER BRIDGE
 SOUTHBOUND EXPANSION JOINT
 08X313
 PROJECT : BH-0051(275)
 COUNTY(S) : COWLITZ

BIDS OPENED ON : Mar 25 2009
 AWARDED ON : Mar 30 2009

----- 7TH BIDDER ----- ----- 8TH BIDDER -----
 SELBY BRIDGE COMPANY, INC. N.A. DEGERSTROM, INC.
 600 SE ASSEMBLY AVE STE 230 N 3303 SULLIVAN RD
 98661-5583 99216-1676
 VANCOUVER WA 986618018 SPOKANE WA 992100425
 CONTRACTOR NUMBER : 755800 CONTRACTOR NUMBER : 214002

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
EROSION CONTROL AND PLANTING								
10	HIGH VISIBILITY FENCE							
	980.0000	L.F.	4.0000	1.5000	-62.50 %	3.5000	-12.50 %	
			3,920.00	1,470.00	-2,450.00	3,430.00	-490.00	
TRAFFIC								
11	TEMPORARY BARRIER CONNECTION							
	50.0000	L.F.	65.0000	5.0000	-92.31 %	24.0000	-63.08 %	
			3,250.00	250.00	-3,000.00	1,200.00	-2,050.00	
12	TEMPORARY CONC. BARRIER							
	1140.0000	L.F.	15.0000	15.0000	0.00 %	17.0000	13.33 %	
			17,100.00	17,100.00	0.00	19,380.00	2,280.00	
13	ANCHORED TEMPORARY CONCRETE BARRIER							
	400.0000	L.F.	40.0000	19.0000	-52.50 %	21.0000	-47.50 %	
			16,000.00	7,600.00	-8,400.00	8,400.00	-7,600.00	
14	TEMPORARY IMPACT ATTENUATOR							
	1.0000	EACH	4,000.0000	5,000.0000	25.00 %	4,500.0000	12.50 %	
			4,000.00	5,000.00	1,000.00	4,500.00	500.00	
15	RESETTING IMPACT ATTENUATOR							
	1.0000	EACH	1,500.0000	750.0000	-50.00 %	1,500.0000	0.00 %	
			1,500.00	750.00	-750.00	1,500.00	0.00	
16	TRUCK-MOUNTED IMPACT ATTENUATOR							
	1.0000	EACH	7,000.0000	4,000.0000	-42.86 %	2,800.0000	-60.00 %	
			7,000.00	4,000.00	-3,000.00	2,800.00	-4,200.00	
17	OPERATION OF TRUCK-MOUNTED IMPACT ATTENUATOR							
	84.0000	HR	60.0000	45.0000	-25.00 %	42.0000	-30.00 %	
			5,040.00	3,780.00	-1,260.00	3,528.00	-1,512.00	
18	REPAIR TRUCK-MOUNTED IMPACT ATTENUATOR							
		EST.			0.00 %		0.00 %	
			5,000.00	5,000.00		5,000.00		
19	PAINT LINE							
	2280.0000	L.F.	1.3000	0.3500	-73.08 %	0.3400	-73.85 %	
			2,964.00	798.00	-2,166.00	775.20	-2,188.80	

PS&E JOB NO : 08X313 REVISION NO :
 CONTRACT NO : 007688 REGION NO : 4
 VERSION NO : 1 WORK ORDER# : XL3252
 HWY : SR 005
 TITLE : I5
 NORTH FORK LEWIS RIVER BRIDGE
 SOUTHBOUND EXPANSION JOINT
 08X313
 PROJECT : BH-0051(275)
 COUNTY(S) : COWLITZ

BIDS OPENED ON : Mar 25 2009
 AWARDED ON : Mar 30 2009

----- 7TH BIDDER ----- ----- 8TH BIDDER -----
 SELBY BRIDGE COMPANY, INC. N.A. DEGERSTROM, INC.
 600 SE ASSEMBLY AVE STE 230 N 3303 SULLIVAN RD
 98661-5583 99216-1676
 VANCOUVER WA 986618018 SPOKANE WA 992100425
 CONTRACTOR NUMBER : 755800 CONTRACTOR NUMBER : 214002

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
TRAFFIC								
20	PROFILED PLASTIC LINE							
	2280.0000	L.F.	2.0000	1.1000	-45.00 %	1.1500	-42.50 %	
			4,560.00	2,508.00	-2,052.00	2,622.00	-1,938.00	
21	RAISED PAVEMENT MARKER TYPE 2							
	0.5000	HUND	1,500.0000	800.0000	-46.67 %	575.0000	-61.67 %	
			750.00	400.00	-350.00	287.50	-462.50	
22	TEMPORARY PAVEMENT MARKING							
	6840.0000	L.F.	2.0000	1.2500	-37.50 %	1.3000	-35.00 %	
			13,680.00	8,550.00	-5,130.00	8,892.00	-4,788.00	
23	SIGN COVERING							
	32.0000	S.F.	20.0000	6.0000	-70.00 %	21.0000	5.00 %	
			640.00	192.00	-448.00	672.00	32.00	
24	SEQUENTIAL ARROW SIGN							
	1000.0000	HR	5.0000	1.0000	-80.00 %	3.1500	-37.00 %	
			5,000.00	1,000.00	-4,000.00	3,150.00	-1,850.00	
25	PORTABLE CHANGEABLE MESSAGE SIGN							
	1.0000	EACH	4,500.0000	2,000.0000	-55.56 %	1,680.0000	-62.67 %	
			4,500.00	2,000.00	-2,500.00	1,680.00	-2,820.00	
26	OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN							
	1008.0000	HR	5.0000	0.5000	-90.00 %	3.1500	-37.00 %	
			5,040.00	504.00	-4,536.00	3,175.20	-1,864.80	
27	OTHER TEMPORARY TRAFFIC CONTROL							
		L.S.			-0.40 %		32.80 %	
			15,060.00	15,000.00	-60.00	20,000.00	4,940.00	
28	OTHER TRAFFIC CONTROL LABOR							
	360.0000	HR	50.0000	50.0000	0.00 %	50.0000	0.00 %	
			18,000.00	18,000.00	0.00	18,000.00	0.00	
29	TRAFFIC CONTROL SUPERVISOR							
		L.S.			-23.08 %		-75.90 %	
			19,500.00	15,000.00	-4,500.00	4,700.00	-14,800.00	

PS&E JOB NO : 08X313 REVISION NO :
 CONTRACT NO : 007688 REGION NO : 4
 VERSION NO : 1 WORK ORDER# : XL3252
 HWY : SR 005
 TITLE : I5
 NORTH FORK LEWIS RIVER BRIDGE
 SOUTHBOUND EXPANSION JOINT
 08X313
 PROJECT : BH-0051 (275)
 COUNTY(S) : COWLITZ

BIDS OPENED ON : Mar 25 2009
 AWARDED ON : Mar 30 2009

----- 7TH BIDDER ----- ----- 8TH BIDDER -----
 SELBY BRIDGE COMPANY, INC. N.A. DEGERSTROM, INC.
 600 SE ASSEMBLY AVE STE 230 N 3303 SULLIVAN RD
 98661-5583 99216-1676
 VANCOUVER WA 986618018 SPOKANE WA 992100425
 CONTRACTOR NUMBER : 755800 CONTRACTOR NUMBER : 214002

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
TRAFFIC								
30	CONSTRUCTION SIGNS CLASS A							
	658.0000	S.F.	25.0000	25.0000	0.00 %	20.0000	-20.00 %	
			16,450.00	16,450.00	0.00	13,160.00	-3,290.00	
OTHER ITEMS								
31	CURE BOX							
		L.S.			-16.67 %		-66.67 %	
			3,000.00	2,500.00	-500.00	1,000.00	-2,000.00	
32	FORCE ACCOUNT ASPHALT REPAIR							
		EST.			0.00 %		0.00 %	
			20,000.00	20,000.00		20,000.00		
33	ROADSIDE CLEANUP							
		EST.			0.00 %		0.00 %	
			3,000.00	3,000.00		3,000.00		
34	REIMBURSEMENT FOR THIRD PARTY DAMAGE							
		EST.			0.00 %		0.00 %	
			5.00	5.00		5.00		
35	MINOR CHANGE							
		CALC			0.00 %		0.00 %	
			-1.00	-1.00		-1.00		
36	SPCC PLAN							
		L.S.			-50.00 %		-62.50 %	
			2,000.00	1,000.00	-1,000.00	750.00	-1,250.00	
37	NO TRESPASSING SIGN							
	3.0000	EACH	25.0000	225.0000	800.00 %	120.0000	380.00 %	
			75.00	675.00	600.00	360.00	285.00	
38	HEALTH AND SAFETY PLAN							
		L.S.			0.00 %		325.00 %	
			2,000.00	2,000.00	0.00	8,500.00	6,500.00	

PS&E JOB NO : 08X313 REVISION NO :
 CONTRACT NO : 007688 REGION NO : 4
 VERSION NO : 1 WORK ORDER# : XL3252
 HWY : SR 005
 TITLE : I5
 NORTH FORK LEWIS RIVER BRIDGE
 SOUTHBOUND EXPANSION JOINT
 08X313
 PROJECT : BH-0051(275)
 COUNTY(S) : COWLITZ

BIDS OPENED ON : Mar 25 2009
 AWARDED ON : Mar 30 2009

----- 7TH BIDDER ----- ----- 8TH BIDDER -----
 SELBY BRIDGE COMPANY, INC. N.A. DEGERSTROM, INC.
 600 SE ASSEMBLY AVE STE 230 N 3303 SULLIVAN RD
 98661-5583 99216-1676
 VANCOUVER WA 986618018 SPOKANE WA 992100425
 CONTRACTOR NUMBER : 755800 CONTRACTOR NUMBER : 214002

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.			
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT
OTHER ITEMS						
39	FA-SITE CLEANUP OF BIO. AND PHYSICAL HAZARDS EST.		11,000.00	11,000.00	0.00 %	11,000.00 0.00 %
	CONTRACT TOTAL		<u>\$414,302.00</u>	<u>\$403,683.00</u>	-2.56%	<u>\$418,477.70</u> 1.01%
	BASE TOTAL		<u>\$414,302.00</u>	<u>\$403,683.00</u>	-2.56%	<u>\$418,477.70</u> 1.01%