

PS&E JOB NO : 09A029 REVISION NO :  
 CONTRACT NO : 007849 REGION NO : 1  
 VERSION NO : 5 WORK ORDER# : XL3008  
 HWY : SR 090  
 TITLE : I-90  
 TWO-WAY TRANSIT & HOV OPERATIONS  
 DOWEL BAR RETROFIT  
 09A029 (REV. 11/17/09)  
 PROJECT : ARRA-0901(478) , IM-0901(478)  
 COUNTY(S) : KING

BIDS OPENED ON : Dec 2 2009  
 AWARDED ON : Dec 16 2009

----- LOW BIDDER ----- 2ND BIDDER ----- 3RD BIDDER -----  
 INTERSTATE IMPROVEMENT, INC. PENHALL COMPANY GRANITE CONSTRUCTION COMPANY  
 16871 CANBY AVE 841 IOWA AVE 1525 E. MARINE VIEW DRIVE  
 55021-8553  
 FARIBAULT MN 550210008 RIVERSIDE CA 925071604 EVERETT WA 982011927  
 CONTRACTOR NUMBER : 100171 CONTRACTOR NUMBER : 100190 CONTRACTOR NUMBER : 100102

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		LOW BIDDER		2ND BIDDER		3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
PREPARATION										
1	MOBILIZATION	L.S.	738,000.00	-52.57 %	350,000.00	-388,000.00	725,000.00	-1.76 %	840,000.00	13.82 %
2	REMOVING TEMPORARY PAVEMENT MARKING	L.F.	138,780.0000	-80.00 %	1.0000	0.2000	0.2500	-75.00 %	0.2500	-75.00 %
			138,780.00	-111,024.00	27,756.00	-111,024.00	34,695.00	-104,085.00	34,695.00	-104,085.00
CEMENT CONCRETE PAVEMENT										
3	RETROFIT DOWEL BARS	EACH	64469.0000	-2.08 %	60.0000	58.7500	71.0000	18.33 %	61.5000	2.50 %
			3,868,140.00	-80,586.25	3,787,553.75	-80,586.25	4,577,299.00	709,159.00	3,964,843.50	96,703.50
4	CEMENT CONCRETE PAVEMENT GRINDING	S.Y.	160276.0000	13.46 %	13.0000	14.7500	9.7500	-25.00 %	16.0000	23.08 %
			2,083,588.00	280,483.00	2,364,071.00	280,483.00	1,562,691.00	-520,897.00	2,564,416.00	480,828.00
EROSION CONTROL AND PLANTING										
5	ESC LEAD	DAY	100.0000	-99.00 %	100.0000	1.0000	100.0000	0.00 %	0.0100	-99.99 %
			10,000.00	-9,900.00	100.00	-9,900.00	10,000.00	0.00	1.00	-9,999.00
6	INLET PROTECTION	EACH	292.0000	-25.00 %	80.0000	60.0000	60.0000	-25.00 %	80.0000	0.00 %
			23,360.00	-5,840.00	17,520.00	-5,840.00	17,520.00	-5,840.00	23,360.00	0.00
7	SILT FENCE	L.F.	750.0000	20.00 %	5.0000	6.0000	6.0000	20.00 %	11.0000	120.00 %
			3,750.00	750.00	4,500.00	750.00	4,500.00	750.00	8,250.00	4,500.00
8	EROSION/WATER POLLUTION CONTROL	EST.	5,000.00	0.00 %	5,000.00	0.00 %	5,000.00	0.00 %	5,000.00	0.00 %

PS&E JOB NO : 09A029 REVISION NO :  
 CONTRACT NO : 007849 REGION NO : 1  
 VERSION NO : 5 WORK ORDER# : XL3008  
 HWY : SR 090  
 TITLE : I-90  
 TWO-WAY TRANSIT & HOV OPERATIONS  
 DOWEL BAR RETROFIT  
 09A029 (REV. 11/17/09)  
 PROJECT : ARRA-0901(478) , IM-0901(478)  
 COUNTY(S) : KING

BIDS OPENED ON : Dec 2 2009  
 AWARDED ON : Dec 16 2009

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
INTERSTATE IMPROVEMENT, INC. 16871 CANBY AVE 55021-8553 FARIBAULT MN 550210008 CONTRACTOR NUMBER : 100171	PENHALL COMPANY 841 IOWA AVE RIVERSIDE CA 925071604 CONTRACTOR NUMBER : 100190	GRANITE CONSTRUCTION COMPANY 1525 E. MARINE VIEW DRIVE EVERETT WA 982011927 CONTRACTOR NUMBER : 100102

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
EROSION CONTROL AND PLANTING										
9	HIGH VISIBILITY FENCE									
	1870.0000	L.F.	4.0000	4.0000	0.00 %	4.0000	0.00 %	4.0000	0.00 %	
			7,480.00	7,480.00	0.00	7,480.00	0.00	7,480.00	0.00	
TRAFFIC										
10	TRUCK-MOUNTED IMPACT ATTENUATOR									
	4.0000	EACH	10,000.0000	20,000.0000	100.00 %	12,500.0000	25.00 %	19,000.0000	90.00 %	
			40,000.00	80,000.00	40,000.00	50,000.00	10,000.00	76,000.00	36,000.00	
11	OPERATION OF TRUCK-MOUNTED IMPACT ATTENUATOR									
	1300.0000	HR	55.0000	1.0000	-98.18 %	35.0000	-36.36 %	65.0000	18.18 %	
			71,500.00	1,300.00	-70,200.00	45,500.00	-26,000.00	84,500.00	13,000.00	
12	REPAIR TRUCK-MOUNTED IMPACT ATTENUATOR									
		EST.			0.00 %		0.00 %		0.00 %	
			20,000.00	20,000.00		20,000.00		20,000.00		
13	PROFILED PLASTIC LINE									
	122700.0000	L.F.	1.5000	1.4000	-6.67 %	1.4800	-1.33 %	1.6000	6.67 %	
			184,050.00	171,780.00	-12,270.00	181,596.00	-2,454.00	196,320.00	12,270.00	
14	PROFILED PLASTIC WIDE LANE LINE									
	16080.0000	L.F.	3.5000	3.9000	11.43 %	3.9800	13.71 %	4.0000	14.29 %	
			56,280.00	62,712.00	6,432.00	63,998.40	7,718.40	64,320.00	8,040.00	
15	TEMPORARY PAVEMENT MARKING									
	138780.0000	L.F.	2.0000	0.4390	-78.05 %	0.3900	-80.50 %	0.1600	-92.00 %	
			277,560.00	60,924.42	-216,635.58	54,124.20	-223,435.80	22,204.80	-255,355.20	
16	PLASTIC HOV LANE SYMBOL									
	15.0000	EACH	175.0000	220.0000	25.71 %	155.0000	-11.43 %	250.0000	42.86 %	
			2,625.00	3,300.00	675.00	2,325.00	-300.00	3,750.00	1,125.00	
17	SEQUENTIAL ARROW SIGN									
	2400.0000	HR	5.0000	11.0000	120.00 %	2.5000	-50.00 %	2.0000	-60.00 %	
			12,000.00	26,400.00	14,400.00	6,000.00	-6,000.00	4,800.00	-7,200.00	
18	PORTABLE CHANGEABLE MESSAGE SIGN									
	2800.0000	HR	18.0000	11.0000	-38.89 %	4.0000	-77.78 %	8.0000	-55.56 %	
			50,400.00	30,800.00	-19,600.00	11,200.00	-39,200.00	22,400.00	-28,000.00	

PS&E JOB NO : 09A029 REVISION NO :  
 CONTRACT NO : 007849 REGION NO : 1  
 VERSION NO : 5 WORK ORDER# : XL3008  
 HWY : SR 090  
 TITLE : I-90  
 TWO-WAY TRANSIT & HOV OPERATIONS  
 DOWEL BAR RETROFIT  
 09A029 (REV. 11/17/09)  
 PROJECT : ARRA-0901(478) , IM-0901(478)  
 COUNTY(S) : KING

BIDS OPENED ON : Dec 2 2009  
 AWARDED ON : Dec 16 2009

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
INTERSTATE IMPROVEMENT, INC. 16871 CANBY AVE 55021-8553 FARIBAULT MN 550210008 CONTRACTOR NUMBER : 100171	PENHALL COMPANY 841 IOWA AVE RIVERSIDE CA 925071604 CONTRACTOR NUMBER : 100190	GRANITE CONSTRUCTION COMPANY 1525 E. MARINE VIEW DRIVE EVERETT WA 982011927 CONTRACTOR NUMBER : 100102

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
TRAFFIC										
19	OTHER TEMPORARY TRAFFIC CONTROL									
	L.S.				23.76 %			-12.87 %		3.96 %
			101,000.00	125,000.00	24,000.00	88,000.00	-13,000.00	105,000.00	4,000.00	
20	OTHER TRAFFIC CONTROL LABOR									
	3200.0000	HR	45.0000	85.7500	90.56 %	75.0000	66.67 %	69.0000	53.33 %	
			144,000.00	274,400.00	130,400.00	240,000.00	96,000.00	220,800.00	76,800.00	
21	TRAFFIC CONTROL SUPERVISOR									
	L.S.				66.67 %		38.89 %		25.00 %	
			36,000.00	60,000.00	24,000.00	50,000.00	14,000.00	45,000.00	9,000.00	
22	CONSTRUCTION SIGNS CLASS A									
	452.0000	S.F.	16.0000	35.0000	118.75 %	19.0000	18.75 %	22.0000	37.50 %	
			7,232.00	15,820.00	8,588.00	8,588.00	1,356.00	9,944.00	2,712.00	
23	LOOP REPLACEMENT TYPE R1									
	75.0000	EACH	1,000.0000	650.0000	-35.00 %	650.0000	-35.00 %	800.0000	-20.00 %	
			75,000.00	48,750.00	-26,250.00	48,750.00	-26,250.00	60,000.00	-15,000.00	
OTHER ITEMS										
24	DELETED ITEM									
	0.0100	EACH	0.0001	0.0100	0.00 %	0.0000	0.00 %	0.0000	0.00 %	
			0.00	0.00	0.00	0.00	0.00	0.00	0.00	
25	FA-SITE CLEANUP OF BIO. AND PHYSICAL HAZARDS									
	EST.				0.00 %		0.00 %		0.00 %	
			5,000.00	5,000.00		5,000.00		5,000.00		
26	TRAINING									
	400.0000	HR	5.0000	1.0000	-80.00 %	1.0000	-80.00 %	6.0000	20.00 %	
			2,000.00	400.00	-1,600.00	400.00	-1,600.00	2,400.00	400.00	
27	REIMBURSEMENT FOR THIRD PARTY DAMAGE									
	EST.				0.00 %		0.00 %		0.00 %	
			5.00	5.00		5.00		5.00		
28	MINOR CHANGE									
	CALC				0.00 %		0.00 %		0.00 %	
			-2.00	-2.00		-2.00		-2.00		

PS&E JOB NO : 09A029 REVISION NO :  
 CONTRACT NO : 007849 REGION NO : 1  
 VERSION NO : 5 WORK ORDER# : XL3008  
 HWY : SR 090  
 TITLE : I-90  
 TWO-WAY TRANSIT & HOV OPERATIONS  
 DOWEL BAR RETROFIT  
 09A029 (REV. 11/17/09)  
 PROJECT : ARRA-0901(478) , IM-0901(478)  
 COUNTY(S) : KING

BIDS OPENED ON : Dec 2 2009  
 AWARDED ON : Dec 16 2009

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
INTERSTATE IMPROVEMENT, INC. 16871 CANBY AVE 55021-8553 FARIBAULT MN 550210008 CONTRACTOR NUMBER : 100171	PENHALL COMPANY 841 IOWA AVE RIVERSIDE CA 925071604 CONTRACTOR NUMBER : 100190	GRANITE CONSTRUCTION COMPANY 1525 E. MARINE VIEW DRIVE EVERETT WA 982011927 CONTRACTOR NUMBER : 100102

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		LOW BIDDER		2ND BIDDER		3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
OTHER ITEMS										
29	SPCC PLAN	L.S.		900.00 %		150.00 %		0.00 %		
			1,000.00	10,000.00	9,000.00	2,500.00	1,500.00	1,000.00	0.00	
30	NO TRESPASSING SIGN	EACH		0.00 %		50.00 %		-17.00 %		
	20.0000		100.0000	100.0000	0.00	150.0000	83.0000	-340.00		
			2,000.00	2,000.00	3,000.00	1,660.00				
31	HEALTH AND SAFETY PLAN	L.S.		150.00 %		1,400.00 %		100.00 %		
			1,000.00	2,500.00	1,500.00	15,000.00	2,000.00	1,000.00		
32	REFERENCING EXISTING PAVEMENT MARKINGS	L.S.		10.00 %		-5.00 %		240.00 %		
			10,000.00	11,000.00	1,000.00	9,500.00	34,000.00	24,000.00		
33	PLASTIC WIDE LINE	L.F.		14.29 %		21.43 %		14.29 %		
	450.0000		3.5000	4.0000	1,575.00	1,800.00	1,800.00	225.00		
34	PLASTIC TRAFFIC ARROW	EACH		17.65 %		-8.82 %		29.41 %		
	3.0000		170.0000	200.0000	510.00	600.00	90.00	465.00	-45.00	660.00
35	PLASTIC DRAINAGE MARKING	EACH		4.00 %		-12.00 %		16.00 %		
	214.0000		25.0000	26.0000	5,350.00	5,564.00	214.00	4,708.00	-642.00	6,206.00
36	RAISED PAVEMENT MARKER TYPE 1	HUND		3.64 %		27.27 %		16.36 %		
	4.4000		275.0000	285.0000	1,210.00	1,254.00	44.00	1,540.00	330.00	1,408.00
37	RAISED PAVEMENT MARKER TYPE 2	HUND		-2.86 %		42.86 %		14.29 %		
	16.9000		350.0000	340.0000	5,915.00	5,746.00	-169.00	8,450.00	2,535.00	6,760.00
CONTRACT TOTAL			\$7,991,308.00	\$7,591,034.17	-5.01%	\$7,866,745.10	-1.56%	\$8,445,981.30	5.69%	

DOT\_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 11/17/2009

\*\*\* BID CHECK REPORT \*\*\*

TIME: 07:33

PS&E JOB NO : 09A029 REVISION NO :  
 CONTRACT NO : 007849 REGION NO : 1  
 VERSION NO : 5 WORK ORDER# : XL3008  
 HWY : SR 090  
 TITLE : I-90  
 TWO-WAY TRANSIT & HOV OPERATIONS  
 DOWEL BAR RETROFIT  
 09A029 (REV. 11/17/09)  
 PROJECT : ARRA-0901(478) , IM-0901(478)  
 COUNTY(S) : KING

BIDS OPENED ON : Dec 2 2009  
 AWARDED ON : Dec 16 2009

----- LOW BIDDER ----- 2ND BIDDER ----- 3RD BIDDER -----  
 INTERSTATE IMPROVEMENT, INC. PENHALL COMPANY GRANITE CONSTRUCTION COMPANY  
 16871 CANBY AVE 841 IOWA AVE 1525 E. MARINE VIEW DRIVE  
 55021-8553  
 FARIBAULT MN 550210008 RIVERSIDE CA 925071604 EVERETT WA 982011927  
 CONTRACTOR NUMBER : 100171 CONTRACTOR NUMBER : 100190 CONTRACTOR NUMBER : 100102

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		2ND BIDDER		3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
BASE TOTAL			\$7,991,308.00	-5.01%	\$7,866,745.10	-1.56%	\$8,445,981.30	5.69%

PS&E JOB NO : 09A029 REVISION NO :  
 CONTRACT NO : 007849 REGION NO : 1  
 VERSION NO : 5 WORK ORDER# : XL3008  
 HWY : SR 090  
 TITLE : I-90  
 TWO-WAY TRANSIT & HOV OPERATIONS  
 DOWEL BAR RETROFIT  
 09A029 (REV. 11/17/09)  
 PROJECT : ARRA-0901(478) , IM-0901(478)  
 COUNTY(S) : KING

BIDS OPENED ON : Dec 2 2009  
 AWARDED ON : Dec 16 2009

----- 4TH BIDDER ----- ----- 5TH BIDDER ----- ----- 6TH BIDDER -----  
 GARY MERLINO CONSTRUCTION CO., GUY F. ATKINSON CONSTRUCTION, ACME CONCRETE PAVING, INC.  
 9125 10TH AVE S 707 SOUTH GRADY WAY SUITE 500 4124 E BROADWAY  
 SEATTLE WA 981084600 RENTON WA 980573224 SPOKANE WA 992024531  
 CONTRACTOR NUMBER : 531500 CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 100307

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
PREPARATION									
1	MOBILIZATION	L.S.			-23.51 %		26.02 %		14.80 %
			738,000.00	564,500.00	-173,500.00	930,000.00	192,000.00	847,230.40	109,230.40
2	REMOVING TEMPORARY PAVEMENT MARKING	L.F.			-70.00 %		-79.00 %		-74.00 %
	138780.0000		1.0000	0.3000	-70.00 %	0.2100	-79.00 %	0.2600	-74.00 %
			138,780.00	41,634.00	-97,146.00	29,143.80	-109,636.20	36,082.80	-102,697.20
CEMENT CONCRETE PAVEMENT									
3	RETROFIT DOWEL BARS	EACH			25.00 %		21.67 %		32.83 %
	64469.0000		60.0000	75.0000	25.00 %	73.0000	21.67 %	79.7000	32.83 %
			3,868,140.00	4,835,175.00	967,035.00	4,706,237.00	838,097.00	5,138,179.30	1,270,039.30
4	CEMENT CONCRETE PAVEMENT GRINDING	S.Y.			38.46 %		34.62 %		26.92 %
	160276.0000		13.0000	18.0000	38.46 %	17.5000	34.62 %	16.5000	26.92 %
			2,083,588.00	2,884,968.00	801,380.00	2,804,830.00	721,242.00	2,644,554.00	560,966.00
EROSION CONTROL AND PLANTING									
5	ESC LEAD	DAY			50.00 %		-99.00 %		400.00 %
	100.0000		100.0000	150.0000	50.00 %	1.0000	-99.00 %	500.0000	400.00 %
			10,000.00	15,000.00	5,000.00	100.00	-9,900.00	50,000.00	40,000.00
6	INLET PROTECTION	EACH			118.75 %		-12.50 %		-21.25 %
	292.0000		80.0000	175.0000	118.75 %	70.0000	-12.50 %	63.0000	-21.25 %
			23,360.00	51,100.00	27,740.00	20,440.00	-2,920.00	18,396.00	-4,964.00
7	SILT FENCE	L.F.			40.00 %		40.00 %		30.00 %
	750.0000		5.0000	7.0000	40.00 %	7.0000	40.00 %	6.5000	30.00 %
			3,750.00	5,250.00	1,500.00	5,250.00	1,500.00	4,875.00	1,125.00
8	EROSION/WATER POLLUTION CONTROL	EST.			0.00 %		0.00 %		0.00 %
			5,000.00	5,000.00		5,000.00		5,000.00	

PS&E JOB NO : 09A029 REVISION NO :  
 CONTRACT NO : 007849 REGION NO : 1  
 VERSION NO : 5 WORK ORDER# : XL3008  
 HWY : SR 090  
 TITLE : I-90  
 TWO-WAY TRANSIT & HOV OPERATIONS  
 DOWEL BAR RETROFIT  
 09A029 (REV. 11/17/09)  
 PROJECT : ARRA-0901(478) , IM-0901(478)  
 COUNTY(S) : KING

BIDS OPENED ON : Dec 2 2009  
 AWARDED ON : Dec 16 2009

----- 4TH BIDDER ----- ----- 5TH BIDDER ----- ----- 6TH BIDDER -----  
 GARY MERLINO CONSTRUCTION CO., GUY F. ATKINSON CONSTRUCTION, ACME CONCRETE PAVING, INC.  
 9125 10TH AVE S 707 SOUTH GRADY WAY SUITE 500 4124 E BROADWAY  
 SEATTLE WA 981084600 RENTON WA 980573224 SPOKANE WA 992024531  
 CONTRACTOR NUMBER : 531500 CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 100307

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
EROSION CONTROL AND PLANTING										
9	HIGH VISIBILITY FENCE									
	1870.0000	L.F.	4.0000	5.0000	25.00 %	5.0000	25.00 %	4.2500	6.25 %	
			7,480.00	9,350.00	1,870.00	9,350.00	1,870.00	7,947.50	467.50	
TRAFFIC										
10	TRUCK-MOUNTED IMPACT ATTENUATOR									
	4.0000	EACH	10,000.0000	20,000.0000	100.00 %	30,000.0000	200.00 %	22,000.0000	120.00 %	
			40,000.00	80,000.00	40,000.00	120,000.00	80,000.00	88,000.00	48,000.00	
11	OPERATION OF TRUCK-MOUNTED IMPACT ATTENUATOR									
	1300.0000	HR	55.0000	75.0000	36.36 %	58.0000	5.45 %	1.1000	-98.00 %	
			71,500.00	97,500.00	26,000.00	75,400.00	3,900.00	1,430.00	-70,070.00	
12	REPAIR TRUCK-MOUNTED IMPACT ATTENUATOR									
		EST.			0.00 %		0.00 %		0.00 %	
			20,000.00	20,000.00		20,000.00		20,000.00		
13	PROFILED PLASTIC LINE									
	122700.0000	L.F.	1.5000	1.7500	16.67 %	1.4000	-6.67 %	1.6000	6.67 %	
			184,050.00	214,725.00	30,675.00	171,780.00	-12,270.00	196,320.00	12,270.00	
14	PROFILED PLASTIC WIDE LANE LINE									
	16080.0000	L.F.	3.5000	5.0000	42.86 %	4.0000	14.29 %	4.2000	20.00 %	
			56,280.00	80,400.00	24,120.00	64,320.00	8,040.00	67,536.00	11,256.00	
15	TEMPORARY PAVEMENT MARKING									
	138780.0000	L.F.	2.0000	0.2000	-90.00 %	0.3300	-83.50 %	0.4500	-77.50 %	
			277,560.00	27,756.00	-249,804.00	45,797.40	-231,762.60	62,451.00	-215,109.00	
16	PLASTIC HOV LANE SYMBOL									
	15.0000	EACH	175.0000	250.0000	42.86 %	220.0000	25.71 %	165.0000	-5.71 %	
			2,625.00	3,750.00	1,125.00	3,300.00	675.00	2,475.00	-150.00	
17	SEQUENTIAL ARROW SIGN									
	2400.0000	HR	5.0000	2.0000	-60.00 %	0.0100	-99.80 %	11.0000	120.00 %	
			12,000.00	4,800.00	-7,200.00	24.00	-11,976.00	26,400.00	14,400.00	
18	PORTABLE CHANGEABLE MESSAGE SIGN									
	2800.0000	HR	18.0000	15.0000	-16.67 %	14.0000	-22.22 %	20.0000	11.11 %	
			50,400.00	42,000.00	-8,400.00	39,200.00	-11,200.00	56,000.00	5,600.00	

PS&E JOB NO : 09A029 REVISION NO :  
 CONTRACT NO : 007849 REGION NO : 1  
 VERSION NO : 5 WORK ORDER# : XL3008  
 HWY : SR 090  
 TITLE : I-90  
 TWO-WAY TRANSIT & HOV OPERATIONS  
 DOWEL BAR RETROFIT  
 09A029 (REV. 11/17/09)  
 PROJECT : ARRA-0901(478) , IM-0901(478)  
 COUNTY(S) : KING

BIDS OPENED ON : Dec 2 2009  
 AWARDED ON : Dec 16 2009

----- 4TH BIDDER ----- ----- 5TH BIDDER ----- ----- 6TH BIDDER -----  
 GARY MERLINO CONSTRUCTION CO., GUY F. ATKINSON CONSTRUCTION, ACME CONCRETE PAVING, INC.  
 9125 10TH AVE S 707 SOUTH GRADY WAY SUITE 500 4124 E BROADWAY  
 SEATTLE WA 981084600 RENTON WA 980573224 SPOKANE WA 992024531  
 CONTRACTOR NUMBER : 531500 CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 100307

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
TRAFFIC										
19	OTHER TEMPORARY TRAFFIC CONTROL									
	L.S.				-0.99 %		68.32 %			-35.64 %
			101,000.00	100,000.00	-1,000.00	170,000.00	69,000.00	65,000.00		-36,000.00
20	OTHER TRAFFIC CONTROL LABOR									
	3200.0000	HR	45.0000	70.0000	55.56 %	58.0000	28.89 %	85.0000		88.89 %
			144,000.00	224,000.00	80,000.00	185,600.00	41,600.00	272,000.00		128,000.00
21	TRAFFIC CONTROL SUPERVISOR									
	L.S.				177.78 %		11.11 %			94.44 %
			36,000.00	100,000.00	64,000.00	40,000.00	4,000.00	70,000.00		34,000.00
22	CONSTRUCTION SIGNS CLASS A									
	452.0000	S.F.	16.0000	70.0000	337.50 %	20.0000	25.00 %	22.0000		37.50 %
			7,232.00	31,640.00	24,408.00	9,040.00	1,808.00	9,944.00		2,712.00
23	LOOP REPLACEMENT TYPE R1									
	75.0000	EACH	1,000.0000	850.0000	-15.00 %	750.0000	-25.00 %	700.0000		-30.00 %
			75,000.00	63,750.00	-11,250.00	56,250.00	-18,750.00	52,500.00		-22,500.00
OTHER ITEMS										
24	DELETED ITEM									
	0.0100	EACH	0.0001	0.0000	0.00 %	0.0000	0.00 %	0.0000		0.00 %
			0.00	0.00	0.00	0.00	0.00	0.00		0.00
25	FA-SITE CLEANUP OF BIO. AND PHYSICAL HAZARDS									
	EST.				0.00 %		0.00 %			0.00 %
			5,000.00	5,000.00		5,000.00		5,000.00		
26	TRAINING									
	400.0000	HR	5.0000	2.0000	-60.00 %	5.0000	0.00 %	10.0000		100.00 %
			2,000.00	800.00	-1,200.00	2,000.00	0.00	4,000.00		2,000.00
27	REIMBURSEMENT FOR THIRD PARTY DAMAGE									
	EST.				0.00 %		0.00 %			0.00 %
			5.00	5.00		5.00		5.00		
28	MINOR CHANGE									
	CALC				0.00 %		0.00 %			0.00 %
			-2.00	-2.00		-2.00		-2.00		



PS&E JOB NO : 09A029 REVISION NO :  
 CONTRACT NO : 007849 REGION NO : 1  
 VERSION NO : 5 WORK ORDER# : XL3008  
 HWY : SR 090  
 TITLE : I-90  
 TWO-WAY TRANSIT & HOV OPERATIONS  
 DOWEL BAR RETROFIT  
 09A029 (REV. 11/17/09)  
 PROJECT : ARRA-0901(478) , IM-0901(478)  
 COUNTY(S) : KING

BIDS OPENED ON : Dec 2 2009  
 AWARDED ON : Dec 16 2009

----- 4TH BIDDER ----- ----- 5TH BIDDER ----- ----- 6TH BIDDER -----  
 GARY MERLINO CONSTRUCTION CO., GUY F. ATKINSON CONSTRUCTION, ACME CONCRETE PAVING, INC.  
 9125 10TH AVE S 707 SOUTH GRADY WAY SUITE 500 4124 E BROADWAY  
 SEATTLE WA 981084600 RENTON WA 980573224 SPOKANE WA 992024531  
 CONTRACTOR NUMBER : 531500 CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 100307

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		4TH BIDDER		5TH BIDDER		6TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
OTHER ITEMS										
29	SPCC PLAN	L.S.		0.00 %		150.00 %		400.00 %		
			1,000.00	0.00	2,500.00	1,500.00	5,000.00	4,000.00		
30	NO TRESPASSING SIGN	EACH	100.0000	100.00 %	40.0000	-60.00 %	110.0000	10.00 %		
	20.0000		2,000.00	2,000.00	800.00	-1,200.00	2,200.00	200.00		
31	HEALTH AND SAFETY PLAN	L.S.		400.00 %		400.00 %		1,000.00 %		
			1,000.00	4,000.00	5,000.00	4,000.00	11,000.00	10,000.00		
32	REFERENCING EXISTING PAVEMENT MARKINGS	L.S.		0.00 %		50.00 %		0.00 %		
			10,000.00	10,000.00	15,000.00	5,000.00	10,000.00	0.00		
33	PLASTIC WIDE LINE	L.F.	3.5000	42.86 %	4.0000	14.29 %	4.5000	28.57 %		
	450.0000		1,575.00	2,250.00	675.00	1,800.00	2,025.00	450.00		
34	PLASTIC TRAFFIC ARROW	EACH	170.0000	47.06 %	200.0000	17.65 %	165.0000	-2.94 %		
	3.0000		510.00	240.00	600.00	90.00	495.00	-15.00		
35	PLASTIC DRAINAGE MARKING	EACH	25.0000	40.00 %	26.0000	4.00 %	25.0000	0.00 %		
	214.0000		5,350.00	2,140.00	5,564.00	214.00	5,350.00	0.00		
36	RAISED PAVEMENT MARKER TYPE 1	HUND	275.0000	27.27 %	285.0000	3.64 %	370.0000	34.55 %		
	4.4000		1,210.00	330.00	1,254.00	44.00	1,628.00	418.00		
37	RAISED PAVEMENT MARKER TYPE 2	HUND	350.0000	20.00 %	340.0000	-2.86 %	530.0000	51.43 %		
	16.9000		5,915.00	1,183.00	5,746.00	-169.00	8,957.00	3,042.00		
CONTRACT TOTAL			\$7,991,308.00	19.47%	\$9,547,229.00	19.58%	\$9,797,979.00	22.61%		

DOT\_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 11/17/2009

\*\*\* BID CHECK REPORT \*\*\*

TIME: 07:33

PS&E JOB NO : 09A029 REVISION NO :  
 CONTRACT NO : 007849 REGION NO : 1  
 VERSION NO : 5 WORK ORDER# : XL3008  
 HWY : SR 090  
 TITLE : I-90  
 TWO-WAY TRANSIT & HOV OPERATIONS  
 DOWEL BAR RETROFIT  
 09A029 (REV. 11/17/09)  
 PROJECT : ARRA-0901(478) , IM-0901(478)  
 COUNTY(S) : KING

BIDS OPENED ON : Dec 2 2009  
 AWARDED ON : Dec 16 2009

----- 4TH BIDDER ----- ----- 5TH BIDDER ----- ----- 6TH BIDDER -----  
 GARY MERLINO CONSTRUCTION CO., GUY F. ATKINSON CONSTRUCTION, ACME CONCRETE PAVING, INC.  
 9125 10TH AVE S 707 SOUTH GRADY WAY SUITE 500 4124 E BROADWAY  
 SEATTLE WA 981084600 RENTON WA 980573224 SPOKANE WA 992024531  
 CONTRACTOR NUMBER : 531500 CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 100307

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.							
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
BASE TOTAL			\$7,991,308.00	\$9,547,229.00	19.47%	\$9,556,329.20	19.58%	\$9,797,979.00	22.61%	