

PS&E JOB NO : 09C519 REVISION NO :
 CONTRACT NO : 008189 REGION NO : 3
 VERSION NO : 8 WORK ORDER# : XL3477
 HWY : SR 005,016
 TITLE : I-5 / SR16
 EB NALLEY VALLEY - HOV
 09C519
 PROJECT :
 COUNTY(S) : PIERCE

BIDS OPENED ON : Aug 31 2011
 AWARDED ON : Sep 22 2011

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
MOWAT CONSTRUCTION COMPANY 20210 142ND AVE NE 98072-4477 WOODINVILLE WA 980721330 CONTRACTOR NUMBER : 551010	TRI-STATE / SCARSELLA JV 350 106TH AVE NE BELLEVUE, WA 98004-5732 BELLEVUE WA 980093686 CONTRACTOR NUMBER : 100830	GRAHAM CONSTRUCTION & 9709 3RD AVE NE STE 300 SEATTLE WA 981152027 CONTRACTOR NUMBER : 100205

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		LOW BIDDER		2ND BIDDER		3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
PREPARATION										
1	MOBILIZATION	L.S.		-10.77 %		-38.13 %		-72.64 %		
			8,405,208.00		7,500,000.00		5,200,000.00		3,205,208.00	
2	CLEARING AND GRUBBING									
	14.1000	ACRE	4,647.8700	-41.91 %	2,700.0000	-67.73 %	1,500.0000	-65.58 %	1,600.0000	-65.58 %
			65,534.97		38,070.00		21,150.00		22,560.00	
3	REMOVING DRAINAGE STRUCTURE									
	22.0000	EACH	386.7500	-46.74 %	206.0000	29.28 %	500.0000	-9.50 %	350.0000	-9.50 %
			8,508.50		4,532.00		11,000.00		7,700.00	
4	REMOVAL OF STRUCTURE AND OBSTRUCTION									
		L.S.		-64.38 %		-47.62 %		-66.48 %		
			95,458.20		34,000.00		50,000.00		32,000.00	
5	REMOVING SOLDIER PILE SHAFT OBSTRUCTIONS									
		EST.		0.00 %		0.00 %		0.00 %		0.00 %
			5,000.00		5,000.00		5,000.00		5,000.00	
6	BUILDING REMOVAL									
		L.S.		-30.00 %		-46.00 %		0.00 %		0.00 %
			30,000.00		21,000.00		16,200.00		30,000.00	
7	REMOVING SHAFT OBSTRUCTIONS									
		EST.		0.00 %		0.00 %		0.00 %		0.00 %
			690,000.00		690,000.00		690,000.00		690,000.00	
8	REMOVING SIGN STRUCTURE SHAFT OBSTRUCTIONS									
		EST.		0.00 %		0.00 %		0.00 %		0.00 %
			20,000.00		20,000.00		20,000.00		20,000.00	
9	WORK ACCESS CONSTRUCTION									
		L.S.		-24.36 %		-69.74 %		-35.25 %		
			330,500.00		250,000.00		100,000.00		214,000.00	
10	REMOVING PORTION OF EXISTING BRIDGE TBC-HOV16 BRIDGE									
		L.S.		-94.32 %		-93.51 %		8.11 %		
			370,000.00		21,000.00		24,000.00		400,000.00	
11	TCD2 WALL A DEMOLITION									
		L.S.		48.00 %		-40.00 %		-50.00 %		
			50,000.00		74,000.00		30,000.00		25,000.00	

PS&E JOB NO : 09C519 REVISION NO :
 CONTRACT NO : 008189 REGION NO : 3
 VERSION NO : 8 WORK ORDER# : XL3477
 HWY : SR 005,016
 TITLE : I-5 / SR16
 EB NALLEY VALLEY - HOV
 PROJECT : 09C519
 COUNTY(S) : PIERCE

BIDS OPENED ON : Aug 31 2011
 AWARDED ON : Sep 22 2011

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
MOWAT CONSTRUCTION COMPANY 20210 142ND AVE NE 98072-4477 WOODINVILLE WA 980721330 CONTRACTOR NUMBER : 551010	TRI-STATE / SCARSELLA JV 350 106TH AVE NE BELLEVUE, WA 98004-5732 BELLEVUE WA 980093686 CONTRACTOR NUMBER : 100830	GRAHAM CONSTRUCTION & 9709 3RD AVE NE STE 300 SEATTLE WA 981152027 CONTRACTOR NUMBER : 100205

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
PREPARATION										
12	REMOVING EXISTING BRIDGE NO. TEB	L.S.			20.00 %			125.00 %		100.00 %
			175,000.00	210,000.00	35,000.00	393,750.00	218,750.00	350,000.00	175,000.00	
13	REMOVING EXISTING BRIDGE NO. TWB	L.S.			500.00 %			633.33 %		66.67 %
			30,000.00	180,000.00	150,000.00	220,000.00	190,000.00	50,000.00	20,000.00	
14	REMOVING EXISTING BRIDGE 5/434 SCD	L.S.			-28.00 %			-23.85 %		-25.00 %
			100,000.00	72,000.00	-28,000.00	76,150.00	-23,850.00	75,000.00	-25,000.00	
15	REMOVING EXISTING BRIDGE NO. 16/5E & 5/433 N-N	L.S.			-17.65 %			-14.41 %		8.82 %
			850,000.00	700,000.00	-150,000.00	727,500.00	-122,500.00	925,000.00	75,000.00	
16	REMOVING EXISTING BRIDGE NO. 16/1S-N	L.S.			-44.00 %			-38.40 %		-20.00 %
			125,000.00	70,000.00	-55,000.00	77,000.00	-48,000.00	100,000.00	-25,000.00	
17	REMOVING EXISTING BRIDGE NO. TCD (5/433 TMP)	L.S.			30.00 %			56.00 %		100.00 %
			50,000.00	65,000.00	15,000.00	78,000.00	28,000.00	100,000.00	50,000.00	
18	REMOVING EXISTING BRIDGE 16/5W	L.S.			-23.07 %			-6.67 %		66.67 %
			750,000.00	577,000.00	-173,000.00	700,000.00	-50,000.00	1,250,000.00	500,000.00	
19	REMOVING EXISTING BRIDGE 5/433 SCD	L.S.			-38.00 %			-24.50 %		25.00 %
			100,000.00	62,000.00	-38,000.00	75,500.00	-24,500.00	125,000.00	25,000.00	
20	REMOVING EXISTING BRIDGE 5/433 S-N	L.S.			-31.00 %			-16.25 %		50.00 %
			200,000.00	138,000.00	-62,000.00	167,500.00	-32,500.00	300,000.00	100,000.00	
21	REMOVING CEMENT CONC. PAVEMENT	S.Y.			-33.49 %			-57.68 %		20.92 %
	600.0000		16.5400	11.0000	-33.49 %	7.0000	-57.68 %	20.0000	20.92 %	
			9,924.00	6,600.00	-3,324.00	4,200.00	-5,724.00	12,000.00	2,076.00	
22	REMOVING CEMENT CONC. SIDEWALK	S.Y.			-33.69 %			-52.25 %		-20.42 %
	3300.0000		7.5400	5.0000	-33.69 %	3.6000	-52.25 %	6.0000	-20.42 %	
			24,882.00	16,500.00	-8,382.00	11,880.00	-13,002.00	19,800.00	-5,082.00	

PS&E JOB NO : 09C519 REVISION NO :
 CONTRACT NO : 008189 REGION NO : 3
 VERSION NO : 8 WORK ORDER# : XL3477
 HWY : SR 005,016
 TITLE : I-5 / SR16
 EB NALLEY VALLEY - HOV
 PROJECT : 09C519
 COUNTY(S) : PIERCE

BIDS OPENED ON : Aug 31 2011
 AWARDED ON : Sep 22 2011

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
MOWAT CONSTRUCTION COMPANY 20210 142ND AVE NE 98072-4477 WOODINVILLE WA 980721330 CONTRACTOR NUMBER : 551010	TRI-STATE / SCARSELLA JV 350 106TH AVE NE BELLEVUE, WA 98004-5732 BELLEVUE WA 980093686 CONTRACTOR NUMBER : 100830	GRAHAM CONSTRUCTION & 9709 3RD AVE NE STE 300 SEATTLE WA 981152027 CONTRACTOR NUMBER : 100205

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		LOW BIDDER		2ND BIDDER		3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
PREPARATION										
23	REMOVING CEMENT CONC. CURB AND GUTTER									
	680.0000	L.F.	7.1200	-85.96 %	1.0000	4.0000	-43.82 %	43.0000	503.93 %	
			4,841.60	-4,161.60	680.00	2,720.00	-2,121.60	29,240.00	24,398.40	
24	REMOVING ASPHALT CONC. PAVEMENT									
	22470.0000	S.Y.	5.0000	-80.00 %	1.0000	6.4000	28.00 %	5.0000	0.00 %	
			112,350.00	-89,880.00	22,470.00	143,808.00	31,458.00	112,350.00	0.00	
25	REMOVING ASPHALT CONC. SIDEWALK									
	3300.0000	S.Y.	5.7300	-82.55 %	1.0000	2.5000	-56.37 %	3.0000	-47.64 %	
			18,909.00	-15,609.00	3,300.00	8,250.00	-10,659.00	9,900.00	-9,009.00	
26	REMOVING CONC. BARRIER									
	9610.0000	L.F.	4.1300	-83.05 %	0.7000	2.5000	-39.47 %	5.0000	21.07 %	
			39,689.30	-32,962.30	6,727.00	24,025.00	-15,664.30	48,050.00	8,360.70	
27	REMOVING GUARDRAIL									
	3140.0000	L.F.	3.6700	8.99 %	4.0000	4.1000	11.72 %	5.0000	36.24 %	
			11,523.80	1,036.20	12,560.00	12,874.00	1,350.20	15,700.00	4,176.20	
28	REMOVING GUARDRAIL ANCHOR									
	7.0000	EACH	274.9200	-32.71 %	185.0000	110.0000	-59.99 %	2.0000	-99.27 %	
			1,924.44	-629.44	1,295.00	770.00	-1,154.44	14.00	-1,910.44	
29	REMOVING TEMPORARY PAVEMENT MARKING									
	37760.0000	L.F.	0.5000	-62.00 %	0.1900	0.1900	-62.00 %	0.5000	0.00 %	
			18,880.00	-11,705.60	7,174.40	7,174.40	-11,705.60	18,880.00	0.00	
30	REMOVING PAINT LINE									
	25430.0000	L.F.	0.5000	-62.00 %	0.1900	0.1900	-62.00 %	0.5000	0.00 %	
			12,715.00	-7,883.30	4,831.70	4,831.70	-7,883.30	12,715.00	0.00	
31	REMOVING PLASTIC LINE									
	2110.0000	L.F.	0.4900	-20.41 %	0.3900	0.3800	-22.45 %	1.0000	104.08 %	
			1,033.90	-211.00	822.90	801.80	-232.10	2,110.00	1,076.10	
32	REMOVING RAISED PAVEMENT MARKER									
	38.3000	HUND	478.0300	-84.10 %	76.0000	75.0000	-84.31 %	106.0000	-77.83 %	
			18,308.55	-15,397.75	2,910.80	2,872.50	-15,436.05	4,059.80	-14,248.75	

PS&E JOB NO : 09C519 REVISION NO :
 CONTRACT NO : 008189 REGION NO : 3
 VERSION NO : 8 WORK ORDER# : XL3477
 HWY : SR 005,016
 TITLE : I-5 / SR16
 EB NALLEY VALLEY - HOV
 PROJECT : 09C519
 COUNTY(S) : PIERCE

BIDS OPENED ON : Aug 31 2011
 AWARDED ON : Sep 22 2011

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
MOWAT CONSTRUCTION COMPANY 20210 142ND AVE NE 98072-4477 WOODINVILLE WA 980721330 CONTRACTOR NUMBER : 551010	TRI-STATE / SCARSELLA JV 350 106TH AVE NE BELLEVUE, WA 98004-5732 BELLEVUE WA 980093686 CONTRACTOR NUMBER : 100830	GRAHAM CONSTRUCTION & 9709 3RD AVE NE STE 300 SEATTLE WA 981152027 CONTRACTOR NUMBER : 100205

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
PREPARATION										
33	REMOVING CHAIN LINK FENCE									
	2970.0000	L.F.	2.8200	5.0000	77.30 %	2.5000	-11.35 %	2.5000	-11.35 %	
			8,375.40	14,850.00	6,474.60	7,425.00	-950.40	7,425.00	-950.40	
GRADING										
34	ROADWAY EXCAVATION INCL. HAUL									
	197310.0000	C.Y.	8.9000	7.7500	-12.92 %	9.5000	6.74 %	9.2500	3.93 %	
			1,756,059.00	1,529,152.50	-226,906.50	1,874,445.00	118,386.00	1,825,117.50	69,058.50	
35	ROADWAY EXCAVATION INCL. HAUL - AREA EWN POND 1									
	4460.0000	C.Y.	9.6100	8.0000	-16.75 %	9.5000	-1.14 %	10.3500	7.70 %	
			42,860.60	35,680.00	-7,180.60	42,370.00	-490.60	46,161.00	3,300.40	
36	ROADWAY EXCAVATION INCL. HAUL - AREA EWN POND 2									
	7950.0000	C.Y.	9.6100	8.0000	-16.75 %	9.5000	-1.14 %	9.7500	1.46 %	
			76,399.50	63,600.00	-12,799.50	75,525.00	-874.50	77,512.50	1,113.00	
37	ROADWAY EXCAVATION INCL. HAUL - AREA WN BRIDGE									
	80100.0000	C.Y.	10.8800	7.7500	-28.77 %	9.5000	-12.68 %	8.5000	-21.88 %	
			871,488.00	620,775.00	-250,713.00	760,950.00	-110,538.00	680,850.00	-190,638.00	
38	ROADWAY EXCAVATION INCL. HAUL - AREA NEW POND									
	7340.0000	C.Y.	9.6100	8.1100	-15.61 %	9.5000	-1.14 %	9.5000	-1.14 %	
			70,537.40	59,527.40	-11,010.00	69,730.00	-807.40	69,730.00	-807.40	
39	ROADWAY EXCAVATION INCL. HAUL - AREA TEMP SEDIMENT SUMP									
	680.0000	C.Y.	8.1500	11.0000	34.97 %	9.5000	16.56 %	12.0000	47.24 %	
			5,542.00	7,480.00	1,938.00	6,460.00	918.00	8,160.00	2,618.00	
40	UNSUITABLE FOUNDATION EXCAVATION INCL. HAUL									
	1513.0000	C.Y.	17.8100	10.3200	-42.06 %	11.5000	-35.43 %	15.0000	-15.78 %	
			26,946.53	15,614.16	-11,332.37	17,399.50	-9,547.03	22,695.00	-4,251.53	
41	GRAVEL BORROW INCL. HAUL									
	93309.0000	TON	10.3500	11.0700	6.96 %	4.4000	-57.49 %	11.0000	6.28 %	
			965,748.15	1,032,930.63	67,182.48	410,559.60	-555,188.55	1,026,399.00	60,650.85	

PS&E JOB NO : 09C519 REVISION NO :
 CONTRACT NO : 008189 REGION NO : 3
 VERSION NO : 8 WORK ORDER# : XL3477
 HWY : SR 005,016
 TITLE : I-5 / SR16
 EB NALLEY VALLEY - HOV
 PROJECT : 09C519
 COUNTY(S) : PIERCE

BIDS OPENED ON : Aug 31 2011
 AWARDED ON : Sep 22 2011

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
MOWAT CONSTRUCTION COMPANY 20210 142ND AVE NE 98072-4477 WOODINVILLE WA 980721330 CONTRACTOR NUMBER : 551010	TRI-STATE / SCARSELLA JV 350 106TH AVE NE BELLEVUE, WA 98004-5732 BELLEVUE WA 980093686 CONTRACTOR NUMBER : 100830	GRAHAM CONSTRUCTION & 9709 3RD AVE NE STE 300 SEATTLE WA 981152027 CONTRACTOR NUMBER : 100205

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		LOW BIDDER		2ND BIDDER		3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
GRADING										
42	EMBANKMENT COMPACTION 52160.0000	C.Y.	2.2600 117,881.60	0.0100 -117,360.00	-99.56 %	1.9000 99,104.00	-15.93 % -18,777.60	3.5000 182,560.00	54.87 % 64,678.40	
DRAINAGE										
43	CONCRETE INLET 8.0000	EACH	1,123.7400 8,989.92	833.0000 6,664.00	-25.87 % -2,325.92	1,000.0000 8,000.00	-11.01 % -989.92	1,100.0000 8,800.00	-2.11 % -189.92	
44	GRATE INLET TYPE 1 14.0000	EACH	2,509.6200 35,134.68	1,500.0000 21,000.00	-40.23 % -14,134.68	1,700.0000 23,800.00	-32.26 % -11,334.68	2,400.0000 33,600.00	-4.37 % -1,534.68	
45	GRATE INLET TYPE 2 27.0000	EACH	2,064.0400 55,729.08	1,540.0000 41,580.00	-25.39 % -14,149.08	1,730.0000 46,710.00	-16.18 % -9,019.08	2,500.0000 67,500.00	21.12 % 11,770.92	
46	CEMENT CONC. GUTTER 1711.0000	L.F.	30.0000 51,330.00	45.0000 76,995.00	50.00 % 25,665.00	20.0000 34,220.00	-33.33 % -17,110.00	40.0000 68,440.00	33.33 % 17,110.00	
47	QUARRY SPALLS 169.0000	TON	37.1800 6,283.42	26.0000 4,394.00	-30.07 % -1,889.42	43.5000 7,351.50	17.00 % 1,068.08	46.0000 7,774.00	23.72 % 1,490.58	
48	UNDERDRAIN PIPE 6 IN. DIAM. 3035.0000	L.F.	13.1000 39,758.50	13.2500 40,213.75	1.15 % 455.25	7.1500 21,700.25	-45.42 % -18,058.25	11.0000 33,385.00	-16.03 % -6,373.50	
49	DRAIN PIPE 6 IN. DIAM. 1290.0000	L.F.	12.5500 16,189.50	22.0000 28,380.00	75.30 % 12,190.50	7.1500 9,223.50	-43.03 % -6,966.00	40.0000 51,600.00	218.73 % 35,410.50	
50	STEEL CASING PIPE 30 IN. DIAM. 108.0000	L.F.	415.0000 44,820.00	278.0000 30,024.00	-33.01 % -14,796.00	290.0000 31,320.00	-30.12 % -13,500.00	975.0000 105,300.00	134.94 % 60,480.00	
51	STEEL CASING PIPE 36 IN. DIAM. 279.0000	L.F.	1,183.9800 330,330.42	342.0000 95,418.00	-71.11 % -234,912.42	363.0000 101,277.00	-69.34 % -229,053.42	675.0000 188,325.00	-42.99 % -142,005.42	

PS&E JOB NO : 09C519 REVISION NO :
 CONTRACT NO : 008189 REGION NO : 3
 VERSION NO : 8 WORK ORDER# : XL3477
 HWY : SR 005,016
 TITLE : I-5 / SR16
 EB NALLEY VALLEY - HOV
 PROJECT : 09C519
 COUNTY(S) : PIERCE

BIDS OPENED ON : Aug 31 2011
 AWARDED ON : Sep 22 2011

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
MOWAT CONSTRUCTION COMPANY 20210 142ND AVE NE 98072-4477 WOODINVILLE WA 980721330 CONTRACTOR NUMBER : 551010	TRI-STATE / SCARSELLA JV 350 106TH AVE NE BELLEVUE, WA 98004-5732 BELLEVUE WA 980093686 CONTRACTOR NUMBER : 100830	GRAHAM CONSTRUCTION & 9709 3RD AVE NE STE 300 SEATTLE WA 981152027 CONTRACTOR NUMBER : 100205

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
DRAINAGE										
52	STEEL CASING PIPE 42 IN. DIAM. 209.0000	L.F.	1,371.9500 286,737.55	327.0000 68,343.00	-76.17 % -218,394.55	346.0000 72,314.00	-74.78 % -214,423.55	525.0000 109,725.00	-61.73 % -177,012.55	
53	STEEL CASING PIPE 54 IN. DIAM. 247.0000	L.F.	1,568.1200 387,325.64	500.0000 123,500.00	-68.11 % -263,825.64	525.0000 129,675.00	-66.52 % -257,650.64	800.0000 197,600.00	-48.98 % -189,725.64	
54	REMOVING STEEL CASING PIPE OBSTRUCTION 45.0000	HR	196.5500 8,844.75	795.0000 35,775.00	304.48 % 26,930.25	845.0000 38,025.00	329.92 % 29,180.25	845.0000 38,025.00	329.92 % 29,180.25	
55	HIGH DENSITY POLYETHYLENE (HDPE) PIPE 12 IN. DIAM. 118.0000	L.F.	141.4300 16,688.74	214.0000 25,252.00	51.31 % 8,563.26	91.4000 10,785.20	-35.37 % -5,903.54	225.0000 26,550.00	59.09 % 9,861.26	
56	HIGH DENSITY POLYETHYLENE (HDPE) PIPE 18 IN. DIAM. 299.0000	L.F.	104.7500 31,320.25	161.0000 48,139.00	53.70 % 16,818.75	113.5000 33,936.50	8.35 % 2,616.25	105.0000 31,395.00	0.24 % 74.75	
57	HIGH DENSITY POLYETHYLENE (HDPE) PIPE 24 IN. DIAM. 219.0000	L.F.	443.8600 97,205.34	187.0000 40,953.00	-57.87 % -56,252.34	140.8000 30,835.20	-68.28 % -66,370.14	120.0000 26,280.00	-72.96 % -70,925.34	
58	HIGH DENSITY POLYETHYLENE (HDPE) PIPE 30 IN. DIAM. 217.0000	L.F.	134.9700 29,288.49	178.0000 38,626.00	31.88 % 9,337.51	145.2500 31,519.25	7.62 % 2,230.76	140.0000 30,380.00	3.73 % 1,091.51	
59	HIGH DENSITY POLYETHYLENE (HDPE) PIPE 36 IN. DIAM. 267.0000	L.F.	341.0100 91,049.67	198.0000 52,866.00	-41.94 % -38,183.67	245.0000 65,415.00	-28.15 % -25,634.67	200.0000 53,400.00	-41.35 % -37,649.67	
STORM SEWER										
60	CATCH BASIN TYPE 2 48 IN. DIAM. 17.0000	EACH	2,608.3200 44,341.44	2,140.0000 36,380.00	-17.95 % -7,961.44	1,950.0000 33,150.00	-25.24 % -11,191.44	2,900.0000 49,300.00	11.18 % 4,958.56	
61	TESTING STORM SEWER PIPE 12010.0000	L.F.	1.6600 19,936.60	1.0000 12,010.00	-39.76 % -7,926.60	1.5000 18,015.00	-9.64 % -1,921.60	2.0000 24,020.00	20.48 % 4,083.40	

PS&E JOB NO : 09C519 REVISION NO :
 CONTRACT NO : 008189 REGION NO : 3
 VERSION NO : 8 WORK ORDER# : XL3477
 HWY : SR 005,016
 TITLE : I-5 / SR16
 EB NALLEY VALLEY - HOV
 PROJECT : 09C519
 COUNTY(S) : PIERCE

BIDS OPENED ON : Aug 31 2011
 AWARDED ON : Sep 22 2011

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
MOWAT CONSTRUCTION COMPANY 20210 142ND AVE NE 98072-4477 WOODINVILLE WA 980721330 CONTRACTOR NUMBER : 551010	TRI-STATE / SCARSELLA JV 350 106TH AVE NE BELLEVUE, WA 98004-5732 BELLEVUE WA 980093686 CONTRACTOR NUMBER : 100830	GRAHAM CONSTRUCTION & 9709 3RD AVE NE STE 300 SEATTLE WA 981152027 CONTRACTOR NUMBER : 100205

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/		% DIFF./ AMT.DIFF.	PRICE PER UNIT/	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
STORM SEWER										
62	CL. V REINF. CONC. STORM SEWER PIPE 18 IN. DIAM.									
	66.0000 L.F.		57.2000	74.0000	29.37 %	55.0000	-3.85 %	85.0000	48.60 %	
			3,775.20	4,884.00	1,108.80	3,630.00	-145.20	5,610.00	1,834.80	
63	CL. V REINF. CONC. STORM SEWER PIPE 24 IN. DIAM.									
	159.0000 L.F.		125.0000	70.0000	-44.00 %	66.1000	-47.12 %	87.0000	-30.40 %	
			19,875.00	11,130.00	-8,745.00	10,509.90	-9,365.10	13,833.00	-6,042.00	
64	SCHEDULE A STORM SEWER PIPE 12 IN. DIAM.									
	4608.0000 L.F.		31.4100	27.0000	-14.04 %	21.0000	-33.14 %	48.0000	52.82 %	
			144,737.28	124,416.00	-20,321.28	96,768.00	-47,969.28	221,184.00	76,446.72	
65	SCHEDULE A STORM SEWER PIPE 18 IN. DIAM.									
	2898.0000 L.F.		43.1700	35.0000	-18.93 %	28.9000	-33.06 %	73.0000	69.10 %	
			125,106.66	101,430.00	-23,676.66	83,752.20	-41,354.46	211,554.00	86,447.34	
66	SCHEDULE A STORM SEWER PIPE 24 IN. DIAM.									
	1195.0000 L.F.		65.0400	44.0000	-32.35 %	36.6000	-43.73 %	68.0000	4.55 %	
			77,722.80	52,580.00	-25,142.80	43,737.00	-33,985.80	81,260.00	3,537.20	
67	SCHEDULE A STORM SEWER PIPE 30 IN. DIAM.									
	93.0000 L.F.		73.1700	72.0000	-1.60 %	52.2000	-28.66 %	105.0000	43.50 %	
			6,804.81	6,696.00	-108.81	4,854.60	-1,950.21	9,765.00	2,960.19	
68	SCHEDULE A STORM SEWER PIPE 36 IN. DIAM.									
	1091.0000 L.F.		145.6900	61.0000	-58.13 %	65.0000	-55.38 %	88.0000	-39.60 %	
			158,947.79	66,551.00	-92,396.79	70,915.00	-88,032.79	96,008.00	-62,939.79	
69	SCHEDULE B STORM SEWER PIPE 12 IN. DIAM.									
	291.0000 L.F.		40.0900	33.0000	-17.69 %	24.5000	-38.89 %	73.0000	82.09 %	
			11,666.19	9,603.00	-2,063.19	7,129.50	-4,536.69	21,243.00	9,576.81	
70	SCHEDULE B STORM SEWER PIPE 18 IN. DIAM.									
	64.0000 L.F.		35.3900	77.0000	117.58 %	35.6000	0.59 %	62.0000	75.19 %	
			2,264.96	4,928.00	2,663.04	2,278.40	13.44	3,968.00	1,703.04	
71	SCHEDULE B STORM SEWER PIPE 36 IN. DIAM.									
	369.0000 L.F.		126.6000	78.0000	-38.39 %	65.0000	-48.66 %	115.0000	-9.16 %	
			46,715.40	28,782.00	-17,933.40	23,985.00	-22,730.40	42,435.00	-4,280.40	
72	RESTRAINT STORM SEWER PIPE 24 IN. DIAM.									
	367.0000 L.F.		298.0100	142.0000	-52.35 %	86.1000	-71.11 %	205.0000	-31.21 %	
			109,369.67	52,114.00	-57,255.67	31,598.70	-77,770.97	75,235.00	-34,134.67	

PS&E JOB NO : 09C519 REVISION NO :
 CONTRACT NO : 008189 REGION NO : 3
 VERSION NO : 8 WORK ORDER# : XL3477
 HWY : SR 005,016
 TITLE : I-5 / SR16
 EB NALLEY VALLEY - HOV
 09C519
 PROJECT :
 COUNTY(S) : PIERCE

BIDS OPENED ON : Aug 31 2011
 AWARDED ON : Sep 22 2011

----- LOW BIDDER ----- 2ND BIDDER ----- 3RD BIDDER -----
 MOWAT CONSTRUCTION COMPANY TRI-STATE / SCARSELLA JV GRAHAM CONSTRUCTION &
 20210 142ND AVE NE 350 106TH AVE NE 9709 3RD AVE NE STE 300
 98072-4477 BELLEVUE, WA 98004-5732
 WOODINVILLE WA 980721330 BELLEVUE WA 980093686 SEATTLE WA 981152027
 CONTRACTOR NUMBER : 551010 CONTRACTOR NUMBER : 100830 CONTRACTOR NUMBER : 100205

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
STORM SEWER										
73	RESTRAINT STORM SEWER PIPE 36 IN. DIAM.									
	218.0000	L.F.	423.1700	232.0000	-45.18 %	168.3500	-60.22 %	275.0000	-35.01 %	
			92,251.06	50,576.00	-41,675.06	36,700.30	-55,550.76	59,950.00	-32,301.06	
74	CONCRETE SPLASH PAD									
	708.0000	S.F.	24.0000	10.0000	-58.33 %	25.0000	4.17 %	21.0000	-12.50 %	
			16,992.00	7,080.00	-9,912.00	17,700.00	708.00	14,868.00	-2,124.00	
WATER LINES										
75	FIRE SUPPRESSION SYSTEM									
		L.S.			-59.89 %		-65.90 %		-29.80 %	
			2,493,000.00	1,000,000.00	1,493,000.00	850,000.00	1,643,000.00	1,750,000.00	-743,000.00	
STRUCTURE										
76	SETTLEMENT PLATE									
	5.0000	EACH	1,000.0000	248.0000	-75.20 %	1,500.0000	50.00 %	700.0000	-30.00 %	
			5,000.00	1,240.00	-3,760.00	7,500.00	2,500.00	3,500.00	-1,500.00	
77	STRUCTURE EXCAVATION CLASS A INCL. HAUL									
	16446.0000	C.Y.	15.0000	10.2000	-32.00 %	14.5000	-3.33 %	20.5000	36.67 %	
			246,690.00	167,749.20	-78,940.80	238,467.00	-8,223.00	337,143.00	90,453.00	
78	SOIL EXCAVATION FOR SHAFT INCLUDING HAUL									
	8185.0000	C.Y.	350.0000	325.0000	-7.14 %	297.2500	-15.07 %	350.0000	0.00 %	
			2,864,750.00	2,660,125.00	-204,625.00	2,432,991.25	-431,758.75	2,864,750.00	0.00	
79	SHORING OR EXTRA EXCAVATION CL. A									
		L.S.			-34.23 %		52.58 %		70.99 %	
			380,130.00	250,000.00	-130,130.00	580,000.00	199,870.00	650,000.00	269,870.00	
80	GRAVEL BACKFILL FOR WALL									
	1576.0000	C.Y.	37.9800	21.0000	-44.71 %	30.0000	-21.01 %	35.0000	-7.85 %	
			59,856.48	33,096.00	-26,760.48	47,280.00	-12,576.48	55,160.00	-4,696.48	
81	FURNISHING & PLACING TEMP. CASING FOR 7'-0" DIA. SHAFT									
	100.0000	L.F.	800.0000	5.0000	-99.38 %	5.0000	-99.38 %	6.0000	-99.25 %	
			80,000.00	500.00	-79,500.00	500.00	-79,500.00	600.00	-79,400.00	

PS&E JOB NO : 09C519 REVISION NO :
 CONTRACT NO : 008189 REGION NO : 3
 VERSION NO : 8 WORK ORDER# : XL3477
 HWY : SR 005,016
 TITLE : I-5 / SR16
 EB NALLEY VALLEY - HOV
 PROJECT : 09C519
 COUNTY(S) : PIERCE

BIDS OPENED ON : Aug 31 2011
 AWARDED ON : Sep 22 2011

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
MOWAT CONSTRUCTION COMPANY 20210 142ND AVE NE 98072-4477 WOODINVILLE WA 980721330 CONTRACTOR NUMBER : 551010	TRI-STATE / SCARSELLA JV 350 106TH AVE NE BELLEVUE, WA 98004-5732 BELLEVUE WA 980093686 CONTRACTOR NUMBER : 100830	GRAHAM CONSTRUCTION & 9709 3RD AVE NE STE 300 SEATTLE WA 981152027 CONTRACTOR NUMBER : 100205

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
STRUCTURE										
82	FURNISHING & PLACING TEMP. CASING FOR 8'-0" DIA. SHAFT									
	186.0000 L.F.		1,000.0000	5.0000	-99.50 %	5.0000	-99.50 %	6.0000	-99.40 %	
			186,000.00	930.00	-185,070.00	930.00	-185,070.00	1,116.00	-184,884.00	
83	FURNISHING & PLACING TEMP. CASING FOR 9'-0" DIA. SHAFT									
	510.0000 L.F.		1,200.0000	5.0000	-99.58 %	5.0000	-99.58 %	6.0000	-99.50 %	
			612,000.00	2,550.00	-609,450.00	2,550.00	-609,450.00	3,060.00	-608,940.00	
84	FURNISHING & PLACING TEMP. CASING FOR 10'-0" DIA. SHAFT									
	229.0000 L.F.		1,400.0000	5.0000	-99.64 %	5.0000	-99.64 %	6.0000	-99.57 %	
			320,600.00	1,145.00	-319,455.00	1,145.00	-319,455.00	1,374.00	-319,226.00	
85	FURNISHING PERMANENT CASING FOR 3'-0" DIAM. SHAFT									
	725.0000 L.F.		300.0000	230.0000	-23.33 %	226.0000	-24.67 %	241.0000	-19.67 %	
			217,500.00	166,750.00	-50,750.00	163,850.00	-53,650.00	174,725.00	-42,775.00	
86	FURNISHING PERMANENT CASING FOR 7'-0" DIAM. SHAFT									
	40.0000 L.F.		700.0000	480.0000	-31.43 %	456.0000	-34.86 %	490.0000	-30.00 %	
			28,000.00	19,200.00	-8,800.00	18,240.00	-9,760.00	19,600.00	-8,400.00	
87	FURNISHING PERMANENT CASING FOR 8'-0" DIAM. SHAFT									
	60.0000 L.F.		500.0000	517.0000	3.40 %	487.0000	-2.60 %	520.0000	4.00 %	
			30,000.00	31,020.00	1,020.00	29,220.00	-780.00	31,200.00	1,200.00	
88	FURNISHING PERMANENT CASING FOR 9'-0" DIAM. SHAFT									
	268.0000 L.F.		600.0000	560.0000	-6.67 %	531.0000	-11.50 %	568.0000	-5.33 %	
			160,800.00	150,080.00	-10,720.00	142,308.00	-18,492.00	152,224.00	-8,576.00	
89	FURNISHING PERMANENT CASING FOR 10'-0" DIAM. SHAFT									
	170.0000 L.F.		700.0000	590.0000	-15.71 %	557.0000	-20.43 %	595.0000	-15.00 %	
			119,000.00	100,300.00	-18,700.00	94,690.00	-24,310.00	101,150.00	-17,850.00	
90	PLACING PERMANENT CASING FOR 3'-0" DIAM. SHAFT									
	10.0000 EACH		2,000.0000	100.0000	-95.00 %	84.0000	-95.80 %	90.0000	-95.50 %	
			20,000.00	1,000.00	-19,000.00	840.00	-19,160.00	900.00	-19,100.00	
91	PLACING PERMANENT CASING FOR 7'-0" DIAM. SHAFT									
	4.0000 EACH		4,000.0000	100.0000	-97.50 %	84.0000	-97.90 %	90.0000	-97.75 %	
			16,000.00	400.00	-15,600.00	336.00	-15,664.00	360.00	-15,640.00	
92	PLACING PERMANENT CASING FOR 8'-0" DIAM. SHAFT									
	6.0000 EACH		5,000.0000	100.0000	-98.00 %	84.0000	-98.32 %	90.0000	-98.20 %	
			30,000.00	600.00	-29,400.00	504.00	-29,496.00	540.00	-29,460.00	

PS&E JOB NO : 09C519 REVISION NO :
 CONTRACT NO : 008189 REGION NO : 3
 VERSION NO : 8 WORK ORDER# : XL3477
 HWY : SR 005,016
 TITLE : I-5 / SR16
 EB NALLEY VALLEY - HOV
 PROJECT : 09C519
 COUNTY(S) : PIERCE

BIDS OPENED ON : Aug 31 2011
 AWARDED ON : Sep 22 2011

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
MOWAT CONSTRUCTION COMPANY 20210 142ND AVE NE 98072-4477	TRI-STATE / SCARSELLA JV 350 106TH AVE NE BELLEVUE, WA 98004-5732	GRAHAM CONSTRUCTION & 9709 3RD AVE NE STE 300 SEATTLE WA 981152027
WOODINVILLE WA 980721330 CONTRACTOR NUMBER : 551010	BELLEVUE WA 980093686 CONTRACTOR NUMBER : 100830	CONTRACTOR NUMBER : 100205

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
STRUCTURE										
93	PLACING PERMANENT CASING FOR 9'-0" DIAM. SHAFT									
	26.0000 EACH		6,000.0000	100.0000	-98.33 %	84.0000	-98.60 %	90.0000	-98.50 %	
			156,000.00	2,600.00	-153,400.00	2,184.00	-153,816.00	2,340.00	-153,660.00	
94	PLACING PERMANENT CASING FOR 10'-0" DIAM. SHAFT									
	14.0000 EACH		7,000.0000	100.0000	-98.57 %	84.0000	-98.80 %	90.0000	-98.71 %	
			98,000.00	1,400.00	-96,600.00	1,176.00	-96,824.00	1,260.00	-96,740.00	
95	CASING SHORING									
	198.0000 L.F.		600.0000	10.0000	-98.33 %	10.0000	-98.33 %	11.0000	-98.17 %	
			118,800.00	1,980.00	-116,820.00	1,980.00	-116,820.00	2,178.00	-116,622.00	
96	SHAFT - 6 IN. DIAMETER									
	3885.0000 L.F.		100.0000	44.0000	-56.00 %	43.6300	-56.37 %	47.0000	-53.00 %	
			388,500.00	170,940.00	-217,560.00	169,502.55	-218,997.45	182,595.00	-205,905.00	
97	SHAFT - 24 IN. DIAMETER									
	165.0000 L.F.		75.0000	57.0000	-24.00 %	50.0900	-33.21 %	54.0000	-28.00 %	
			12,375.00	9,405.00	-2,970.00	8,264.85	-4,110.15	8,910.00	-3,465.00	
98	FURNISHING SOLDIER PILE - W10X39									
	165.0000 L.F.		40.0000	38.0000	-5.00 %	30.5600	-23.60 %	33.0000	-17.50 %	
			6,600.00	6,270.00	-330.00	5,042.40	-1,557.60	5,445.00	-1,155.00	
99	FURNISHING SOLDIER PILE - W14X90									
	755.0000 L.F.		90.0000	59.0000	-34.44 %	57.2300	-36.41 %	62.0000	-31.11 %	
			67,950.00	44,545.00	-23,405.00	43,208.65	-24,741.35	46,810.00	-21,140.00	
100	FURNISHING SOLDIER PILE - W14X109									
	1158.0000 L.F.		190.0000	71.0000	-62.63 %	67.1700	-64.65 %	72.0000	-62.11 %	
			220,020.00	82,218.00	-137,802.00	77,782.86	-142,237.14	83,376.00	-136,644.00	
101	SOLDIER PILE 6" DIAM. TYPE 1									
	3098.0000 L.F.		45.0000	1.3000	-97.11 %	1.3300	-97.04 %	1.5000	-96.67 %	
			139,410.00	4,027.40	-135,382.60	4,120.34	-135,289.66	4,647.00	-134,763.00	
102	SOLDIER PILE 6" DIAM. TYPE 2									
	787.0000 L.F.		65.0000	43.0000	-33.85 %	36.7000	-43.54 %	40.0000	-38.46 %	
			51,155.00	33,841.00	-17,314.00	28,882.90	-22,272.10	31,480.00	-19,675.00	
103	ST. REINF. BAR FOR BRIDGE									
	1938731.0000 LB.		1.0000	1.0000	0.00 %	0.8300	-17.00 %	1.0000	0.00 %	
			1,938,731.00	1,938,731.00	0.00	1,609,146.73	-329,584.27	1,938,731.00	0.00	

PS&E JOB NO : 09C519 REVISION NO :
 CONTRACT NO : 008189 REGION NO : 3
 VERSION NO : 8 WORK ORDER# : XL3477
 HWY : SR 005,016
 TITLE : I-5 / SR16
 EB NALLEY VALLEY - HOV
 PROJECT : 09C519
 COUNTY(S) : PIERCE

BIDS OPENED ON : Aug 31 2011
 AWARDED ON : Sep 22 2011

----- LOW BIDDER ----- ----- 2ND BIDDER ----- ----- 3RD BIDDER -----
 MOWAT CONSTRUCTION COMPANY TRI-STATE / SCARSELLA JV GRAHAM CONSTRUCTION &
 20210 142ND AVE NE 350 106TH AVE NE 9709 3RD AVE NE STE 300
 98072-4477 BELLEVUE, WA 98004-5732
 WOODINVILLE WA 980721330 BELLEVUE WA 980093686 SEATTLE WA 981152027
 CONTRACTOR NUMBER : 551010 CONTRACTOR NUMBER : 100830 CONTRACTOR NUMBER : 100205

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
STRUCTURE										
104	ST. REINF. BAR FOR RETAINING WALL									
	55509.0000	LB.	1.0000	1.0000	0.00 %	0.7900	-21.00 %	1.0500	5.00 %	
			55,509.00	55,509.00	0.00	43,852.11	-11,656.89	58,284.45	2,775.45	
105	ST. REINF. BAR FOR SPN & SPS LINE BRIDGE CROSSBEAM									
	130288.0000	LB.	1.0000	1.0000	0.00 %	0.8200	-18.00 %	0.9500	-5.00 %	
			130,288.00	130,288.00	0.00	106,836.16	-23,451.84	123,773.60	-6,514.40	
106	ST. REINF. BAR FOR SHAFT									
	1927969.0000	LB.	1.0000	0.7000	-30.00 %	0.8700	-13.00 %	0.7500	-25.00 %	
			1,927,969.00	1,349,578.30	-578,390.70	1,677,333.03	-250,635.97	1,445,976.75	-481,992.25	
107	CSL ACCESS TUBE									
	29051.0000	L.F.	10.0000	3.5000	-65.00 %	7.5000	-25.00 %	7.0000	-30.00 %	
			290,510.00	101,678.50	-188,831.50	217,882.50	-72,627.50	203,357.00	-87,153.00	
108	CONC. CLASS 4000 FOR SPN & SPS LINE BRIDGE CROSSBEAM									
	492.0000	C.Y.	500.0000	1,000.0000	100.00 %	860.0000	72.00 %	800.0000	60.00 %	
			246,000.00	492,000.00	246,000.00	423,120.00	177,120.00	393,600.00	147,600.00	
109	CONC. CLASS 4000 FOR BRIDGE									
	8076.0000	C.Y.	500.0000	600.0000	20.00 %	505.0000	1.00 %	325.0000	-35.00 %	
			4,038,000.00	4,845,600.00	807,600.00	4,078,380.00	40,380.00	2,624,700.00	1,413,300.00	
110	CONC. CLASS 4000 FOR RETAINING WALL									
	528.0000	C.Y.	500.0000	750.0000	50.00 %	522.5000	4.50 %	525.0000	5.00 %	
			264,000.00	396,000.00	132,000.00	275,880.00	11,880.00	277,200.00	13,200.00	
111	CONC. CLASS 4000P FOR SHAFT									
	7731.0000	C.Y.	250.0000	125.0000	-50.00 %	120.7500	-51.70 %	125.0000	-50.00 %	
			1,932,750.00	966,375.00	-966,375.00	933,518.25	-999,231.75	966,375.00	-966,375.00	
112	PRESTRESSED CONC. GIRDER (WF100G)									
	16484.0000	L.F.	350.0000	450.0000	28.57 %	454.4500	29.84 %	460.0000	31.43 %	
			5,769,400.00	7,417,800.00	1,648,400.00	7,491,153.80	1,721,753.80	7,582,640.00	1,813,240.00	
113	PRESTRESSED CONC. GIRDER (WF83G)									
	2996.0000	L.F.	300.0000	400.0000	33.33 %	361.1500	20.38 %	460.0000	53.33 %	
			898,800.00	1,198,400.00	299,600.00	1,082,005.40	183,205.40	1,378,160.00	479,360.00	
114	PRESTRESSED CONC. GIRDER (WF58G)									
	4862.0000	L.F.	250.0000	350.0000	40.00 %	315.7500	26.30 %	325.0000	30.00 %	
			1,215,500.00	1,701,700.00	486,200.00	1,535,176.50	319,676.50	1,580,150.00	364,650.00	

PS&E JOB NO : 09C519 REVISION NO :
 CONTRACT NO : 008189 REGION NO : 3
 VERSION NO : 8 WORK ORDER# : XL3477
 HWY : SR 005,016
 TITLE : I-5 / SR16
 EB NALLEY VALLEY - HOV
 09C519
 PROJECT :
 COUNTY(S) : PIERCE

BIDS OPENED ON : Aug 31 2011
 AWARDED ON : Sep 22 2011

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
MOWAT CONSTRUCTION COMPANY 20210 142ND AVE NE 98072-4477 WOODINVILLE WA 980721330 CONTRACTOR NUMBER : 551010	TRI-STATE / SCARSELLA JV 350 106TH AVE NE BELLEVUE, WA 98004-5732 BELLEVUE WA 980093686 CONTRACTOR NUMBER : 100830	GRAHAM CONSTRUCTION & 9709 3RD AVE NE STE 300 SEATTLE WA 981152027 CONTRACTOR NUMBER : 100205

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
115	STRUCTURE DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT CALC				0.00 %			0.00 %		0.00 %
			-48.00	-48.00		-48.00	-48.00		-48.00	
116	DELETED ITEM 0.0100 EACH	EACH	0.0001	0.0000	0.00 %	0.0000	0.0000	0.00 %	0.0000	0.00 %
			0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
117	STRUCTURAL LOW ALLOY STEEL L.S.				-25.00 %			2.50 %		15.00 %
			2,000,000.00	1,500,000.00	-500,000.00	2,050,000.00	50,000.00	2,300,000.00	300,000.00	
118	STRUCTURAL STEEL FOR COLUMNS L.S.				366.67 %			866.67 %		100.00 %
			15,000.00	70,000.00	55,000.00	145,000.00	130,000.00	30,000.00	15,000.00	
119	LAGGING 7078.0000 S.F.	S.F.	15.0000	12.0000	-20.00 %	11.9000	-20.67 %	13.0000	-13.33 %	
			106,170.00	84,936.00	-21,234.00	84,228.20	-21,941.80	92,014.00	-14,156.00	
120	DISC BEARING - SUPERSTR. 6.0000 EACH	EACH	15,000.0000	10,000.0000	-33.33 %	12,000.0000	-20.00 %	14,000.0000	-6.67 %	
			90,000.00	60,000.00	-30,000.00	72,000.00	-18,000.00	84,000.00	-6,000.00	
121	SUPERSTRUCTURE EB16 LINE BRIDGE L.S.				-15.83 %			-26.25 %		-33.33 %
			6,000,000.00	5,050,000.00	-950,000.00	4,425,000.00	1,575,000.00	4,000,000.00	2,000,000.00	
122	SUPERSTRUCTURE SPN LINE BRIDGE L.S.				-30.23 %			-11.63 %		-27.91 %
			2,150,000.00	1,500,000.00	-650,000.00	1,900,000.00	-250,000.00	1,550,000.00	-600,000.00	
123	SUPERSTRUCTURE SPS LINE BRIDGE L.S.				-11.76 %			2.94 %		-8.24 %
			1,700,000.00	1,500,000.00	-200,000.00	1,750,000.00	50,000.00	1,560,000.00	-140,000.00	
124	SUPERSTRUCTURE HOV16 SPANS 5-8 LINE BRIDGE L.S.				-20.00 %			-16.00 %		-32.00 %
			2,500,000.00	2,000,000.00	-500,000.00	2,100,000.00	-400,000.00	1,700,000.00	-800,000.00	
125	SUPERSTRUCTURE TBC-HOV16 TEMPORARY BRIDGE SPANS 1-5 L.S.				17.71 %			-8.57 %		-17.14 %
			1,750,000.00	2,060,000.00	310,000.00	1,600,000.00	-150,000.00	1,450,000.00	-300,000.00	

PS&E JOB NO : 09C519 REVISION NO :
 CONTRACT NO : 008189 REGION NO : 3
 VERSION NO : 8 WORK ORDER# : XL3477
 HWY : SR 005,016
 TITLE : I-5 / SR16
 EB NALLEY VALLEY - HOV
 09C519
 PROJECT :
 COUNTY(S) : PIERCE

BIDS OPENED ON : Aug 31 2011
 AWARDED ON : Sep 22 2011

----- LOW BIDDER ----- ----- 2ND BIDDER ----- ----- 3RD BIDDER -----
 MOWAT CONSTRUCTION COMPANY TRI-STATE / SCARSELLA JV GRAHAM CONSTRUCTION &
 20210 142ND AVE NE 350 106TH AVE NE 9709 3RD AVE NE STE 300
 98072-4477 BELLEVUE, WA 98004-5732
 WOODINVILLE WA 980721330 BELLEVUE WA 980093686 SEATTLE WA 981152027
 CONTRACTOR NUMBER : 551010 CONTRACTOR NUMBER : 100830 CONTRACTOR NUMBER : 100205

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
STRUCTURE										
126	SUPERSTRUCTURE WN LINE BRIDGE	L.S.			-30.00 %			-6.50 %		-35.00 %
			1,000,000.00	700,000.00	-300,000.00	935,000.00	-65,000.00	650,000.00	-350,000.00	
127	BRIDGE DECK NEW LINE BRIDGE	L.S.			-43.40 %			15.57 %		-18.87 %
			1,060,000.00	600,000.00	-460,000.00	1,225,000.00	165,000.00	860,000.00	-200,000.00	
128	SEW TRAFFIC BARRIER	L.F.			6.90 %			14.27 %		-7.84 %
	310.0000		271.2800	290.0000	6.90 %	310.0000	14.27 %	250.0000	-7.84 %	
			84,096.80	89,900.00	5,803.20	96,100.00	12,003.20	77,500.00	-6,596.80	
129	CONCRETE FASCIA PANEL	S.F.			0.00 %			30.00 %		10.00 %
	18361.0000		30.0000	30.0000	0.00 %	39.0000	30.00 %	33.0000	10.00 %	
			550,830.00	550,830.00	0.00	716,079.00	165,249.00	605,913.00	55,083.00	
130	SOIL NAIL - ENCAPSULATED	EACH			-48.50 %			-34.94 %		-30.40 %
	302.0000		1,000.0000	515.0000	-48.50 %	650.6000	-34.94 %	696.0000	-30.40 %	
			302,000.00	155,530.00	-146,470.00	196,481.20	-105,518.80	210,192.00	-91,808.00	
131	SOIL NAIL VERIFICATION TEST AND SOIL NAIL PROOF TEST	EACH			200.00 %			195.68 %		220.00 %
	58.0000		500.0000	1,500.0000	200.00 %	1,478.3800	195.68 %	1,600.0000	220.00 %	
			29,000.00	87,000.00	58,000.00	85,746.04	56,746.04	92,800.00	63,800.00	
132	PREFABRICATED DRAINAGE MAT	S.Y.			-75.00 %			-56.25 %		-67.50 %
	1313.0000		20.0000	5.0000	-75.00 %	8.7500	-56.25 %	6.5000	-67.50 %	
			26,260.00	6,565.00	-19,695.00	11,488.75	-14,771.25	8,534.50	-17,725.50	
133	PERMANENT GROUND ANCHOR	EACH			-23.33 %			48.55 %		-16.67 %
	42.0000		3,000.0000	2,300.0000	-23.33 %	4,456.3800	48.55 %	2,500.0000	-16.67 %	
			126,000.00	96,600.00	-29,400.00	187,167.96	61,167.96	105,000.00	-21,000.00	
134	STRUCTURAL EARTH WALL	S.F.			-60.00 %			-48.00 %		-50.00 %
	15069.0000		50.0000	20.0000	-60.00 %	26.0000	-48.00 %	25.0000	-50.00 %	
			753,450.00	301,380.00	-452,070.00	391,794.00	-361,656.00	376,725.00	-376,725.00	
135	BACKFILL FOR STRUCTURAL EARTH WALL INCL. HAUL	C.Y.			-15.75 %			-4.00 %		13.64 %
	9308.0000		25.5200	21.5000	-15.75 %	24.5000	-4.00 %	29.0000	13.64 %	
			237,540.16	200,122.00	-37,418.16	228,046.00	-9,494.16	269,932.00	32,391.84	

PS&E JOB NO : 09C519 REVISION NO :
 CONTRACT NO : 008189 REGION NO : 3
 VERSION NO : 8 WORK ORDER# : XL3477
 HWY : SR 005,016
 TITLE : I-5 / SR16
 EB NALLEY VALLEY - HOV
 09C519
 PROJECT :
 COUNTY(S) : PIERCE

BIDS OPENED ON : Aug 31 2011
 AWARDED ON : Sep 22 2011

----- LOW BIDDER ----- 2ND BIDDER ----- 3RD BIDDER -----
 MOWAT CONSTRUCTION COMPANY TRI-STATE / SCARSELLA JV GRAHAM CONSTRUCTION &
 20210 142ND AVE NE 350 106TH AVE NE 9709 3RD AVE NE STE 300
 98072-4477 BELLEVUE, WA 98004-5732
 WOODINVILLE WA 980721330 BELLEVUE WA 980093686 SEATTLE WA 981152027
 CONTRACTOR NUMBER : 551010 CONTRACTOR NUMBER : 100830 CONTRACTOR NUMBER : 100205

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
STRUCTURE										
136	BRIDGE APPROACH SLAB									
	1254.0000	S.Y.	225.0000	200.0000	-11.11 %	225.0000	0.00 %	180.0000	-20.00 %	
			282,150.00	250,800.00	-31,350.00	282,150.00	0.00	225,720.00	-56,430.00	
SURFACING										
137	CRUSHED SURFACING BASE COURSE									
	17360.0000	TON	16.5300	14.2500	-13.79 %	15.7000	-5.02 %	19.0000	14.94 %	
			286,960.80	247,380.00	-39,580.80	272,552.00	-14,408.80	329,840.00	42,879.20	
LIQUID ASPHALT										
138	ANTI-STRIPPING ADDITIVE									
		EST.			0.00 %		0.00 %		0.00 %	
			14,330.00	14,330.00		14,330.00		14,330.00		
CEMENT CONCRETE PAVEMENT										
139	CEMENT CONC. PAVEMENT									
	4533.7000	C.Y.	268.0800	155.0000	-42.18 %	156.7500	-41.53 %	350.0000	30.56 %	
			1,215,394.30	702,723.50	-512,670.80	710,657.48	-504,736.82	1,586,795.00	371,400.70	
140	RIDE SMOOTHNESS COMPLIANCE ADJUSTMENT									
		CALC			0.00 %		0.00 %		0.00 %	
			48,616.00	48,616.00		48,616.00		48,616.00		
141	EPOXY-COATED TIE BAR WITH DRILL HOLE									
	3193.0000	EACH	15.4900	12.0000	-22.53 %	12.2500	-20.92 %	18.0000	16.20 %	
			49,459.57	38,316.00	-11,143.57	39,114.25	-10,345.32	57,474.00	8,014.43	
142	CORROSION RESISTANT DOWEL BAR									
	4900.0000	EACH	14.2100	17.5000	23.15 %	18.1500	27.73 %	21.0000	47.78 %	
			69,629.00	85,750.00	16,121.00	88,935.00	19,306.00	102,900.00	33,271.00	

PS&E JOB NO : 09C519 REVISION NO :
 CONTRACT NO : 008189 REGION NO : 3
 VERSION NO : 8 WORK ORDER# : XL3477
 HWY : SR 005,016
 TITLE : I-5 / SR16
 EB NALLEY VALLEY - HOV
 09C519
 PROJECT :
 COUNTY(S) : PIERCE

BIDS OPENED ON : Aug 31 2011
 AWARDED ON : Sep 22 2011

----- LOW BIDDER ----- ----- 2ND BIDDER ----- ----- 3RD BIDDER -----
 MOWAT CONSTRUCTION COMPANY TRI-STATE / SCARSELLA JV GRAHAM CONSTRUCTION &
 20210 142ND AVE NE 350 106TH AVE NE 9709 3RD AVE NE STE 300
 98072-4477 BELLEVUE, WA 98004-5732
 WOODINVILLE WA 980721330 BELLEVUE WA 980093686 SEATTLE WA 981152027
 CONTRACTOR NUMBER : 551010 CONTRACTOR NUMBER : 100830 CONTRACTOR NUMBER : 100205

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
HOT MIX ASPHALT										
143	PLANING BITUMINOUS PAVEMENT									
	4270.0000	S.Y.	4.7200	10.0000	111.86 %	4.5000	-4.66 %	8.5000	80.08 %	
			20,154.40	42,700.00	22,545.60	19,215.00	-939.40	36,295.00	16,140.60	
144	HMA FOR PRELEVELING CL. 1/2 IN. PG 58-22									
	640.0000	TON	75.3400	79.0000	4.86 %	79.0000	4.86 %	84.0000	11.49 %	
			48,217.60	50,560.00	2,342.40	50,560.00	2,342.40	53,760.00	5,542.40	
145	HMA CL. 1/2 IN. PG 58-22									
	14330.0000	TON	76.3100	65.7500	-13.84 %	65.7500	-13.84 %	71.0000	-6.96 %	
			1,093,522.30	942,197.50	-151,324.80	942,197.50	-151,324.80	1,017,430.00	-76,092.30	
146	JOB MIX COMPLIANCE PRICE ADJUSTMENT									
	CALC				0.00 %		0.00 %		0.00 %	
			32,805.66	32,805.66		32,805.66		32,805.66		
147	COMPACTION PRICE ADJUSTMENT									
	CALC				0.00 %		0.00 %		0.00 %	
			16,390.00	16,390.00		16,390.00		16,390.00		
148	ASPHALT COST PRICE ADJUSTMENT									
	CALC				0.00 %		0.00 %		0.00 %	
			162,138.04	162,138.04		162,138.04		162,138.04		
149	LONGITUDINAL JOINT SEAL									
	1620.0000	L.F.	5.1300	7.0000	36.45 %	8.0000	55.95 %	2.0000	-61.01 %	
			8,310.60	11,340.00	3,029.40	12,960.00	4,649.40	3,240.00	-5,070.60	
150	LONGITUDINAL JOINT DENSITY PRICE ADJUSTMENT									
	CALC				0.00 %		0.00 %		0.00 %	
			-9.00	-9.00		-9.00		-9.00		
151	CYCLIC DENSITY PRICE ADJUSTMENT									
	CALC				0.00 %		0.00 %		0.00 %	
			-9.00	-9.00		-9.00		-9.00		

PS&E JOB NO : 09C519 REVISION NO :
 CONTRACT NO : 008189 REGION NO : 3
 VERSION NO : 8 WORK ORDER# : XL3477
 HWY : SR 005,016
 TITLE : I-5 / SR16
 EB NALLEY VALLEY - HOV
 PROJECT : 09C519
 COUNTY(S) : PIERCE

BIDS OPENED ON : Aug 31 2011
 AWARDED ON : Sep 22 2011

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
MOWAT CONSTRUCTION COMPANY 20210 142ND AVE NE 98072-4477 WOODINVILLE WA 980721330 CONTRACTOR NUMBER : 551010	TRI-STATE / SCARSELLA JV 350 106TH AVE NE BELLEVUE, WA 98004-5732 BELLEVUE WA 980093686 CONTRACTOR NUMBER : 100830	GRAHAM CONSTRUCTION & 9709 3RD AVE NE STE 300 SEATTLE WA 981152027 CONTRACTOR NUMBER : 100205

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		2ND BIDDER		3RD BIDDER		
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
IRRIGATION AND WATER DISTRIBUTION									
152	IRRIGATION SYSTEM	L.S.	20,000.00	-40.00 %	12,000.00	-40.00 %	14,000.00	-30.00 %	-6,000.00
EROSION CNTL AND ROADSIDE RESTORATION									
153	ESC LEAD	DAY	154.1500 18,498.00	-83.78 % -15,498.00	25.0000 3,000.00	-18.91 % -3,498.00	47.0000 5,640.00	-69.51 % -12,858.00	
154	PLASTIC COVERING	S.Y.	4.2300 49,364.10	-76.36 % -37,694.10	1.0000 11,670.00	-45.63 % -22,523.10	2.0000 23,340.00	-52.72 % -26,024.10	
155	CHECK DAM	L.F.	10.2100 4,390.30	-31.44 % -1,380.30	7.0000 3,010.00	-38.79 % -1,702.80	13.0000 5,590.00	27.33 % 1,199.70	
156	INLET PROTECTION	EACH	69.0000 14,697.00	15.94 % 2,343.00	80.0000 17,040.00	8.70 % 1,278.00	62.0000 13,206.00	-10.14 % -1,491.00	
157	STABILIZED CONSTRUCTION ENTRANCE	S.Y.	14.5500 32,068.20	11.68 % 3,746.80	16.2500 35,815.00	3.09 % 991.80	40.0000 88,160.00	174.91 % 56,091.80	
158	TIRE WASH	EACH	13,869.6700 69,348.35	22.57 % 15,651.65	17,000.0000 85,000.00	8.15 % 5,651.65	78,000.0000 390,000.00	462.38 % 320,651.65	
159	RELOCATE TIRE WASH	EACH	4,700.0000 23,500.00	-23.40 % -5,500.00	3,600.0000 18,000.00	6.38 % 1,500.00	2,100.0000 10,500.00	-55.32 % -13,000.00	
160	STREET CLEANING	HR	82.0000 303,400.00	-7.32 % -22,200.00	76.0000 281,200.00	21.95 % 66,600.00	110.0000 407,000.00	34.15 % 103,600.00	
161	SILT FENCE	L.F.	4.2600 104,625.60	-17.84 % -18,665.60	3.5000 85,960.00	-23.71 % -24,805.60	7.0000 171,920.00	64.32 % 67,294.40	

PS&E JOB NO : 09C519 REVISION NO :
 CONTRACT NO : 008189 REGION NO : 3
 VERSION NO : 8 WORK ORDER# : XL3477
 HWY : SR 005,016
 TITLE : I-5 / SR16
 EB NALLEY VALLEY - HOV
 PROJECT : 09C519
 COUNTY(S) : PIERCE

BIDS OPENED ON : Aug 31 2011
 AWARDED ON : Sep 22 2011

----- LOW BIDDER ----- ----- 2ND BIDDER ----- ----- 3RD BIDDER -----
 MOWAT CONSTRUCTION COMPANY TRI-STATE / SCARSELLA JV GRAHAM CONSTRUCTION &
 20210 142ND AVE NE 350 106TH AVE NE 9709 3RD AVE NE STE 300
 98072-4477 BELLEVUE, WA 98004-5732
 WOODINVILLE WA 980721330 BELLEVUE WA 980093686 SEATTLE WA 981152027
 CONTRACTOR NUMBER : 551010 CONTRACTOR NUMBER : 100830 CONTRACTOR NUMBER : 100205

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
EROSION CNTL AND ROADSIDE RESTORATION										
162	COMPOST SOCK									
	6140.0000	L.F.	5.8400	9.5000	62.67 %	3.7500	-35.79 %	9.5000	62.67 %	
			35,857.60	58,330.00	22,472.40	23,025.00	-12,832.60	58,330.00	22,472.40	
163	EROSION/WATER POLLUTION CONTROL EST.				0.00 %		0.00 %		0.00 %	
			2,000,000.00	2,000,000.00		2,000,000.00		2,000,000.00		
164	TEMPORARY CURB									
	280.0000	L.F.	6.1700	21.0000	240.36 %	5.0000	-18.96 %	6.5000	5.35 %	
			1,727.60	5,880.00	4,152.40	1,400.00	-327.60	1,820.00	92.40	
165	TEMPORARY PIPE SLOPE DRAIN									
	265.0000	L.F.	23.9700	30.0000	25.16 %	15.0000	-37.42 %	50.0000	108.59 %	
			6,352.05	7,950.00	1,597.95	3,975.00	-2,377.05	13,250.00	6,897.95	
166	MULCHING WITH LONG TERM MULCH									
	12.8000	ACRE	3,701.5800	1,650.0000	-55.42 %	1,600.0000	-56.78 %	1,500.0000	-59.48 %	
			47,380.22	21,120.00	-26,260.22	20,480.00	-26,900.22	19,200.00	-28,180.22	
167	SEEDING, FERTILIZING, AND MULCHING									
	25.7000	ACRE	1,500.0000	2,150.0000	43.33 %	2,100.0000	40.00 %	1,925.0000	28.33 %	
			38,550.00	55,255.00	16,705.00	53,970.00	15,420.00	49,472.50	10,922.50	
168	PSIPE GRAND FIR 2-3' #2 CONT.									
	9.0000	EACH	15.0000	8.2500	-45.00 %	8.0000	-46.67 %	8.0000	-46.67 %	
			135.00	74.25	-60.75	72.00	-63.00	72.00	-63.00	
169	PSIPE VINE MAPLE 2-3' B.R.									
	12.0000	EACH	5.0000	8.2500	65.00 %	8.0000	60.00 %	9.0000	80.00 %	
			60.00	99.00	39.00	96.00	36.00	108.00	48.00	
170	PSIPE AMUR MAPLE 2-3' B.R.									
	42.0000	EACH	5.0000	8.2500	65.00 %	8.0000	60.00 %	9.0000	80.00 %	
			210.00	346.50	136.50	336.00	126.00	378.00	168.00	
171	PSIPE CANADIAN SERVICEBERRY 2-3' B.R.									
	101.0000	EACH	5.0000	8.2500	65.00 %	8.0000	60.00 %	9.0000	80.00 %	
			505.00	833.25	328.25	808.00	303.00	909.00	404.00	
172	PSIPE PAPER BIRCH 2-3' B.R.									
	6.0000	EACH	5.0000	8.2500	65.00 %	8.0000	60.00 %	9.0000	80.00 %	
			30.00	49.50	19.50	48.00	18.00	54.00	24.00	

PS&E JOB NO : 09C519 REVISION NO :
 CONTRACT NO : 008189 REGION NO : 3
 VERSION NO : 8 WORK ORDER# : XL3477
 HWY : SR 005,016
 TITLE : I-5 / SR16
 EB NALLEY VALLEY - HOV
 09C519
 PROJECT :
 COUNTY(S) : PIERCE

BIDS OPENED ON : Aug 31 2011
 AWARDED ON : Sep 22 2011

----- LOW BIDDER ----- ----- 2ND BIDDER ----- ----- 3RD BIDDER -----
 MOWAT CONSTRUCTION COMPANY TRI-STATE / SCARSELLA JV GRAHAM CONSTRUCTION &
 20210 142ND AVE NE 350 106TH AVE NE 9709 3RD AVE NE STE 300
 98072-4477 BELLEVUE, WA 98004-5732
 WOODINVILLE WA 980721330 BELLEVUE WA 980093686 SEATTLE WA 981152027
 CONTRACTOR NUMBER : 551010 CONTRACTOR NUMBER : 100830 CONTRACTOR NUMBER : 100205

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
EROSION CNTL AND ROADSIDE RESTORATION										
173	PSIPE INCENSE CEDAR 2-3' #2 CONT.									
	60.0000	EACH	15.0000	8.2500	-45.00 %	8.0000	-46.67 %	9.0000	-40.00 %	
			900.00	495.00	-405.00	480.00	-420.00	540.00	-360.00	
174	PSIPE KATSURA TREE 1 1/2" CAL. B&B									
	54.0000	EACH	250.0000	185.0000	-26.00 %	180.0000	-28.00 %	200.0000	-20.00 %	
			13,500.00	9,990.00	-3,510.00	9,720.00	-3,780.00	10,800.00	-2,700.00	
175	PSIPE ALASKA YELLOW CEDAR 2-3' #2 CONT.									
	51.0000	EACH	15.0000	8.2500	-45.00 %	8.0000	-46.67 %	9.0000	-40.00 %	
			765.00	420.75	-344.25	408.00	-357.00	459.00	-306.00	
176	PSIPE EUROPEAN COPPER BEECH 1" CAL. B&B									
	10.0000	EACH	150.0000	128.2500	-14.50 %	125.0000	-16.67 %	135.0000	-10.00 %	
			1,500.00	1,282.50	-217.50	1,250.00	-250.00	1,350.00	-150.00	
177	PSIPE OREGON ASH 2-3' B.R.									
	2.0000	EACH	8.0000	8.2500	3.13 %	8.0000	0.00 %	9.0000	12.50 %	
			16.00	16.50	0.50	16.00	0.00	18.00	2.00	
178	PSIPE PATMORE GREEN ASH 1" CAL. B.R.									
	31.0000	EACH	100.0000	128.2500	28.25 %	125.0000	25.00 %	135.0000	35.00 %	
			3,100.00	3,975.75	875.75	3,875.00	775.00	4,185.00	1,085.00	
179	PSIPE SITKA SPRUCE 2-3' #2 CONT.									
	3.0000	EACH	15.0000	8.2500	-45.00 %	8.0000	-46.67 %	9.0000	-40.00 %	
			45.00	24.75	-20.25	24.00	-21.00	27.00	-18.00	
180	PSIPE SHORE PINE 2-3' #2 CONT.									
	73.0000	EACH	15.0000	8.2500	-45.00 %	8.0000	-46.67 %	9.0000	-40.00 %	
			1,095.00	602.25	-492.75	584.00	-511.00	657.00	-438.00	
181	PSIPE BITTER CHERRY 2-3' B.R.									
	10.0000	EACH	10.0000	6.0000	-40.00 %	6.0000	-40.00 %	7.0000	-30.00 %	
			100.00	60.00	-40.00	60.00	-40.00	70.00	-30.00	
182	PSIPE DOUGLAS FIR 2-3' #2 CONT.									
	291.0000	EACH	15.0000	6.0000	-60.00 %	6.0000	-60.00 %	7.0000	-53.33 %	
			4,365.00	1,746.00	-2,619.00	1,746.00	-2,619.00	2,037.00	-2,328.00	
183	PSIPE NORTHERN RED OAK 1" CAL. B.R.									
	7.0000	EACH	100.0000	154.0000	54.00 %	150.0000	50.00 %	165.0000	65.00 %	
			700.00	1,078.00	378.00	1,050.00	350.00	1,155.00	455.00	

PS&E JOB NO : 09C519 REVISION NO :
 CONTRACT NO : 008189 REGION NO : 3
 VERSION NO : 8 WORK ORDER# : XL3477
 HWY : SR 005,016
 TITLE : I-5 / SR16
 EB NALLEY VALLEY - HOV
 PROJECT : 09C519
 COUNTY(S) : PIERCE

BIDS OPENED ON : Aug 31 2011
 AWARDED ON : Sep 22 2011

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
MOWAT CONSTRUCTION COMPANY 20210 142ND AVE NE 98072-4477	TRI-STATE / SCARSELLA JV 350 106TH AVE NE BELLEVUE, WA 98004-5732	GRAHAM CONSTRUCTION & 9709 3RD AVE NE STE 300 SEATTLE WA 981152027
WOODINVILLE WA 980721330 CONTRACTOR NUMBER : 551010	BELLEVUE WA 980093686 CONTRACTOR NUMBER : 100830	CONTRACTOR NUMBER : 100205

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
EROSION CNTL AND ROADSIDE RESTORATION										
184	PSIPE CASCARA 2-3' B.R.	EACH	12.0000	10.0000	-40.00 %	6.0000	6.0000	-40.00 %	7.0000	-30.00 %
				120.00	-48.00	72.00	72.00	-48.00	84.00	-36.00
185	PSIPE GIANT SEQUOIA 2-3' #2 CONT.	EACH	17.0000	15.0000	-45.00 %	8.0000	8.0000	-46.67 %	9.0000	-40.00 %
				255.00	-114.75	136.00	136.00	-119.00	153.00	-102.00
186	PSIPE WESTERN RED CEDAR 2-3' #2 CONT.	EACH	35.0000	15.0000	-45.00 %	8.0000	8.0000	-46.67 %	9.0000	-40.00 %
				525.00	-236.25	280.00	280.00	-245.00	315.00	-210.00
187	PSIPE WESTERN HEMLOCK 2-3' #2 CONT.	EACH	19.0000	15.0000	-45.00 %	8.0000	8.0000	-46.67 %	9.0000	-40.00 %
				285.00	-128.25	152.00	152.00	-133.00	171.00	-114.00
188	PSIPE ACCOLADE ELM 1 1/2" CAL. B&B	EACH	17.0000	250.0000	-26.00 %	180.0000	180.0000	-28.00 %	195.0000	-22.00 %
				4,250.00	-1,105.00	3,060.00	3,060.00	-1,190.00	3,315.00	-935.00
189	PSIPE WESTERN SERVICEBERRY 12-18 IN. B.R	EACH	2016.0000	5.0000	-60.00 %	2.0000	2.0000	-60.00 %	3.0000	-40.00 %
				10,080.00	-6,048.00	4,032.00	4,032.00	-6,048.00	6,048.00	-4,032.00
190	PSIPE BLACK CHOKEBERRY 12-18 IN. B.R.	EACH	4033.0000	5.0000	-60.00 %	2.0000	2.0000	-60.00 %	3.0000	-40.00 %
				20,165.00	-12,099.00	8,066.00	8,066.00	-12,099.00	12,099.00	-8,066.00
191	PSIPE BEAKED HAZELNUT 12-18 IN. B.R.	EACH	2016.0000	5.0000	-60.00 %	2.0000	2.0000	-60.00 %	3.0000	-40.00 %
				10,080.00	-6,048.00	4,032.00	4,032.00	-6,048.00	6,048.00	-4,032.00
192	PSIPE OCEANSPRAY 12-18 IN. B.R.	EACH	2016.0000	5.0000	-60.00 %	2.0000	2.0000	-60.00 %	3.0000	-40.00 %
				10,080.00	-6,048.00	4,032.00	4,032.00	-6,048.00	6,048.00	-4,032.00
193	PSIPE TALL OREGON-GRAPE 6-9 IN. #1 CONT.	EACH	6048.0000	5.0000	-20.00 %	4.0000	4.0000	-20.00 %	5.0000	0.00 %
				30,240.00	-6,048.00	24,192.00	24,192.00	-6,048.00	30,240.00	0.00
194	PSIPE CREEPING OREGON-GRAPE 6-9 IN. #1 CONT.	EACH	2016.0000	5.0000	-20.00 %	4.0000	4.0000	-20.00 %	5.0000	0.00 %
				10,080.00	-2,016.00	8,064.00	8,064.00	-2,016.00	10,080.00	0.00

PS&E JOB NO : 09C519 REVISION NO :
 CONTRACT NO : 008189 REGION NO : 3
 VERSION NO : 8 WORK ORDER# : XL3477
 HWY : SR 005,016
 TITLE : I-5 / SR16
 EB NALLEY VALLEY - HOV
 09C519
 PROJECT :
 COUNTY(S) : PIERCE

BIDS OPENED ON : Aug 31 2011
 AWARDED ON : Sep 22 2011

----- LOW BIDDER ----- ----- 2ND BIDDER ----- ----- 3RD BIDDER -----
 MOWAT CONSTRUCTION COMPANY TRI-STATE / SCARSELLA JV GRAHAM CONSTRUCTION &
 20210 142ND AVE NE 350 106TH AVE NE 9709 3RD AVE NE STE 300
 98072-4477 BELLEVUE, WA 98004-5732
 WOODINVILLE WA 980721330 BELLEVUE WA 980093686 SEATTLE WA 981152027
 CONTRACTOR NUMBER : 551010 CONTRACTOR NUMBER : 100830 CONTRACTOR NUMBER : 100205

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
EROSION CNTL AND ROADSIDE RESTORATION										
195	PSIPE INDIAN PLUM 12-18 IN. B.R.									
	2016.0000	EACH	5.0000	2.0000	-60.00 %	2.0000	-60.00 %	3.0000	-40.00 %	
			10,080.00	4,032.00	-6,048.00	4,032.00	-6,048.00	6,048.00	-4,032.00	
196	PSIPE WILD MOCK ORANGE 12-18 IN. B.R.									
	2016.0000	EACH	5.0000	2.0000	-60.00 %	2.0000	-60.00 %	3.0000	-40.00 %	
			10,080.00	4,032.00	-6,048.00	4,032.00	-6,048.00	6,048.00	-4,032.00	
197	PSIPE FRAGRANT SUMAC 12-18 IN. B.R.									
	4033.0000	EACH	5.0000	3.0000	-40.00 %	3.0000	-40.00 %	4.0000	-20.00 %	
			20,165.00	12,099.00	-8,066.00	12,099.00	-8,066.00	16,132.00	-4,033.00	
198	PSIPE RED-FLOWERING CURRANT 12-18 IN. B.R.									
	2016.0000	EACH	5.0000	2.0000	-60.00 %	2.0000	-60.00 %	3.0000	-40.00 %	
			10,080.00	4,032.00	-6,048.00	4,032.00	-6,048.00	6,048.00	-4,032.00	
199	PSIPE NOOTKA ROSE 12-18 IN. B.R.									
	6048.0000	EACH	5.0000	2.0000	-60.00 %	2.0000	-60.00 %	3.0000	-40.00 %	
			30,240.00	12,096.00	-18,144.00	12,096.00	-18,144.00	18,144.00	-12,096.00	
200	PSIPE SNOWBERRY 12-18 IN. B.R.									
	6048.0000	EACH	5.0000	2.0000	-60.00 %	2.0000	-60.00 %	3.0000	-40.00 %	
			30,240.00	12,096.00	-18,144.00	12,096.00	-18,144.00	18,144.00	-12,096.00	
201	PSIPE COMPACT OREGON-GRAPE 6-9 IN. #1 CONT.									
	25845.0000	EACH	5.0000	5.0000	0.00 %	5.0000	0.00 %	6.0000	20.00 %	
			129,225.00	129,225.00	0.00	129,225.00	0.00	155,070.00	25,845.00	
202	PSIPE GRO-LOW FRAGRANT SUMAC 6-9 IN. #1 CONT.									
	25845.0000	EACH	5.0000	5.0000	0.00 %	5.0000	0.00 %	6.0000	20.00 %	
			129,225.00	129,225.00	0.00	129,225.00	0.00	155,070.00	25,845.00	
203	PSIPE HANCOCK CORALBERRY 6-9 IN. #1 CONT.									
	25845.0000	EACH	5.0000	4.0000	-20.00 %	4.0000	-20.00 %	5.0000	0.00 %	
			129,225.00	103,380.00	-25,845.00	103,380.00	-25,845.00	129,225.00	0.00	
204	PSIPE RED-OSIER DOGWOOD 12-18 IN. BR									
	1126.0000	EACH	5.0000	2.0000	-60.00 %	2.0000	-60.00 %	3.0000	-40.00 %	
			5,630.00	2,252.00	-3,378.00	2,252.00	-3,378.00	3,378.00	-2,252.00	
205	PSIPE YELLOW-TWIG DOGWOOD 12-18 IN. BR									
	1126.0000	EACH	5.0000	2.0000	-60.00 %	2.0000	-60.00 %	3.0000	-40.00 %	
			5,630.00	2,252.00	-3,378.00	2,252.00	-3,378.00	3,378.00	-2,252.00	

PS&E JOB NO : 09C519 REVISION NO :
 CONTRACT NO : 008189 REGION NO : 3
 VERSION NO : 8 WORK ORDER# : XL3477
 HWY : SR 005,016
 TITLE : I-5 / SR16
 EB NALLEY VALLEY - HOV
 PROJECT : 09C519
 COUNTY(S) : PIERCE

BIDS OPENED ON : Aug 31 2011
 AWARDED ON : Sep 22 2011

----- LOW BIDDER ----- ----- 2ND BIDDER ----- ----- 3RD BIDDER -----
 MOWAT CONSTRUCTION COMPANY TRI-STATE / SCARSELLA JV GRAHAM CONSTRUCTION &
 20210 142ND AVE NE 350 106TH AVE NE 9709 3RD AVE NE STE 300
 98072-4477 BELLEVUE, WA 98004-5732
 WOODINVILLE WA 980721330 BELLEVUE WA 980093686 SEATTLE WA 981152027
 CONTRACTOR NUMBER : 551010 CONTRACTOR NUMBER : 100830 CONTRACTOR NUMBER : 100205

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
EROSION CNTL AND ROADSIDE RESTORATION										
206	PSIPE KELSEY DOGWOOD 6-9 IN. BR									
	595.0000	EACH	5.0000	4.0000	-20.00 %	4.0000	-20.00 %	6.0000	20.00 %	
			2,975.00	2,380.00	-595.00	2,380.00	-595.00	3,570.00	595.00	
207	PSIPE DOUGLAS HAWTHORN 12-18 IN. BR									
	376.0000	EACH	5.0000	2.0000	-60.00 %	2.0000	-60.00 %	5.0000	0.00 %	
			1,880.00	752.00	-1,128.00	752.00	-1,128.00	1,880.00	0.00	
208	PSIPE WESTERN CRABAPPLE 12-18 IN. BR									
	376.0000	EACH	5.0000	2.0000	-60.00 %	2.0000	-60.00 %	5.0000	0.00 %	
			1,880.00	752.00	-1,128.00	752.00	-1,128.00	1,880.00	0.00	
209	PSIPE PACIFIC NINEBARK 12-18 IN. BR									
	751.0000	EACH	5.0000	2.0000	-60.00 %	2.0000	-60.00 %	4.0000	-20.00 %	
			3,755.00	1,502.00	-2,253.00	1,502.00	-2,253.00	3,004.00	-751.00	
210	PSIPE CLUSTERED ROSE 12-18 IN. BR									
	1126.0000	EACH	5.0000	2.0000	-60.00 %	2.0000	-60.00 %	3.0000	-40.00 %	
			5,630.00	2,252.00	-3,378.00	2,252.00	-3,378.00	3,378.00	-2,252.00	
211	PSIPE DWARF ARCTIC WILLOW 12-18 IN. BR									
	1126.0000	EACH	5.0000	4.0000	-20.00 %	4.0000	-20.00 %	5.0000	0.00 %	
			5,630.00	4,504.00	-1,126.00	4,504.00	-1,126.00	5,630.00	0.00	
212	PSIPE RED ELDERBERRY 12-18 IN. BR									
	751.0000	EACH	5.0000	2.0000	-60.00 %	2.0000	-60.00 %	4.0000	-20.00 %	
			3,755.00	1,502.00	-2,253.00	1,502.00	-2,253.00	3,004.00	-751.00	
213	PSIPE BLACK TWINBERRY 12-18 IN. BR									
	751.0000	EACH	5.0000	2.0000	-60.00 %	2.0000	-60.00 %	4.0000	-20.00 %	
			3,755.00	1,502.00	-2,253.00	1,502.00	-2,253.00	3,004.00	-751.00	
214	PSIPE COMMON RUSH 3-6" PLUG									
	1572.0000	EACH	1.0000	1.0000	0.00 %	1.0000	0.00 %	2.0000	100.00 %	
			1,572.00	1,572.00	0.00	1,572.00	0.00	3,144.00	1,572.00	
215	PSIPE DAGGER-LEAF RUSH 3-6" PLUG									
	1572.0000	EACH	1.0000	1.0000	0.00 %	1.0000	0.00 %	2.0000	100.00 %	
			1,572.00	1,572.00	0.00	1,572.00	0.00	3,144.00	1,572.00	
216	PSIPE SLOUGH SEDGE 3-6" PLUG									
	1572.0000	EACH	1.0000	1.0000	0.00 %	1.0000	0.00 %	2.0000	100.00 %	
			1,572.00	1,572.00	0.00	1,572.00	0.00	3,144.00	1,572.00	

PS&E JOB NO : 09C519 REVISION NO :
 CONTRACT NO : 008189 REGION NO : 3
 VERSION NO : 8 WORK ORDER# : XL3477
 HWY : SR 005,016
 TITLE : I-5 / SR16
 EB NALLEY VALLEY - HOV
 PROJECT : 09C519
 COUNTY(S) : PIERCE

BIDS OPENED ON : Aug 31 2011
 AWARDED ON : Sep 22 2011

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
MOWAT CONSTRUCTION COMPANY 20210 142ND AVE NE 98072-4477 WOODINVILLE WA 980721330 CONTRACTOR NUMBER : 551010	TRI-STATE / SCARSELLA JV 350 106TH AVE NE BELLEVUE, WA 98004-5732 BELLEVUE WA 980093686 CONTRACTOR NUMBER : 100830	GRAHAM CONSTRUCTION & 9709 3RD AVE NE STE 300 SEATTLE WA 981152027 CONTRACTOR NUMBER : 100205

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
EROSION CNTL AND ROADSIDE RESTORATION										
217	PSIPE THICK-HEADED SEDGE 3-6" PLUG									
	1572.0000	EACH	1.0000	1.0000	0.00 %	1.0000	0.00 %	2.0000	100.00 %	
			1,572.00	1,572.00	0.00	1,572.00	0.00	3,144.00	1,572.00	
218	PSIPE SITKA SEDGE 3-6" PLUG									
	1572.0000	EACH	1.0000	1.0000	0.00 %	1.0000	0.00 %	2.0000	100.00 %	
			1,572.00	1,572.00	0.00	1,572.00	0.00	3,144.00	1,572.00	
219	PSIPE BULL RUSH 3-6" PLUG									
	1572.0000	EACH	1.0000	1.0000	0.00 %	1.0000	0.00 %	2.0000	100.00 %	
			1,572.00	1,572.00	0.00	1,572.00	0.00	3,144.00	1,572.00	
220	PSIPE VIRGINIA CREEPER 3-15" HT. #1 CONT.									
	404.0000	EACH	7.0000	4.0000	-42.86 %	4.0000	-42.86 %	5.0000	-28.57 %	
			2,828.00	1,616.00	-1,212.00	1,616.00	-1,212.00	2,020.00	-808.00	
221	PSIPE BOSTON IVY 3-15" HT. #1 CONT.									
	404.0000	EACH	7.0000	4.0000	-42.86 %	4.0000	-42.86 %	5.0000	-28.57 %	
			2,828.00	1,616.00	-1,212.00	1,616.00	-1,212.00	2,020.00	-808.00	
222	PLANT ESTABLISHMENT - SECOND YEAR EST.									
			100,000.00	100,000.00	0.00 %	100,000.00	0.00 %	100,000.00	0.00 %	
223	PLANT ESTABLISHMENT - THIRD YEAR EST.									
			100,000.00	100,000.00	0.00 %	100,000.00	0.00 %	100,000.00	0.00 %	
224	FINE COMPOST									
	12050.0000	C.Y.	30.0000	23.5000	-21.67 %	23.0000	-23.33 %	25.0000	-16.67 %	
			361,500.00	283,175.00	-78,325.00	277,150.00	-84,350.00	301,250.00	-60,250.00	
225	COARSE COMPOST									
	888.0000	C.Y.	36.9500	23.5000	-36.40 %	23.0000	-37.75 %	25.0000	-32.34 %	
			32,811.60	20,868.00	-11,943.60	20,424.00	-12,387.60	22,200.00	-10,611.60	
226	BARK OR WOOD CHIP MULCH									
	11900.0000	C.Y.	30.0000	23.5000	-21.67 %	23.0000	-23.33 %	25.0000	-16.67 %	
			357,000.00	279,650.00	-77,350.00	273,700.00	-83,300.00	297,500.00	-59,500.00	
227	HIGH VISIBILITY FENCE									
	1890.0000	L.F.	2.5000	1.0000	-60.00 %	2.5000	0.00 %	1.2000	-52.00 %	
			4,725.00	1,890.00	-2,835.00	4,725.00	0.00	2,268.00	-2,457.00	

PS&E JOB NO : 09C519 REVISION NO :
 CONTRACT NO : 008189 REGION NO : 3
 VERSION NO : 8 WORK ORDER# : XL3477
 HWY : SR 005,016
 TITLE : I-5 / SR16
 EB NALLEY VALLEY - HOV
 PROJECT : 09C519
 COUNTY(S) : PIERCE

BIDS OPENED ON : Aug 31 2011
 AWARDED ON : Sep 22 2011

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
MOWAT CONSTRUCTION COMPANY 20210 142ND AVE NE 98072-4477 WOODINVILLE WA 980721330 CONTRACTOR NUMBER : 551010	TRI-STATE / SCARSELLA JV 350 106TH AVE NE BELLEVUE, WA 98004-5732 BELLEVUE WA 980093686 CONTRACTOR NUMBER : 100830	GRAHAM CONSTRUCTION & 9709 3RD AVE NE STE 300 SEATTLE WA 981152027 CONTRACTOR NUMBER : 100205

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		LOW BIDDER		2ND BIDDER		3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
EROSION CNTL AND ROADSIDE RESTORATION										
228	TEMPORARY WATER TREATMENT SYSTEM - FURNISHING									
	5.0000 EACH		52,000.0000	0.0100 -100.00 %	75,000.0000	44.23 %	21,000.0000	-59.62 %		
			260,000.00	0.05 -259,999.95	375,000.00	115,000.00	105,000.00	-155,000.00		
229	TEMPORARY WATER TREATMENT SYSTEM - RENTAL									
	98.9000 MO.		5,000.0000	0.0100 -100.00 %	7,050.0000	41.00 %	8,200.0000	64.00 %		
			494,500.00	0.99 -494,499.01	697,245.00	202,745.00	810,980.00	316,480.00		
230	TEMPORARY WATER TREATMENT SYSTEM - OPERATION									
	7985.0000 HR		75.0000	0.0100 -99.99 %	106.0000	41.33 %	41.5000	-44.67 %		
			598,875.00	79.85 -598,795.15	846,410.00	247,535.00	331,377.50	-267,497.50		
231	TEMPORARY WATER TREATMENT SYSTEM - CHEMICALS EST.									
			3,000,000.00	0.00 %	3,000,000.00	0.00 %	3,000,000.00	0.00 %		
232	TEMPORARY FRENCH DRAIN									
	442.0000 L.F.		50.0000	-14.00 %	27.0000	-46.00 %	40.0000	-20.00 %		
			22,100.00	-3,094.00	11,934.00	-10,166.00	17,680.00	-4,420.00		
TRAFFIC										
233	CEMENT CONC. TRAFFIC CURB AND GUTTER									
	680.0000 L.F.		22.3800	-15.10 %	15.0000	-32.98 %	20.0000	-10.63 %		
			15,218.40	-2,298.40	10,200.00	-5,018.40	13,600.00	-1,618.40		
234	EXTRUDED CURB									
	2368.0000 L.F.		6.3500	-5.51 %	5.7500	-9.45 %	8.5000	33.86 %		
			15,036.80	-828.80	13,616.00	-1,420.80	20,128.00	5,091.20		
235	BEAM GUARDRAIL TYPE 31									
	2722.0000 L.F.		21.5200	11.52 %	21.6500	0.60 %	26.0000	20.82 %		
			58,577.44	6,750.56	58,931.30	353.86	70,772.00	12,194.56		
236	BEAM GUARDRAIL TRANSITION SECTION TYPE 21									
	5.0000 EACH		2,828.7100	-13.74 %	2,610.0000	-7.73 %	2,700.0000	-4.55 %		
			14,143.55	-1,943.55	13,050.00	-1,093.55	13,500.00	-643.55		
237	BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL									
	3.0000 EACH		2,615.5500	-23.53 %	2,075.0000	-20.67 %	2,200.0000	-15.89 %		
			7,846.65	-1,846.65	6,225.00	-1,621.65	6,600.00	-1,246.65		

PS&E JOB NO : 09C519 REVISION NO :
 CONTRACT NO : 008189 REGION NO : 3
 VERSION NO : 8 WORK ORDER# : XL3477
 HWY : SR 005,016
 TITLE : I-5 / SR16
 EB NALLEY VALLEY - HOV
 PROJECT : 09C519
 COUNTY(S) : PIERCE

BIDS OPENED ON : Aug 31 2011
 AWARDED ON : Sep 22 2011

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
MOWAT CONSTRUCTION COMPANY 20210 142ND AVE NE 98072-4477	TRI-STATE / SCARSELLA JV 350 106TH AVE NE BELLEVUE, WA 98004-5732	GRAHAM CONSTRUCTION & 9709 3RD AVE NE STE 300 SEATTLE WA 981152027
WOODINVILLE WA 980721330 CONTRACTOR NUMBER : 551010	BELLEVUE WA 980093686 CONTRACTOR NUMBER : 100830	CONTRACTOR NUMBER : 100205

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
TRAFFIC										
238	BEAM GUARDRAIL BURIED TERMINAL TYPE 2									
	200.0000	L.F.	42.4800	50.0000	17.70 %	48.7500	14.76 %	52.0000	22.41 %	
			8,496.00	10,000.00	1,504.00	9,750.00	1,254.00	10,400.00	1,904.00	
239	BEAM GUARDRAIL ANCHOR TYPE 10									
	4.0000	EACH	763.2700	665.0000	-12.87 %	625.0000	-18.12 %	715.0000	-6.32 %	
			3,053.08	2,660.00	-393.08	2,500.00	-553.08	2,860.00	-193.08	
240	PRECAST CONC. BARRIER TYPE 2									
	2464.0000	L.F.	37.7400	30.0000	-20.51 %	36.0000	-4.61 %	35.0000	-7.26 %	
			92,991.36	73,920.00	-19,071.36	88,704.00	-4,287.36	86,240.00	-6,751.36	
241	SINGLE SLOPE CONCRETE BARRIER									
	2913.4000	L.F.	100.2100	80.0000	-20.17 %	100.0000	-0.21 %	76.0000	-24.16 %	
			291,951.81	233,072.00	-58,879.81	291,340.00	-611.81	221,418.40	-70,533.41	
242	TEMPORARY BARRIER CONNECTION TYPE 1									
	8.0000	EACH	900.0000	1,200.0000	33.33 %	410.0000	-54.44 %	770.0000	-14.44 %	
			7,200.00	9,600.00	2,400.00	3,280.00	-3,920.00	6,160.00	-1,040.00	
243	TEMPORARY BARRIER CONNECTION TYPE 2									
	2.0000	EACH	1,300.0000	2,800.0000	115.38 %	960.0000	-26.15 %	1,500.0000	15.38 %	
			2,600.00	5,600.00	3,000.00	1,920.00	-680.00	3,000.00	400.00	
244	TEMPORARY CONC. BARRIER									
	25620.0000	L.F.	8.5100	3.2500	-61.81 %	9.0000	5.76 %	10.0000	17.51 %	
			218,026.20	83,265.00	-134,761.20	230,580.00	12,553.80	256,200.00	38,173.80	
245	REMOVING AND RESETTING EXISTING PERMANENT BARRIER									
	137.5000	L.F.	5.0000	3.0000	-40.00 %	6.0000	20.00 %	8.0000	60.00 %	
			687.50	412.50	-275.00	825.00	137.50	1,100.00	412.50	
246	TEMPORARY IMPACT ATTENUATOR									
	5.0000	EACH	4,500.0000	11,000.0000	144.44 %	1,075.0000	-76.11 %	3,800.0000	-15.56 %	
			22,500.00	55,000.00	32,500.00	5,375.00	-17,125.00	19,000.00	-3,500.00	
247	PERMANENT IMPACT ATTENUATOR									
	2.0000	EACH	23,038.0100	30,000.0000	30.22 %	24,000.0000	4.18 %	96,000.0000	316.70 %	
			46,076.02	60,000.00	13,923.98	48,000.00	1,923.98	192,000.00	145,923.98	
248	RESETTING IMPACT ATTENUATOR									
	9.0000	EACH	800.0000	325.0000	-59.38 %	600.0000	-25.00 %	1,375.0000	71.88 %	
			7,200.00	2,925.00	-4,275.00	5,400.00	-1,800.00	12,375.00	5,175.00	

PS&E JOB NO : 09C519 REVISION NO :
 CONTRACT NO : 008189 REGION NO : 3
 VERSION NO : 8 WORK ORDER# : XL3477
 HWY : SR 005,016
 TITLE : I-5 / SR16
 EB NALLEY VALLEY - HOV
 PROJECT : 09C519
 COUNTY(S) : PIERCE

BIDS OPENED ON : Aug 31 2011
 AWARDED ON : Sep 22 2011

----- LOW BIDDER ----- ----- 2ND BIDDER ----- ----- 3RD BIDDER -----
 MOWAT CONSTRUCTION COMPANY TRI-STATE / SCARSELLA JV GRAHAM CONSTRUCTION &
 20210 142ND AVE NE 350 106TH AVE NE 9709 3RD AVE NE STE 300
 98072-4477 BELLEVUE, WA 98004-5732
 WOODINVILLE WA 980721330 BELLEVUE WA 980093686 SEATTLE WA 981152027
 CONTRACTOR NUMBER : 551010 CONTRACTOR NUMBER : 100830 CONTRACTOR NUMBER : 100205

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
TRAFFIC										
249	TRANSPORTABLE ATTENUATOR(S)									
	7.0000	EACH	6,500.0000	5,500.0000	-15.38%	1,500.0000	-76.92%	20,000.0000	207.69%	
			45,500.00	38,500.00	-7,000.00	10,500.00	-35,000.00	140,000.00	94,500.00	
250	OPERATION OF TRANSPORTABLE ATTENUATOR(S)									
	1720.0000	HR	40.0000	50.0000	25.00%	70.0000	75.00%	45.5000	13.75%	
			68,800.00	86,000.00	17,200.00	120,400.00	51,600.00	78,260.00	9,460.00	
251	REPAIR TRANSPORTABLE ATTENUATOR(S)									
		EST.			0.00%		0.00%		0.00%	
			18,000.00	18,000.00		18,000.00		18,000.00		
252	PAINT LINE									
	39910.0000	L.F.	0.1800	0.1300	-27.78%	0.1300	-27.78%	0.3000	66.67%	
			7,183.80	5,188.30	-1,995.50	5,188.30	-1,995.50	11,973.00	4,789.20	
253	PROFILED PLASTIC LINE									
	19660.0000	L.F.	1.1200	1.1200	0.00%	1.1000	-1.79%	1.3000	16.07%	
			22,019.20	22,019.20	0.00	21,626.00	-393.20	25,558.00	3,538.80	
254	PROFILED PLASTIC WIDE LANE LINE									
	10390.0000	L.F.	3.6400	3.4000	-6.59%	3.3500	-7.97%	5.0000	37.36%	
			37,819.60	35,326.00	-2,493.60	34,806.50	-3,013.10	51,950.00	14,130.40	
255	PLASTIC WIDE LINE									
	1460.0000	L.F.	3.1000	2.0000	-35.48%	1.9000	-38.71%	2.0000	-35.48%	
			4,526.00	2,920.00	-1,606.00	2,774.00	-1,752.00	2,920.00	-1,606.00	
256	PLASTIC STOP LINE									
	72.0000	L.F.	8.7100	11.0000	26.29%	10.8500	24.57%	14.0000	60.73%	
			627.12	792.00	164.88	781.20	154.08	1,008.00	380.88	
257	PLASTIC TRAFFIC ARROW									
	13.0000	EACH	133.2800	80.0000	-39.98%	79.0000	-40.73%	125.0000	-6.21%	
			1,732.64	1,040.00	-692.64	1,027.00	-705.64	1,625.00	-107.64	
258	PLASTIC TRAFFIC LETTER									
	8.0000	EACH	70.6300	46.0000	-34.87%	45.0000	-36.29%	105.0000	48.66%	
			565.04	368.00	-197.04	360.00	-205.04	840.00	274.96	
259	PLASTIC DRAINAGE MARKING									
	76.0000	EACH	30.9700	15.0000	-51.57%	15.0000	-51.57%	38.0000	22.70%	
			2,353.72	1,140.00	-1,213.72	1,140.00	-1,213.72	2,888.00	534.28	

PS&E JOB NO : 09C519 REVISION NO :
 CONTRACT NO : 008189 REGION NO : 3
 VERSION NO : 8 WORK ORDER# : XL3477
 HWY : SR 005,016
 TITLE : I-5 / SR16
 EB NALLEY VALLEY - HOV
 PROJECT : 09C519
 COUNTY(S) : PIERCE

BIDS OPENED ON : Aug 31 2011
 AWARDED ON : Sep 22 2011

----- LOW BIDDER ----- ----- 2ND BIDDER ----- ----- 3RD BIDDER -----
 MOWAT CONSTRUCTION COMPANY TRI-STATE / SCARSELLA JV GRAHAM CONSTRUCTION &
 20210 142ND AVE NE 350 106TH AVE NE 9709 3RD AVE NE STE 300
 98072-4477 BELLEVUE, WA 98004-5732
 WOODINVILLE WA 980721330 BELLEVUE WA 980093686 SEATTLE WA 981152027
 CONTRACTOR NUMBER : 551010 CONTRACTOR NUMBER : 100830 CONTRACTOR NUMBER : 100205

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
TRAFFIC										
260	PLASTIC JUNCTION BOX MARKING									
	141.0000 EACH		22.0500	15.0000	-31.97%	15.0000	-31.97%	38.0000	72.34%	
			3,109.05	2,115.00	-994.05	2,115.00	-994.05	5,358.00	2,248.95	
261	RAISED PAVEMENT MARKER TYPE 2									
	2.7000 HUND		461.9300	370.0000	-19.90%	365.0000	-20.98%	450.0000	-2.58%	
			1,247.21	999.00	-248.21	985.50	-261.71	1,215.00	-32.21	
262	RECESSED PAVEMENT MARKER									
	11.0000 HUND		920.8900	690.0000	-25.07%	660.0000	-28.33%	2,500.0000	171.48%	
			10,129.79	7,590.00	-2,539.79	7,260.00	-2,869.79	27,500.00	17,370.21	
263	TEMPORARY PAINTED TRAFFIC ARROW									
	12.0000 EACH		48.0000	50.0000	4.17%	48.0000	0.00%	120.0000	150.00%	
			576.00	600.00	24.00	576.00	0.00	1,440.00	864.00	
264	TEMPORARY PAVEMENT MARKING									
	73460.0000 L.F.		0.9000	0.1000	-88.89%	0.1000	-88.89%	0.4000	-55.56%	
			66,114.00	7,346.00	-58,768.00	7,346.00	-58,768.00	29,384.00	-36,730.00	
265	PERMANENT SIGNING									
		L.S.			0.05%		63.13%		31.65%	
			94,950.00	95,000.00	50.00	154,891.00	59,941.00	125,000.00	30,050.00	
266	SIGN BRIDGE NO. 1									
		L.S.			-35.00%		-20.12%		-35.00%	
			100,000.00	65,000.00	-35,000.00	79,883.00	-20,117.00	65,000.00	-35,000.00	
267	SIGN BRIDGE NO. 2									
		L.S.			-14.62%		2.16%		11.54%	
			130,000.00	111,000.00	-19,000.00	132,814.00	2,814.00	145,000.00	15,000.00	
268	SIGN BRIDGE NO. 3									
		L.S.			-45.33%		-35.18%		-35.56%	
			225,000.00	123,000.00	-102,000.00	145,843.00	-79,157.00	145,000.00	-80,000.00	
269	CANTILEVER SIGN STRUCTURE NO. 1									
		L.S.			6.00%		10.38%		10.00%	
			50,000.00	53,000.00	3,000.00	55,191.00	5,191.00	55,000.00	5,000.00	
270	BRIDGE MOUNTED SIGN BRACKET NO. 1									
		L.S.			20.00%		57.60%		33.33%	
			7,500.00	9,000.00	1,500.00	11,820.00	4,320.00	10,000.00	2,500.00	

PS&E JOB NO : 09C519 REVISION NO :
 CONTRACT NO : 008189 REGION NO : 3
 VERSION NO : 8 WORK ORDER# : XL3477
 HWY : SR 005,016
 TITLE : I-5 / SR16
 EB NALLEY VALLEY - HOV
 PROJECT : 09C519
 COUNTY(S) : PIERCE

BIDS OPENED ON : Aug 31 2011
 AWARDED ON : Sep 22 2011

----- LOW BIDDER ----- ----- 2ND BIDDER ----- ----- 3RD BIDDER -----
 MOWAT CONSTRUCTION COMPANY TRI-STATE / SCARSELLA JV GRAHAM CONSTRUCTION &
 20210 142ND AVE NE 350 106TH AVE NE 9709 3RD AVE NE STE 300
 98072-4477 BELLEVUE, WA 98004-5732
 WOODINVILLE WA 980721330 BELLEVUE WA 980093686 SEATTLE WA 981152027
 CONTRACTOR NUMBER : 551010 CONTRACTOR NUMBER : 100830 CONTRACTOR NUMBER : 100205

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
TRAFFIC										
282	SEQUENTIAL ARROW SIGN									
	12130.0000	HR	3.0000	1.4000	-53.33 %	1.2500	-58.33 %	3.5000	16.67 %	
			36,390.00	16,982.00	-19,408.00	15,162.50	-21,227.50	42,455.00	6,065.00	
283	PORTABLE CHANGEABLE MESSAGE SIGN									
	25260.0000	HR	4.0000	3.0000	-25.00 %	2.2500	-43.75 %	4.0000	0.00 %	
			101,040.00	75,780.00	-25,260.00	56,835.00	-44,205.00	101,040.00	0.00	
284	OTHER TEMPORARY TRAFFIC CONTROL									
	L.S.				-43.38 %		-43.38 %		324.64 %	
			176,620.00	100,000.00	-76,620.00	100,000.00	-76,620.00	750,000.00	573,380.00	
285	FLAGGERS AND SPOTTERS									
	2766.0000	HR	50.0000	43.0000	-14.00 %	40.5000	-19.00 %	49.5000	-1.00 %	
			138,300.00	118,938.00	-19,362.00	112,023.00	-26,277.00	136,917.00	-1,383.00	
286	OTHER TRAFFIC CONTROL LABOR									
	13559.0000	HR	50.0000	50.0000	0.00 %	46.7500	-6.50 %	50.5000	1.00 %	
			677,950.00	677,950.00	0.00	633,883.25	-44,066.75	684,729.50	6,779.50	
287	TRAFFIC CONTROL SUPERVISOR									
	L.S.				-93.17 %		-24.86 %		-38.52 %	
			366,000.00	25,000.00	-341,000.00	275,000.00	-91,000.00	225,000.00	-141,000.00	
288	CONSTRUCTION SIGNS CLASS A									
	1740.0000	S.F.	20.0000	30.0000	50.00 %	12.0000	-40.00 %	25.0000	25.00 %	
			34,800.00	52,200.00	17,400.00	20,880.00	-13,920.00	43,500.00	8,700.00	
289	PEDESTRIAN TRAFFIC CONTROL									
	L.S.				-66.22 %		-45.95 %		-45.95 %	
			14,800.00	5,000.00	-9,800.00	8,000.00	-6,800.00	8,000.00	-6,800.00	
OTHER ITEMS										
290	TYPE C PROGRESS SCHEDULE									
	L.S.				0.00 %		0.00 %		0.00 %	
			100,000.00	100,000.00	0.00	100,000.00	0.00	100,000.00	0.00	
291	WORK ACCESS PLAN									
	L.S.				0.00 %		0.00 %		0.00 %	
			25,000.00	25,000.00	0.00	25,000.00	0.00	25,000.00	0.00	

PS&E JOB NO : 09C519 REVISION NO :
 CONTRACT NO : 008189 REGION NO : 3
 VERSION NO : 8 WORK ORDER# : XL3477
 HWY : SR 005,016
 TITLE : I-5 / SR16
 EB NALLEY VALLEY - HOV
 PROJECT : 09C519
 COUNTY(S) : PIERCE

BIDS OPENED ON : Aug 31 2011
 AWARDED ON : Sep 22 2011

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
MOWAT CONSTRUCTION COMPANY 20210 142ND AVE NE 98072-4477 WOODINVILLE WA 980721330 CONTRACTOR NUMBER : 551010	TRI-STATE / SCARSELLA JV 350 106TH AVE NE BELLEVUE, WA 98004-5732 BELLEVUE WA 980093686 CONTRACTOR NUMBER : 100830	GRAHAM CONSTRUCTION & 9709 3RD AVE NE STE 300 SEATTLE WA 981152027 CONTRACTOR NUMBER : 100205

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
OTHER ITEMS										
292	SCHEDULE UPDATE									
	105.0000	EACH	1,000.0000	1,000.0000	0.00 %	1,500.0000	50.00 %	1,000.0000	0.00 %	
			105,000.00	105,000.00	0.00	157,500.00	52,500.00	105,000.00	0.00	
293	STRUCTURE EXCAVATION CLASS B INCL. HAUL									
	17470.0000	C.Y.	12.1500	0.0100	-99.92 %	5.0000	-58.85 %	1.0000	-91.77 %	
			212,260.50	174.70	-212,085.80	87,350.00	-124,910.50	17,470.00	-194,790.50	
294	SHORING OR EXTRA EXCAVATION CLASS B									
	92180.0000	S.F.	2.6300	0.1000	-96.20 %	0.3000	-88.59 %	1.5000	-42.97 %	
			242,433.40	9,218.00	-233,215.40	27,654.00	-214,779.40	138,270.00	-104,163.40	
295	INSERTION AND RECEIVING PIT SHORING									
		L.S.			-90.08 %		-93.39 %		-92.56 %	
			3,024,565.83	300,000.00	2,724,565.83	200,000.00	2,824,565.83	225,000.00	2,799,565.83	
296	GRAVEL BACKFILL FOR DRAIN									
	338.0000	C.Y.	31.4700	19.0000	-39.63 %	32.0000	1.68 %	26.0000	-17.38 %	
			10,636.86	6,422.00	-4,214.86	10,816.00	179.14	8,788.00	-1,848.86	
297	COMMERCIAL CONCRETE									
	55.6000	C.Y.	899.3900	120.0000	-86.66 %	200.0000	-77.76 %	135.0000	-84.99 %	
			50,006.08	6,672.00	-43,334.08	11,120.00	-38,886.08	7,506.00	-42,500.08	
298	CURE BOX									
		L.S.			25.00 %		700.00 %		400.00 %	
			2,000.00	2,500.00	500.00	16,000.00	14,000.00	10,000.00	8,000.00	
299	PLUGGING EXISTING PIPE									
	41.0000	EACH	264.6800	347.0000	31.10 %	275.0000	3.90 %	300.0000	13.34 %	
			10,851.88	14,227.00	3,375.12	11,275.00	423.12	12,300.00	1,448.12	
300	STRUCTURE SURVEYING									
		L.S.			-74.14 %		-74.14 %		-78.66 %	
			773,295.00	200,000.00	-573,295.00	200,000.00	-573,295.00	165,000.00	-608,295.00	
301	CEMENT CONC. SIDEWALK									
	378.0000	S.Y.	39.7200	36.0000	-9.37 %	27.5000	-30.77 %	60.0000	51.06 %	
			15,014.16	13,608.00	-1,406.16	10,395.00	-4,619.16	22,680.00	7,665.84	
302	CONC. SLOPE PROTECTION									
	2290.0000	S.Y.	60.4800	70.0000	15.74 %	65.0000	7.47 %	68.0000	12.43 %	
			138,499.20	160,300.00	21,800.80	148,850.00	10,350.80	155,720.00	17,220.80	

PS&E JOB NO : 09C519 REVISION NO :
 CONTRACT NO : 008189 REGION NO : 3
 VERSION NO : 8 WORK ORDER# : XL3477
 HWY : SR 005,016
 TITLE : I-5 / SR16
 EB NALLEY VALLEY - HOV
 PROJECT : 09C519
 COUNTY(S) : PIERCE

BIDS OPENED ON : Aug 31 2011
 AWARDED ON : Sep 22 2011

----- LOW BIDDER ----- ----- 2ND BIDDER ----- ----- 3RD BIDDER -----
 MOWAT CONSTRUCTION COMPANY TRI-STATE / SCARSELLA JV GRAHAM CONSTRUCTION &
 20210 142ND AVE NE 350 106TH AVE NE 9709 3RD AVE NE STE 300
 98072-4477 BELLEVUE, WA 98004-5732
 WOODINVILLE WA 980721330 BELLEVUE WA 980093686 SEATTLE WA 981152027
 CONTRACTOR NUMBER : 551010 CONTRACTOR NUMBER : 100830 CONTRACTOR NUMBER : 100205

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
OTHER ITEMS										
303	CABLE FENCE									
	429.0000	L.F.	50.0600	144.0000	187.65 %	65.0000	29.84 %	160.0000	219.62 %	
			21,475.74	61,776.00	40,300.26	27,885.00	6,409.26	68,640.00	47,164.26	
304	COATED CHAIN LINK FENCE TYPE 3									
	4086.0000	L.F.	19.2500	14.0000	-27.27 %	18.5000	-3.90 %	16.0000	-16.88 %	
			78,655.50	57,204.00	-21,451.50	75,591.00	-3,064.50	65,376.00	-13,279.50	
305	COATED END, GATE, CORNER, PULLPOST FOR CHAIN LINK FENCE									
	100.0000	EACH	250.4600	310.0000	23.77 %	195.0000	-22.14 %	335.0000	33.75 %	
			25,046.00	31,000.00	5,954.00	19,500.00	-5,546.00	33,500.00	8,454.00	
306	SINGLE 6 FT. COATED CHAIN LINK GATE									
	4.0000	EACH	613.9400	380.0000	-38.10 %	300.0000	-51.14 %	425.0000	-30.77 %	
			2,455.76	1,520.00	-935.76	1,200.00	-1,255.76	1,700.00	-755.76	
307	DOUBLE 14 FT. COATED CHAIN LINK GATE									
	2.0000	EACH	1,186.1200	900.0000	-24.12 %	800.0000	-32.55 %	1,000.0000	-15.69 %	
			2,372.24	1,800.00	-572.24	1,600.00	-772.24	2,000.00	-372.24	
308	DOUBLE 20 FT. COATED CHAIN LINK GATE									
	2.0000	EACH	1,413.4100	1,300.0000	-8.02 %	1,100.0000	-22.17 %	1,500.0000	6.13 %	
			2,826.82	2,600.00	-226.82	2,200.00	-626.82	3,000.00	173.18	
309	ADJUST INLET									
	2.0000	EACH	939.8800	347.0000	-63.08 %	400.0000	-57.44 %	500.0000	-46.80 %	
			1,879.76	694.00	-1,185.76	800.00	-1,079.76	1,000.00	-879.76	
310	ABANDON EXISTING MANHOLE									
	52.0000	EACH	1,366.5800	347.0000	-74.61 %	400.0000	-70.73 %	775.0000	-43.29 %	
			71,062.16	18,044.00	-53,018.16	20,800.00	-50,262.16	40,300.00	-30,762.16	
311	CONNECTION TO DRAINAGE STRUCTURE									
	40.0000	EACH	1,032.9300	347.0000	-66.41 %	500.0000	-51.59 %	1,500.0000	45.22 %	
			41,317.20	13,880.00	-27,437.20	20,000.00	-21,317.20	60,000.00	18,682.80	
312	ADJUST MANHOLE									
	3.0000	EACH	438.0800	347.0000	-20.79 %	500.0000	14.13 %	550.0000	25.55 %	
			1,314.24	1,041.00	-273.24	1,500.00	185.76	1,650.00	335.76	
313	IN-LINE CONNECTION									
	2.0000	EACH	7,568.4600	700.0000	-90.75 %	1,000.0000	-86.79 %	4,700.0000	-37.90 %	
			15,136.92	1,400.00	-13,736.92	2,000.00	-13,136.92	9,400.00	-5,736.92	

PS&E JOB NO : 09C519 REVISION NO :
 CONTRACT NO : 008189 REGION NO : 3
 VERSION NO : 8 WORK ORDER# : XL3477
 HWY : SR 005,016
 TITLE : I-5 / SR16
 EB NALLEY VALLEY - HOV
 09C519
 PROJECT :
 COUNTY(S) : PIERCE

BIDS OPENED ON : Aug 31 2011
 AWARDED ON : Sep 22 2011

----- LOW BIDDER ----- ----- 2ND BIDDER ----- ----- 3RD BIDDER -----
 MOWAT CONSTRUCTION COMPANY TRI-STATE / SCARSELLA JV GRAHAM CONSTRUCTION &
 20210 142ND AVE NE 350 106TH AVE NE 9709 3RD AVE NE STE 300
 98072-4477 BELLEVUE, WA 98004-5732
 WOODINVILLE WA 980721330 BELLEVUE WA 980093686 SEATTLE WA 981152027
 CONTRACTOR NUMBER : 551010 CONTRACTOR NUMBER : 100830 CONTRACTOR NUMBER : 100205

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
OTHER ITEMS										
314	MANHOLE 48 IN. DIAM. TYPE 3 30.0000	EACH	3,386.7800 101,603.40	3,100.0000 93,000.00	-8.47 % -8,603.40	2,150.0000 64,500.00	-36.52 % -37,103.40	3,200.0000 96,000.00	-5.51 % -5,603.40	
315	MANHOLE 54 IN. DIAM. TYPE 3 4.0000	EACH	4,381.6100 17,526.44	3,400.0000 13,600.00	-22.40 % -3,926.44	2,650.0000 10,600.00	-39.52 % -6,926.44	3,700.0000 14,800.00	-15.56 % -2,726.44	
316	MANHOLE 60 IN. DIAM. TYPE 3 15.0000	EACH	4,920.2900 73,804.35	4,900.0000 73,500.00	-0.41 % -304.35	3,550.0000 53,250.00	-27.85 % -20,554.35	5,700.0000 85,500.00	15.85 % 11,695.65	
317	MANHOLE 72 IN. DIAM. TYPE 3 3.0000	EACH	11,898.4200 35,695.26	5,700.0000 17,100.00	-52.09 % -18,595.26	5,200.0000 15,600.00	-56.30 % -20,095.26	7,200.0000 21,600.00	-39.49 % -14,095.26	
318	MANHOLE ADDITIONAL HEIGHT 48 IN. DIAM. TYPE 3 96.0000	L.F.	179.1200 17,195.52	52.0000 4,992.00	-70.97 % -12,203.52	105.2000 10,099.20	-41.27 % -7,096.32	250.0000 24,000.00	39.57 % 6,804.48	
319	MANHOLE ADDITIONAL HEIGHT 54 IN. DIAM. TYPE 3 17.0000	L.F.	223.6700 3,802.39	79.0000 1,343.00	-64.68 % -2,459.39	135.0000 2,295.00	-39.64 % -1,507.39	275.0000 4,675.00	22.95 % 872.61	
320	MANHOLE ADDITIONAL HEIGHT 60 IN. DIAM. TYPE 3 61.0000	L.F.	238.2500 14,533.25	113.0000 6,893.00	-52.57 % -7,640.25	175.0000 10,675.00	-26.55 % -3,858.25	400.0000 24,400.00	67.89 % 9,866.75	
321	MANHOLE ADDITIONAL HEIGHT 72 IN. DIAM. TYPE 3 17.0000	L.F.	455.0000 7,735.00	135.0000 2,295.00	-70.33 % -5,440.00	210.0000 3,570.00	-53.85 % -4,165.00	425.0000 7,225.00	-6.59 % -510.00	
322	ADJUST CATCH BASIN 3.0000	EACH	460.0600 1,380.18	347.0000 1,041.00	-24.58 % -339.18	400.0000 1,200.00	-13.05 % -180.18	550.0000 1,650.00	19.55 % 269.82	
323	CLEANING EXISTING DRAINAGE STRUCTURE L.S.				502.57 %		141.03 %		1,105.14 %	
			4,148.91	25,000.00	20,851.09	10,000.00	5,851.09	50,000.00	45,851.09	
324	FORCE ACCOUNT - POTHOLING EST.				0.00 %		0.00 %		0.00 %	
			118,000.00	118,000.00		118,000.00		118,000.00		

PS&E JOB NO : 09C519 REVISION NO :
 CONTRACT NO : 008189 REGION NO : 3
 VERSION NO : 8 WORK ORDER# : XL3477
 HWY : SR 005,016
 TITLE : I-5 / SR16
 EB NALLEY VALLEY - HOV
 PROJECT : 09C519
 COUNTY(S) : PIERCE

BIDS OPENED ON : Aug 31 2011
 AWARDED ON : Sep 22 2011

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
MOWAT CONSTRUCTION COMPANY 20210 142ND AVE NE 98072-4477 WOODINVILLE WA 980721330 CONTRACTOR NUMBER : 551010	TRI-STATE / SCARSELLA JV 350 106TH AVE NE BELLEVUE, WA 98004-5732 BELLEVUE WA 980093686 CONTRACTOR NUMBER : 100830	GRAHAM CONSTRUCTION & 9709 3RD AVE NE STE 300 SEATTLE WA 981152027 CONTRACTOR NUMBER : 100205

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		
OTHER ITEMS									
325	ROADSIDE CLEANUP	EST.			0.00 %			0.00 %	
			300,000.00	300,000.00		300,000.00	300,000.00		
326	REIMBURSEMENT FOR THIRD PARTY DAMAGE	EST.			0.00 %			0.00 %	
			5.00	5.00		5.00	5.00		
327	MINOR CHANGE	CALC			0.00 %			0.00 %	
			-70.00	-70.00		-70.00	-70.00		
328	FUEL COST ADJUSTMENT	CALC			0.00 %			0.00 %	
			619,081.00	619,081.00		619,081.00	619,081.00		
329	AGGREGATE COMPLIANCE PRICE ADJUSTMENT	CALC			0.00 %			0.00 %	
			14,309.00	14,309.00		14,309.00	14,309.00		
330	SPCC PLAN	L.S.			150.00 %			1,500.00 %	
			1,000.00	2,500.00	1,500.00	10,200.00	16,000.00	15,000.00	
331	FIELD OFFICE BUILDING	L.S.			-50.00 %			67.50 %	
			40,000.00	20,000.00	-20,000.00	45,000.00	67,000.00	27,000.00	
332	LLDPE GEOMEMBRANE LINING SYSTEM	S.Y.			13.76 %			89.60 %	
	5827.0000		18.4600	21.0000	13.76 %	34.0000	35.0000	89.60 %	
			107,566.42	122,367.00	14,800.58	198,118.00	203,945.00	96,378.58	
333	GEOTEXTILE LINER SYSTEM	S.Y.			-53.61 %			-27.10 %	
	10776.0000		15.0900	7.0000	-53.61 %	11.7500	11.0000	-27.10 %	
			162,609.84	75,432.00	-87,177.84	126,618.00	118,536.00	-44,073.84	
334	LLDPE LINER	S.Y.			7.18 %			414.47 %	
	582.0000		9.3300	10.0000	7.18 %	16.8000	48.0000	414.47 %	
			5,430.06	5,820.00	389.94	9,777.60	27,936.00	22,505.94	
335	POND MARKER	EACH			-19.26 %			37.25 %	
	3.0000		309.6500	250.0000	-19.26 %	150.0000	425.0000	37.25 %	
			928.95	750.00	-178.95	450.00	1,275.00	346.05	

PS&E JOB NO : 09C519 REVISION NO :
 CONTRACT NO : 008189 REGION NO : 3
 VERSION NO : 8 WORK ORDER# : XL3477
 HWY : SR 005,016
 TITLE : I-5 / SR16
 EB NALLEY VALLEY - HOV
 PROJECT : 09C519
 COUNTY(S) : PIERCE

BIDS OPENED ON : Aug 31 2011
 AWARDED ON : Sep 22 2011

----- LOW BIDDER ----- ----- 2ND BIDDER ----- ----- 3RD BIDDER -----
 MOWAT CONSTRUCTION COMPANY TRI-STATE / SCARSELLA JV GRAHAM CONSTRUCTION &
 20210 142ND AVE NE 350 106TH AVE NE 9709 3RD AVE NE STE 300
 98072-4477 BELLEVUE, WA 98004-5732
 WOODINVILLE WA 980721330 BELLEVUE WA 980093686 SEATTLE WA 981152027
 CONTRACTOR NUMBER : 551010 CONTRACTOR NUMBER : 100830 CONTRACTOR NUMBER : 100205

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
OTHER ITEMS										
336	OPEN FLOW RESTRICTOR									
	1.0000	EACH	2,527.1300	2,000.0000	-20.86 %	2,215.0000	-12.35 %	3,800.0000	50.37 %	
			2,527.13	2,000.00	-527.13	2,215.00	-312.13	3,800.00	1,272.87	
337	CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE									
	2450.0000	S.Y.	2.1200	1.6000	-24.53 %	2.1000	-0.94 %	2.0000	-5.66 %	
			5,194.00	3,920.00	-1,274.00	5,145.00	-49.00	4,900.00	-294.00	
338	GEOSYNTHETIC RETAINING WALL									
	132.0000	S.F.	20.0000	40.0000	100.00 %	23.5000	17.50 %	38.0000	90.00 %	
			2,640.00	5,280.00	2,640.00	3,102.00	462.00	5,016.00	2,376.00	
339	NO TRESPASSING SIGN									
	20.0000	EACH	139.1800	80.0000	-42.52 %	50.0000	-64.08 %	100.0000	-28.15 %	
			2,783.60	1,600.00	-1,183.60	1,000.00	-1,783.60	2,000.00	-783.60	
340	HEALTH AND SAFETY PLAN									
		L.S.			-50.00 %		-50.00 %		40.00 %	
			10,000.00	5,000.00	-5,000.00	5,000.00	-5,000.00	14,000.00	4,000.00	
341	SHOTCRETE FACING									
	20543.0000	S.F.	10.0000	12.0000	20.00 %	11.8900	18.90 %	14.0000	40.00 %	
			205,430.00	246,516.00	41,086.00	244,256.27	38,826.27	287,602.00	82,172.00	
342	FA-SITE CLEANUP OF BIO. AND PHYSICAL HAZARDS									
		EST.			0.00 %		0.00 %		0.00 %	
			50,000.00	50,000.00		50,000.00		50,000.00		
343	STEEL PLATE									
		L.S.			-99.95 %		7.14 %		364.29 %	
			14,000.00	7.00	-13,993.00	15,000.00	1,000.00	65,000.00	51,000.00	
344	SHAFT - 30 IN. DIAMETER									
	1913.0000	L.F.	100.0000	51.0000	-49.00 %	50.0900	-49.91 %	53.0000	-47.00 %	
			191,300.00	97,563.00	-93,737.00	95,822.17	-95,477.83	101,389.00	-89,911.00	
345	SOIL NAIL - EPOXY COATED									
	656.0000	EACH	750.0000	525.0000	-30.00 %	519.0400	-30.79 %	550.0000	-26.67 %	
			492,000.00	344,400.00	-147,600.00	340,490.24	-151,509.76	360,800.00	-131,200.00	
346	MANHOLE BOOTS _IN. DIAM.									
	2.0000	EACH	379.6000	1,000.0000	163.44 %	200.0000	-47.31 %	1,100.0000	189.78 %	
			759.20	2,000.00	1,240.80	400.00	-359.20	2,200.00	1,440.80	

PS&E JOB NO : 09C519 REVISION NO :
 CONTRACT NO : 008189 REGION NO : 3
 VERSION NO : 8 WORK ORDER# : XL3477
 HWY : SR 005,016
 TITLE : I-5 / SR16
 EB NALLEY VALLEY - HOV
 09C519
 PROJECT :
 COUNTY(S) : PIERCE

BIDS OPENED ON : Aug 31 2011
 AWARDED ON : Sep 22 2011

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
MOWAT CONSTRUCTION COMPANY 20210 142ND AVE NE 98072-4477 WOODINVILLE WA 980721330 CONTRACTOR NUMBER : 551010	TRI-STATE / SCARSELLA JV 350 106TH AVE NE BELLEVUE, WA 98004-5732 BELLEVUE WA 980093686 CONTRACTOR NUMBER : 100830	GRAHAM CONSTRUCTION & 9709 3RD AVE NE STE 300 SEATTLE WA 981152027 CONTRACTOR NUMBER : 100205

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
OTHER ITEMS										
347	FLEXIBLE GUIDE POST 128.0000	EACH	34.9200 4,469.76	31.0000 3,968.00	-11.23% -501.76	32.0000 4,096.00	-8.36% -373.76	32.0000 4,096.00	-8.36% -373.76	
348	BARRIER DELINEATOR 203.0000	EACH	14.2100 2,884.63	12.0000 2,436.00	-15.55% -448.63	15.0000 3,045.00	5.56% 160.37	14.0000 2,842.00	-1.48% -42.63	
349	CL. V REINF. CONC. STORM SEWER PIPE 12 IN. DIAM. 64.0000	L.F.	36.6200 2,343.68	74.0000 4,736.00	102.08% 2,392.32	41.5500 2,659.20	13.46% 315.52	62.0000 3,968.00	69.31% 1,624.32	
350	CATCH BASIN TYPE 1L 2.0000	EACH	1,747.4000 3,494.80	930.0000 1,860.00	-46.78% -1,634.80	1,050.0000 2,100.00	-39.91% -1,394.80	1,600.0000 3,200.00	-8.44% -294.80	
351	SLOT DRAIN 465.0000	L.F.	50.0000 23,250.00	90.0000 41,850.00	80.00% 18,600.00	73.0000 33,945.00	46.00% 10,695.00	81.0000 37,665.00	62.00% 14,415.00	
CONTRACT TOTAL			\$92,457,289.58	\$74,687,777.28	-19.22%	\$76,171,657.08	-17.61%	\$76,917,871.70	-16.81%	
BASE TOTAL			\$92,457,289.59	\$74,687,777.28	-19.22%	\$76,171,657.09	-17.61%	\$76,917,871.70	-16.81%	

PS&E JOB NO : 09C519 REVISION NO :
 CONTRACT NO : 008189 REGION NO : 3
 VERSION NO : 8 WORK ORDER# : XL3477
 HWY : SR 005,016
 TITLE : I-5 / SR16
 EB NALLEY VALLEY - HOV
 PROJECT : 09C519
 COUNTY(S) : PIERCE

BIDS OPENED ON : Aug 31 2011
 AWARDED ON : Sep 22 2011

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
MAX J. KUNEY COMPANY 120 N RALPH ST 99202-4795 SPOKANE WA 992020008 CONTRACTOR NUMBER : 462000	WADSWORTH ICON JV 1350 E DRAPER PARKWAY DRAPER UT 840208567 CONTRACTOR NUMBER : 100814	HAMILTON CONSTRUCTION CO. (OREGON) 2213 SOUTH "F" ST 97477-520' SPRINGFIELD OR 974770121 CONTRACTOR NUMBER : 340000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
PREPARATION										
1	MOBILIZATION	L.S.			-10.54 %			-21.48 %		-3.75 %
			8,405,208.00	7,519,000.00	-886,208.00	6,600,000.00	1,805,208.00	8,090,000.00	-315,208.00	
2	CLEARING AND GRUBBING									
	14.1000	ACRE	4,647.8700	1,250.0000	-73.11 %	4,710.0000	1.34 %	1,250.0000	-73.11 %	
			65,534.97	17,625.00	-47,909.97	66,411.00	876.03	17,625.00	-47,909.97	
3	REMOVING DRAINAGE STRUCTURE									
	22.0000	EACH	386.7500	375.0000	-3.04 %	895.0000	131.42 %	375.0000	-3.04 %	
			8,508.50	8,250.00	-258.50	19,690.00	11,181.50	8,250.00	-258.50	
4	REMOVAL OF STRUCTURE AND OBSTRUCTION	L.S.			-69.62 %			-36.62 %		-69.63 %
			95,458.20	29,000.00	-66,458.20	60,500.00	-34,958.20	28,990.00	-66,468.20	
5	REMOVING SOLDIER PILE SHAFT OBSTRUCTIONS	EST.			0.00 %			0.00 %		0.00 %
			5,000.00	5,000.00		5,000.00		5,000.00		
6	BUILDING REMOVAL	L.S.			-56.67 %			41.67 %		-66.67 %
			30,000.00	13,000.00	-17,000.00	42,500.00	12,500.00	10,000.00	-20,000.00	
7	REMOVING SHAFT OBSTRUCTIONS	EST.			0.00 %			0.00 %		0.00 %
			690,000.00	690,000.00		690,000.00		690,000.00		
8	REMOVING SIGN STRUCTURE SHAFT OBSTRUCTIONS	EST.			0.00 %			0.00 %		0.00 %
			20,000.00	20,000.00		20,000.00		20,000.00		
9	WORK ACCESS CONSTRUCTION	L.S.			-84.87 %			51.59 %		28.59 %
			330,500.00	50,000.00	-280,500.00	501,000.00	170,500.00	425,000.00	94,500.00	
10	REMOVING PORTION OF EXISTING BRIDGE TBC-HOV16 BRIDGE	L.S.			-84.59 %			-32.43 %		1.35 %
			370,000.00	57,000.00	-313,000.00	250,000.00	-120,000.00	375,000.00	5,000.00	
11	TCD2 WALL A DEMOLITION	L.S.			40.00 %			-50.00 %		-60.00 %
			50,000.00	70,000.00	20,000.00	25,000.00	-25,000.00	20,000.00	-30,000.00	

PS&E JOB NO : 09C519 REVISION NO :
 CONTRACT NO : 008189 REGION NO : 3
 VERSION NO : 8 WORK ORDER# : XL3477
 HWY : SR 005,016
 TITLE : I-5 / SR16
 EB NALLEY VALLEY - HOV
 PROJECT : 09C519
 COUNTY(S) : PIERCE

BIDS OPENED ON : Aug 31 2011
 AWARDED ON : Sep 22 2011

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
MAX J. KUNEY COMPANY 120 N RALPH ST 99202-4795 SPOKANE WA 992020008 CONTRACTOR NUMBER : 462000	WADSWORTH ICON JV 1350 E DRAPER PARKWAY DRAPER UT 840208567 CONTRACTOR NUMBER : 100814	HAMILTON CONSTRUCTION CO. (OREGON) 2213 SOUTH "F" ST 97477-520' SPRINGFIELD OR 974770121 CONTRACTOR NUMBER : 340000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
PREPARATION										
12	REMOVING EXISTING BRIDGE NO. TEB	L.S.			77.14 %			71.43 %		105.71 %
			175,000.00	310,000.00	135,000.00	300,000.00	125,000.00	360,000.00	185,000.00	
13	REMOVING EXISTING BRIDGE NO. TWB	L.S.			466.67 %			33.33 %		66.67 %
			30,000.00	170,000.00	140,000.00	40,000.00	10,000.00	50,000.00	20,000.00	
14	REMOVING EXISTING BRIDGE 5/434 SCD	L.S.			-40.00 %			-25.00 %		-40.00 %
			100,000.00	60,000.00	-40,000.00	75,000.00	-25,000.00	60,000.00	-40,000.00	
15	REMOVING EXISTING BRIDGE NO. 16/5E & 5/433 N-N	L.S.			-29.41 %			17.65 %		-17.65 %
			850,000.00	600,000.00	-250,000.00	1,000,000.00	150,000.00	700,000.00	-150,000.00	
16	REMOVING EXISTING BRIDGE NO. 16/1S-N	L.S.			-52.00 %			-20.00 %		-40.00 %
			125,000.00	60,000.00	-65,000.00	100,000.00	-25,000.00	75,000.00	-50,000.00	
17	REMOVING EXISTING BRIDGE NO. TCD (5/433 TMP)	L.S.			40.00 %			50.00 %		70.00 %
			50,000.00	70,000.00	20,000.00	75,000.00	25,000.00	85,000.00	35,000.00	
18	REMOVING EXISTING BRIDGE 16/5W	L.S.			-20.00 %			0.00 %		46.67 %
			750,000.00	600,000.00	-150,000.00	750,000.00	0.00	1,100,000.00	350,000.00	
19	REMOVING EXISTING BRIDGE 5/433 SCD	L.S.			-35.00 %			-40.00 %		-50.00 %
			100,000.00	65,000.00	-35,000.00	60,000.00	-40,000.00	50,000.00	-50,000.00	
20	REMOVING EXISTING BRIDGE 5/433 S-N	L.S.			-20.00 %			-55.00 %		0.00 %
			200,000.00	160,000.00	-40,000.00	90,000.00	-110,000.00	200,000.00	0.00	
21	REMOVING CEMENT CONC. PAVEMENT	S.Y.			-54.66 %			-15.36 %		-54.66 %
	600.0000		16.5400	7.5000	-54.66 %	14.0000	-15.36 %	7.5000	-54.66 %	
			9,924.00	4,500.00	-5,424.00	8,400.00	-1,524.00	4,500.00	-5,424.00	
22	REMOVING CEMENT CONC. SIDEWALK	S.Y.			-33.69 %			19.36 %		-37.00 %
	3300.0000		7.5400	5.0000	-33.69 %	9.0000	19.36 %	4.7500	-37.00 %	
			24,882.00	16,500.00	-8,382.00	29,700.00	4,818.00	15,675.00	-9,207.00	

PS&E JOB NO : 09C519 REVISION NO :
 CONTRACT NO : 008189 REGION NO : 3
 VERSION NO : 8 WORK ORDER# : XL3477
 HWY : SR 005,016
 TITLE : I-5 / SR16
 EB NALLEY VALLEY - HOV
 PROJECT : 09C519
 COUNTY(S) : PIERCE

BIDS OPENED ON : Aug 31 2011
 AWARDED ON : Sep 22 2011

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
MAX J. KUNEY COMPANY 120 N RALPH ST 99202-4795 SPOKANE WA 992020008 CONTRACTOR NUMBER : 462000	WADSWORTH ICON JV 1350 E DRAPER PARKWAY DRAPER UT 840208567 CONTRACTOR NUMBER : 100814	HAMILTON CONSTRUCTION CO. (OREGON) 2213 SOUTH "F" ST 97477-520' SPRINGFIELD OR 974770121 CONTRACTOR NUMBER : 340000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	4TH BIDDER		% DIFF./ AMT.DIFF.	5TH BIDDER		% DIFF./ AMT.DIFF.	6TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
PREPARATION													
23	REMOVING CEMENT CONC. CURB AND GUTTER												
	680.0000	L.F.	7.1200	5.5000	-22.75 %	5.5000	5.5000	-22.75 %	5.5000	5.5000	-22.75 %	5.5000	-22.75 %
			4,841.60	3,740.00	-1,101.60	3,740.00	3,740.00	-1,101.60	3,740.00	3,740.00	-1,101.60	3,740.00	-1,101.60
24	REMOVING ASPHALT CONC. PAVEMENT												
	22470.0000	S.Y.	5.0000	3.0000	-40.00 %	6.0000	2.8000	20.00 %	2.8000	2.8000	-44.00 %	2.8000	-44.00 %
			112,350.00	67,410.00	-44,940.00	134,820.00	62,916.00	22,470.00	62,916.00	62,916.00	-49,434.00	62,916.00	-49,434.00
25	REMOVING ASPHALT CONC. SIDEWALK												
	3300.0000	S.Y.	5.7300	3.5000	-38.92 %	4.5000	3.3000	-21.47 %	3.3000	3.3000	-42.41 %	3.3000	-42.41 %
			18,909.00	11,550.00	-7,359.00	14,850.00	10,890.00	-4,059.00	10,890.00	10,890.00	-8,019.00	10,890.00	-8,019.00
26	REMOVING CONC. BARRIER												
	9610.0000	L.F.	4.1300	2.5000	-39.47 %	2.5000	4.1700	-39.47 %	4.1700	4.1700	0.97 %	4.1700	0.97 %
			39,689.30	24,025.00	-15,664.30	24,025.00	40,073.70	-15,664.30	40,073.70	40,073.70	384.40	40,073.70	384.40
27	REMOVING GUARDRAIL												
	3140.0000	L.F.	3.6700	3.8000	3.54 %	4.0000	3.8000	8.99 %	3.8000	3.8000	3.54 %	3.8000	3.54 %
			11,523.80	11,932.00	408.20	12,560.00	11,932.00	1,036.20	11,932.00	11,932.00	408.20	11,932.00	408.20
28	REMOVING GUARDRAIL ANCHOR												
	7.0000	EACH	274.9200	185.0000	-32.71 %	200.0000	185.0000	-27.25 %	185.0000	185.0000	-32.71 %	185.0000	-32.71 %
			1,924.44	1,295.00	-629.44	1,400.00	1,295.00	-524.44	1,295.00	1,295.00	-629.44	1,295.00	-629.44
29	REMOVING TEMPORARY PAVEMENT MARKING												
	37760.0000	L.F.	0.5000	0.2000	-60.00 %	0.2200	0.1900	-56.00 %	0.1900	0.1900	-62.00 %	0.1900	-62.00 %
			18,880.00	7,552.00	-11,328.00	8,307.20	7,174.40	-10,572.80	7,174.40	7,174.40	-11,705.60	7,174.40	-11,705.60
30	REMOVING PAINT LINE												
	25430.0000	L.F.	0.5000	0.2000	-60.00 %	0.2200	0.1900	-56.00 %	0.1900	0.1900	-62.00 %	0.1900	-62.00 %
			12,715.00	5,086.00	-7,629.00	5,594.60	4,831.70	-7,120.40	4,831.70	4,831.70	-7,883.30	4,831.70	-7,883.30
31	REMOVING PLASTIC LINE												
	2110.0000	L.F.	0.4900	0.4000	-18.37 %	0.5000	0.3800	2.04 %	0.3800	0.3800	-22.45 %	0.3800	-22.45 %
			1,033.90	844.00	-189.90	1,055.00	801.80	21.10	801.80	801.80	-232.10	801.80	-232.10
32	REMOVING RAISED PAVEMENT MARKER												
	38.3000	HUND	478.0300	75.0000	-84.31 %	91.0000	75.0000	-84.31 %	75.0000	75.0000	-84.31 %	75.0000	-84.31 %
			18,308.55	2,872.50	-15,436.05	3,485.30	2,872.50	-14,823.25	2,872.50	2,872.50	-15,436.05	2,872.50	-15,436.05

PS&E JOB NO : 09C519 REVISION NO :
 CONTRACT NO : 008189 REGION NO : 3
 VERSION NO : 8 WORK ORDER# : XL3477

BIDS OPENED ON : Aug 31 2011
 AWARDED ON : Sep 22 2011

	----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
HWY : SR 005,016			
TITLE : I-5 / SR16 EB NALLEY VALLEY - HOV	MAX J. KUNEY COMPANY 120 N RALPH ST 99202-4795 SPOKANE WA 992020008	WADSWORTH ICON JV 1350 E DRAPER PARKWAY DRAPER UT 840208567	HAMILTON CONSTRUCTION CO. (OREGON) 2213 SOUTH "F" ST 97477-520' SPRINGFIELD OR 974770121
PROJECT : 09C519	CONTRACTOR NUMBER : 462000	CONTRACTOR NUMBER : 100814	CONTRACTOR NUMBER : 340000
COUNTY(S) : PIERCE			

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
PREPARATION										
33	REMOVING CHAIN LINK FENCE									
	2970.0000	L.F.	2.8200	3.0000	6.38 %	4.5000	59.57 %	5.9500	110.99 %	
			8,375.40	8,910.00	534.60	13,365.00	4,989.60	17,671.50	9,296.10	
GRADING										
34	ROADWAY EXCAVATION INCL. HAUL									
	197310.0000	C.Y.	8.9000	10.2500	15.17 %	14.0000	57.30 %	10.0500	12.92 %	
			1,756,059.00	2,022,427.50	266,368.50	2,762,340.00	1,006,281.00	1,982,965.50	226,906.50	
35	ROADWAY EXCAVATION INCL. HAUL - AREA EWN POND 1									
	4460.0000	C.Y.	9.6100	11.2500	17.07 %	19.0000	97.71 %	10.0500	4.58 %	
			42,860.60	50,175.00	7,314.40	84,740.00	41,879.40	44,823.00	1,962.40	
36	ROADWAY EXCAVATION INCL. HAUL - AREA EWN POND 2									
	7950.0000	C.Y.	9.6100	11.2500	17.07 %	17.0000	76.90 %	10.0500	4.58 %	
			76,399.50	89,437.50	13,038.00	135,150.00	58,750.50	79,897.50	3,498.00	
37	ROADWAY EXCAVATION INCL. HAUL - AREA WN BRIDGE									
	80100.0000	C.Y.	10.8800	9.7500	-10.39 %	13.0000	19.49 %	9.7500	-10.39 %	
			871,488.00	780,975.00	-90,513.00	1,041,300.00	169,812.00	780,975.00	-90,513.00	
38	ROADWAY EXCAVATION INCL. HAUL - AREA NEW POND									
	7340.0000	C.Y.	9.6100	11.2500	17.07 %	18.0000	87.30 %	10.5000	9.26 %	
			70,537.40	82,575.00	12,037.60	132,120.00	61,582.60	77,070.00	6,532.60	
39	ROADWAY EXCAVATION INCL. HAUL - AREA TEMP SEDIMENT SUMP									
	680.0000	C.Y.	8.1500	15.5000	90.18 %	23.0000	182.21 %	15.5000	90.18 %	
			5,542.00	10,540.00	4,998.00	15,640.00	10,098.00	10,540.00	4,998.00	
40	UNSUITABLE FOUNDATION EXCAVATION INCL. HAUL									
	1513.0000	C.Y.	17.8100	25.0000	40.37 %	26.0000	45.99 %	17.0000	-4.55 %	
			26,946.53	37,825.00	10,878.47	39,338.00	12,391.47	25,721.00	-1,225.53	
41	GRAVEL BORROW INCL. HAUL									
	93309.0000	TON	10.3500	9.0000	-13.04 %	9.5000	-8.21 %	8.8000	-14.98 %	
			965,748.15	839,781.00	-125,967.15	886,435.50	-79,312.65	821,119.20	-144,628.95	

PS&E JOB NO : 09C519 REVISION NO :
 CONTRACT NO : 008189 REGION NO : 3
 VERSION NO : 8 WORK ORDER# : XL3477
 HWY : SR 005,016
 TITLE : I-5 / SR16
 EB NALLEY VALLEY - HOV
 PROJECT : 09C519
 COUNTY(S) : PIERCE

BIDS OPENED ON : Aug 31 2011
 AWARDED ON : Sep 22 2011

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
MAX J. KUNY COMPANY 120 N RALPH ST 99202-4795 SPOKANE WA 992020008 CONTRACTOR NUMBER : 462000	WADSWORTH ICON JV 1350 E DRAPER PARKWAY DRAPER UT 840208567 CONTRACTOR NUMBER : 100814	HAMILTON CONSTRUCTION CO. (OREGON) 2213 SOUTH "F" ST 97477-520' SPRINGFIELD OR 974770121 CONTRACTOR NUMBER : 340000

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
GRADING										
42	EMBANKMENT COMPACTION 52160.0000	C.Y.	2.2600 117,881.60	2.5000 130,400.00	10.62 % 12,518.40	0.6000 31,296.00	-73.45 % -86,585.60	2.0000 104,320.00	-11.50 % -13,561.60	
DRAINAGE										
43	CONCRETE INLET 8.0000	EACH	1,123.7400 8,989.92	1,200.0000 9,600.00	6.79 % 610.08	2,380.0000 19,040.00	111.79 % 10,050.08	1,150.0000 9,200.00	2.34 % 210.08	
44	GRATE INLET TYPE 1 14.0000	EACH	2,509.6200 35,134.68	1,100.0000 15,400.00	-56.17 % -19,734.68	2,030.0000 28,420.00	-19.11 % -6,714.68	1,090.0000 15,260.00	-56.57 % -19,874.68	
45	GRATE INLET TYPE 2 27.0000	EACH	2,064.0400 55,729.08	1,320.0000 35,640.00	-36.05 % -20,089.08	2,090.0000 56,430.00	1.26 % 700.92	1,310.0000 35,370.00	-36.53 % -20,359.08	
46	CEMENT CONC. GUTTER 1711.0000	L.F.	30.0000 51,330.00	20.0000 34,220.00	-33.33 % -17,110.00	27.0000 46,197.00	-10.00 % -5,133.00	20.5000 35,075.50	-31.67 % -16,254.50	
47	QUARRY SPALLS 169.0000	TON	37.1800 6,283.42	35.0000 5,915.00	-5.86 % -368.42	31.0000 5,239.00	-16.62 % -1,044.42	35.0000 5,915.00	-5.86 % -368.42	
48	UNDERDRAIN PIPE 6 IN. DIAM. 3035.0000	L.F.	13.1000 39,758.50	9.2500 28,073.75	-29.39 % -11,684.75	13.0000 39,455.00	-0.76 % -303.50	9.1000 27,618.50	-30.53 % -12,140.00	
49	DRAIN PIPE 6 IN. DIAM. 1290.0000	L.F.	12.5500 16,189.50	9.2500 11,932.50	-26.29 % -4,257.00	13.0000 16,770.00	3.59 % 580.50	9.1000 11,739.00	-27.49 % -4,450.50	
50	STEEL CASING PIPE 30 IN. DIAM. 108.0000	L.F.	415.0000 44,820.00	505.0000 54,540.00	21.69 % 9,720.00	340.0000 36,720.00	-18.07 % -8,100.00	412.0000 44,496.00	-0.72 % -324.00	
51	STEEL CASING PIPE 36 IN. DIAM. 279.0000	L.F.	1,183.9800 330,330.42	537.0000 149,823.00	-54.64 % -180,507.42	510.0000 142,290.00	-56.92 % -188,040.42	500.6500 139,681.35	-57.71 % -190,649.07	

PS&E JOB NO : 09C519 REVISION NO :
 CONTRACT NO : 008189 REGION NO : 3
 VERSION NO : 8 WORK ORDER# : XL3477
 HWY : SR 005,016
 TITLE : I-5 / SR16
 EB NALLEY VALLEY - HOV
 PROJECT : 09C519
 COUNTY(S) : PIERCE

BIDS OPENED ON : Aug 31 2011
 AWARDED ON : Sep 22 2011

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
MAX J. KUNEY COMPANY 120 N RALPH ST 99202-4795 SPOKANE WA 992020008 CONTRACTOR NUMBER : 462000	WADSWORTH ICON JV 1350 E DRAPER PARKWAY 99202-4795 DRAPER UT 840208567 CONTRACTOR NUMBER : 100814	HAMILTON CONSTRUCTION CO. (OREGON) 2213 SOUTH "F" ST 97477-520' SPRINGFIELD OR 974770121 CONTRACTOR NUMBER : 340000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	4TH BIDDER		% DIFF./ AMT.DIFF.	5TH BIDDER		% DIFF./ AMT.DIFF.	6TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
DRAINAGE													
52	STEEL CASING PIPE 42 IN. DIAM.												
	209.0000	L.F.	1,371.9500	755.0000	-44.97%	715.0000	-47.88%	707.1500	-48.46%				
			286,737.55	157,795.00	-128,942.55	149,435.00	-137,302.55	147,794.35	-138,943.20				
53	STEEL CASING PIPE 54 IN. DIAM.												
	247.0000	L.F.	1,568.1200	815.0000	-48.03%	780.0000	-50.26%	774.5000	-50.61%				
			387,325.64	201,305.00	-186,020.64	192,660.00	-194,665.64	191,301.50	-196,024.14				
54	REMOVING STEEL CASING PIPE OBSTRUCTION												
	45.0000	HR	196.5500	750.0000	281.58%	820.0000	317.20%	750.0000	281.58%				
			8,844.75	33,750.00	24,905.25	36,900.00	28,055.25	33,750.00	24,905.25				
55	HIGH DENSITY POLYETHYLENE (HDPE) PIPE 12 IN. DIAM.												
	118.0000	L.F.	141.4300	66.0000	-53.33%	73.0000	-48.38%	65.6000	-53.62%				
			16,688.74	7,788.00	-8,900.74	8,614.00	-8,074.74	7,740.80	-8,947.94				
56	HIGH DENSITY POLYETHYLENE (HDPE) PIPE 18 IN. DIAM.												
	299.0000	L.F.	104.7500	110.0000	5.01%	105.0000	0.24%	109.1000	4.15%				
			31,320.25	32,890.00	1,569.75	31,395.00	74.75	32,620.90	1,300.65				
57	HIGH DENSITY POLYETHYLENE (HDPE) PIPE 24 IN. DIAM.												
	219.0000	L.F.	443.8600	127.0000	-71.39%	130.0000	-70.71%	126.0500	-71.60%				
			97,205.34	27,813.00	-69,392.34	28,470.00	-68,735.34	27,604.95	-69,600.39				
58	HIGH DENSITY POLYETHYLENE (HDPE) PIPE 30 IN. DIAM.												
	217.0000	L.F.	134.9700	106.0000	-21.46%	190.0000	40.77%	105.1000	-22.13%				
			29,288.49	23,002.00	-6,286.49	41,230.00	11,941.51	22,806.70	-6,481.79				
59	HIGH DENSITY POLYETHYLENE (HDPE) PIPE 36 IN. DIAM.												
	267.0000	L.F.	341.0100	184.0000	-46.04%	250.0000	-26.69%	183.3500	-46.23%				
			91,049.67	49,128.00	-41,921.67	66,750.00	-24,299.67	48,954.45	-42,095.22				
STORM SEWER													
60	CATCH BASIN TYPE 2 48 IN. DIAM.												
	17.0000	EACH	2,608.3200	2,110.0000	-19.11%	2,680.0000	2.75%	2,110.0000	-19.11%				
			44,341.44	35,870.00	-8,471.44	45,560.00	1,218.56	35,870.00	-8,471.44				
61	TESTING STORM SEWER PIPE												
	12010.0000	L.F.	1.6600	1.0000	-39.76%	2.0000	20.48%	1.0000	-39.76%				
			19,936.60	12,010.00	-7,926.60	24,020.00	4,083.40	12,010.00	-7,926.60				

PS&E JOB NO : 09C519 REVISION NO :
 CONTRACT NO : 008189 REGION NO : 3
 VERSION NO : 8 WORK ORDER# : XL3477
 HWY : SR 005,016
 TITLE : I-5 / SR16
 EB NALLEY VALLEY - HOV
 PROJECT : 09C519
 COUNTY(S) : PIERCE

BIDS OPENED ON : Aug 31 2011
 AWARDED ON : Sep 22 2011

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
MAX J. KUNEY COMPANY 120 N RALPH ST 99202-4795 SPOKANE WA 992020008 CONTRACTOR NUMBER : 462000	WADSWORTH ICON JV 1350 E DRAPER PARKWAY DRAPER UT 840208567 CONTRACTOR NUMBER : 100814	HAMILTON CONSTRUCTION CO. (OREGON) 2213 SOUTH "F" ST 97477-520' SPRINGFIELD OR 974770121 CONTRACTOR NUMBER : 340000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	4TH BIDDER		% DIFF./ AMT.DIFF.	5TH BIDDER		% DIFF./ AMT.DIFF.	6TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
STORM SEWER													
62	CL. V REINF. CONC. STORM SEWER PIPE 18 IN. DIAM.												
	66.0000	L.F.	57.2000	48.0000	-16.08 %	70.0000	22.38 %	48.0000	-16.08 %				
			3,775.20	3,168.00	-607.20	4,620.00	844.80	3,168.00	-607.20				
63	CL. V REINF. CONC. STORM SEWER PIPE 24 IN. DIAM.												
	159.0000	L.F.	125.0000	51.0000	-59.20 %	62.0000	-50.40 %	50.9000	-59.28 %				
			19,875.00	8,109.00	-11,766.00	9,858.00	-10,017.00	8,093.10	-11,781.90				
64	SCHEDULE A STORM SEWER PIPE 12 IN. DIAM.												
	4608.0000	L.F.	31.4100	25.0000	-20.41 %	37.0000	17.80 %	24.6500	-21.52 %				
			144,737.28	115,200.00	-29,537.28	170,496.00	25,758.72	113,587.20	-31,150.08				
65	SCHEDULE A STORM SEWER PIPE 18 IN. DIAM.												
	2898.0000	L.F.	43.1700	42.0000	-2.71 %	47.0000	8.87 %	41.8000	-3.17 %				
			125,106.66	121,716.00	-3,390.66	136,206.00	11,099.34	121,136.40	-3,970.26				
66	SCHEDULE A STORM SEWER PIPE 24 IN. DIAM.												
	1195.0000	L.F.	65.0400	46.0000	-29.27 %	70.0000	7.63 %	45.0500	-30.73 %				
			77,722.80	54,970.00	-22,752.80	83,650.00	5,927.20	53,834.75	-23,888.05				
67	SCHEDULE A STORM SEWER PIPE 30 IN. DIAM.												
	93.0000	L.F.	73.1700	79.0000	7.97 %	245.0000	234.84 %	78.7000	7.56 %				
			6,804.81	7,347.00	542.19	22,785.00	15,980.19	7,319.10	514.29				
68	SCHEDULE A STORM SEWER PIPE 36 IN. DIAM.												
	1091.0000	L.F.	145.6900	89.0000	-38.91 %	90.0000	-38.22 %	88.5000	-39.25 %				
			158,947.79	97,099.00	-61,848.79	98,190.00	-60,757.79	96,553.50	-62,394.29				
69	SCHEDULE B STORM SEWER PIPE 12 IN. DIAM.												
	291.0000	L.F.	40.0900	31.5000	-21.43 %	60.0000	49.66 %	31.2500	-22.05 %				
			11,666.19	9,166.50	-2,499.69	17,460.00	5,793.81	9,093.75	-2,572.44				
70	SCHEDULE B STORM SEWER PIPE 18 IN. DIAM.												
	64.0000	L.F.	35.3900	38.0000	7.37 %	71.0000	100.62 %	37.7000	6.53 %				
			2,264.96	2,432.00	167.04	4,544.00	2,279.04	2,412.80	147.84				
71	SCHEDULE B STORM SEWER PIPE 36 IN. DIAM.												
	369.0000	L.F.	126.6000	91.2500	-27.92 %	96.0000	-24.17 %	90.1500	-28.79 %				
			46,715.40	33,671.25	-13,044.15	35,424.00	-11,291.40	33,265.35	-13,450.05				
72	RESTRAINT STORM SEWER PIPE 24 IN. DIAM.												
	367.0000	L.F.	298.0100	161.0000	-45.97 %	220.0000	-26.18 %	160.5000	-46.14 %				
			109,369.67	59,087.00	-50,282.67	80,740.00	-28,629.67	58,903.50	-50,466.17				

PS&E JOB NO : 09C519 REVISION NO :
 CONTRACT NO : 008189 REGION NO : 3
 VERSION NO : 8 WORK ORDER# : XL3477
 HWY : SR 005,016
 TITLE : I-5 / SR16
 EB NALLEY VALLEY - HOV
 PROJECT : 09C519
 COUNTY(S) : PIERCE

BIDS OPENED ON : Aug 31 2011
 AWARDED ON : Sep 22 2011

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
MAX J. KUNEY COMPANY 120 N RALPH ST 99202-4795 SPOKANE WA 992020008 CONTRACTOR NUMBER : 462000	WADSWORTH ICON JV 1350 E DRAPER PARKWAY DRAPER UT 840208567 CONTRACTOR NUMBER : 100814	HAMILTON CONSTRUCTION CO. (OREGON) 2213 SOUTH "F" ST 97477-520' SPRINGFIELD OR 974770121 CONTRACTOR NUMBER : 340000

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
STORM SEWER										
73	RESTRAINT STORM SEWER PIPE 36 IN. DIAM. 218.0000	L.F.	423.1700 92,251.06	239.0000 52,102.00	-43.52 % -40,149.06	300.0000 65,400.00	-29.11 % -26,851.06	238.1000 51,905.80	-43.73 % -40,345.26	
74	CONCRETE SPLASH PAD 708.0000	S.F.	24.0000 16,992.00	7.0000 4,956.00	-70.83 % -12,036.00	7.5000 5,310.00	-68.75 % -11,682.00	6.5000 4,602.00	-72.92 % -12,390.00	
WATER LINES										
75	FIRE SUPPRESSION SYSTEM	L.S.			-48.66 %		-43.84 %		-46.85 %	
			2,493,000.00	1,280,000.00	1,213,000.00	1,400,000.00	1,093,000.00	1,325,000.00	1,168,000.00	
STRUCTURE										
76	SETTLEMENT PLATE 5.0000	EACH	1,000.0000 5,000.00	500.0000 2,500.00	-50.00 % -2,500.00	1,030.0000 5,150.00	3.00 % 150.00	500.0000 2,500.00	-50.00 % -2,500.00	
77	STRUCTURE EXCAVATION CLASS A INCL. HAUL 16446.0000	C.Y.	15.0000 246,690.00	11.5000 189,129.00	-23.33 % -57,561.00	20.0000 328,920.00	33.33 % 82,230.00	10.0500 165,282.30	-33.00 % -81,407.70	
78	SOIL EXCAVATION FOR SHAFT INCLUDING HAUL 8185.0000	C.Y.	350.0000 2,864,750.00	290.0000 2,373,650.00	-17.14 % -491,100.00	350.0000 2,864,750.00	0.00 % 0.00	300.0000 2,455,500.00	-14.29 % -409,250.00	
79	SHORING OR EXTRA EXCAVATION CL. A	L.S.			70.99 %		18.38 %		163.07 %	
			380,130.00	650,000.00	269,870.00	450,000.00	69,870.00	1,000,000.00	619,870.00	
80	GRAVEL BACKFILL FOR WALL 1576.0000	C.Y.	37.9800 59,856.48	27.0000 42,552.00	-28.91 % -17,304.48	30.0000 47,280.00	-21.01 % -12,576.48	26.5000 41,764.00	-30.23 % -18,092.48	
81	FURNISHING & PLACING TEMP. CASING FOR 7'-0" DIA. SHAFT 100.0000	L.F.	800.0000 80,000.00	5.0000 500.00	-99.38 % -79,500.00	5.0000 500.00	-99.38 % -79,500.00	5.0000 500.00	-99.38 % -79,500.00	

PS&E JOB NO : 09C519 REVISION NO :
 CONTRACT NO : 008189 REGION NO : 3
 VERSION NO : 8 WORK ORDER# : XL3477
 HWY : SR 005,016
 TITLE : I-5 / SR16
 EB NALLEY VALLEY - HOV
 PROJECT : 09C519
 COUNTY(S) : PIERCE

BIDS OPENED ON : Aug 31 2011
 AWARDED ON : Sep 22 2011

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
MAX J. KUNEY COMPANY 120 N RALPH ST 99202-4795 SPOKANE WA 992020008 CONTRACTOR NUMBER : 462000	WADSWORTH ICON JV 1350 E DRAPER PARKWAY DRAPER UT 840208567 CONTRACTOR NUMBER : 100814	HAMILTON CONSTRUCTION CO. (OREGON) 2213 SOUTH "F" ST 97477-520' SPRINGFIELD OR 974770121 CONTRACTOR NUMBER : 340000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
STRUCTURE										
93	PLACING PERMANENT CASING FOR 9'-0" DIAM. SHAFT									
	26.0000 EACH		6,000.0000	85.0000	-98.58%	84.0000	-98.60%	84.0000	-98.60%	
			156,000.00	2,210.00	-153,790.00	2,184.00	-153,816.00	2,184.00	-153,816.00	
94	PLACING PERMANENT CASING FOR 10'-0" DIAM. SHAFT									
	14.0000 EACH		7,000.0000	85.0000	-98.79%	84.0000	-98.80%	84.0000	-98.80%	
			98,000.00	1,190.00	-96,810.00	1,176.00	-96,824.00	1,176.00	-96,824.00	
95	CASING SHORING									
	198.0000 L.F.		600.0000	10.0000	-98.33%	10.0000	-98.33%	10.0000	-98.33%	
			118,800.00	1,980.00	-116,820.00	1,980.00	-116,820.00	1,980.00	-116,820.00	
96	SHAFT - 6 IN. DIAMETER									
	3885.0000 L.F.		100.0000	44.0000	-56.00%	43.6300	-56.37%	45.0000	-55.00%	
			388,500.00	170,940.00	-217,560.00	169,502.55	-218,997.45	174,825.00	-213,675.00	
97	SHAFT - 24 IN. DIAMETER									
	165.0000 L.F.		75.0000	50.0000	-33.33%	50.0900	-33.21%	55.0000	-26.67%	
			12,375.00	8,250.00	-4,125.00	8,264.85	-4,110.15	9,075.00	-3,300.00	
98	FURNISHING SOLDIER PILE - W10X39									
	165.0000 L.F.		40.0000	31.0000	-22.50%	35.0000	-12.50%	40.0000	0.00%	
			6,600.00	5,115.00	-1,485.00	5,775.00	-825.00	6,600.00	0.00%	
99	FURNISHING SOLDIER PILE - W14X90									
	755.0000 L.F.		90.0000	58.0000	-35.56%	57.2300	-36.41%	60.0000	-33.33%	
			67,950.00	43,790.00	-24,160.00	43,208.65	-24,741.35	45,300.00	-22,650.00	
100	FURNISHING SOLDIER PILE - W14X109									
	1158.0000 L.F.		190.0000	68.0000	-64.21%	67.1700	-64.65%	70.0000	-63.16%	
			220,020.00	78,744.00	-141,276.00	77,782.86	-142,237.14	81,060.00	-138,960.00	
101	SOLDIER PILE 6" DIAM. TYPE 1									
	3098.0000 L.F.		45.0000	2.0000	-95.56%	1.3300	-97.04%	1.5000	-96.67%	
			139,410.00	6,196.00	-133,214.00	4,120.34	-135,289.66	4,647.00	-134,763.00	
102	SOLDIER PILE 6" DIAM. TYPE 2									
	787.0000 L.F.		65.0000	37.0000	-43.08%	36.7000	-43.54%	38.0000	-41.54%	
			51,155.00	29,119.00	-22,036.00	28,882.90	-22,272.10	29,906.00	-21,249.00	
103	ST. REINF. BAR FOR BRIDGE									
	1938731.0000 LB.		1.0000	0.7500	-25.00%	0.8100	-19.00%	0.8500	-15.00%	
			1,938,731.00	1,454,048.25	-484,682.75	1,570,372.11	-368,358.89	1,647,921.35	-290,809.65	

PS&E JOB NO : 09C519 REVISION NO :
 CONTRACT NO : 008189 REGION NO : 3
 VERSION NO : 8 WORK ORDER# : XL3477
 HWY : SR 005,016
 TITLE : I-5 / SR16
 EB NALLEY VALLEY - HOV
 PROJECT : 09C519
 COUNTY(S) : PIERCE

BIDS OPENED ON : Aug 31 2011
 AWARDED ON : Sep 22 2011

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
MAX J. KUNEY COMPANY 120 N RALPH ST 99202-4795 SPOKANE WA 992020008 CONTRACTOR NUMBER : 462000	WADSWORTH ICON JV 1350 E DRAPER PARKWAY DRAPER UT 840208567 CONTRACTOR NUMBER : 100814	HAMILTON CONSTRUCTION CO. (OREGON) 2213 SOUTH "F" ST 97477-520' SPRINGFIELD OR 974770121 CONTRACTOR NUMBER : 340000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
STRUCTURE										
104	ST. REINF. BAR FOR RETAINING WALL									
	55509.0000	LB.	1.0000	0.7500	-25.00 %	0.9200	-8.00 %	1.1000	10.00 %	
			55,509.00	41,631.75	-13,877.25	51,068.28	-4,440.72	61,059.90	5,550.90	
105	ST. REINF. BAR FOR SPN & SPS LINE BRIDGE CROSSBEAM									
	130288.0000	LB.	1.0000	0.7500	-25.00 %	0.8500	-15.00 %	0.8000	-20.00 %	
			130,288.00	97,716.00	-32,572.00	110,744.80	-19,543.20	104,230.40	-26,057.60	
106	ST. REINF. BAR FOR SHAFT									
	1927969.0000	LB.	1.0000	0.7500	-25.00 %	0.7600	-24.00 %	0.8000	-20.00 %	
			1,927,969.00	1,445,976.75	-481,992.25	1,465,256.44	-462,712.56	1,542,375.20	-385,593.80	
107	CSL ACCESS TUBE									
	29051.0000	L.F.	10.0000	7.0000	-30.00 %	5.7500	-42.50 %	7.0000	-30.00 %	
			290,510.00	203,357.00	-87,153.00	167,043.25	-123,466.75	203,357.00	-87,153.00	
108	CONC. CLASS 4000 FOR SPN & SPS LINE BRIDGE CROSSBEAM									
	492.0000	C.Y.	500.0000	625.0000	25.00 %	975.0000	95.00 %	1,000.0000	100.00 %	
			246,000.00	307,500.00	61,500.00	479,700.00	233,700.00	492,000.00	246,000.00	
109	CONC. CLASS 4000 FOR BRIDGE									
	8076.0000	C.Y.	500.0000	500.0000	0.00 %	500.0000	0.00 %	425.0000	-15.00 %	
			4,038,000.00	4,038,000.00	0.00	4,038,000.00	0.00	3,432,300.00	-605,700.00	
110	CONC. CLASS 4000 FOR RETAINING WALL									
	528.0000	C.Y.	500.0000	600.0000	20.00 %	625.0000	25.00 %	650.0000	30.00 %	
			264,000.00	316,800.00	52,800.00	330,000.00	66,000.00	343,200.00	79,200.00	
111	CONC. CLASS 4000P FOR SHAFT									
	7731.0000	C.Y.	250.0000	125.0000	-50.00 %	150.0000	-40.00 %	140.0000	-44.00 %	
			1,932,750.00	966,375.00	-966,375.00	1,159,650.00	-773,100.00	1,082,340.00	-850,410.00	
112	PRESTRESSED CONC. GIRDER (WF100G)									
	16484.0000	L.F.	350.0000	380.0000	8.57 %	420.0000	20.00 %	525.0000	50.00 %	
			5,769,400.00	6,263,920.00	494,520.00	6,923,280.00	1,153,880.00	8,654,100.00	2,884,700.00	
113	PRESTRESSED CONC. GIRDER (WF83G)									
	2996.0000	L.F.	300.0000	300.0000	0.00 %	390.0000	30.00 %	475.0000	58.33 %	
			898,800.00	898,800.00	0.00	1,168,440.00	269,640.00	1,423,100.00	524,300.00	
114	PRESTRESSED CONC. GIRDER (WF58G)									
	4862.0000	L.F.	250.0000	260.0000	4.00 %	330.0000	32.00 %	425.0000	70.00 %	
			1,215,500.00	1,264,120.00	48,620.00	1,604,460.00	388,960.00	2,066,350.00	850,850.00	

PS&E JOB NO : 09C519 REVISION NO :
 CONTRACT NO : 008189 REGION NO : 3
 VERSION NO : 8 WORK ORDER# : XL3477
 HWY : SR 005,016
 TITLE : I-5 / SR16
 EB NALLEY VALLEY - HOV
 PROJECT : 09C519
 COUNTY(S) : PIERCE

BIDS OPENED ON : Aug 31 2011
 AWARDED ON : Sep 22 2011

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
MAX J. KUNEY COMPANY 120 N RALPH ST 99202-4795 SPOKANE WA 992020008 CONTRACTOR NUMBER : 462000	WADSWORTH ICON JV 1350 E DRAPER PARKWAY 99202-4795 DRAPER UT 840208567 CONTRACTOR NUMBER : 100814	HAMILTON CONSTRUCTION CO. (OREGON) 2213 SOUTH "F" ST 97477-520' SPRINGFIELD OR 974770121 CONTRACTOR NUMBER : 340000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
115	STRUCTURE DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT CALC				0.00 %			0.00 %		0.00 %
			-48.00	-48.00		-48.00	-48.00		-48.00	
116	DELETED ITEM 0.0100 EACH		0.0001	0.0000	0.00 %	0.0000	0.0000	0.00 %	0.0000	0.00 %
			0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
117	STRUCTURAL LOW ALLOY STEEL L.S.				25.00 %			-2.50 %		5.00 %
			2,000,000.00	2,500,000.00	500,000.00	1,950,000.00	-50,000.00	2,100,000.00	100,000.00	
118	STRUCTURAL STEEL FOR COLUMNS L.S.				433.33 %			400.00 %		733.33 %
			15,000.00	80,000.00	65,000.00	75,000.00	60,000.00	125,000.00	110,000.00	
119	LAGGING 7078.0000 S.F.		15.0000	12.0000	-20.00 %	12.0000	-20.00 %	11.9000	-20.67 %	
			106,170.00	84,936.00	-21,234.00	84,936.00	-21,234.00	84,228.20	-21,941.80	
120	DISC BEARING - SUPERSTR. 6.0000 EACH		15,000.0000	10,000.0000	-33.33 %	12,000.0000	-20.00 %	12,500.0000	-16.67 %	
			90,000.00	60,000.00	-30,000.00	72,000.00	-18,000.00	75,000.00	-15,000.00	
121	SUPERSTRUCTURE EB16 LINE BRIDGE L.S.				-8.33 %			-28.33 %		-21.67 %
			6,000,000.00	5,500,000.00	-500,000.00	4,300,000.00	1,700,000.00	4,700,000.00	1,300,000.00	
122	SUPERSTRUCTURE SPN LINE BRIDGE L.S.				-32.88 %			-25.58 %		-20.23 %
			2,150,000.00	1,443,000.00	-707,000.00	1,600,000.00	-550,000.00	1,715,000.00	-435,000.00	
123	SUPERSTRUCTURE SPS LINE BRIDGE L.S.				0.00 %			-11.76 %		-2.94 %
			1,700,000.00	1,700,000.00	0.00	1,500,000.00	-200,000.00	1,650,000.00	-50,000.00	
124	SUPERSTRUCTURE HOV16 SPANS 5-8 LINE BRIDGE L.S.				-17.60 %			-20.00 %		-8.00 %
			2,500,000.00	2,060,000.00	-440,000.00	2,000,000.00	-500,000.00	2,300,000.00	-200,000.00	
125	SUPERSTRUCTURE TBC-HOV16 TEMPORARY BRIDGE SPANS 1-5 L.S.				-14.29 %			-12.86 %		-22.86 %
			1,750,000.00	1,500,000.00	-250,000.00	1,525,000.00	-225,000.00	1,350,000.00	-400,000.00	

PS&E JOB NO : 09C519 REVISION NO :
 CONTRACT NO : 008189 REGION NO : 3
 VERSION NO : 8 WORK ORDER# : XL3477
 HWY : SR 005,016
 TITLE : I-5 / SR16
 EB NALLEY VALLEY - HOV
 PROJECT : 09C519
 COUNTY(S) : PIERCE

BIDS OPENED ON : Aug 31 2011
 AWARDED ON : Sep 22 2011

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
MAX J. KUNEY COMPANY 120 N RALPH ST 99202-4795 SPOKANE WA 992020008 CONTRACTOR NUMBER : 462000	WADSWORTH ICON JV 1350 E DRAPER PARKWAY DRAPER UT 840208567 CONTRACTOR NUMBER : 100814	HAMILTON CONSTRUCTION CO. (OREGON) 2213 SOUTH "F" ST 97477-520' SPRINGFIELD OR 974770121 CONTRACTOR NUMBER : 340000

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	4TH BIDDER		% DIFF./ AMT.DIFF.	5TH BIDDER		% DIFF./ AMT.DIFF.	6TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
STRUCTURE													
126	SUPERSTRUCTURE WN LINE BRIDGE	L.S.											
				1,000,000.00	-15.00 %	850,000.00	1,050,000.00	5.00 %	955,000.00	-4.50 %			
127	BRIDGE DECK NEW LINE BRIDGE	L.S.											
				1,060,000.00	0.00 %	1,060,000.00	900,000.00	-15.09 %	1,000,000.00	-5.66 %			
					0.00								
128	SEW TRAFFIC BARRIER	L.F.											
	310.0000			271.2800	-29.96 %	190.0000	250.0000	-7.84 %	425.0000	56.66 %			
				84,096.80		58,900.00	77,500.00	-6,596.80	131,750.00	47,653.20			
129	CONCRETE FASCIA PANEL	S.F.											
	18361.0000			30.0000	16.67 %	35.0000	26.0000	-13.33 %	35.0000	16.67 %			
				550,830.00		642,635.00	477,386.00	-73,444.00	642,635.00	91,805.00			
130	SOIL NAIL - ENCAPSULATED	EACH											
	302.0000			1,000.0000	-34.50 %	655.0000	660.0000	-34.00 %	660.0000	-34.00 %			
				302,000.00		197,810.00	199,320.00	-102,680.00	199,320.00	-102,680.00			
131	SOIL NAIL VERIFICATION TEST AND SOIL NAIL PROOF TEST	EACH											
	58.0000			500.0000	200.00 %	1,500.0000	1,500.0000	200.00 %	1,500.0000	200.00 %			
				29,000.00		87,000.00	87,000.00	58,000.00	87,000.00	58,000.00			
132	PREFABRICATED DRAINAGE MAT	S.Y.											
	1313.0000			20.0000	0.00 %	20.0000	18.0000	-10.00 %	5.0000	-75.00 %			
				26,260.00		26,260.00	23,634.00	-2,626.00	6,565.00	-19,695.00			
133	PERMANENT GROUND ANCHOR	EACH											
	42.0000			3,000.0000	-23.33 %	2,300.0000	2,300.0000	-23.33 %	2,300.0000	-23.33 %			
				126,000.00		96,600.00	96,600.00	-29,400.00	96,600.00	-29,400.00			
134	STRUCTURAL EARTH WALL	S.F.											
	15069.0000			50.0000	-84.00 %	8.0000	28.0000	-44.00 %	34.0000	-32.00 %			
				753,450.00		120,552.00	421,932.00	-632,898.00	512,346.00	-241,104.00			
135	BACKFILL FOR STRUCTURAL EARTH WALL INCL. HAUL	C.Y.											
	9308.0000			25.5200	-19.67 %	20.5000	25.0000	-2.04 %	22.0000	-13.79 %			
				237,540.16		190,814.00	232,700.00	-4,840.16	204,776.00	-32,764.16			

PS&E JOB NO : 09C519 REVISION NO :
 CONTRACT NO : 008189 REGION NO : 3
 VERSION NO : 8 WORK ORDER# : XL3477

BIDS OPENED ON : Aug 31 2011
 AWARDED ON : Sep 22 2011

HWY	: SR 005,016	----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
TITLE	: I-5 / SR16 EB NALLEY VALLEY - HOV	MAX J. KUNEY COMPANY 120 N RALPH ST 99202-4795	WADSWORTH ICON JV 1350 E DRAPER PARKWAY SPokane WA 992020008	HAMILTON CONSTRUCTION CO. (OREGON) 2213 SOUTH "F" ST 97477-520' SPRINGFIELD OR 974770121
PROJECT	: 09C519	CONTRACTOR NUMBER : 462000	CONTRACTOR NUMBER : 100814	CONTRACTOR NUMBER : 340000
COUNTY(S)	: PIERCE			

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
STRUCTURE										
136	BRIDGE APPROACH SLAB									
	1254.0000	S.Y.	225.0000	270.0000	20.00 %	200.0000	-11.11 %	185.0000	-17.78 %	
			282,150.00	338,580.00	56,430.00	250,800.00	-31,350.00	231,990.00	-50,160.00	
SURFACING										
137	CRUSHED SURFACING BASE COURSE									
	17360.0000	TON	16.5300	15.5000	-6.23 %	21.0000	27.04 %	13.0000	-21.36 %	
			286,960.80	269,080.00	-17,880.80	364,560.00	77,599.20	225,680.00	-61,280.80	
LIQUID ASPHALT										
138	ANTI-STRIPPING ADDITIVE									
		EST.			0.00 %		0.00 %		0.00 %	
			14,330.00	14,330.00		14,330.00		14,330.00		
CEMENT CONCRETE PAVEMENT										
139	CEMENT CONC. PAVEMENT									
	4533.7000	C.Y.	268.0800	155.0000	-42.18 %	175.0000	-34.72 %	172.5000	-35.65 %	
			1,215,394.30	702,723.50	-512,670.80	793,397.50	-421,996.80	782,063.25	-433,331.05	
140	RIDE SMOOTHNESS COMPLIANCE ADJUSTMENT									
		CALC			0.00 %		0.00 %		0.00 %	
			48,616.00	48,616.00		48,616.00		48,616.00		
141	EPOXY-COATED TIE BAR WITH DRILL HOLE									
	3193.0000	EACH	15.4900	12.0000	-22.53 %	32.0000	106.58 %	13.0000	-16.07 %	
			49,459.57	38,316.00	-11,143.57	102,176.00	52,716.43	41,509.00	-7,950.57	
142	CORROSION RESISTANT DOWEL BAR									
	4900.0000	EACH	14.2100	18.0000	26.67 %	24.0000	68.90 %	18.0000	26.67 %	
			69,629.00	88,200.00	18,571.00	117,600.00	47,971.00	88,200.00	18,571.00	

PS&E JOB NO : 09C519 REVISION NO :
 CONTRACT NO : 008189 REGION NO : 3
 VERSION NO : 8 WORK ORDER# : XL3477
 HWY : SR 005,016
 TITLE : I-5 / SR16
 EB NALLEY VALLEY - HOV
 PROJECT : 09C519
 COUNTY(S) : PIERCE

BIDS OPENED ON : Aug 31 2011
 AWARDED ON : Sep 22 2011

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
MAX J. KUNEY COMPANY 120 N RALPH ST 99202-4795 SPOKANE WA 992020008 CONTRACTOR NUMBER : 462000	WADSWORTH ICON JV 1350 E DRAPER PARKWAY DRAPER UT 840208567 CONTRACTOR NUMBER : 100814	HAMILTON CONSTRUCTION CO. (OREGON) 2213 SOUTH "F" ST 97477-520' SPRINGFIELD OR 974770121 CONTRACTOR NUMBER : 340000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		
HOT MIX ASPHALT									
143	PLANING BITUMINOUS PAVEMENT								
	4270.0000	S.Y.	4.7200	4.0000	-15.25%	4.0000	-15.25%	4.1000	-13.14%
			20,154.40	17,080.00	-3,074.40	17,080.00	-3,074.40	17,507.00	-2,647.40
144	HMA FOR PRELEVELING CL. 1/2 IN. PG 58-22								
	640.0000	TON	75.3400	80.0000	6.19%	105.0000	39.37%	79.0000	4.86%
			48,217.60	51,200.00	2,982.40	67,200.00	18,982.40	50,560.00	2,342.40
145	HMA CL. 1/2 IN. PG 58-22								
	14330.0000	TON	76.3100	66.0000	-13.51%	87.0000	14.01%	65.7500	-13.84%
			1,093,522.30	945,780.00	-147,742.30	1,246,710.00	153,187.70	942,197.50	-151,324.80
146	JOB MIX COMPLIANCE PRICE ADJUSTMENT								
	CALC				0.00%		0.00%		0.00%
			32,805.66	32,805.66		32,805.66		32,805.66	
147	COMPACTION PRICE ADJUSTMENT								
	CALC				0.00%		0.00%		0.00%
			16,390.00	16,390.00		16,390.00		16,390.00	
148	ASPHALT COST PRICE ADJUSTMENT								
	CALC				0.00%		0.00%		0.00%
			162,138.04	162,138.04		162,138.04		162,138.04	
149	LONGITUDINAL JOINT SEAL								
	1620.0000	L.F.	5.1300	4.0000	-22.03%	12.0000	133.92%	10.0000	94.93%
			8,310.60	6,480.00	-1,830.60	19,440.00	11,129.40	16,200.00	7,889.40
150	LONGITUDINAL JOINT DENSITY PRICE ADJUSTMENT								
	CALC				0.00%		0.00%		0.00%
			-9.00	-9.00		-9.00		-9.00	
151	CYCLIC DENSITY PRICE ADJUSTMENT								
	CALC				0.00%		0.00%		0.00%
			-9.00	-9.00		-9.00		-9.00	

PS&E JOB NO : 09C519 REVISION NO :
 CONTRACT NO : 008189 REGION NO : 3
 VERSION NO : 8 WORK ORDER# : XL3477
 HWY : SR 005,016
 TITLE : I-5 / SR16
 EB NALLEY VALLEY - HOV
 PROJECT : 09C519
 COUNTY(S) : PIERCE

BIDS OPENED ON : Aug 31 2011
 AWARDED ON : Sep 22 2011

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
MAX J. KUNYEY COMPANY 120 N RALPH ST 99202-4795 SPOKANE WA 992020008 CONTRACTOR NUMBER : 462000	WADSWORTH ICON JV 1350 E DRAPER PARKWAY DRAPER UT 840208567 CONTRACTOR NUMBER : 100814	HAMILTON CONSTRUCTION CO. (OREGON) 2213 SOUTH "F" ST 97477-520' SPRINGFIELD OR 974770121 CONTRACTOR NUMBER : 340000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		4TH BIDDER		5TH BIDDER		6TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
IRRIGATION AND WATER DISTRIBUTION										
152	IRRIGATION SYSTEM	L.S.	20,000.00	-40.00 %	12,000.00	-8,000.00	14,500.00	-5,500.00	12,000.00	-8,000.00
EROSION CNTL AND ROADSIDE RESTORATION										
153	ESC LEAD	DAY	154.1500 18,498.00	516.28 % 95,502.00	950.0000 114,000.00	1.5000 180.00	-99.03 % -18,318.00	400.0000 48,000.00	159.49 % 29,502.00	
154	PLASTIC COVERING	S.Y.	4.2300 49,364.10	-29.08 % -14,354.10	3.0000 35,010.00	1.5000 17,505.00	-64.54 % -31,859.10	1.0000 11,670.00	-76.36 % -37,694.10	
155	CHECK DAM	L.F.	10.2100 4,390.30	-41.23 % -1,810.30	6.0000 2,580.00	7.5000 3,225.00	-26.54 % -1,165.30	7.0000 3,010.00	-31.44 % -1,380.30	
156	INLET PROTECTION	EACH	69.0000 14,697.00	1.45 % 213.00	70.0000 14,910.00	46.0000 9,798.00	-33.33 % -4,899.00	75.0000 15,975.00	8.70 % 1,278.00	
157	STABILIZED CONSTRUCTION ENTRANCE	S.Y.	14.5500 32,068.20	-3.78 % -1,212.20	14.0000 30,856.00	13.0000 28,652.00	-10.65 % -3,416.20	12.0000 26,448.00	-17.53 % -5,620.20	
158	TIRE WASH	EACH	13,869.6700 69,348.35	-27.90 % -19,348.35	10,000.0000 50,000.00	42,000.0000 210,000.00	202.82 % 140,651.65	8,000.0000 40,000.00	-42.32 % -29,348.35	
159	RELOCATE TIRE WASH	EACH	4,700.0000 23,500.00	51.06 % 12,000.00	7,100.0000 35,500.00	2,600.0000 13,000.00	-44.68 % -10,500.00	6,000.0000 30,000.00	27.66 % 6,500.00	
160	STREET CLEANING	HR	82.0000 303,400.00	9.76 % 29,600.00	90.0000 333,000.00	95.0000 351,500.00	15.85 % 48,100.00	90.0000 333,000.00	9.76 % 29,600.00	
161	SILT FENCE	L.F.	4.2600 104,625.60	-29.58 % -30,945.60	3.0000 73,680.00	3.5000 85,960.00	-17.84 % -18,665.60	4.5000 110,520.00	5.63 % 5,894.40	

PS&E JOB NO : 09C519 REVISION NO :
 CONTRACT NO : 008189 REGION NO : 3
 VERSION NO : 8 WORK ORDER# : XL3477
 HWY : SR 005,016
 TITLE : I-5 / SR16
 EB NALLEY VALLEY - HOV
 PROJECT : 09C519
 COUNTY(S) : PIERCE

BIDS OPENED ON : Aug 31 2011
 AWARDED ON : Sep 22 2011

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
MAX J. KUNEY COMPANY 120 N RALPH ST 99202-4795 SPOKANE WA 992020008 CONTRACTOR NUMBER : 462000	WADSWORTH ICON JV 1350 E DRAPER PARKWAY DRAPER UT 840208567 CONTRACTOR NUMBER : 100814	HAMILTON CONSTRUCTION CO. (OREGON) 2213 SOUTH "F" ST 97477-520' SPRINGFIELD OR 974770121 CONTRACTOR NUMBER : 340000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
EROSION CNTL AND ROADSIDE RESTORATION										
162	COMPOST SOCK									
	6140.0000	L.F.	5.8400	4.0000	-31.51%	10.0000	71.23%	5.0000	-14.38%	
			35,857.60	24,560.00	-11,297.60	61,400.00	25,542.40	30,700.00	-5,157.60	
163	EROSION/WATER POLLUTION CONTROL EST.				0.00%		0.00%		0.00%	
			2,000,000.00	2,000,000.00		2,000,000.00		2,000,000.00		
164	TEMPORARY CURB									
	280.0000	L.F.	6.1700	7.0000	13.45%	8.5000	37.76%	7.0000	13.45%	
			1,727.60	1,960.00	232.40	2,380.00	652.40	1,960.00	232.40	
165	TEMPORARY PIPE SLOPE DRAIN									
	265.0000	L.F.	23.9700	25.0000	4.30%	19.0000	-20.73%	24.0000	0.13%	
			6,352.05	6,625.00	272.95	5,035.00	-1,317.05	6,360.00	7.95	
166	MULCHING WITH LONG TERM MULCH									
	12.8000	ACRE	3,701.5800	1,600.0000	-56.78%	1,940.0000	-47.59%	1,600.0000	-56.78%	
			47,380.22	20,480.00	-26,900.22	24,832.00	-22,548.22	20,480.00	-26,900.22	
167	SEEDING, FERTILIZING, AND MULCHING									
	25.7000	ACRE	1,500.0000	2,100.0000	40.00%	2,550.0000	70.00%	2,100.0000	40.00%	
			38,550.00	53,970.00	15,420.00	65,535.00	26,985.00	53,970.00	15,420.00	
168	PSIPE GRAND FIR 2-3' #2 CONT.									
	9.0000	EACH	15.0000	8.0000	-46.67%	9.5000	-36.67%	8.0000	-46.67%	
			135.00	72.00	-63.00	85.50	-49.50	72.00	-63.00	
169	PSIPE VINE MAPLE 2-3' B.R.									
	12.0000	EACH	5.0000	8.0000	60.00%	9.5000	90.00%	8.0000	60.00%	
			60.00	96.00	36.00	114.00	54.00	96.00	36.00	
170	PSIPE AMUR MAPLE 2-3' B.R.									
	42.0000	EACH	5.0000	8.0000	60.00%	9.5000	90.00%	8.0000	60.00%	
			210.00	336.00	126.00	399.00	189.00	336.00	126.00	
171	PSIPE CANADIAN SERVICEBERRY 2-3' B.R.									
	101.0000	EACH	5.0000	8.0000	60.00%	9.5000	90.00%	8.0000	60.00%	
			505.00	808.00	303.00	959.50	454.50	808.00	303.00	
172	PSIPE PAPER BIRCH 2-3' B.R.									
	6.0000	EACH	5.0000	8.0000	60.00%	9.5000	90.00%	8.0000	60.00%	
			30.00	48.00	18.00	57.00	27.00	48.00	18.00	

PS&E JOB NO : 09C519 REVISION NO :
 CONTRACT NO : 008189 REGION NO : 3
 VERSION NO : 8 WORK ORDER# : XL3477
 HWY : SR 005,016
 TITLE : I-5 / SR16
 EB NALLEY VALLEY - HOV
 PROJECT : 09C519
 COUNTY(S) : PIERCE

BIDS OPENED ON : Aug 31 2011
 AWARDED ON : Sep 22 2011

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
MAX J. KUNEY COMPANY 120 N RALPH ST 99202-4795 SPOKANE WA 992020008 CONTRACTOR NUMBER : 462000	WADSWORTH ICON JV 1350 E DRAPER PARKWAY 99202-4795 DRAPER UT 840208567 CONTRACTOR NUMBER : 100814	HAMILTON CONSTRUCTION CO. (OREGON) 2213 SOUTH "F" ST 97477-520' SPRINGFIELD OR 974770121 CONTRACTOR NUMBER : 340000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	4TH BIDDER		% DIFF./ AMT.DIFF.	6TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
EROSION CNTL AND ROADSIDE RESTORATION										
173	PSIPE INCENSE CEDAR 2-3' #2 CONT.									
	60.0000 EACH		15.0000	8.0000	-46.67 %	9.5000	-36.67 %	8.0000	-46.67 %	
			900.00	480.00	-420.00	570.00	-330.00	480.00	-420.00	
174	PSIPE KATSURA TREE 1 1/2" CAL. B&B									
	54.0000 EACH		250.0000	180.0000	-28.00 %	220.0000	-12.00 %	180.0000	-28.00 %	
			13,500.00	9,720.00	-3,780.00	11,880.00	-1,620.00	9,720.00	-3,780.00	
175	PSIPE ALASKA YELLOW CEDAR 2-3' #2 CONT.									
	51.0000 EACH		15.0000	8.0000	-46.67 %	9.5000	-36.67 %	8.0000	-46.67 %	
			765.00	408.00	-357.00	484.50	-280.50	408.00	-357.00	
176	PSIPE EUROPEAN COPPER BEECH 1" CAL. B&B									
	10.0000 EACH		150.0000	130.0000	-13.33 %	150.0000	0.00 %	125.0000	-16.67 %	
			1,500.00	1,300.00	-200.00	1,500.00	0.00	1,250.00	-250.00	
177	PSIPE OREGON ASH 2-3' B.R.									
	2.0000 EACH		8.0000	8.0000	0.00 %	9.5000	18.75 %	8.0000	0.00 %	
			16.00	16.00	0.00	19.00	3.00	16.00	0.00	
178	PSIPE PATMORE GREEN ASH 1" CAL. B.R.									
	31.0000 EACH		100.0000	130.0000	30.00 %	150.0000	50.00 %	125.0000	25.00 %	
			3,100.00	4,030.00	930.00	4,650.00	1,550.00	3,875.00	775.00	
179	PSIPE SITKA SPRUCE 2-3' #2 CONT.									
	3.0000 EACH		15.0000	8.0000	-46.67 %	9.5000	-36.67 %	8.0000	-46.67 %	
			45.00	24.00	-21.00	28.50	-16.50	24.00	-21.00	
180	PSIPE SHORE PINE 2-3' #2 CONT.									
	73.0000 EACH		15.0000	8.0000	-46.67 %	9.5000	-36.67 %	8.0000	-46.67 %	
			1,095.00	584.00	-511.00	693.50	-401.50	584.00	-511.00	
181	PSIPE BITTER CHERRY 2-3' B.R.									
	10.0000 EACH		10.0000	6.0000	-40.00 %	7.5000	-25.00 %	6.0000	-40.00 %	
			100.00	60.00	-40.00	75.00	-25.00	60.00	-40.00	
182	PSIPE DOUGLAS FIR 2-3' #2 CONT.									
	291.0000 EACH		15.0000	6.0000	-60.00 %	7.5000	-50.00 %	6.0000	-60.00 %	
			4,365.00	1,746.00	-2,619.00	2,182.50	-2,182.50	1,746.00	-2,619.00	
183	PSIPE NORTHERN RED OAK 1" CAL. B.R.									
	7.0000 EACH		100.0000	160.0000	60.00 %	180.0000	80.00 %	150.0000	50.00 %	
			700.00	1,120.00	420.00	1,260.00	560.00	1,050.00	350.00	

PS&E JOB NO : 09C519 REVISION NO :
 CONTRACT NO : 008189 REGION NO : 3
 VERSION NO : 8 WORK ORDER# : XL3477
 HWY : SR 005,016
 TITLE : I-5 / SR16
 EB NALLEY VALLEY - HOV
 PROJECT : 09C519
 COUNTY(S) : PIERCE

BIDS OPENED ON : Aug 31 2011
 AWARDED ON : Sep 22 2011

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
MAX J. KUNEY COMPANY 120 N RALPH ST 99202-4795 SPOKANE WA 992020008 CONTRACTOR NUMBER : 462000	WADSWORTH ICON JV 1350 E DRAPER PARKWAY DRAPER UT 840208567 CONTRACTOR NUMBER : 100814	HAMILTON CONSTRUCTION CO. (OREGON) 2213 SOUTH "F" ST 97477-520' SPRINGFIELD OR 974770121 CONTRACTOR NUMBER : 340000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	4TH BIDDER		% DIFF./ AMT.DIFF.	5TH BIDDER		% DIFF./ AMT.DIFF.	6TH BIDDER		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT				
EROSION CNTL AND ROADSIDE RESTORATION														
184	PSIPE CASCARA 2-3' B.R.	EACH	12.0000	10.0000	-40.00 %	6.0000	7.5000	-25.00 %	6.0000	6.0000	-40.00 %	120.00	72.00	-48.00 %
185	PSIPE GIANT SEQUOIA 2-3' #2 CONT.	EACH	17.0000	15.0000	-46.67 %	8.0000	9.5000	-36.67 %	8.0000	8.0000	-46.67 %	255.00	136.00	-119.00 %
186	PSIPE WESTERN RED CEDAR 2-3' #2 CONT.	EACH	35.0000	15.0000	-46.67 %	8.0000	9.5000	-36.67 %	8.0000	8.0000	-46.67 %	525.00	280.00	-245.00 %
187	PSIPE WESTERN HEMLOCK 2-3' #2 CONT.	EACH	19.0000	15.0000	-46.67 %	8.0000	9.5000	-36.67 %	8.0000	8.0000	-46.67 %	285.00	152.00	-133.00 %
188	PSIPE ACCOLADE ELM 1 1/2" CAL. B&B	EACH	17.0000	250.0000	-28.00 %	180.0000	220.0000	-12.00 %	180.0000	180.0000	-28.00 %	4,250.00	3,060.00	-1,190.00 %
189	PSIPE WESTERN SERVICEBERRY 12-18 IN. B.R	EACH	2016.0000	5.0000	-60.00 %	2.0000	2.5000	-50.00 %	2.0000	2.0000	-60.00 %	10,080.00	4,032.00	-6,048.00 %
190	PSIPE BLACK CHOKEBERRY 12-18 IN. B.R.	EACH	4033.0000	5.0000	-60.00 %	2.0000	2.5000	-50.00 %	2.0000	2.0000	-60.00 %	20,165.00	8,066.00	-12,099.00 %
191	PSIPE BEAKED HAZELNUT 12-18 IN. B.R.	EACH	2016.0000	5.0000	-60.00 %	2.0000	2.5000	-50.00 %	2.0000	2.0000	-60.00 %	10,080.00	4,032.00	-6,048.00 %
192	PSIPE OCEANSPRAY 12-18 IN. B.R.	EACH	2016.0000	5.0000	-60.00 %	2.0000	2.5000	-50.00 %	2.0000	2.0000	-60.00 %	10,080.00	4,032.00	-6,048.00 %
193	PSIPE TALL OREGON-GRAPE 6-9 IN. #1 CONT.	EACH	6048.0000	5.0000	-20.00 %	4.0000	5.0000	0.00 %	4.0000	4.0000	-20.00 %	30,240.00	24,192.00	-6,048.00 %
194	PSIPE CREEPING OREGON-GRAPE 6-9 IN. #1 CONT.	EACH	2016.0000	5.0000	-20.00 %	4.0000	5.0000	0.00 %	4.0000	4.0000	-20.00 %	10,080.00	8,064.00	-2,016.00 %

PS&E JOB NO : 09C519 REVISION NO :
 CONTRACT NO : 008189 REGION NO : 3
 VERSION NO : 8 WORK ORDER# : XL3477
 HWY : SR 005,016
 TITLE : I-5 / SR16
 EB NALLEY VALLEY - HOV
 PROJECT : 09C519
 COUNTY(S) : PIERCE

BIDS OPENED ON : Aug 31 2011
 AWARDED ON : Sep 22 2011

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
MAX J. KUNEY COMPANY 120 N RALPH ST 99202-4795 SPOKANE WA 992020008 CONTRACTOR NUMBER : 462000	WADSWORTH ICON JV 1350 E DRAPER PARKWAY DRAPER UT 840208567 CONTRACTOR NUMBER : 100814	HAMILTON CONSTRUCTION CO. (OREGON) 2213 SOUTH "F" ST 97477-520' SPRINGFIELD OR 974770121 CONTRACTOR NUMBER : 340000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
EROSION CNTL AND ROADSIDE RESTORATION										
195	PSIPE INDIAN PLUM 12-18 IN. B.R.									
	2016.0000	EACH	5.0000	2.0000	-60.00 %	2.5000	-50.00 %	2.0000	-60.00 %	
			10,080.00	4,032.00	-6,048.00	5,040.00	-5,040.00	4,032.00	-6,048.00	
196	PSIPE WILD MOCK ORANGE 12-18 IN. B.R.									
	2016.0000	EACH	5.0000	2.0000	-60.00 %	2.5000	-50.00 %	2.0000	-60.00 %	
			10,080.00	4,032.00	-6,048.00	5,040.00	-5,040.00	4,032.00	-6,048.00	
197	PSIPE FRAGRANT SUMAC 12-18 IN. B.R.									
	4033.0000	EACH	5.0000	3.0000	-40.00 %	3.5000	-30.00 %	3.0000	-40.00 %	
			20,165.00	12,099.00	-8,066.00	14,115.50	-6,049.50	12,099.00	-8,066.00	
198	PSIPE RED-FLOWERING CURRANT 12-18 IN. B.R.									
	2016.0000	EACH	5.0000	2.0000	-60.00 %	2.5000	-50.00 %	2.0000	-60.00 %	
			10,080.00	4,032.00	-6,048.00	5,040.00	-5,040.00	4,032.00	-6,048.00	
199	PSIPE NOOTKA ROSE 12-18 IN. B.R.									
	6048.0000	EACH	5.0000	2.0000	-60.00 %	2.5000	-50.00 %	2.0000	-60.00 %	
			30,240.00	12,096.00	-18,144.00	15,120.00	-15,120.00	12,096.00	-18,144.00	
200	PSIPE SNOWBERRY 12-18 IN. B.R.									
	6048.0000	EACH	5.0000	2.0000	-60.00 %	2.5000	-50.00 %	2.0000	-60.00 %	
			30,240.00	12,096.00	-18,144.00	15,120.00	-15,120.00	12,096.00	-18,144.00	
201	PSIPE COMPACT OREGON-GRAPE 6-9 IN. #1 CONT.									
	25845.0000	EACH	5.0000	5.0000	0.00 %	6.0000	20.00 %	5.0000	0.00 %	
			129,225.00	129,225.00	0.00	155,070.00	25,845.00	129,225.00	0.00	
202	PSIPE GRO-LOW FRAGRANT SUMAC 6-9 IN. #1 CONT.									
	25845.0000	EACH	5.0000	5.0000	0.00 %	6.0000	20.00 %	5.0000	0.00 %	
			129,225.00	129,225.00	0.00	155,070.00	25,845.00	129,225.00	0.00	
203	PSIPE HANCOCK CORALBERRY 6-9 IN. #1 CONT.									
	25845.0000	EACH	5.0000	4.0000	-20.00 %	5.0000	0.00 %	4.0000	-20.00 %	
			129,225.00	103,380.00	-25,845.00	129,225.00	0.00	103,380.00	-25,845.00	
204	PSIPE RED-OSIER DOGWOOD 12-18 IN. BR									
	1126.0000	EACH	5.0000	2.0000	-60.00 %	2.5000	-50.00 %	2.0000	-60.00 %	
			5,630.00	2,252.00	-3,378.00	2,815.00	-2,815.00	2,252.00	-3,378.00	
205	PSIPE YELLOW-TWIG DOGWOOD 12-18 IN. BR									
	1126.0000	EACH	5.0000	2.0000	-60.00 %	2.5000	-50.00 %	2.0000	-60.00 %	
			5,630.00	2,252.00	-3,378.00	2,815.00	-2,815.00	2,252.00	-3,378.00	

PS&E JOB NO : 09C519 REVISION NO :
 CONTRACT NO : 008189 REGION NO : 3
 VERSION NO : 8 WORK ORDER# : XL3477
 HWY : SR 005,016
 TITLE : I-5 / SR16
 EB NALLEY VALLEY - HOV
 PROJECT : 09C519
 COUNTY(S) : PIERCE

BIDS OPENED ON : Aug 31 2011
 AWARDED ON : Sep 22 2011

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
MAX J. KUNEY COMPANY 120 N RALPH ST 99202-4795 SPOKANE WA 992020008 CONTRACTOR NUMBER : 462000	WADSWORTH ICON JV 1350 E DRAPER PARKWAY 99202-4795 DRAPER UT 840208567 CONTRACTOR NUMBER : 100814	HAMILTON CONSTRUCTION CO. (OREGON) 2213 SOUTH "F" ST 97477-520' SPRINGFIELD OR 974770121 CONTRACTOR NUMBER : 340000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
EROSION CNTL AND ROADSIDE RESTORATION										
206	PSIPE KELSEY DOGWOOD 6-9 IN. BR									
	595.0000 EACH		5.0000	4.0000	-20.00 %	5.0000	0.00 %	4.0000	-20.00 %	
			2,975.00	2,380.00	-595.00	2,975.00	0.00	2,380.00	-595.00	
207	PSIPE DOUGLAS HAWTHORN 12-18 IN. BR									
	376.0000 EACH		5.0000	2.0000	-60.00 %	2.5000	-50.00 %	2.0000	-60.00 %	
			1,880.00	752.00	-1,128.00	940.00	-940.00	752.00	-1,128.00	
208	PSIPE WESTERN CRABAPPLE 12-18 IN. BR									
	376.0000 EACH		5.0000	2.0000	-60.00 %	2.5000	-50.00 %	2.0000	-60.00 %	
			1,880.00	752.00	-1,128.00	940.00	-940.00	752.00	-1,128.00	
209	PSIPE PACIFIC NINEBARK 12-18 IN. BR									
	751.0000 EACH		5.0000	2.0000	-60.00 %	2.5000	-50.00 %	2.0000	-60.00 %	
			3,755.00	1,502.00	-2,253.00	1,877.50	-1,877.50	1,502.00	-2,253.00	
210	PSIPE CLUSTERED ROSE 12-18 IN. BR									
	1126.0000 EACH		5.0000	2.0000	-60.00 %	2.5000	-50.00 %	2.0000	-60.00 %	
			5,630.00	2,252.00	-3,378.00	2,815.00	-2,815.00	2,252.00	-3,378.00	
211	PSIPE DWARF ARCTIC WILLOW 12-18 IN. BR									
	1126.0000 EACH		5.0000	4.0000	-20.00 %	5.0000	0.00 %	4.0000	-20.00 %	
			5,630.00	4,504.00	-1,126.00	5,630.00	0.00	4,504.00	-1,126.00	
212	PSIPE RED ELDERBERRY 12-18 IN. BR									
	751.0000 EACH		5.0000	2.0000	-60.00 %	2.5000	-50.00 %	2.0000	-60.00 %	
			3,755.00	1,502.00	-2,253.00	1,877.50	-1,877.50	1,502.00	-2,253.00	
213	PSIPE BLACK TWINBERRY 12-18 IN. BR									
	751.0000 EACH		5.0000	2.0000	-60.00 %	2.5000	-50.00 %	2.0000	-60.00 %	
			3,755.00	1,502.00	-2,253.00	1,877.50	-1,877.50	1,502.00	-2,253.00	
214	PSIPE COMMON RUSH 3-6" PLUG									
	1572.0000 EACH		1.0000	1.0000	0.00 %	1.0000	0.00 %	1.0000	0.00 %	
			1,572.00	1,572.00	0.00	1,572.00	0.00	1,572.00	0.00	
215	PSIPE DAGGER-LEAF RUSH 3-6" PLUG									
	1572.0000 EACH		1.0000	1.0000	0.00 %	1.0000	0.00 %	1.0000	0.00 %	
			1,572.00	1,572.00	0.00	1,572.00	0.00	1,572.00	0.00	
216	PSIPE SLOUGH SEDGE 3-6" PLUG									
	1572.0000 EACH		1.0000	1.0000	0.00 %	1.0000	0.00 %	1.0000	0.00 %	
			1,572.00	1,572.00	0.00	1,572.00	0.00	1,572.00	0.00	

PS&E JOB NO : 09C519 REVISION NO :
 CONTRACT NO : 008189 REGION NO : 3
 VERSION NO : 8 WORK ORDER# : XL3477
 HWY : SR 005,016
 TITLE : I-5 / SR16
 EB NALLEY VALLEY - HOV
 PROJECT : 09C519
 COUNTY(S) : PIERCE

BIDS OPENED ON : Aug 31 2011
 AWARDED ON : Sep 22 2011

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
MAX J. KUNEH COMPANY 120 N RALPH ST 99202-4795 SPOKANE WA 992020008 CONTRACTOR NUMBER : 462000	WADSWORTH ICON JV 1350 E DRAPER PARKWAY DRAPER UT 840208567 CONTRACTOR NUMBER : 100814	HAMILTON CONSTRUCTION CO. (OREGON) 2213 SOUTH "F" ST 97477-520' SPRINGFIELD OR 974770121 CONTRACTOR NUMBER : 340000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	4TH BIDDER		% DIFF./ AMT.DIFF.	5TH BIDDER		% DIFF./ AMT.DIFF.	6TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
EROSION CNTL AND ROADSIDE RESTORATION													
217	PSIPE THICK-HEADED SEDGE 3-6" PLUG												
	1572.0000	EACH	1.0000	1.0000	0.00 %	1.0000	1.0000	0.00 %	1.0000	1.0000	0.00 %	1.0000	1.0000
			1,572.00	1,572.00	0.00	1,572.00	1,572.00	0.00	1,572.00	1,572.00	0.00	1,572.00	1,572.00
218	PSIPE SITKA SEDGE 3-6" PLUG												
	1572.0000	EACH	1.0000	1.0000	0.00 %	1.0000	1.0000	0.00 %	1.0000	1.0000	0.00 %	1.0000	1.0000
			1,572.00	1,572.00	0.00	1,572.00	1,572.00	0.00	1,572.00	1,572.00	0.00	1,572.00	1,572.00
219	PSIPE BULL RUSH 3-6" PLUG												
	1572.0000	EACH	1.0000	1.0000	0.00 %	1.0000	1.0000	0.00 %	1.0000	1.0000	0.00 %	1.0000	1.0000
			1,572.00	1,572.00	0.00	1,572.00	1,572.00	0.00	1,572.00	1,572.00	0.00	1,572.00	1,572.00
220	PSIPE VIRGINIA CREEPER 3-15" HT. #1 CONT.												
	404.0000	EACH	7.0000	4.0000	-42.86 %	5.0000	2,828.00	-28.57 %	4.0000	1,616.00	-808.00	1,616.00	-1,212.00
			2,828.00	1,616.00	-1,212.00	2,020.00	2,020.00	-808.00	1,616.00	1,616.00	-808.00	1,616.00	-1,212.00
221	PSIPE BOSTON IVY 3-15" HT. #1 CONT.												
	404.0000	EACH	7.0000	4.0000	-42.86 %	5.0000	2,828.00	-28.57 %	4.0000	1,616.00	-808.00	1,616.00	-1,212.00
			2,828.00	1,616.00	-1,212.00	2,020.00	2,020.00	-808.00	1,616.00	1,616.00	-808.00	1,616.00	-1,212.00
222	PLANT ESTABLISHMENT - SECOND YEAR EST.												
			100,000.00	100,000.00	0.00 %	100,000.00	100,000.00	0.00 %	100,000.00	100,000.00	0.00 %	100,000.00	100,000.00
223	PLANT ESTABLISHMENT - THIRD YEAR EST.												
			100,000.00	100,000.00	0.00 %	100,000.00	100,000.00	0.00 %	100,000.00	100,000.00	0.00 %	100,000.00	100,000.00
224	FINE COMPOST												
	12050.0000	C.Y.	30.0000	24.0000	-20.00 %	28.0000	361,500.00	-6.67 %	23.0000	289,200.00	-24,100.00	277,150.00	-84,350.00
			361,500.00	289,200.00	-72,300.00	337,400.00	337,400.00	-24,100.00	277,150.00	277,150.00	-24,100.00	277,150.00	-84,350.00
225	COARSE COMPOST												
	888.0000	C.Y.	36.9500	24.0000	-35.05 %	28.0000	32,811.60	-24.22 %	23.0000	21,312.00	-7,947.60	20,424.00	-12,387.60
			32,811.60	21,312.00	-11,499.60	24,864.00	24,864.00	-7,947.60	20,424.00	20,424.00	-7,947.60	20,424.00	-12,387.60
226	BARK OR WOOD CHIP MULCH												
	11900.0000	C.Y.	30.0000	24.0000	-20.00 %	28.0000	357,000.00	-6.67 %	23.0000	285,600.00	-23,800.00	273,700.00	-83,300.00
			357,000.00	285,600.00	-71,400.00	333,200.00	333,200.00	-23,800.00	273,700.00	273,700.00	-23,800.00	273,700.00	-83,300.00
227	HIGH VISIBILITY FENCE												
	1890.0000	L.F.	2.5000	2.5000	0.00 %	2.5000	4,725.00	0.00 %	3.4000	2,500.00	36.00 %	6,426.00	1,701.00
			4,725.00	4,725.00	0.00	4,725.00	4,725.00	0.00	6,426.00	6,426.00	36.00 %	6,426.00	1,701.00

PS&E JOB NO : 09C519 REVISION NO :
 CONTRACT NO : 008189 REGION NO : 3
 VERSION NO : 8 WORK ORDER# : XL3477
 HWY : SR 005,016
 TITLE : I-5 / SR16
 EB NALLEY VALLEY - HOV
 PROJECT : 09C519
 COUNTY(S) : PIERCE

BIDS OPENED ON : Aug 31 2011
 AWARDED ON : Sep 22 2011

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
MAX J. KUNEY COMPANY 120 N RALPH ST 99202-4795 SPOKANE WA 992020008 CONTRACTOR NUMBER : 462000	WADSWORTH ICON JV 1350 E DRAPER PARKWAY DRAPER UT 840208567 CONTRACTOR NUMBER : 100814	HAMILTON CONSTRUCTION CO. (OREGON) 2213 SOUTH "F" ST 97477-520' SPRINGFIELD OR 974770121 CONTRACTOR NUMBER : 340000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT							
EROSION CNTL AND ROADSIDE RESTORATION											
228	TEMPORARY WATER TREATMENT SYSTEM - FURNISHING										
	5.0000 EACH		52,000.0000	23,000.0000	-55.77 %	20,000.0000	-61.54 %	5,000.0000	-90.38 %		
			260,000.00	115,000.00	-145,000.00	100,000.00	-160,000.00	25,000.00	-235,000.00		
229	TEMPORARY WATER TREATMENT SYSTEM - RENTAL										
	98.9000 MO.		5,000.0000	13,000.0000	160.00 %	5,500.0000	10.00 %	2,500.0000	-50.00 %		
			494,500.00	1,285,700.00	791,200.00	543,950.00	49,450.00	247,250.00	-247,250.00		
230	TEMPORARY WATER TREATMENT SYSTEM - OPERATION										
	7985.0000 HR		75.0000	0.0100	-99.99 %	50.0000	-33.33 %	50.0000	-33.33 %		
			598,875.00	79.85	-598,795.15	399,250.00	-199,625.00	399,250.00	-199,625.00		
231	TEMPORARY WATER TREATMENT SYSTEM - CHEMICALS EST.										
			3,000,000.00	3,000,000.00	0.00 %	3,000,000.00	0.00 %	3,000,000.00	0.00 %		
232	TEMPORARY FRENCH DRAIN										
	442.0000 L.F.		50.0000	30.0000	-40.00 %	50.0000	0.00 %	30.0000	-40.00 %		
			22,100.00	13,260.00	-8,840.00	22,100.00	0.00	13,260.00	-8,840.00		
TRAFFIC											
233	CEMENT CONC. TRAFFIC CURB AND GUTTER										
	680.0000 L.F.		22.3800	19.0000	-15.10 %	16.0000	-28.51 %	15.0000	-32.98 %		
			15,218.40	12,920.00	-2,298.40	10,880.00	-4,338.40	10,200.00	-5,018.40		
234	EXTRUDED CURB										
	2368.0000 L.F.		6.3500	6.0000	-5.51 %	7.0000	10.24 %	5.7500	-9.45 %		
			15,036.80	14,208.00	-828.80	16,576.00	1,539.20	13,616.00	-1,420.80		
235	BEAM GUARDRAIL TYPE 31										
	2722.0000 L.F.		21.5200	24.0000	11.52 %	23.7000	10.13 %	23.7000	10.13 %		
			58,577.44	65,328.00	6,750.56	64,511.40	5,933.96	64,511.40	5,933.96		
236	BEAM GUARDRAIL TRANSITION SECTION TYPE 21										
	5.0000 EACH		2,828.7100	2,450.0000	-13.39 %	2,440.0000	-13.74 %	2,440.0000	-13.74 %		
			14,143.55	12,250.00	-1,893.55	12,200.00	-1,943.55	12,200.00	-1,943.55		
237	BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL										
	3.0000 EACH		2,615.5500	1,970.0000	-24.68 %	1,960.0000	-25.06 %	1,960.0000	-25.06 %		
			7,846.65	5,910.00	-1,936.65	5,880.00	-1,966.65	5,880.00	-1,966.65		

PS&E JOB NO : 09C519 REVISION NO :
 CONTRACT NO : 008189 REGION NO : 3
 VERSION NO : 8 WORK ORDER# : XL3477
 HWY : SR 005,016
 TITLE : I-5 / SR16
 EB NALLEY VALLEY - HOV
 PROJECT : 09C519
 COUNTY(S) : PIERCE

BIDS OPENED ON : Aug 31 2011
 AWARDED ON : Sep 22 2011

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
MAX J. KUNEY COMPANY 120 N RALPH ST 99202-4795 SPOKANE WA 992020008 CONTRACTOR NUMBER : 462000	WADSWORTH ICON JV 1350 E DRAPER PARKWAY DRAPER UT 840208567 CONTRACTOR NUMBER : 100814	HAMILTON CONSTRUCTION CO. (OREGON) 2213 SOUTH "F" ST 97477-520' SPRINGFIELD OR 974770121 CONTRACTOR NUMBER : 340000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
TRAFFIC										
238	BEAM GUARDRAIL BURIED TERMINAL TYPE 2									
	200.0000	L.F.	42.4800	49.0000	15.35 %	48.4500	14.05 %	48.4500	14.05 %	
			8,496.00	9,800.00	1,304.00	9,690.00	1,194.00	9,690.00	1,194.00	
239	BEAM GUARDRAIL ANCHOR TYPE 10									
	4.0000	EACH	763.2700	670.0000	-12.22 %	665.0000	-12.87 %	665.0000	-12.87 %	
			3,053.08	2,680.00	-373.08	2,660.00	-393.08	2,660.00	-393.08	
240	PRECAST CONC. BARRIER TYPE 2									
	2464.0000	L.F.	37.7400	32.0000	-15.21 %	35.0000	-7.26 %	45.0000	19.24 %	
			92,991.36	78,848.00	-14,143.36	86,240.00	-6,751.36	110,880.00	17,888.64	
241	SINGLE SLOPE CONCRETE BARRIER									
	2913.4000	L.F.	100.2100	70.0000	-30.15 %	75.0000	-25.16 %	130.0000	29.73 %	
			291,951.81	203,938.00	-88,013.81	218,505.00	-73,446.81	378,742.00	86,790.19	
242	TEMPORARY BARRIER CONNECTION TYPE 1									
	8.0000	EACH	900.0000	715.0000	-20.56 %	725.0000	-19.44 %	725.0000	-19.44 %	
			7,200.00	5,720.00	-1,480.00	5,800.00	-1,400.00	5,800.00	-1,400.00	
243	TEMPORARY BARRIER CONNECTION TYPE 2									
	2.0000	EACH	1,300.0000	1,400.0000	7.69 %	1,400.0000	7.69 %	1,400.0000	7.69 %	
			2,600.00	2,800.00	200.00	2,800.00	200.00	2,800.00	200.00	
244	TEMPORARY CONC. BARRIER									
	25620.0000	L.F.	8.5100	11.0000	29.26 %	14.0000	64.51 %	10.0000	17.51 %	
			218,026.20	281,820.00	63,793.80	358,680.00	140,653.80	256,200.00	38,173.80	
245	REMOVING AND RESETTING EXISTING PERMANENT BARRIER									
	137.5000	L.F.	5.0000	7.0000	40.00 %	10.0000	100.00 %	5.0000	0.00 %	
			687.50	962.50	275.00	1,375.00	687.50	687.50	0.00	
246	TEMPORARY IMPACT ATTENUATOR									
	5.0000	EACH	4,500.0000	3,470.0000	-22.89 %	3,500.0000	-22.22 %	5,000.0000	11.11 %	
			22,500.00	17,350.00	-5,150.00	17,500.00	-5,000.00	25,000.00	2,500.00	
247	PERMANENT IMPACT ATTENUATOR									
	2.0000	EACH	23,038.0100	32,000.0000	38.90 %	32,000.0000	38.90 %	32,000.0000	38.90 %	
			46,076.02	64,000.00	17,923.98	64,000.00	17,923.98	64,000.00	17,923.98	
248	RESETTING IMPACT ATTENUATOR									
	9.0000	EACH	800.0000	1,380.0000	72.50 %	1,375.0000	71.88 %	2,000.0000	150.00 %	
			7,200.00	12,420.00	5,220.00	12,375.00	5,175.00	18,000.00	10,800.00	

PS&E JOB NO : 09C519 REVISION NO :
 CONTRACT NO : 008189 REGION NO : 3
 VERSION NO : 8 WORK ORDER# : XL3477
 HWY : SR 005,016
 TITLE : I-5 / SR16
 EB NALLEY VALLEY - HOV
 PROJECT : 09C519
 COUNTY(S) : PIERCE

BIDS OPENED ON : Aug 31 2011
 AWARDED ON : Sep 22 2011

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
MAX J. KUNEY COMPANY 120 N RALPH ST 99202-4795 SPOKANE WA 992020008 CONTRACTOR NUMBER : 462000	WADSWORTH ICON JV 1350 E DRAPER PARKWAY DRAPER UT 840208567 CONTRACTOR NUMBER : 100814	HAMILTON CONSTRUCTION CO. (OREGON) 2213 SOUTH "F" ST 97477-520' SPRINGFIELD OR 974770121 CONTRACTOR NUMBER : 340000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	4TH BIDDER		% DIFF./ AMT.DIFF.	5TH BIDDER		% DIFF./ AMT.DIFF.	6TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
TRAFFIC													
249	TRANSPORTABLE ATTENUATOR(S)												
	7.0000	EACH	6,500.0000	4,500.0000	-30.77 %	10,000.0000	53.85 %	10,000.0000	53.85 %				
			45,500.00	31,500.00	-14,000.00	70,000.00	24,500.00	70,000.00	24,500.00				
250	OPERATION OF TRANSPORTABLE ATTENUATOR(S)												
	1720.0000	HR	40.0000	45.0000	12.50 %	60.4000	51.00 %	45.0000	12.50 %				
			68,800.00	77,400.00	8,600.00	103,888.00	35,088.00	77,400.00	8,600.00				
251	REPAIR TRANSPORTABLE ATTENUATOR(S)												
		EST.			0.00 %		0.00 %		0.00 %				
			18,000.00	18,000.00		18,000.00		18,000.00					
252	PAINT LINE												
	39910.0000	L.F.	0.1800	0.1500	-16.67 %	0.2000	11.11 %	0.1300	-27.78 %				
			7,183.80	5,986.50	-1,197.30	7,982.00	798.20	5,188.30	-1,995.50				
253	PROFILED PLASTIC LINE												
	19660.0000	L.F.	1.1200	1.1000	-1.79 %	1.5000	33.93 %	1.1000	-1.79 %				
			22,019.20	21,626.00	-393.20	29,490.00	7,470.80	21,626.00	-393.20				
254	PROFILED PLASTIC WIDE LANE LINE												
	10390.0000	L.F.	3.6400	3.4000	-6.59 %	4.0000	9.89 %	3.3500	-7.97 %				
			37,819.60	35,326.00	-2,493.60	41,560.00	3,740.40	34,806.50	-3,013.10				
255	PLASTIC WIDE LINE												
	1460.0000	L.F.	3.1000	2.0000	-35.48 %	2.5000	-19.35 %	1.9000	-38.71 %				
			4,526.00	2,920.00	-1,606.00	3,650.00	-876.00	2,774.00	-1,752.00				
256	PLASTIC STOP LINE												
	72.0000	L.F.	8.7100	11.0000	26.29 %	13.0000	49.25 %	10.8500	24.57 %				
			627.12	792.00	164.88	936.00	308.88	781.20	154.08				
257	PLASTIC TRAFFIC ARROW												
	13.0000	EACH	133.2800	80.0000	-39.98 %	96.0000	-27.97 %	79.0000	-40.73 %				
			1,732.64	1,040.00	-692.64	1,248.00	-484.64	1,027.00	-705.64				
258	PLASTIC TRAFFIC LETTER												
	8.0000	EACH	70.6300	45.0000	-36.29 %	55.0000	-22.13 %	45.0000	-36.29 %				
			565.04	360.00	-205.04	440.00	-125.04	360.00	-205.04				
259	PLASTIC DRAINAGE MARKING												
	76.0000	EACH	30.9700	15.0000	-51.57 %	18.0000	-41.88 %	15.0000	-51.57 %				
			2,353.72	1,140.00	-1,213.72	1,368.00	-985.72	1,140.00	-1,213.72				

PS&E JOB NO : 09C519 REVISION NO :
 CONTRACT NO : 008189 REGION NO : 3
 VERSION NO : 8 WORK ORDER# : XL3477
 HWY : SR 005,016
 TITLE : I-5 / SR16
 EB NALLEY VALLEY - HOV
 PROJECT : 09C519
 COUNTY(S) : PIERCE

BIDS OPENED ON : Aug 31 2011
 AWARDED ON : Sep 22 2011

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
MAX J. KUNEY COMPANY 120 N RALPH ST 99202-4795 SPOKANE WA 992020008 CONTRACTOR NUMBER : 462000	WADSWORTH ICON JV 1350 E DRAPER PARKWAY DRAPER UT 840208567 CONTRACTOR NUMBER : 100814	HAMILTON CONSTRUCTION CO. (OREGON) 2213 SOUTH "F" ST 97477-520' SPRINGFIELD OR 974770121 CONTRACTOR NUMBER : 340000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
TRAFFIC										
260	PLASTIC JUNCTION BOX MARKING									
	141.0000 EACH		22.0500	15.0000	-31.97 %	18.0000	-18.37 %	15.0000	-31.97 %	
			3,109.05	2,115.00	-994.05	2,538.00	-571.05	2,115.00	-994.05	
261	RAISED PAVEMENT MARKER TYPE 2									
	2.7000 HUND		461.9300	370.0000	-19.90 %	440.0000	-4.75 %	365.0000	-20.98 %	
			1,247.21	999.00	-248.21	1,188.00	-59.21	985.50	-261.71	
262	RECESSED PAVEMENT MARKER									
	11.0000 HUND		920.8900	660.0000	-28.33 %	800.0000	-13.13 %	680.0000	-26.16 %	
			10,129.79	7,260.00	-2,869.79	8,800.00	-1,329.79	7,480.00	-2,649.79	
263	TEMPORARY PAINTED TRAFFIC ARROW									
	12.0000 EACH		48.0000	50.0000	4.17 %	56.0000	16.67 %	48.0000	0.00 %	
			576.00	600.00	24.00	672.00	96.00	576.00	0.00	
264	TEMPORARY PAVEMENT MARKING									
	73460.0000 L.F.		0.9000	0.1000	-88.89 %	0.1000	-88.89 %	0.1000	-88.89 %	
			66,114.00	7,346.00	-58,768.00	7,346.00	-58,768.00	7,346.00	-58,768.00	
265	PERMANENT SIGNING									
	L.S.				0.05 %		79.04 %		5.32 %	
			94,950.00	95,000.00	50.00	170,000.00	75,050.00	100,000.00	5,050.00	
266	SIGN BRIDGE NO. 1									
	L.S.				-35.00 %		-20.00 %		-25.00 %	
			100,000.00	65,000.00	-35,000.00	80,000.00	-20,000.00	75,000.00	-25,000.00	
267	SIGN BRIDGE NO. 2									
	L.S.				-14.62 %		3.85 %		-11.54 %	
			130,000.00	111,000.00	-19,000.00	135,000.00	5,000.00	115,000.00	-15,000.00	
268	SIGN BRIDGE NO. 3									
	L.S.				-45.33 %		-33.33 %		-44.44 %	
			225,000.00	123,000.00	-102,000.00	150,000.00	-75,000.00	125,000.00	-100,000.00	
269	CANTILEVER SIGN STRUCTURE NO. 1									
	L.S.				6.00 %		40.00 %		10.00 %	
			50,000.00	53,000.00	3,000.00	70,000.00	20,000.00	55,000.00	5,000.00	
270	BRIDGE MOUNTED SIGN BRACKET NO. 1									
	L.S.				20.00 %		46.67 %		33.33 %	
			7,500.00	9,000.00	1,500.00	11,000.00	3,500.00	10,000.00	2,500.00	

PS&E JOB NO : 09C519 REVISION NO :
 CONTRACT NO : 008189 REGION NO : 3
 VERSION NO : 8 WORK ORDER# : XL3477
 HWY : SR 005,016
 TITLE : I-5 / SR16
 EB NALLEY VALLEY - HOV
 PROJECT : 09C519
 COUNTY(S) : PIERCE

BIDS OPENED ON : Aug 31 2011
 AWARDED ON : Sep 22 2011

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
MAX J. KUNEY COMPANY 120 N RALPH ST 99202-4795 SPOKANE WA 992020008 CONTRACTOR NUMBER : 462000	WADSWORTH ICON JV 1350 E DRAPER PARKWAY DRAPER UT 840208567 CONTRACTOR NUMBER : 100814	HAMILTON CONSTRUCTION CO. (OREGON) 2213 SOUTH "F" ST 97477-520' SPRINGFIELD OR 974770121 CONTRACTOR NUMBER : 340000

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
TRAFFIC										
282	SEQUENTIAL ARROW SIGN 12130.0000	HR	3.0000 36,390.00	1.5000 18,195.00	-50.00 % -18,195.00	1.7500 21,227.50	-41.67 % -15,162.50	1.5000 18,195.00	-50.00 % -18,195.00	
283	PORTABLE CHANGEABLE MESSAGE SIGN 25260.0000	HR	4.0000 101,040.00	8.0000 202,080.00	100.00 % 101,040.00	0.7500 18,945.00	-81.25 % -82,095.00	2.0000 50,520.00	-50.00 % -50,520.00	
284	OTHER TEMPORARY TRAFFIC CONTROL L.S.				-46.21 %		13.24 %		-0.92 %	
			176,620.00	95,000.00	-81,620.00	200,000.00	23,380.00	175,000.00	-1,620.00	
285	FLAGGERS AND SPOTTERS 2766.0000	HR	50.0000 138,300.00	65.0000 179,790.00	30.00 % 41,490.00	50.0000 138,300.00	0.00 % 0.00	45.0000 124,470.00	-10.00 % -13,830.00	
286	OTHER TRAFFIC CONTROL LABOR 13559.0000	HR	50.0000 677,950.00	65.0000 881,335.00	30.00 % 203,385.00	0.0100 135.59	-99.98 % -677,814.41	45.0000 610,155.00	-10.00 % -67,795.00	
287	TRAFFIC CONTROL SUPERVISOR L.S.				-42.62 %		-72.68 %		-52.19 %	
			366,000.00	210,000.00	-156,000.00	100,000.00	-266,000.00	175,000.00	-191,000.00	
288	CONSTRUCTION SIGNS CLASS A 1740.0000	S.F.	20.0000 34,800.00	26.0000 45,240.00	30.00 % 10,440.00	20.0000 34,800.00	0.00 % 0.00	20.0000 34,800.00	0.00 % 0.00	
289	PEDESTRIAN TRAFFIC CONTROL L.S.				68.92 %		68.92 %		1.35 %	
			14,800.00	25,000.00	10,200.00	25,000.00	10,200.00	15,000.00	200.00	
OTHER ITEMS										
290	TYPE C PROGRESS SCHEDULE L.S.				20.00 %		0.00 %		0.00 %	
			100,000.00	120,000.00	20,000.00	100,000.00	0.00	100,000.00	0.00	
291	WORK ACCESS PLAN L.S.				0.00 %		0.00 %		0.00 %	
			25,000.00	25,000.00	0.00	25,000.00	0.00	25,000.00	0.00	

PS&E JOB NO : 09C519 REVISION NO :
 CONTRACT NO : 008189 REGION NO : 3
 VERSION NO : 8 WORK ORDER# : XL3477
 HWY : SR 005,016
 TITLE : I-5 / SR16
 EB NALLEY VALLEY - HOV
 PROJECT : 09C519
 COUNTY(S) : PIERCE

BIDS OPENED ON : Aug 31 2011
 AWARDED ON : Sep 22 2011

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
MAX J. KUNEY COMPANY 120 N RALPH ST 99202-4795 SPOKANE WA 992020008 CONTRACTOR NUMBER : 462000	WADSWORTH ICON JV 1350 E DRAPER PARKWAY DRAPER UT 840208567 CONTRACTOR NUMBER : 100814	HAMILTON CONSTRUCTION CO. (OREGON) 2213 SOUTH "F" ST 97477-520' SPRINGFIELD OR 974770121 CONTRACTOR NUMBER : 340000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
OTHER ITEMS										
292	SCHEDULE UPDATE									
	105.0000	EACH	1,000.0000	1,000.0000	0.00 %	1,000.0000	0.00 %	1,000.0000	0.00 %	1,000.0000
			105,000.00	105,000.00	0.00	105,000.00	0.00	105,000.00	0.00	105,000.00
293	STRUCTURE EXCAVATION CLASS B INCL. HAUL									
	17470.0000	C.Y.	12.1500	7.8000	-35.80 %	13.0000	7.00 %	7.0000	-42.39 %	7.0000
			212,260.50	136,266.00	-75,994.50	227,110.00	14,849.50	122,290.00	-89,970.50	122,290.00
294	SHORING OR EXTRA EXCAVATION CLASS B									
	92180.0000	S.F.	2.6300	0.8000	-69.58 %	1.5000	-42.97 %	0.5000	-80.99 %	0.5000
			242,433.40	73,744.00	-168,689.40	138,270.00	-104,163.40	46,090.00	-196,343.40	46,090.00
295	INSERTION AND RECEIVING PIT SHORING									
		L.S.			-71.90 %		-78.49 %		-87.60 %	
			3,024,565.83	850,000.00	2,174,565.83	650,612.87	2,373,952.96	375,000.00	2,649,565.83	375,000.00
296	GRAVEL BACKFILL FOR DRAIN									
	338.0000	C.Y.	31.4700	35.0000	11.22 %	38.0000	20.75 %	35.0000	11.22 %	35.0000
			10,636.86	11,830.00	1,193.14	12,844.00	2,207.14	11,830.00	1,193.14	11,830.00
297	COMMERCIAL CONCRETE									
	55.6000	C.Y.	899.3900	170.0000	-81.10 %	385.0000	-57.19 %	165.0000	-81.65 %	165.0000
			50,006.08	9,452.00	-40,554.08	21,406.00	-28,600.08	9,174.00	-40,832.08	9,174.00
298	CURE BOX									
		L.S.			150.00 %		650.00 %		100.00 %	
			2,000.00	5,000.00	3,000.00	15,000.00	13,000.00	4,000.00	2,000.00	4,000.00
299	PLUGGING EXISTING PIPE									
	41.0000	EACH	264.6800	300.0000	13.34 %	375.0000	41.68 %	300.0000	13.34 %	300.0000
			10,851.88	12,300.00	1,448.12	15,375.00	4,523.12	12,300.00	1,448.12	12,300.00
300	STRUCTURE SURVEYING									
		L.S.			-79.31 %		-67.67 %		-74.14 %	
			773,295.00	160,000.00	-613,295.00	250,000.00	-523,295.00	200,000.00	-573,295.00	200,000.00
301	CEMENT CONC. SIDEWALK									
	378.0000	S.Y.	39.7200	36.0000	-9.37 %	55.0000	38.47 %	40.5000	1.96 %	40.5000
			15,014.16	13,608.00	-1,406.16	20,790.00	5,775.84	15,309.00	294.84	15,309.00
302	CONC. SLOPE PROTECTION									
	2290.0000	S.Y.	60.4800	40.0000	-33.86 %	75.0000	24.01 %	50.0000	-17.33 %	50.0000
			138,499.20	91,600.00	-46,899.20	171,750.00	33,250.80	114,500.00	-23,999.20	114,500.00

PS&E JOB NO : 09C519 REVISION NO :
 CONTRACT NO : 008189 REGION NO : 3
 VERSION NO : 8 WORK ORDER# : XL3477
 HWY : SR 005,016
 TITLE : I-5 / SR16
 EB NALLEY VALLEY - HOV
 PROJECT : 09C519
 COUNTY(S) : PIERCE

BIDS OPENED ON : Aug 31 2011
 AWARDED ON : Sep 22 2011

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
MAX J. KUNEY COMPANY 120 N RALPH ST 99202-4795 SPOKANE WA 992020008 CONTRACTOR NUMBER : 462000	WADSWORTH ICON JV 1350 E DRAPER PARKWAY DRAPER UT 840208567 CONTRACTOR NUMBER : 100814	HAMILTON CONSTRUCTION CO. (OREGON) 2213 SOUTH "F" ST 97477-520' SPRINGFIELD OR 974770121 CONTRACTOR NUMBER : 340000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
OTHER ITEMS										
303	CABLE FENCE									
	429.0000	L.F.	50.0600	48.0000	-4.12%	79.0000	57.81%	75.0000	49.82%	
			21,475.74	20,592.00	-883.74	33,891.00	12,415.26	32,175.00	10,699.26	
304	COATED CHAIN LINK FENCE TYPE 3									
	4086.0000	L.F.	19.2500	19.0000	-1.30%	22.0000	14.29%	12.5000	-35.06%	
			78,655.50	77,634.00	-1,021.50	89,892.00	11,236.50	51,075.00	-27,580.50	
305	COATED END, GATE, CORNER, PULLPOST FOR CHAIN LINK FENCE									
	100.0000	EACH	250.4600	200.0000	-20.15%	235.0000	-6.17%	189.0000	-24.54%	
			25,046.00	20,000.00	-5,046.00	23,500.00	-1,546.00	18,900.00	-6,146.00	
306	SINGLE 6 FT. COATED CHAIN LINK GATE									
	4.0000	EACH	613.9400	300.0000	-51.14%	365.0000	-40.55%	635.0000	3.43%	
			2,455.76	1,200.00	-1,255.76	1,460.00	-995.76	2,540.00	84.24	
307	DOUBLE 14 FT. COATED CHAIN LINK GATE									
	2.0000	EACH	1,186.1200	800.0000	-32.55%	970.0000	-18.22%	1,005.0000	-15.27%	
			2,372.24	1,600.00	-772.24	1,940.00	-432.24	2,010.00	-362.24	
308	DOUBLE 20 FT. COATED CHAIN LINK GATE									
	2.0000	EACH	1,413.4100	1,200.0000	-15.10%	1,330.0000	-5.90%	1,450.0000	2.59%	
			2,826.82	2,400.00	-426.82	2,660.00	-166.82	2,900.00	73.18	
309	ADJUST INLET									
	2.0000	EACH	939.8800	450.0000	-52.12%	560.0000	-40.42%	425.0000	-54.78%	
			1,879.76	900.00	-979.76	1,120.00	-759.76	850.00	-1,029.76	
310	ABANDON EXISTING MANHOLE									
	52.0000	EACH	1,366.5800	350.0000	-74.39%	495.0000	-63.78%	350.0000	-74.39%	
			71,062.16	18,200.00	-52,862.16	25,740.00	-45,322.16	18,200.00	-52,862.16	
311	CONNECTION TO DRAINAGE STRUCTURE									
	40.0000	EACH	1,032.9300	550.0000	-46.75%	685.0000	-33.68%	550.0000	-46.75%	
			41,317.20	22,000.00	-19,317.20	27,400.00	-13,917.20	22,000.00	-19,317.20	
312	ADJUST MANHOLE									
	3.0000	EACH	438.0800	550.0000	25.55%	725.0000	65.49%	550.0000	25.55%	
			1,314.24	1,650.00	335.76	2,175.00	860.76	1,650.00	335.76	
313	IN-LINE CONNECTION									
	2.0000	EACH	7,568.4600	3,800.0000	-49.79%	1,770.0000	-76.61%	3,750.0000	-50.45%	
			15,136.92	7,600.00	-7,536.92	3,540.00	-11,596.92	7,500.00	-7,636.92	

PS&E JOB NO : 09C519 REVISION NO :
 CONTRACT NO : 008189 REGION NO : 3
 VERSION NO : 8 WORK ORDER# : XL3477
 HWY : SR 005,016
 TITLE : I-5 / SR16
 EB NALLEY VALLEY - HOV
 PROJECT : 09C519
 COUNTY(S) : PIERCE

BIDS OPENED ON : Aug 31 2011
 AWARDED ON : Sep 22 2011

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
MAX J. KUNEY COMPANY 120 N RALPH ST 99202-4795 SPOKANE WA 992020008 CONTRACTOR NUMBER : 462000	WADSWORTH ICON JV 1350 E DRAPER PARKWAY DRAPER UT 840208567 CONTRACTOR NUMBER : 100814	HAMILTON CONSTRUCTION CO. (OREGON) 2213 SOUTH "F" ST 97477-520' SPRINGFIELD OR 974770121 CONTRACTOR NUMBER : 340000

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	4TH BIDDER		% DIFF./ AMT.DIFF.	5TH BIDDER		% DIFF./ AMT.DIFF.	6TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
OTHER ITEMS													
314	MANHOLE 48 IN. DIAM. TYPE 3 30.0000	EACH	3,386.7800 101,603.40	2,100.0000 63,000.00	-37.99 % -38,603.40	3,650.0000 109,500.00	7.77 % 7,896.60	2,090.0000 62,700.00	-38.29 % -38,903.40				
315	MANHOLE 54 IN. DIAM. TYPE 3 4.0000	EACH	4,381.6100 17,526.44	2,400.0000 9,600.00	-45.23 % -7,926.44	4,820.0000 19,280.00	10.01 % 1,753.56	2,375.0000 9,500.00	-45.80 % -8,026.44				
316	MANHOLE 60 IN. DIAM. TYPE 3 15.0000	EACH	4,920.2900 73,804.35	2,400.0000 36,000.00	-51.22 % -37,804.35	7,040.0000 105,600.00	43.08 % 31,795.65	3,300.0000 49,500.00	-32.93 % -24,304.35				
317	MANHOLE 72 IN. DIAM. TYPE 3 3.0000	EACH	11,898.4200 35,695.26	3,400.0000 10,200.00	-71.42 % -25,495.26	8,370.0000 25,110.00	-29.65 % -10,585.26	4,600.0000 13,800.00	-61.34 % -21,895.26				
318	MANHOLE ADDITIONAL HEIGHT 48 IN. DIAM. TYPE 3 96.0000	L.F.	179.1200 17,195.52	135.0000 12,960.00	-24.63 % -4,235.52	155.0000 14,880.00	-13.47 % -2,315.52	135.0000 12,960.00	-24.63 % -4,235.52				
319	MANHOLE ADDITIONAL HEIGHT 54 IN. DIAM. TYPE 3 17.0000	L.F.	223.6700 3,802.39	160.0000 2,720.00	-28.47 % -1,082.39	155.0000 2,635.00	-30.70 % -1,167.39	160.0000 2,720.00	-28.47 % -1,082.39				
320	MANHOLE ADDITIONAL HEIGHT 60 IN. DIAM. TYPE 3 61.0000	L.F.	238.2500 14,533.25	175.0000 10,675.00	-26.55 % -3,858.25	200.0000 12,200.00	-16.05 % -2,333.25	175.0000 10,675.00	-26.55 % -3,858.25				
321	MANHOLE ADDITIONAL HEIGHT 72 IN. DIAM. TYPE 3 17.0000	L.F.	455.0000 7,735.00	190.0000 3,230.00	-58.24 % -4,505.00	265.0000 4,505.00	-41.76 % -3,230.00	190.0000 3,230.00	-58.24 % -4,505.00				
322	ADJUST CATCH BASIN 3.0000	EACH	460.0600 1,380.18	525.0000 1,575.00	14.12 % 194.82	525.0000 1,575.00	14.12 % 194.82	525.0000 1,575.00	14.12 % 194.82				
323	CLEANING EXISTING DRAINAGE STRUCTURE L.S.		4,148.91	5,000.00	20.51 % 851.09	6,790.00	63.66 % 2,641.09	5,000.00	20.51 % 851.09				
324	FORCE ACCOUNT - POTHOLING EST.				0.00 %		0.00 %		0.00 %				
			118,000.00	118,000.00		118,000.00		118,000.00					

PS&E JOB NO : 09C519 REVISION NO :
 CONTRACT NO : 008189 REGION NO : 3
 VERSION NO : 8 WORK ORDER# : XL3477
 HWY : SR 005,016
 TITLE : I-5 / SR16
 EB NALLEY VALLEY - HOV
 PROJECT : 09C519
 COUNTY(S) : PIERCE

BIDS OPENED ON : Aug 31 2011
 AWARDED ON : Sep 22 2011

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
MAX J. KUNEY COMPANY 120 N RALPH ST 99202-4795 SPOKANE WA 992020008 CONTRACTOR NUMBER : 462000	WADSWORTH ICON JV 1350 E DRAPER PARKWAY DRAPER UT 840208567 CONTRACTOR NUMBER : 100814	HAMILTON CONSTRUCTION CO. (OREGON) 2213 SOUTH "F" ST 97477-520' SPRINGFIELD OR 974770121 CONTRACTOR NUMBER : 340000

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		
OTHER ITEMS									
325	ROADSIDE CLEANUP	EST.			0.00 %			0.00 %	
			300,000.00	300,000.00		300,000.00	300,000.00		
326	REIMBURSEMENT FOR THIRD PARTY DAMAGE	EST.			0.00 %			0.00 %	
			5.00	5.00		5.00	5.00		
327	MINOR CHANGE	CALC			0.00 %			0.00 %	
			-70.00	-70.00		-70.00	-70.00		
328	FUEL COST ADJUSTMENT	CALC			0.00 %			0.00 %	
			619,081.00	619,081.00		619,081.00	619,081.00		
329	AGGREGATE COMPLIANCE PRICE ADJUSTMENT	CALC			0.00 %			0.00 %	
			14,309.00	14,309.00		14,309.00	14,309.00		
330	SPCC PLAN	L.S.			400.00 %			900.00 %	
			1,000.00	5,000.00	4,000.00	10,000.00	9,000.00	10,000.00	9,000.00
331	FIELD OFFICE BUILDING	L.S.			125.00 %			112.50 %	
			40,000.00	90,000.00	50,000.00	85,000.00	45,000.00	60,000.00	20,000.00
332	LLDPE GEOMEMBRANE LINING SYSTEM	S.Y.			62.51 %			62.51 %	
	5827.0000		18.4600	30.0000	62.51 %	9.5000	-48.54 %	30.0000	62.51 %
			107,566.42	174,810.00	67,243.58	55,356.50	-52,209.92	174,810.00	67,243.58
333	GEOTEXTILE LINER SYSTEM	S.Y.			-76.81 %			-13.85 %	
	10776.0000		15.0900	3.5000	-76.81 %	13.0000	-13.85 %	3.4000	-77.47 %
			162,609.84	37,716.00	-124,893.84	140,088.00	-22,521.84	36,638.40	-125,971.44
334	LLDPE LINER	S.Y.			275.13 %			92.93 %	
	582.0000		9.3300	35.0000	275.13 %	18.0000	92.93 %	35.0000	275.13 %
			5,430.06	20,370.00	14,939.94	10,476.00	5,045.94	20,370.00	14,939.94
335	POND MARKER	EACH			-79.01 %			-79.01 %	
	3.0000		309.6500	65.0000	-79.01 %	735.0000	137.36 %	65.0000	-79.01 %
			928.95	195.00	-733.95	2,205.00	1,276.05	195.00	-733.95

PS&E JOB NO : 09C519 REVISION NO :
 CONTRACT NO : 008189 REGION NO : 3
 VERSION NO : 8 WORK ORDER# : XL3477
 HWY : SR 005,016
 TITLE : I-5 / SR16
 EB NALLEY VALLEY - HOV
 PROJECT : 09C519
 COUNTY(S) : PIERCE

BIDS OPENED ON : Aug 31 2011
 AWARDED ON : Sep 22 2011

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
MAX J. KUNEY COMPANY 120 N RALPH ST 99202-4795 SPOKANE WA 992020008 CONTRACTOR NUMBER : 462000	WADSWORTH ICON JV 1350 E DRAPER PARKWAY DRAPER UT 840208567 CONTRACTOR NUMBER : 100814	HAMILTON CONSTRUCTION CO. (OREGON) 2213 SOUTH "F" ST 97477-520' SPRINGFIELD OR 974770121 CONTRACTOR NUMBER : 340000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
OTHER ITEMS										
336	OPEN FLOW RESTRICTOR									
	1.0000	EACH	2,527.1300	2,500.0000	-1.07 %	2,100.0000	-16.90 %	2,500.0000	-1.07 %	
			2,527.13	2,500.00	-27.13	2,100.00	-427.13	2,500.00	-27.13	
337	CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE									
	2450.0000	S.Y.	2.1200	2.2000	3.77 %	1.5000	-29.25 %	2.2000	3.77 %	
			5,194.00	5,390.00	196.00	3,675.00	-1,519.00	5,390.00	196.00	
338	GEOSYNTHETIC RETAINING WALL									
	132.0000	S.F.	20.0000	20.0000	0.00 %	12.0000	-40.00 %	20.0000	0.00 %	
			2,640.00	2,640.00	0.00	1,584.00	-1,056.00	2,640.00	0.00	
339	NO TRESPASSING SIGN									
	20.0000	EACH	139.1800	150.0000	7.77 %	235.0000	68.85 %	150.0000	7.77 %	
			2,783.60	3,000.00	216.40	4,700.00	1,916.40	3,000.00	216.40	
340	HEALTH AND SAFETY PLAN									
		L.S.			-25.00 %		0.00 %		80.00 %	
			10,000.00	7,500.00	-2,500.00	10,000.00	0.00	18,000.00	8,000.00	
341	SHOTCRETE FACING									
	20543.0000	S.F.	10.0000	15.5000	55.00 %	13.0000	30.00 %	13.7500	37.50 %	
			205,430.00	318,416.50	112,986.50	267,059.00	61,629.00	282,466.25	77,036.25	
342	FA-SITE CLEANUP OF BIO. AND PHYSICAL HAZARDS									
		EST.			0.00 %		0.00 %		0.00 %	
			50,000.00	50,000.00		50,000.00		50,000.00		
343	STEEL PLATE									
		L.S.			85.71 %		-37.64 %		257.14 %	
			14,000.00	26,000.00	12,000.00	8,730.00	-5,270.00	50,000.00	36,000.00	
344	SHAFT - 30 IN. DIAMETER									
	1913.0000	L.F.	100.0000	55.0000	-45.00 %	55.0000	-45.00 %	54.0000	-46.00 %	
			191,300.00	105,215.00	-86,085.00	105,215.00	-86,085.00	103,302.00	-87,998.00	
345	SOIL NAIL - EPOXY COATED									
	656.0000	EACH	750.0000	525.0000	-30.00 %	520.0000	-30.67 %	520.0000	-30.67 %	
			492,000.00	344,400.00	-147,600.00	341,120.00	-150,880.00	341,120.00	-150,880.00	
346	MANHOLE BOOTS _IN. DIAM.									
	2.0000	EACH	379.6000	500.0000	31.72 %	415.0000	9.33 %	500.0000	31.72 %	
			759.20	1,000.00	240.80	830.00	70.80	1,000.00	240.80	

PS&E JOB NO : 09C519 REVISION NO :
 CONTRACT NO : 008189 REGION NO : 3
 VERSION NO : 8 WORK ORDER# : XL3477
 HWY : SR 005,016
 TITLE : I-5 / SR16
 EB NALLEY VALLEY - HOV
 PROJECT : 09C519
 COUNTY(S) : PIERCE

BIDS OPENED ON : Aug 31 2011
 AWARDED ON : Sep 22 2011

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
MAX J. KUNEY COMPANY 120 N RALPH ST 99202-4795 SPOKANE WA 992020008 CONTRACTOR NUMBER : 462000	WADSWORTH ICON JV 1350 E DRAPER PARKWAY DRAPER UT 840208567 CONTRACTOR NUMBER : 100814	HAMILTON CONSTRUCTION CO. (OREGON) 2213 SOUTH "F" ST 97477-520' SPRINGFIELD OR 974770121 CONTRACTOR NUMBER : 340000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
OTHER ITEMS										
347	FLEXIBLE GUIDE POST									
	128.0000	EACH	34.9200	31.5000	-9.79%	32.0000	-8.36%	31.2000	-10.65%	
			4,469.76	4,032.00	-437.76	4,096.00	-373.76	3,993.60	-476.16	
348	BARRIER DELINEATOR									
	203.0000	EACH	14.2100	13.0000	-8.52%	14.0000	-1.48%	12.8500	-9.57%	
			2,884.63	2,639.00	-245.63	2,842.00	-42.63	2,608.55	-276.08	
349	CL. V REINF. CONC. STORM SEWER PIPE 12 IN. DIAM.									
	64.0000	L.F.	36.6200	40.0000	9.23%	40.0000	9.23%	40.0000	9.23%	
			2,343.68	2,560.00	216.32	2,560.00	216.32	2,560.00	216.32	
350	CATCH BASIN TYPE 1L									
	2.0000	EACH	1,747.4000	2,200.0000	25.90%	1,520.0000	-13.01%	2,200.0000	25.90%	
			3,494.80	4,400.00	905.20	3,040.00	-454.80	4,400.00	905.20	
351	SLOT DRAIN									
	465.0000	L.F.	50.0000	80.0000	60.00%	120.0000	140.00%	90.0000	80.00%	
			23,250.00	37,200.00	13,950.00	55,800.00	32,550.00	41,850.00	18,600.00	
CONTRACT TOTAL			\$92,457,289.58	\$77,266,965.80	-16.43%	\$79,950,890.69	-13.53%	\$81,284,000.05	-12.08%	
BASE TOTAL			\$92,457,289.59	\$77,266,965.80	-16.43%	\$79,950,890.69	-13.53%	\$81,284,000.05	-12.08%	

PS&E JOB NO : 09C519 REVISION NO :
 CONTRACT NO : 008189 REGION NO : 3
 VERSION NO : 8 WORK ORDER# : XL3477
 HWY : SR 005,016
 TITLE : I-5 / SR16
 EB NALLEY VALLEY - HOV
 09C519
 PROJECT :
 COUNTY(S) : PIERCE

BIDS OPENED ON : Aug 31 2011
 AWARDED ON : Sep 22 2011

----- 7TH BIDDER ----- ----- 8TH BIDDER ----- ----- 9TH BIDDER -----
 PCL CIVIL CONSTRUCTORS, INC. GRANITE CONSTRUCTION COMPANY GUY F. ATKINSON CONSTRUCTION,
 1011 NE HIGH STREET SUITE 215 1525 E. MARINE VIEW DRIVE 707 SOUTH GRADY WAY SUITE 500
 ISSAQUAH WA 980297416 EVERETT WA 982011927 RENTON WA 980573224
 CONTRACTOR NUMBER : 100486 CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 046000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
PREPARATION									
1	MOBILIZATION	L.S.			-1.85 %				
			8,405,208.00	8,250,000.00	-155,208.00	7,870,000.00	-535,208.00	8,400,000.00	-5,208.00
2	CLEARING AND GRUBBING								
	14.1000	ACRE	4,647.8700	1,297.0000	-72.09 %	3,000.0000	-35.45 %	2,000.0000	-56.97 %
			65,534.97	18,287.70	-47,247.27	42,300.00	-23,234.97	28,200.00	-37,334.97
3	REMOVING DRAINAGE STRUCTURE								
	22.0000	EACH	386.7500	389.0000	0.58 %	200.0000	-48.29 %	400.0000	3.43 %
			8,508.50	8,558.00	49.50	4,400.00	-4,108.50	8,800.00	291.50
4	REMOVAL OF STRUCTURE AND OBSTRUCTION	L.S.			-68.49 %				
			95,458.20	30,083.00	-65,375.20	35,000.00	-60,458.20	45,000.00	-50,458.20
5	REMOVING SOLDIER PILE SHAFT OBSTRUCTIONS	EST.			0.00 %				
			5,000.00	5,000.00		5,000.00		5,000.00	
6	BUILDING REMOVAL	L.S.			-30.82 %				
			30,000.00	20,754.00	-9,246.00	30,000.00	0.00	80,000.00	50,000.00
7	REMOVING SHAFT OBSTRUCTIONS	EST.			0.00 %				
			690,000.00	690,000.00		690,000.00		690,000.00	
8	REMOVING SIGN STRUCTURE SHAFT OBSTRUCTIONS	EST.			0.00 %				
			20,000.00	20,000.00		20,000.00		20,000.00	
9	WORK ACCESS CONSTRUCTION	L.S.			-84.30 %				
			330,500.00	51,884.00	-278,616.00	60,000.00	-270,500.00	70,000.00	-260,500.00
10	REMOVING PORTION OF EXISTING BRIDGE TBC-HOV16 BRIDGE	L.S.			-94.78 %				
			370,000.00	19,325.00	-350,675.00	465,000.00	95,000.00	65,000.00	-305,000.00
11	TCD2 WALL A DEMOLITION	L.S.			-62.64 %				
			50,000.00	18,678.00	-31,322.00	80,000.00	30,000.00	10,000.00	-40,000.00

PS&E JOB NO : 09C519 REVISION NO :
 CONTRACT NO : 008189 REGION NO : 3
 VERSION NO : 8 WORK ORDER# : XL3477
 HWY : SR 005,016
 TITLE : I-5 / SR16
 EB NALLEY VALLEY - HOV
 09C519
 PROJECT :
 COUNTY(S) : PIERCE

BIDS OPENED ON : Aug 31 2011
 AWARDED ON : Sep 22 2011

----- 7TH BIDDER -----	----- 8TH BIDDER -----	----- 9TH BIDDER -----
PCL CIVIL CONSTRUCTORS, INC. 1011 NE HIGH STREET SUITE 215	GRANITE CONSTRUCTION COMPANY 1525 E. MARINE VIEW DRIVE	GUY F. ATKINSON CONSTRUCTION, 707 SOUTH GRADY WAY SUITE 500
ISSAQUAH WA 980297416 CONTRACTOR NUMBER : 100486	EVERETT WA 982011927 CONTRACTOR NUMBER : 100102	RENTON WA 980573224 CONTRACTOR NUMBER : 046000

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		
PREPARATION									
12	REMOVING EXISTING BRIDGE NO. TEB	L.S.			71.43 %			153.79 %	114.29 %
			175,000.00	300,000.00	125,000.00	444,137.81	269,137.81	375,000.00	200,000.00
13	REMOVING EXISTING BRIDGE NO. TWB	L.S.			483.33 %			1,066.67 %	566.67 %
			30,000.00	175,000.00	145,000.00	350,000.00	320,000.00	200,000.00	170,000.00
14	REMOVING EXISTING BRIDGE 5/434 SCD	L.S.			-40.00 %			-40.00 %	-30.00 %
			100,000.00	60,000.00	-40,000.00	60,000.00	-40,000.00	70,000.00	-30,000.00
15	REMOVING EXISTING BRIDGE NO. 16/5E & 5/433 N-N	L.S.			105.88 %			56.04 %	41.18 %
			850,000.00	1,750,000.00	900,000.00	1,326,335.00	476,335.00	1,200,000.00	350,000.00
16	REMOVING EXISTING BRIDGE NO. 16/1S-N	L.S.			-32.00 %			-24.00 %	-40.00 %
			125,000.00	85,000.00	-40,000.00	95,000.00	-30,000.00	75,000.00	-50,000.00
17	REMOVING EXISTING BRIDGE NO. TCD (5/433 TMP)	L.S.			20.00 %			110.00 %	50.00 %
			50,000.00	60,000.00	10,000.00	105,000.00	55,000.00	75,000.00	25,000.00
18	REMOVING EXISTING BRIDGE 16/5W	L.S.			106.67 %			4.00 %	0.00 %
			750,000.00	1,550,000.00	800,000.00	780,000.00	30,000.00	750,000.00	0.00
19	REMOVING EXISTING BRIDGE 5/433 SCD	L.S.			-30.00 %			-20.00 %	-30.00 %
			100,000.00	70,000.00	-30,000.00	80,000.00	-20,000.00	70,000.00	-30,000.00
20	REMOVING EXISTING BRIDGE 5/433 S-N	L.S.			-25.00 %			150.00 %	-20.00 %
			200,000.00	150,000.00	-50,000.00	500,000.00	300,000.00	160,000.00	-40,000.00
21	REMOVING CEMENT CONC. PAVEMENT	S.Y.			-51.63 %			-51.63 %	-51.63 %
	600.0000		16.5400	8.0000	-8.0000	8.0000	-8.0000	8.0000	-8.0000
			9,924.00	4,800.00	-5,124.00	4,800.00	-5,124.00	4,800.00	-5,124.00
22	REMOVING CEMENT CONC. SIDEWALK	S.Y.			-33.69 %			-20.42 %	-33.69 %
	3300.0000		7.5400	5.0000	-2.5400	6.0000	-1.5400	5.0000	-2.5400
			24,882.00	16,500.00	-8,382.00	19,800.00	-5,082.00	16,500.00	-8,382.00

PS&E JOB NO : 09C519 REVISION NO :
 CONTRACT NO : 008189 REGION NO : 3
 VERSION NO : 8 WORK ORDER# : XL3477
 HWY : SR 005,016
 TITLE : I-5 / SR16
 EB NALLEY VALLEY - HOV
 09C519
 PROJECT :
 COUNTY(S) : PIERCE

BIDS OPENED ON : Aug 31 2011
 AWARDED ON : Sep 22 2011

----- 7TH BIDDER -----	----- 8TH BIDDER -----	----- 9TH BIDDER -----
PCL CIVIL CONSTRUCTORS, INC. 1011 NE HIGH STREET SUITE 215	GRANITE CONSTRUCTION COMPANY 1525 E. MARINE VIEW DRIVE	GUY F. ATKINSON CONSTRUCTION, 707 SOUTH GRADY WAY SUITE 500
ISSAQUAH WA 980297416 CONTRACTOR NUMBER : 100486	EVERETT WA 982011927 CONTRACTOR NUMBER : 100102	RENTON WA 980573224 CONTRACTOR NUMBER : 046000

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
PREPARATION										
23	REMOVING CEMENT CONC. CURB AND GUTTER 680.0000	L.F.	7.1200 4,841.60	6.0000 4,080.00	-15.73 % -761.60	6.0000 4,080.00	-15.73 % -761.60	6.0000 4,080.00	-15.73 % -761.60	
24	REMOVING ASPHALT CONC. PAVEMENT 22470.0000	S.Y.	5.0000 112,350.00	3.0000 67,410.00	-40.00 % -44,940.00	3.5000 78,645.00	-30.00 % -33,705.00	4.0000 89,880.00	-20.00 % -22,470.00	
25	REMOVING ASPHALT CONC. SIDEWALK 3300.0000	S.Y.	5.7300 18,909.00	3.0000 9,900.00	-47.64 % -9,009.00	4.0000 13,200.00	-30.19 % -5,709.00	4.0000 13,200.00	-30.19 % -5,709.00	
26	REMOVING CONC. BARRIER 9610.0000	L.F.	4.1300 39,689.30	2.0000 19,220.00	-51.57 % -20,469.30	3.0000 28,830.00	-27.36 % -10,859.30	3.0000 28,830.00	-27.36 % -10,859.30	
27	REMOVING GUARDRAIL 3140.0000	L.F.	3.6700 11,523.80	4.0000 12,560.00	8.99 % 1,036.20	5.0000 15,700.00	36.24 % 4,176.20	4.0000 12,560.00	8.99 % 1,036.20	
28	REMOVING GUARDRAIL ANCHOR 7.0000	EACH	274.9200 1,924.44	187.0000 1,309.00	-31.98 % -615.44	200.0000 1,400.00	-27.25 % -524.44	200.0000 1,400.00	-27.25 % -524.44	
29	REMOVING TEMPORARY PAVEMENT MARKING 37760.0000	L.F.	0.5000 18,880.00	0.2000 7,552.00	-60.00 % -11,328.00	0.2200 8,307.20	-56.00 % -10,572.80	0.2500 9,440.00	-50.00 % -9,440.00	
30	REMOVING PAINT LINE 25430.0000	L.F.	0.5000 12,715.00	0.2000 5,086.00	-60.00 % -7,629.00	0.2200 5,594.60	-56.00 % -7,120.40	0.2500 6,357.50	-50.00 % -6,357.50	
31	REMOVING PLASTIC LINE 2110.0000	L.F.	0.4900 1,033.90	0.4000 844.00	-18.37 % -189.90	0.5000 1,055.00	2.04 % 21.10	0.4000 844.00	-18.37 % -189.90	
32	REMOVING RAISED PAVEMENT MARKER 38.3000	HUND	478.0300 18,308.55	70.0000 2,681.00	-85.36 % -15,627.55	85.0000 3,255.50	-82.22 % -15,053.05	80.0000 3,064.00	-83.26 % -15,244.55	

PS&E JOB NO : 09C519 REVISION NO :
 CONTRACT NO : 008189 REGION NO : 3
 VERSION NO : 8 WORK ORDER# : XL3477
 HWY : SR 005,016
 TITLE : I-5 / SR16
 EB NALLEY VALLEY - HOV
 09C519
 PROJECT :
 COUNTY(S) : PIERCE

BIDS OPENED ON : Aug 31 2011
 AWARDED ON : Sep 22 2011

----- 7TH BIDDER ----- ----- 8TH BIDDER ----- ----- 9TH BIDDER -----
 PCL CIVIL CONSTRUCTORS, INC. GRANITE CONSTRUCTION COMPANY GUY F. ATKINSON CONSTRUCTION,
 1011 NE HIGH STREET SUITE 215 1525 E. MARINE VIEW DRIVE 707 SOUTH GRADY WAY SUITE 500
 ISSAQUAH WA 980297416 EVERETT WA 982011927 RENTON WA 980573224
 CONTRACTOR NUMBER : 100486 CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 046000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
PREPARATION										
33	REMOVING CHAIN LINK FENCE									
	2970.0000	L.F.	2.8200	3.0000	6.38 %	2.0000	-29.08 %	3.0000	6.38 %	
			8,375.40	8,910.00	534.60	5,940.00	-2,435.40	8,910.00	534.60	
GRADING										
34	ROADWAY EXCAVATION INCL. HAUL									
	197310.0000	C.Y.	8.9000	11.0000	23.60 %	11.5000	29.21 %	11.0000	23.60 %	
			1,756,059.00	2,170,410.00	414,351.00	2,269,065.00	513,006.00	2,170,410.00	414,351.00	
35	ROADWAY EXCAVATION INCL. HAUL - AREA EWN POND 1									
	4460.0000	C.Y.	9.6100	12.0000	24.87 %	12.0000	24.87 %	12.0000	24.87 %	
			42,860.60	53,520.00	10,659.40	53,520.00	10,659.40	53,520.00	10,659.40	
36	ROADWAY EXCAVATION INCL. HAUL - AREA EWN POND 2									
	7950.0000	C.Y.	9.6100	12.0000	24.87 %	12.0000	24.87 %	12.0000	24.87 %	
			76,399.50	95,400.00	19,000.50	95,400.00	19,000.50	95,400.00	19,000.50	
37	ROADWAY EXCAVATION INCL. HAUL - AREA WN BRIDGE									
	80100.0000	C.Y.	10.8800	10.0000	-8.09 %	11.0000	1.10 %	10.0000	-8.09 %	
			871,488.00	801,000.00	-70,488.00	881,100.00	9,612.00	801,000.00	-70,488.00	
38	ROADWAY EXCAVATION INCL. HAUL - AREA NEW POND									
	7340.0000	C.Y.	9.6100	12.0000	24.87 %	12.0000	24.87 %	12.0000	24.87 %	
			70,537.40	88,080.00	17,542.60	88,080.00	17,542.60	88,080.00	17,542.60	
39	ROADWAY EXCAVATION INCL. HAUL - AREA TEMP SEDIMENT SUMP									
	680.0000	C.Y.	8.1500	16.0000	96.32 %	17.0000	108.59 %	16.0000	96.32 %	
			5,542.00	10,880.00	5,338.00	11,560.00	6,018.00	10,880.00	5,338.00	
40	UNSUITABLE FOUNDATION EXCAVATION INCL. HAUL									
	1513.0000	C.Y.	17.8100	18.0000	1.07 %	19.0000	6.68 %	18.0000	1.07 %	
			26,946.53	27,234.00	287.47	28,747.00	1,800.47	27,234.00	287.47	
41	GRAVEL BORROW INCL. HAUL									
	93309.0000	TON	10.3500	9.0000	-13.04 %	9.5000	-8.21 %	9.0000	-13.04 %	
			965,748.15	839,781.00	-125,967.15	886,435.50	-79,312.65	839,781.00	-125,967.15	

PS&E JOB NO : 09C519 REVISION NO :
 CONTRACT NO : 008189 REGION NO : 3
 VERSION NO : 8 WORK ORDER# : XL3477
 HWY : SR 005,016
 TITLE : I-5 / SR16
 EB NALLEY VALLEY - HOV
 09C519
 PROJECT :
 COUNTY(S) : PIERCE

BIDS OPENED ON : Aug 31 2011
 AWARDED ON : Sep 22 2011

----- 7TH BIDDER ----- ----- 8TH BIDDER ----- ----- 9TH BIDDER -----
 PCL CIVIL CONSTRUCTORS, INC. GRANITE CONSTRUCTION COMPANY GUY F. ATKINSON CONSTRUCTION,
 1011 NE HIGH STREET SUITE 215 1525 E. MARINE VIEW DRIVE 707 SOUTH GRADY WAY SUITE 500
 ISSAQUAH WA 980297416 EVERETT WA 982011927 RENTON WA 980573224
 CONTRACTOR NUMBER : 100486 CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 046000

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	7TH BIDDER		% DIFF./ AMT.DIFF.	8TH BIDDER		% DIFF./ AMT.DIFF.	9TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
GRADING													
42	EMBANKMENT COMPACTION 52160.0000	C.Y.	2.2600 117,881.60	3.0000 156,480.00	32.74 % 38,598.40	2.5000 130,400.00	10.62 % 12,518.40	2.5000 130,400.00	10.62 % 12,518.40				
DRAINAGE													
43	CONCRETE INLET 8.0000	EACH	1,123.7400 8,989.92	1,193.0000 9,544.00	6.16 % 554.08	1,250.0000 10,000.00	11.24 % 1,010.08	1,200.0000 9,600.00	6.79 % 610.08				
44	GRATE INLET TYPE 1 14.0000	EACH	2,509.6200 35,134.68	1,131.0000 15,834.00	-54.93 % -19,300.68	1,220.0000 17,080.00	-51.39 % -18,054.68	1,200.0000 16,800.00	-52.18 % -18,334.68				
45	GRATE INLET TYPE 2 27.0000	EACH	2,064.0400 55,729.08	1,359.0000 36,693.00	-34.16 % -19,036.08	1,450.0000 39,150.00	-29.75 % -16,579.08	1,500.0000 40,500.00	-27.33 % -15,229.08				
46	CEMENT CONC. GUTTER 1711.0000	L.F.	30.0000 51,330.00	16.0000 27,376.00	-46.67 % -23,954.00	25.0000 42,775.00	-16.67 % -8,555.00	15.0000 25,665.00	-50.00 % -25,665.00				
47	QUARRY SPALLS 169.0000	TON	37.1800 6,283.42	36.0000 6,084.00	-3.17 % -199.42	45.0000 7,605.00	21.03 % 1,321.58	40.0000 6,760.00	7.58 % 476.58				
48	UNDERDRAIN PIPE 6 IN. DIAM. 3035.0000	L.F.	13.1000 39,758.50	9.0000 27,315.00	-31.30 % -12,443.50	10.0000 30,350.00	-23.66 % -9,408.50	10.0000 30,350.00	-23.66 % -9,408.50				
49	DRAIN PIPE 6 IN. DIAM. 1290.0000	L.F.	12.5500 16,189.50	9.0000 11,610.00	-28.29 % -4,579.50	10.0000 12,900.00	-20.32 % -3,289.50	10.0000 12,900.00	-20.32 % -3,289.50				
50	STEEL CASING PIPE 30 IN. DIAM. 108.0000	L.F.	415.0000 44,820.00	524.0000 56,592.00	26.27 % 11,772.00	550.0000 59,400.00	32.53 % 14,580.00	300.0000 32,400.00	-27.71 % -12,420.00				
51	STEEL CASING PIPE 36 IN. DIAM. 279.0000	L.F.	1,183.9800 330,330.42	557.0000 155,403.00	-52.96 % -174,927.42	600.0000 167,400.00	-49.32 % -162,930.42	450.0000 125,550.00	-61.99 % -204,780.42				

PS&E JOB NO : 09C519 REVISION NO :
 CONTRACT NO : 008189 REGION NO : 3
 VERSION NO : 8 WORK ORDER# : XL3477
 HWY : SR 005,016
 TITLE : I-5 / SR16
 EB NALLEY VALLEY - HOV
 09C519
 PROJECT :
 COUNTY(S) : PIERCE

BIDS OPENED ON : Aug 31 2011
 AWARDED ON : Sep 22 2011

----- 7TH BIDDER -----	----- 8TH BIDDER -----	----- 9TH BIDDER -----
PCL CIVIL CONSTRUCTORS, INC. 1011 NE HIGH STREET SUITE 215	GRANITE CONSTRUCTION COMPANY 1525 E. MARINE VIEW DRIVE	GUY F. ATKINSON CONSTRUCTION, 707 SOUTH GRADY WAY SUITE 500
ISSAQUAH WA 980297416 CONTRACTOR NUMBER : 100486	EVERETT WA 982011927 CONTRACTOR NUMBER : 100102	RENTON WA 980573224 CONTRACTOR NUMBER : 046000

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	7TH BIDDER		% DIFF./ AMT.DIFF.	9TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
DRAINAGE										
52	STEEL CASING PIPE 42 IN. DIAM. 209.0000	L.F.	1,371.9500 286,737.55	783.0000 163,647.00	-42.93 % -123,090.55	830.0000 173,470.00	-39.50 % -113,267.55	700.0000 146,300.00	-48.98 % -140,437.55	
53	STEEL CASING PIPE 54 IN. DIAM. 247.0000	L.F.	1,568.1200 387,325.64	846.0000 208,962.00	-46.05 % -178,363.64	890.0000 219,830.00	-43.24 % -167,495.64	700.0000 172,900.00	-55.36 % -214,425.64	
54	REMOVING STEEL CASING PIPE OBSTRUCTION 45.0000	HR	196.5500 8,844.75	778.0000 35,010.00	295.83 % 26,165.25	820.0000 36,900.00	317.20 % 28,055.25	800.0000 36,000.00	307.02 % 27,155.25	
55	HIGH DENSITY POLYETHYLENE (HDPE) PIPE 12 IN. DIAM. 118.0000	L.F.	141.4300 16,688.74	68.0000 8,024.00	-51.92 % -8,664.74	72.0000 8,496.00	-49.09 % -8,192.74	70.0000 8,260.00	-50.51 % -8,428.74	
56	HIGH DENSITY POLYETHYLENE (HDPE) PIPE 18 IN. DIAM. 299.0000	L.F.	104.7500 31,320.25	113.0000 33,787.00	7.88 % 2,466.75	120.0000 35,880.00	14.56 % 4,559.75	120.0000 35,880.00	14.56 % 4,559.75	
57	HIGH DENSITY POLYETHYLENE (HDPE) PIPE 24 IN. DIAM. 219.0000	L.F.	443.8600 97,205.34	131.0000 28,689.00	-70.49 % -68,516.34	140.0000 30,660.00	-68.46 % -66,545.34	130.0000 28,470.00	-70.71 % -68,735.34	
58	HIGH DENSITY POLYETHYLENE (HDPE) PIPE 30 IN. DIAM. 217.0000	L.F.	134.9700 29,288.49	109.0000 23,653.00	-19.24 % -5,635.49	115.0000 24,955.00	-14.80 % -4,333.49	110.0000 23,870.00	-18.50 % -5,418.49	
59	HIGH DENSITY POLYETHYLENE (HDPE) PIPE 36 IN. DIAM. 267.0000	L.F.	341.0100 91,049.67	190.0000 50,730.00	-44.28 % -40,319.67	200.0000 53,400.00	-41.35 % -37,649.67	200.0000 53,400.00	-41.35 % -37,649.67	
STORM SEWER										
60	CATCH BASIN TYPE 2 48 IN. DIAM. 17.0000	EACH	2,608.3200 44,341.44	2,190.0000 37,230.00	-16.04 % -7,111.44	2,600.0000 44,200.00	-0.32 % -141.44	2,200.0000 37,400.00	-15.65 % -6,941.44	
61	TESTING STORM SEWER PIPE 12010.0000	L.F.	1.6600 19,936.60	1.0000 12,010.00	-39.76 % -7,926.60	1.5000 18,015.00	-9.64 % -1,921.60	2.0000 24,020.00	20.48 % 4,083.40	

PS&E JOB NO : 09C519 REVISION NO :
 CONTRACT NO : 008189 REGION NO : 3
 VERSION NO : 8 WORK ORDER# : XL3477
 HWY : SR 005,016
 TITLE : I-5 / SR16
 EB NALLEY VALLEY - HOV
 09C519
 PROJECT :
 COUNTY(S) : PIERCE

BIDS OPENED ON : Aug 31 2011
 AWARDED ON : Sep 22 2011

----- 7TH BIDDER -----	----- 8TH BIDDER -----	----- 9TH BIDDER -----
PCL CIVIL CONSTRUCTORS, INC. 1011 NE HIGH STREET SUITE 215	GRANITE CONSTRUCTION COMPANY 1525 E. MARINE VIEW DRIVE	GUY F. ATKINSON CONSTRUCTION, 707 SOUTH GRADY WAY SUITE 500
ISSAQUAH WA 980297416 CONTRACTOR NUMBER : 100486	EVERETT WA 982011927 CONTRACTOR NUMBER : 100102	RENTON WA 980573224 CONTRACTOR NUMBER : 046000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	7TH BIDDER		% DIFF./ AMT.DIFF.	9TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
STORM SEWER										
62	CL. V REINF. CONC. STORM SEWER PIPE 18 IN. DIAM.									
	66.0000	L.F.	57.2000	50.0000	-12.59%	53.0000	50.0000	-7.34%	50.0000	-12.59%
			3,775.20	3,300.00	-475.20	3,498.00	3,300.00	-277.20	3,300.00	-475.20
63	CL. V REINF. CONC. STORM SEWER PIPE 24 IN. DIAM.									
	159.0000	L.F.	125.0000	53.0000	-57.60%	60.0000	60.0000	-52.00%	60.0000	-52.00%
			19,875.00	8,427.00	-11,448.00	9,540.00	9,540.00	-10,335.00	9,540.00	-10,335.00
64	SCHEDULE A STORM SEWER PIPE 12 IN. DIAM.									
	4608.0000	L.F.	31.4100	26.0000	-17.22%	28.0000	25.0000	-10.86%	25.0000	-20.41%
			144,737.28	119,808.00	-24,929.28	129,024.00	115,200.00	-15,713.28	115,200.00	-29,537.28
65	SCHEDULE A STORM SEWER PIPE 18 IN. DIAM.									
	2898.0000	L.F.	43.1700	43.0000	-0.39%	45.0000	45.0000	4.24%	45.0000	4.24%
			125,106.66	124,614.00	-492.66	130,410.00	130,410.00	5,303.34	130,410.00	5,303.34
66	SCHEDULE A STORM SEWER PIPE 24 IN. DIAM.									
	1195.0000	L.F.	65.0400	47.0000	-27.74%	50.0000	50.0000	-23.12%	50.0000	-23.12%
			77,722.80	56,165.00	-21,557.80	59,750.00	59,750.00	-17,972.80	59,750.00	-17,972.80
67	SCHEDULE A STORM SEWER PIPE 30 IN. DIAM.									
	93.0000	L.F.	73.1700	82.0000	12.07%	85.0000	80.0000	16.17%	80.0000	9.33%
			6,804.81	7,626.00	821.19	7,905.00	7,440.00	1,100.19	7,440.00	635.19
68	SCHEDULE A STORM SEWER PIPE 36 IN. DIAM.									
	1091.0000	L.F.	145.6900	92.0000	-36.85%	100.0000	90.0000	-31.36%	90.0000	-38.22%
			158,947.79	100,372.00	-58,575.79	109,100.00	98,190.00	-49,847.79	98,190.00	-60,757.79
69	SCHEDULE B STORM SEWER PIPE 12 IN. DIAM.									
	291.0000	L.F.	40.0900	32.0000	-20.18%	35.0000	35.0000	-12.70%	35.0000	-12.70%
			11,666.19	9,312.00	-2,354.19	10,185.00	10,185.00	-1,481.19	10,185.00	-1,481.19
70	SCHEDULE B STORM SEWER PIPE 18 IN. DIAM.									
	64.0000	L.F.	35.3900	39.0000	10.20%	42.0000	45.0000	18.68%	45.0000	27.15%
			2,264.96	2,496.00	231.04	2,688.00	2,880.00	423.04	2,880.00	615.04
71	SCHEDULE B STORM SEWER PIPE 36 IN. DIAM.									
	369.0000	L.F.	126.6000	94.0000	-25.75%	100.0000	95.0000	-21.01%	95.0000	-24.96%
			46,715.40	34,686.00	-12,029.40	36,900.00	35,055.00	-9,815.40	35,055.00	-11,660.40
72	RESTRAINT STORM SEWER PIPE 24 IN. DIAM.									
	367.0000	L.F.	298.0100	167.0000	-43.96%	175.0000	175.0000	-41.28%	175.0000	-41.28%
			109,369.67	61,289.00	-48,080.67	64,225.00	64,225.00	-45,144.67	64,225.00	-45,144.67

PS&E JOB NO : 09C519 REVISION NO :
 CONTRACT NO : 008189 REGION NO : 3
 VERSION NO : 8 WORK ORDER# : XL3477
 HWY : SR 005,016
 TITLE : I-5 / SR16
 EB NALLEY VALLEY - HOV
 09C519
 PROJECT :
 COUNTY(S) : PIERCE

BIDS OPENED ON : Aug 31 2011
 AWARDED ON : Sep 22 2011

----- 7TH BIDDER ----- ----- 8TH BIDDER ----- ----- 9TH BIDDER -----
 PCL CIVIL CONSTRUCTORS, INC. GRANITE CONSTRUCTION COMPANY GUY F. ATKINSON CONSTRUCTION,
 1011 NE HIGH STREET SUITE 215 1525 E. MARINE VIEW DRIVE 707 SOUTH GRADY WAY SUITE 500
 ISSAQUAH WA 980297416 EVERETT WA 982011927 RENTON WA 980573224
 CONTRACTOR NUMBER : 100486 CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 046000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	7TH BIDDER		% DIFF./ AMT.DIFF.	8TH BIDDER		% DIFF./ AMT.DIFF.	9TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
STORM SEWER													
73	RESTRAINT STORM SEWER PIPE 36 IN. DIAM.												
	218.0000	L.F.	423.1700	247.0000	-41.63 %	260.0000	-38.56 %	300.0000	-29.11 %				
			92,251.06	53,846.00	-38,405.06	56,680.00	-35,571.06	65,400.00	-26,851.06				
74	CONCRETE SPLASH PAD												
	708.0000	S.F.	24.0000	7.0000	-70.83 %	22.0000	-8.33 %	7.0000	-70.83 %				
			16,992.00	4,956.00	-12,036.00	15,576.00	-1,416.00	4,956.00	-12,036.00				
WATER LINES													
75	FIRE SUPPRESSION SYSTEM												
		L.S.			-57.46 %		-49.86 %		-55.88 %				
			2,493,000.00	1,060,437.00	1,432,563.00	1,250,000.00	1,243,000.00	1,100,000.00	1,393,000.00				
STRUCTURE													
76	SETTLEMENT PLATE												
	5.0000	EACH	1,000.0000	519.0000	-48.10 %	600.0000	-40.00 %	550.0000	-45.00 %				
			5,000.00	2,595.00	-2,405.00	3,000.00	-2,000.00	2,750.00	-2,250.00				
77	STRUCTURE EXCAVATION CLASS A INCL. HAUL												
	16446.0000	C.Y.	15.0000	11.0000	-26.67 %	10.0000	-33.33 %	12.0000	-20.00 %				
			246,690.00	180,906.00	-65,784.00	164,460.00	-82,230.00	197,352.00	-49,338.00				
78	SOIL EXCAVATION FOR SHAFT INCLUDING HAUL												
	8185.0000	C.Y.	350.0000	331.0000	-5.43 %	200.0000	-42.86 %	310.0000	-11.43 %				
			2,864,750.00	2,709,235.00	-155,515.00	1,637,000.00	1,227,750.00	2,537,350.00	-327,400.00				
79	SHORING OR EXTRA EXCAVATION CL. A												
		L.S.			229.85 %		117.29 %		110.45 %				
			380,130.00	1,253,857.00	873,727.00	826,000.00	445,870.00	800,000.00	419,870.00				
80	GRAVEL BACKFILL FOR WALL												
	1576.0000	C.Y.	37.9800	28.0000	-26.28 %	32.0000	-15.75 %	27.0000	-28.91 %				
			59,856.48	44,128.00	-15,728.48	50,432.00	-9,424.48	42,552.00	-17,304.48				
81	FURNISHING & PLACING TEMP. CASING FOR 7'-0" DIA. SHAFT												
	100.0000	L.F.	800.0000	10.0000	-98.75 %	155.0000	-80.63 %	5.5000	-99.31 %				
			80,000.00	1,000.00	-79,000.00	15,500.00	-64,500.00	550.00	-79,450.00				

PS&E JOB NO : 09C519 REVISION NO :
 CONTRACT NO : 008189 REGION NO : 3
 VERSION NO : 8 WORK ORDER# : XL3477
 HWY : SR 005,016
 TITLE : I-5 / SR16
 EB NALLEY VALLEY - HOV
 09C519
 PROJECT :
 COUNTY(S) : PIERCE

BIDS OPENED ON : Aug 31 2011
 AWARDED ON : Sep 22 2011

----- 7TH BIDDER -----	----- 8TH BIDDER -----	----- 9TH BIDDER -----
PCL CIVIL CONSTRUCTORS, INC. 1011 NE HIGH STREET SUITE 215	GRANITE CONSTRUCTION COMPANY 1525 E. MARINE VIEW DRIVE	GUY F. ATKINSON CONSTRUCTION, 707 SOUTH GRADY WAY SUITE 500
ISSAQUAH WA 980297416 CONTRACTOR NUMBER : 100486	EVERETT WA 982011927 CONTRACTOR NUMBER : 100102	RENTON WA 980573224 CONTRACTOR NUMBER : 046000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		7TH BIDDER		8TH BIDDER		9TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
STRUCTURE										
82	FURNISHING & PLACING TEMP. CASING FOR 8'-0" DIA. SHAFT									
	186.0000 L.F.		1,000.0000	10.0000 -99.00 %	120.0000	-88.00 %	5.5000	-99.45 %		
			186,000.00	1,860.00 -184,140.00	22,320.00	-163,680.00	1,023.00	-184,977.00		
83	FURNISHING & PLACING TEMP. CASING FOR 9'-0" DIA. SHAFT									
	510.0000 L.F.		1,200.0000	10.0000 -99.17 %	200.0000	-83.33 %	5.5000	-99.54 %		
			612,000.00	5,100.00 -606,900.00	102,000.00	-510,000.00	2,805.00	-609,195.00		
84	FURNISHING & PLACING TEMP. CASING FOR 10'-0" DIA. SHAFT									
	229.0000 L.F.		1,400.0000	10.0000 -99.29 %	240.0000	-82.86 %	5.5000	-99.61 %		
			320,600.00	2,290.00 -318,310.00	54,960.00	-265,640.00	1,259.50	-319,340.50		
85	FURNISHING PERMANENT CASING FOR 3'-0" DIAM. SHAFT									
	725.0000 L.F.		300.0000	230.0000 -23.33 %	202.0000	-32.67 %	230.0000	-23.33 %		
			217,500.00	166,750.00 -50,750.00	146,450.00	-71,050.00	166,750.00	-50,750.00		
86	FURNISHING PERMANENT CASING FOR 7'-0" DIAM. SHAFT									
	40.0000 L.F.		700.0000	450.0000 -35.71 %	350.0000	-50.00 %	460.0000	-34.29 %		
			28,000.00	18,000.00 -10,000.00	14,000.00	-14,000.00	18,400.00	-9,600.00		
87	FURNISHING PERMANENT CASING FOR 8'-0" DIAM. SHAFT									
	60.0000 L.F.		500.0000	490.0000 -2.00 %	400.0000	-20.00 %	490.0000	-2.00 %		
			30,000.00	29,400.00 -600.00	24,000.00	-6,000.00	29,400.00	-600.00		
88	FURNISHING PERMANENT CASING FOR 9'-0" DIAM. SHAFT									
	268.0000 L.F.		600.0000	530.0000 -11.67 %	455.0000	-24.17 %	550.0000	-8.33 %		
			160,800.00	142,040.00 -18,760.00	121,940.00	-38,860.00	147,400.00	-13,400.00		
89	FURNISHING PERMANENT CASING FOR 10'-0" DIAM. SHAFT									
	170.0000 L.F.		700.0000	550.0000 -21.43 %	490.0000	-30.00 %	575.0000	-17.86 %		
			119,000.00	93,500.00 -25,500.00	83,300.00	-35,700.00	97,750.00	-21,250.00		
90	PLACING PERMANENT CASING FOR 3'-0" DIAM. SHAFT									
	10.0000 EACH		2,000.0000	85.0000 -95.75 %	7,400.0000	270.00 %	85.0000	-95.75 %		
			20,000.00	850.00 -19,150.00	74,000.00	54,000.00	850.00	-19,150.00		
91	PLACING PERMANENT CASING FOR 7'-0" DIAM. SHAFT									
	4.0000 EACH		4,000.0000	85.0000 -97.88 %	3,200.0000	-20.00 %	85.0000	-97.88 %		
			16,000.00	340.00 -15,660.00	12,800.00	-3,200.00	340.00	-15,660.00		
92	PLACING PERMANENT CASING FOR 8'-0" DIAM. SHAFT									
	6.0000 EACH		5,000.0000	85.0000 -98.30 %	3,500.0000	-30.00 %	85.0000	-98.30 %		
			30,000.00	510.00 -29,490.00	21,000.00	-9,000.00	510.00	-29,490.00		

PS&E JOB NO : 09C519 REVISION NO :
 CONTRACT NO : 008189 REGION NO : 3
 VERSION NO : 8 WORK ORDER# : XL3477
 HWY : SR 005,016
 TITLE : I-5 / SR16
 EB NALLEY VALLEY - HOV
 09C519
 PROJECT :
 COUNTY(S) : PIERCE

BIDS OPENED ON : Aug 31 2011
 AWARDED ON : Sep 22 2011

----- 7TH BIDDER ----- ----- 8TH BIDDER ----- ----- 9TH BIDDER -----
 PCL CIVIL CONSTRUCTORS, INC. GRANITE CONSTRUCTION COMPANY GUY F. ATKINSON CONSTRUCTION,
 1011 NE HIGH STREET SUITE 215 1525 E. MARINE VIEW DRIVE 707 SOUTH GRADY WAY SUITE 500
 ISSAQUAH WA 980297416 EVERETT WA 982011927 RENTON WA 980573224
 CONTRACTOR NUMBER : 100486 CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 046000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		7TH BIDDER		8TH BIDDER		9TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
STRUCTURE										
93	PLACING PERMANENT CASING FOR 9'-0" DIAM. SHAFT									
	26.0000 EACH		6,000.0000	85.0000 -98.58%	3,800.0000	-36.67%	85.0000	-98.58%		
			156,000.00	2,210.00 -153,790.00	98,800.00	-57,200.00	2,210.00	-153,790.00		
94	PLACING PERMANENT CASING FOR 10'-0" DIAM. SHAFT									
	14.0000 EACH		7,000.0000	85.0000 -98.79%	4,200.0000	-40.00%	85.0000	-98.79%		
			98,000.00	1,190.00 -96,810.00	58,800.00	-39,200.00	1,190.00	-96,810.00		
95	CASING SHORING									
	198.0000 L.F.		600.0000	164.0000 -72.67%	440.0000	-26.67%	11.0000	-98.17%		
			118,800.00	32,472.00 -86,328.00	87,120.00	-31,680.00	2,178.00	-116,622.00		
96	SHAFT - 6 IN. DIAMETER									
	3885.0000 L.F.		100.0000	117.0000 17.00%	15.0000	-85.00%	45.0000	-55.00%		
			388,500.00	454,545.00 66,045.00	58,275.00	-330,225.00	174,825.00	-213,675.00		
97	SHAFT - 24 IN. DIAMETER									
	165.0000 L.F.		75.0000	53.0000 -29.33%	33.0000	-56.00%	70.0000	-6.67%		
			12,375.00	8,745.00 -3,630.00	5,445.00	-6,930.00	11,550.00	-825.00		
98	FURNISHING SOLDIER PILE - W10X39									
	165.0000 L.F.		40.0000	31.0000 -22.50%	32.0000	-20.00%	30.0000	-25.00%		
			6,600.00	5,115.00 -1,485.00	5,280.00	-1,320.00	4,950.00	-1,650.00		
99	FURNISHING SOLDIER PILE - W14X90									
	755.0000 L.F.		90.0000	57.0000 -36.67%	72.0000	-20.00%	60.0000	-33.33%		
			67,950.00	43,035.00 -24,915.00	54,360.00	-13,590.00	45,300.00	-22,650.00		
100	FURNISHING SOLDIER PILE - W14X109									
	1158.0000 L.F.		190.0000	67.0000 -64.74%	87.0000	-54.21%	90.0000	-52.63%		
			220,020.00	77,586.00 -142,434.00	100,746.00	-119,274.00	104,220.00	-115,800.00		
101	SOLDIER PILE 6" DIAM. TYPE 1									
	3098.0000 L.F.		45.0000	1.0000 -97.78%	6.5000	-85.56%	1.5000	-96.67%		
			139,410.00	3,098.00 -136,312.00	20,137.00	-119,273.00	4,647.00	-134,763.00		
102	SOLDIER PILE 6" DIAM. TYPE 2									
	787.0000 L.F.		65.0000	37.0000 -43.08%	48.0000	-26.15%	40.0000	-38.46%		
			51,155.00	29,119.00 -22,036.00	37,776.00	-13,379.00	31,480.00	-19,675.00		
103	ST. REINF. BAR FOR BRIDGE									
	1938731.0000 LB.		1.0000	0.8000 -20.00%	1.0000	0.00%	0.8500	-15.00%		
			1,938,731.00	1,550,984.80 -387,746.20	1,938,731.00	0.00	1,647,921.35	-290,809.65		

PS&E JOB NO : 09C519 REVISION NO :
 CONTRACT NO : 008189 REGION NO : 3
 VERSION NO : 8 WORK ORDER# : XL3477
 HWY : SR 005,016
 TITLE : I-5 / SR16
 EB NALLEY VALLEY - HOV
 09C519
 PROJECT :
 COUNTY(S) : PIERCE

BIDS OPENED ON : Aug 31 2011
 AWARDED ON : Sep 22 2011

----- 7TH BIDDER ----- ----- 8TH BIDDER ----- ----- 9TH BIDDER -----
 PCL CIVIL CONSTRUCTORS, INC. GRANITE CONSTRUCTION COMPANY GUY F. ATKINSON CONSTRUCTION,
 1011 NE HIGH STREET SUITE 215 1525 E. MARINE VIEW DRIVE 707 SOUTH GRADY WAY SUITE 500
 ISSAQUAH WA 980297416 EVERETT WA 982011927 RENTON WA 980573224
 CONTRACTOR NUMBER : 100486 CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 046000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
STRUCTURE										
104	ST. REINF. BAR FOR RETAINING WALL									
	55509.0000	LB.	1.0000	0.9000	-10.00 %	1.0000	0.00 %	0.9500	-5.00 %	
			55,509.00	49,958.10	-5,550.90	55,509.00	0.00	52,733.55	-2,775.45	
105	ST. REINF. BAR FOR SPN & SPS LINE BRIDGE CROSSBEAM									
	130288.0000	LB.	1.0000	0.8000	-20.00 %	1.0000	0.00 %	0.8400	-16.00 %	
			130,288.00	104,230.40	-26,057.60	130,288.00	0.00	109,441.92	-20,846.08	
106	ST. REINF. BAR FOR SHAFT									
	1927969.0000	LB.	1.0000	0.7000	-30.00 %	0.9000	-10.00 %	0.9500	-5.00 %	
			1,927,969.00	1,349,578.30	-578,390.70	1,735,172.10	-192,796.90	1,831,570.55	-96,398.45	
107	CSL ACCESS TUBE									
	29051.0000	L.F.	10.0000	3.0000	-70.00 %	8.0000	-20.00 %	3.0000	-70.00 %	
			290,510.00	87,153.00	-203,357.00	232,408.00	-58,102.00	87,153.00	-203,357.00	
108	CONC. CLASS 4000 FOR SPN & SPS LINE BRIDGE CROSSBEAM									
	492.0000	C.Y.	500.0000	1,000.0000	100.00 %	950.0000	90.00 %	650.0000	30.00 %	
			246,000.00	492,000.00	246,000.00	467,400.00	221,400.00	319,800.00	73,800.00	
109	CONC. CLASS 4000 FOR BRIDGE									
	8076.0000	C.Y.	500.0000	505.0000	1.00 %	460.0000	-8.00 %	470.0000	-6.00 %	
			4,038,000.00	4,078,380.00	40,380.00	3,714,960.00	-323,040.00	3,795,720.00	-242,280.00	
110	CONC. CLASS 4000 FOR RETAINING WALL									
	528.0000	C.Y.	500.0000	528.0000	5.60 %	600.0000	20.00 %	610.0000	22.00 %	
			264,000.00	278,784.00	14,784.00	316,800.00	52,800.00	322,080.00	58,080.00	
111	CONC. CLASS 4000P FOR SHAFT									
	7731.0000	C.Y.	250.0000	120.0000	-52.00 %	230.0000	-8.00 %	200.0000	-20.00 %	
			1,932,750.00	927,720.00	1,005,030.00	1,778,130.00	-154,620.00	1,546,200.00	-386,550.00	
112	PRESTRESSED CONC. GIRDER (WF100G)									
	16484.0000	L.F.	350.0000	500.0000	42.86 %	500.0000	42.86 %	405.0000	15.71 %	
			5,769,400.00	8,242,000.00	2,472,600.00	8,242,000.00	2,472,600.00	6,676,020.00	906,620.00	
113	PRESTRESSED CONC. GIRDER (WF83G)									
	2996.0000	L.F.	300.0000	450.0000	50.00 %	490.0000	63.33 %	350.0000	16.67 %	
			898,800.00	1,348,200.00	449,400.00	1,468,040.00	569,240.00	1,048,600.00	149,800.00	
114	PRESTRESSED CONC. GIRDER (WF58G)									
	4862.0000	L.F.	250.0000	350.0000	40.00 %	320.0000	28.00 %	300.0000	20.00 %	
			1,215,500.00	1,701,700.00	486,200.00	1,555,840.00	340,340.00	1,458,600.00	243,100.00	

PS&E JOB NO : 09C519 REVISION NO :
 CONTRACT NO : 008189 REGION NO : 3
 VERSION NO : 8 WORK ORDER# : XL3477
 HWY : SR 005,016
 TITLE : I-5 / SR16
 EB NALLEY VALLEY - HOV
 09C519
 PROJECT :
 COUNTY(S) : PIERCE

BIDS OPENED ON : Aug 31 2011
 AWARDED ON : Sep 22 2011

----- 7TH BIDDER ----- ----- 8TH BIDDER ----- ----- 9TH BIDDER -----
 PCL CIVIL CONSTRUCTORS, INC. GRANITE CONSTRUCTION COMPANY GUY F. ATKINSON CONSTRUCTION,
 1011 NE HIGH STREET SUITE 215 1525 E. MARINE VIEW DRIVE 707 SOUTH GRADY WAY SUITE 500
 ISSAQUAH WA 980297416 EVERETT WA 982011927 RENTON WA 980573224
 CONTRACTOR NUMBER : 100486 CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 046000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
115	STRUCTURE DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT CALC				0.00 %			0.00 %		0.00 %
			-48.00	-48.00		-48.00	-48.00		-48.00	
116	DELETED ITEM 0.0100 EACH		0.0001	0.0000	0.00 %	0.0000	0.0000	0.00 %	0.0000	0.00 %
			0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
117	STRUCTURAL LOW ALLOY STEEL L.S.				2.50 %			10.00 %		10.00 %
			2,000,000.00	2,050,000.00	50,000.00	2,200,000.00	200,000.00	2,200,000.00	200,000.00	
118	STRUCTURAL STEEL FOR COLUMNS L.S.				271.09 %			333.33 %		346.67 %
			15,000.00	55,663.00	40,663.00	65,000.00	50,000.00	67,000.00	52,000.00	
119	LAGGING 7078.0000 S.F.		15.0000	12.0000	-20.00 %	15.0000	0.00 %	12.0000	-20.00 %	
			106,170.00	84,936.00	-21,234.00	106,170.00	0.00	84,936.00	-21,234.00	
120	DISC BEARING - SUPERSTR. 6.0000 EACH		15,000.0000	11,358.0000	-24.28 %	8,500.0000	-43.33 %	10,500.0000	-30.00 %	
			90,000.00	68,148.00	-21,852.00	51,000.00	-39,000.00	63,000.00	-27,000.00	
121	SUPERSTRUCTURE EB16 LINE BRIDGE L.S.				-28.17 %			-8.33 %		-13.33 %
			6,000,000.00	4,310,000.00	1,690,000.00	5,500,000.00	-500,000.00	5,200,000.00	-800,000.00	
122	SUPERSTRUCTURE SPN LINE BRIDGE L.S.				-24.42 %			-13.95 %		-2.33 %
			2,150,000.00	1,625,000.00	-525,000.00	1,850,000.00	-300,000.00	2,100,000.00	-50,000.00	
123	SUPERSTRUCTURE SPS LINE BRIDGE L.S.				-10.00 %			0.00 %		19.29 %
			1,700,000.00	1,530,000.00	-170,000.00	1,700,000.00	0.00	2,028,000.00	328,000.00	
124	SUPERSTRUCTURE HOV16 SPANS 5-8 LINE BRIDGE L.S.				-16.00 %			18.00 %		1.20 %
			2,500,000.00	2,100,000.00	-400,000.00	2,950,000.00	450,000.00	2,530,000.00	30,000.00	
125	SUPERSTRUCTURE TBC-HOV16 TEMPORARY BRIDGE SPANS 1-5 L.S.				5.71 %			-5.71 %		71.43 %
			1,750,000.00	1,850,000.00	100,000.00	1,650,000.00	-100,000.00	3,000,000.00	1,250,000.00	

PS&E JOB NO : 09C519 REVISION NO :
 CONTRACT NO : 008189 REGION NO : 3
 VERSION NO : 8 WORK ORDER# : XL3477
 HWY : SR 005,016
 TITLE : I-5 / SR16
 EB NALLEY VALLEY - HOV
 09C519
 PROJECT :
 COUNTY(S) : PIERCE

BIDS OPENED ON : Aug 31 2011
 AWARDED ON : Sep 22 2011

----- 7TH BIDDER ----- ----- 8TH BIDDER ----- ----- 9TH BIDDER -----
 PCL CIVIL CONSTRUCTORS, INC. GRANITE CONSTRUCTION COMPANY GUY F. ATKINSON CONSTRUCTION,
 1011 NE HIGH STREET SUITE 215 1525 E. MARINE VIEW DRIVE 707 SOUTH GRADY WAY SUITE 500
 ISSAQUAH WA 980297416 EVERETT WA 982011927 RENTON WA 980573224
 CONTRACTOR NUMBER : 100486 CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 046000

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	7TH BIDDER		% DIFF./ AMT.DIFF.	8TH BIDDER		% DIFF./ AMT.DIFF.	9TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
STRUCTURE													
126	SUPERSTRUCTURE WN LINE BRIDGE	L.S.			-23.00 %			-30.00 %			20.00 %		
			1,000,000.00	770,000.00	-230,000.00	700,000.00	-300,000.00	1,200,000.00	200,000.00				
127	BRIDGE DECK NEW LINE BRIDGE	L.S.			-13.21 %			-10.38 %			-5.66 %		
			1,060,000.00	920,000.00	-140,000.00	950,000.00	-110,000.00	1,000,000.00	-60,000.00				
128	SEW TRAFFIC BARRIER	L.F.			-7.84 %			10.59 %			1.37 %		
	310.0000		271.2800	250.0000	-7.84 %	300.0000	10.59 %	275.0000	1.37 %				
			84,096.80	77,500.00	-6,596.80	93,000.00	8,903.20	85,250.00	1,153.20				
129	CONCRETE FASCIA PANEL	S.F.			3.33 %			6.67 %			16.67 %		
	18361.0000		30.0000	31.0000	3.33 %	32.0000	6.67 %	35.0000	16.67 %				
			550,830.00	569,191.00	18,361.00	587,552.00	36,722.00	642,635.00	91,805.00				
130	SOIL NAIL - ENCAPSULATED	EACH			-34.90 %			-30.00 %			-30.00 %		
	302.0000		1,000.0000	651.0000	-34.90 %	700.0000	-30.00 %	700.0000	-30.00 %				
			302,000.00	196,602.00	-105,398.00	211,400.00	-90,600.00	211,400.00	-90,600.00				
131	SOIL NAIL VERIFICATION TEST AND SOIL NAIL PROOF TEST	EACH			195.60 %			220.00 %			220.00 %		
	58.0000		500.0000	1,478.0000	195.60 %	1,600.0000	220.00 %	1,600.0000	220.00 %				
			29,000.00	85,724.00	56,724.00	92,800.00	63,800.00	92,800.00	63,800.00				
132	PREFABRICATED DRAINAGE MAT	S.Y.			-75.00 %			-75.00 %			-50.00 %		
	1313.0000		20.0000	5.0000	-75.00 %	5.0000	-75.00 %	10.0000	-50.00 %				
			26,260.00	6,565.00	-19,695.00	6,565.00	-19,695.00	13,130.00	-13,130.00				
133	PERMANENT GROUND ANCHOR	EACH			-24.87 %			33.33 %			-16.67 %		
	42.0000		3,000.0000	2,254.0000	-24.87 %	4,000.0000	33.33 %	2,500.0000	-16.67 %				
			126,000.00	94,668.00	-31,332.00	168,000.00	42,000.00	105,000.00	-21,000.00				
134	STRUCTURAL EARTH WALL	S.F.			-60.00 %			-50.00 %			-52.00 %		
	15069.0000		50.0000	20.0000	-60.00 %	25.0000	-50.00 %	24.0000	-52.00 %				
			753,450.00	301,380.00	-452,070.00	376,725.00	-376,725.00	361,656.00	-391,794.00				
135	BACKFILL FOR STRUCTURAL EARTH WALL INCL. HAUL	C.Y.			-17.71 %			-13.79 %			-21.63 %		
	9308.0000		25.5200	21.0000	-17.71 %	22.0000	-13.79 %	20.0000	-21.63 %				
			237,540.16	195,468.00	-42,072.16	204,776.00	-32,764.16	186,160.00	-51,380.16				

PS&E JOB NO : 09C519 REVISION NO :
 CONTRACT NO : 008189 REGION NO : 3
 VERSION NO : 8 WORK ORDER# : XL3477
 HWY : SR 005,016
 TITLE : I-5 / SR16
 EB NALLEY VALLEY - HOV
 09C519
 PROJECT :
 COUNTY(S) : PIERCE

BIDS OPENED ON : Aug 31 2011
 AWARDED ON : Sep 22 2011

----- 7TH BIDDER ----- ----- 8TH BIDDER ----- ----- 9TH BIDDER -----
 PCL CIVIL CONSTRUCTORS, INC. GRANITE CONSTRUCTION COMPANY GUY F. ATKINSON CONSTRUCTION,
 1011 NE HIGH STREET SUITE 215 1525 E. MARINE VIEW DRIVE 707 SOUTH GRADY WAY SUITE 500
 ISSAQUAH WA 980297416 EVERETT WA 982011927 RENTON WA 980573224
 CONTRACTOR NUMBER : 100486 CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 046000

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
STRUCTURE										
136	BRIDGE APPROACH SLAB 1254.0000	S.Y.	225.0000 282,150.00	210.0000 263,340.00	-6.67 % -18,810.00	220.0000 275,880.00	-2.22 % -6,270.00	150.0000 188,100.00	-33.33 % -94,050.00	
SURFACING										
137	CRUSHED SURFACING BASE COURSE 17360.0000	TON	16.5300 286,960.80	16.0000 277,760.00	-3.21 % -9,200.80	19.0000 329,840.00	14.94 % 42,879.20	16.0000 277,760.00	-3.21 % -9,200.80	
LIQUID ASPHALT										
138	ANTI-STRIPPING ADDITIVE EST.		14,330.00	14,330.00	0.00 %	14,330.00	0.00 %	14,330.00	0.00 %	
CEMENT CONCRETE PAVEMENT										
139	CEMENT CONC. PAVEMENT 4533.7000	C.Y.	268.0800 1,215,394.30	160.0000 725,392.00	-40.32 % -490,002.30	165.0000 748,060.50	-38.45 % -467,333.80	160.0000 725,392.00	-40.32 % -490,002.30	
140	RIDE SMOOTHNESS COMPLIANCE ADJUSTMENT CALC		48,616.00	48,616.00	0.00 %	48,616.00	0.00 %	48,616.00	0.00 %	
141	EPOXY-COATED TIE BAR WITH DRILL HOLE 3193.0000	EACH	15.4900 49,459.57	12.0000 38,316.00	-22.53 % -11,143.57	13.0000 41,509.00	-16.07 % -7,950.57	12.0000 38,316.00	-22.53 % -11,143.57	
142	CORROSION RESISTANT DOWEL BAR 4900.0000	EACH	14.2100 69,629.00	18.0000 88,200.00	26.67 % 18,571.00	18.0000 88,200.00	26.67 % 18,571.00	18.0000 88,200.00	26.67 % 18,571.00	

PS&E JOB NO : 09C519 REVISION NO :
 CONTRACT NO : 008189 REGION NO : 3
 VERSION NO : 8 WORK ORDER# : XL3477
 HWY : SR 005,016
 TITLE : I-5 / SR16
 EB NALLEY VALLEY - HOV
 09C519
 PROJECT :
 COUNTY(S) : PIERCE

BIDS OPENED ON : Aug 31 2011
 AWARDED ON : Sep 22 2011

----- 7TH BIDDER ----- ----- 8TH BIDDER ----- ----- 9TH BIDDER -----
 PCL CIVIL CONSTRUCTORS, INC. GRANITE CONSTRUCTION COMPANY GUY F. ATKINSON CONSTRUCTION,
 1011 NE HIGH STREET SUITE 215 1525 E. MARINE VIEW DRIVE 707 SOUTH GRADY WAY SUITE 500
 ISSAQUAH WA 980297416 EVERETT WA 982011927 RENTON WA 980573224
 CONTRACTOR NUMBER : 100486 CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 046000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
HOT MIX ASPHALT									
143	PLANING BITUMINOUS PAVEMENT								
	4270.0000	S.Y.	4.7200	7.0000	48.31%	20,154.40	6.0000	27.12%	17.0000
						29,890.00			52,435.60
144	HMA FOR PRELEVELING CL. 1/2 IN. PG 58-22								
	640.0000	TON	75.3400	80.0000	6.19%	48,217.60	68.0000	-9.74%	80.0000
						51,200.00	43,520.00	-4,697.60	51,200.00
145	HMA CL. 1/2 IN. PG 58-22								
	14330.0000	TON	76.3100	67.0000	-12.20%	1,093,522.30	70.0000	-8.27%	70.0000
						960,110.00	1,003,100.00	-90,422.30	1,003,100.00
146	JOB MIX COMPLIANCE PRICE ADJUSTMENT								
	CALC				0.00%			0.00%	
			32,805.66	32,805.66			32,805.66		32,805.66
147	COMPACTION PRICE ADJUSTMENT								
	CALC				0.00%			0.00%	
			16,390.00	16,390.00			16,390.00		16,390.00
148	ASPHALT COST PRICE ADJUSTMENT								
	CALC				0.00%			0.00%	
			162,138.04	162,138.04			162,138.04		162,138.04
149	LONGITUDINAL JOINT SEAL								
	1620.0000	L.F.	5.1300	7.0000	36.45%	8,310.60	5.0000	-2.53%	3.0000
						11,340.00	8,100.00	-210.60	4,860.00
150	LONGITUDINAL JOINT DENSITY PRICE ADJUSTMENT								
	CALC				0.00%			0.00%	
			-9.00	-9.00			-9.00		-9.00
151	CYCLIC DENSITY PRICE ADJUSTMENT								
	CALC				0.00%			0.00%	
			-9.00	-9.00			-9.00		-9.00

PS&E JOB NO : 09C519 REVISION NO :
 CONTRACT NO : 008189 REGION NO : 3
 VERSION NO : 8 WORK ORDER# : XL3477
 HWY : SR 005,016
 TITLE : I-5 / SR16
 EB NALLEY VALLEY - HOV
 09C519
 PROJECT :
 COUNTY(S) : PIERCE

BIDS OPENED ON : Aug 31 2011
 AWARDED ON : Sep 22 2011

----- 7TH BIDDER ----- ----- 8TH BIDDER ----- ----- 9TH BIDDER -----
 PCL CIVIL CONSTRUCTORS, INC. GRANITE CONSTRUCTION COMPANY GUY F. ATKINSON CONSTRUCTION,
 1011 NE HIGH STREET SUITE 215 1525 E. MARINE VIEW DRIVE 707 SOUTH GRADY WAY SUITE 500
 ISSAQUAH WA 980297416 EVERETT WA 982011927 RENTON WA 980573224
 CONTRACTOR NUMBER : 100486 CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 046000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.					
IRRIGATION AND WATER DISTRIBUTION									
152	IRRIGATION SYSTEM	L.S.							
			20,000.00	11,000.00	-45.00 %		-40.00 %		-35.00 %
					-9,000.00	12,000.00	-8,000.00	13,000.00	-7,000.00
EROSION CNTL AND ROADSIDE RESTORATION									
153	ESC LEAD	DAY							
	120.0000		154.1500	0.0100	-99.99 %	100.0000	-35.13 %	100.0000	-35.13 %
			18,498.00	1.20	-18,496.80	12,000.00	-6,498.00	12,000.00	-6,498.00
154	PLASTIC COVERING	S.Y.							
	11670.0000		4.2300	3.0000	-29.08 %	3.0000	-29.08 %	3.0000	-29.08 %
			49,364.10	35,010.00	-14,354.10	35,010.00	-14,354.10	35,010.00	-14,354.10
155	CHECK DAM	L.F.							
	430.0000		10.2100	6.0000	-41.23 %	7.0000	-31.44 %	25.0000	144.86 %
			4,390.30	2,580.00	-1,810.30	3,010.00	-1,380.30	10,750.00	6,359.70
156	INLET PROTECTION	EACH							
	213.0000		69.0000	73.0000	5.80 %	74.0000	7.25 %	100.0000	44.93 %
			14,697.00	15,549.00	852.00	15,762.00	1,065.00	21,300.00	6,603.00
157	STABILIZED CONSTRUCTION ENTRANCE	S.Y.							
	2204.0000		14.5500	14.0000	-3.78 %	15.0000	3.09 %	25.0000	71.82 %
			32,068.20	30,856.00	-1,212.20	33,060.00	991.80	55,100.00	23,031.80
158	TIRE WASH	EACH							
	5.0000		13,869.6700	10,707.0000	-22.80 %	10,000.0000	-27.90 %	15,000.0000	8.15 %
			69,348.35	53,535.00	-15,813.35	50,000.00	-19,348.35	75,000.00	5,651.65
159	RELOCATE TIRE WASH	EACH							
	5.0000		4,700.0000	7,264.0000	54.55 %	7,500.0000	59.57 %	7,500.0000	59.57 %
			23,500.00	36,320.00	12,820.00	37,500.00	14,000.00	37,500.00	14,000.00
160	STREET CLEANING	HR							
	3700.0000		82.0000	99.0000	20.73 %	0.0100	-99.99 %	92.0000	12.20 %
			303,400.00	366,300.00	62,900.00	37.00	-303,363.00	340,400.00	37,000.00
161	SILT FENCE	L.F.							
	24560.0000		4.2600	5.0000	17.37 %	4.0000	-6.10 %	5.0000	17.37 %
			104,625.60	122,800.00	18,174.40	98,240.00	-6,385.60	122,800.00	18,174.40

PS&E JOB NO : 09C519 REVISION NO :
 CONTRACT NO : 008189 REGION NO : 3
 VERSION NO : 8 WORK ORDER# : XL3477
 HWY : SR 005,016
 TITLE : I-5 / SR16
 EB NALLEY VALLEY - HOV
 09C519
 PROJECT :
 COUNTY(S) : PIERCE

BIDS OPENED ON : Aug 31 2011
 AWARDED ON : Sep 22 2011

----- 7TH BIDDER ----- ----- 8TH BIDDER ----- ----- 9TH BIDDER -----
 PCL CIVIL CONSTRUCTORS, INC. GRANITE CONSTRUCTION COMPANY GUY F. ATKINSON CONSTRUCTION,
 1011 NE HIGH STREET SUITE 215 1525 E. MARINE VIEW DRIVE 707 SOUTH GRADY WAY SUITE 500
 ISSAQUAH WA 980297416 EVERETT WA 982011927 RENTON WA 980573224
 CONTRACTOR NUMBER : 100486 CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 046000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
EROSION CNTL AND ROADSIDE RESTORATION										
162	COMPOST SOCK									
	6140.0000	L.F.	5.8400	5.0000	-14.38%	7.0000	19.86%	4.0000	-31.51%	
			35,857.60	30,700.00	-5,157.60	42,980.00	7,122.40	24,560.00	-11,297.60	
163	EROSION/WATER POLLUTION CONTROL EST.				0.00%		0.00%		0.00%	
			2,000,000.00	2,000,000.00		2,000,000.00		2,000,000.00		
164	TEMPORARY CURB									
	280.0000	L.F.	6.1700	9.0000	45.87%	10.0000	62.07%	7.5000	21.56%	
			1,727.60	2,520.00	792.40	2,800.00	1,072.40	2,100.00	372.40	
165	TEMPORARY PIPE SLOPE DRAIN									
	265.0000	L.F.	23.9700	25.0000	4.30%	40.0000	66.88%	30.0000	25.16%	
			6,352.05	6,625.00	272.95	10,600.00	4,247.95	7,950.00	1,597.95	
166	MULCHING WITH LONG TERM MULCH									
	12.8000	ACRE	3,701.5800	1,600.0000	-56.78%	1,600.0000	-56.78%	2,000.0000	-45.97%	
			47,380.22	20,480.00	-26,900.22	20,480.00	-26,900.22	25,600.00	-21,780.22	
167	SEEDING, FERTILIZING, AND MULCHING									
	25.7000	ACRE	1,500.0000	2,100.0000	40.00%	2,100.0000	40.00%	2,200.0000	46.67%	
			38,550.00	53,970.00	15,420.00	53,970.00	15,420.00	56,540.00	17,990.00	
168	PSIPE GRAND FIR 2-3' #2 CONT.									
	9.0000	EACH	15.0000	8.0000	-46.67%	8.0000	-46.67%	8.5000	-43.33%	
			135.00	72.00	-63.00	72.00	-63.00	76.50	-58.50	
169	PSIPE VINE MAPLE 2-3' B.R.									
	12.0000	EACH	5.0000	8.0000	60.00%	8.0000	60.00%	8.5000	70.00%	
			60.00	96.00	36.00	96.00	36.00	102.00	42.00	
170	PSIPE AMUR MAPLE 2-3' B.R.									
	42.0000	EACH	5.0000	8.0000	60.00%	8.0000	60.00%	8.5000	70.00%	
			210.00	336.00	126.00	336.00	126.00	357.00	147.00	
171	PSIPE CANADIAN SERVICEBERRY 2-3' B.R.									
	101.0000	EACH	5.0000	8.0000	60.00%	8.0000	60.00%	8.5000	70.00%	
			505.00	808.00	303.00	808.00	303.00	858.50	353.50	
172	PSIPE PAPER BIRCH 2-3' B.R.									
	6.0000	EACH	5.0000	8.0000	60.00%	8.0000	60.00%	8.5000	70.00%	
			30.00	48.00	18.00	48.00	18.00	51.00	21.00	

PS&E JOB NO : 09C519 REVISION NO :
 CONTRACT NO : 008189 REGION NO : 3
 VERSION NO : 8 WORK ORDER# : XL3477
 HWY : SR 005,016
 TITLE : I-5 / SR16
 EB NALLEY VALLEY - HOV
 09C519
 PROJECT :
 COUNTY(S) : PIERCE

BIDS OPENED ON : Aug 31 2011
 AWARDED ON : Sep 22 2011

----- 7TH BIDDER ----- ----- 8TH BIDDER ----- ----- 9TH BIDDER -----
 PCL CIVIL CONSTRUCTORS, INC. GRANITE CONSTRUCTION COMPANY GUY F. ATKINSON CONSTRUCTION,
 1011 NE HIGH STREET SUITE 215 1525 E. MARINE VIEW DRIVE 707 SOUTH GRADY WAY SUITE 500
 ISSAQUAH WA 980297416 EVERETT WA 982011927 RENTON WA 980573224
 CONTRACTOR NUMBER : 100486 CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 046000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	7TH BIDDER		% DIFF./ AMT.DIFF.	8TH BIDDER		% DIFF./ AMT.DIFF.	9TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT						
EROSION CNTL AND ROADSIDE RESTORATION													
173	PSIPE INCENSE CEDAR 2-3' #2 CONT.												
	60.0000 EACH		15.0000	8.0000	-46.67%	8.0000	-46.67%	8.5000	-43.33%				
			900.00	480.00	-420.00	480.00	-420.00	510.00	-390.00				
174	PSIPE KATSURA TREE 1 1/2" CAL. B&B												
	54.0000 EACH		250.0000	180.0000	-28.00%	190.0000	-24.00%	185.0000	-26.00%				
			13,500.00	9,720.00	-3,780.00	10,260.00	-3,240.00	9,990.00	-3,510.00				
175	PSIPE ALASKA YELLOW CEDAR 2-3' #2 CONT.												
	51.0000 EACH		15.0000	8.0000	-46.67%	8.0000	-46.67%	8.5000	-43.33%				
			765.00	408.00	-357.00	408.00	-357.00	433.50	-331.50				
176	PSIPE EUROPEAN COPPER BEECH 1" CAL. B&B												
	10.0000 EACH		150.0000	125.0000	-16.67%	130.0000	-13.33%	130.0000	-13.33%				
			1,500.00	1,250.00	-250.00	1,300.00	-200.00	1,300.00	-200.00				
177	PSIPE OREGON ASH 2-3' B.R.												
	2.0000 EACH		8.0000	8.0000	0.00%	8.0000	0.00%	8.5000	6.25%				
			16.00	16.00	0.00	16.00	0.00	17.00	1.00				
178	PSIPE PATMORE GREEN ASH 1" CAL. B.R.												
	31.0000 EACH		100.0000	125.0000	25.00%	130.0000	30.00%	130.0000	30.00%				
			3,100.00	3,875.00	775.00	4,030.00	930.00	4,030.00	930.00				
179	PSIPE SITKA SPRUCE 2-3' #2 CONT.												
	3.0000 EACH		15.0000	8.0000	-46.67%	8.0000	-46.67%	8.5000	-43.33%				
			45.00	24.00	-21.00	24.00	-21.00	25.50	-19.50				
180	PSIPE SHORE PINE 2-3' #2 CONT.												
	73.0000 EACH		15.0000	8.0000	-46.67%	8.0000	-46.67%	8.5000	-43.33%				
			1,095.00	584.00	-511.00	584.00	-511.00	620.50	-474.50				
181	PSIPE BITTER CHERRY 2-3' B.R.												
	10.0000 EACH		10.0000	6.0000	-40.00%	6.0000	-40.00%	6.5000	-35.00%				
			100.00	60.00	-40.00	60.00	-40.00	65.00	-35.00				
182	PSIPE DOUGLAS FIR 2-3' #2 CONT.												
	291.0000 EACH		15.0000	6.0000	-60.00%	6.0000	-60.00%	6.5000	-56.67%				
			4,365.00	1,746.00	-2,619.00	1,746.00	-2,619.00	1,891.50	-2,473.50				
183	PSIPE NORTHERN RED OAK 1" CAL. B.R.												
	7.0000 EACH		100.0000	150.0000	50.00%	150.0000	50.00%	160.0000	60.00%				
			700.00	1,050.00	350.00	1,050.00	350.00	1,120.00	420.00				

PS&E JOB NO : 09C519 REVISION NO :
 CONTRACT NO : 008189 REGION NO : 3
 VERSION NO : 8 WORK ORDER# : XL3477
 HWY : SR 005,016
 TITLE : I-5 / SR16
 EB NALLEY VALLEY - HOV
 09C519
 PROJECT :
 COUNTY(S) : PIERCE

BIDS OPENED ON : Aug 31 2011
 AWARDED ON : Sep 22 2011

----- 7TH BIDDER -----	----- 8TH BIDDER -----	----- 9TH BIDDER -----
PCL CIVIL CONSTRUCTORS, INC. 1011 NE HIGH STREET SUITE 215	GRANITE CONSTRUCTION COMPANY 1525 E. MARINE VIEW DRIVE	GUY F. ATKINSON CONSTRUCTION, 707 SOUTH GRADY WAY SUITE 500
ISSAQUAH WA 980297416 CONTRACTOR NUMBER : 100486	EVERETT WA 982011927 CONTRACTOR NUMBER : 100102	RENTON WA 980573224 CONTRACTOR NUMBER : 046000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	7TH BIDDER		% DIFF./ AMT.DIFF.	9TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
EROSION CNTL AND ROADSIDE RESTORATION										
184	PSIPE CASCARA 2-3' B.R.									
	12.0000	EACH	10.0000	6.0000	-40.00 %	6.0000	-40.00 %	6.5000	-35.00 %	
			120.00	72.00	-48.00	72.00	-48.00	78.00	-42.00	
185	PSIPE GIANT SEQUOIA 2-3' #2 CONT.									
	17.0000	EACH	15.0000	8.0000	-46.67 %	8.0000	-46.67 %	8.5000	-43.33 %	
			255.00	136.00	-119.00	136.00	-119.00	144.50	-110.50	
186	PSIPE WESTERN RED CEDAR 2-3' #2 CONT.									
	35.0000	EACH	15.0000	8.0000	-46.67 %	8.0000	-46.67 %	8.5000	-43.33 %	
			525.00	280.00	-245.00	280.00	-245.00	297.50	-227.50	
187	PSIPE WESTERN HEMLOCK 2-3' #2 CONT.									
	19.0000	EACH	15.0000	8.0000	-46.67 %	8.0000	-46.67 %	8.5000	-43.33 %	
			285.00	152.00	-133.00	152.00	-133.00	161.50	-123.50	
188	PSIPE ACCOLADE ELM 1 1/2" CAL. B&B									
	17.0000	EACH	250.0000	180.0000	-28.00 %	190.0000	-24.00 %	190.0000	-24.00 %	
			4,250.00	3,060.00	-1,190.00	3,230.00	-1,020.00	3,230.00	-1,020.00	
189	PSIPE WESTERN SERVICEBERRY 12-18 IN. B.R									
	2016.0000	EACH	5.0000	2.0000	-60.00 %	2.0000	-60.00 %	2.5000	-50.00 %	
			10,080.00	4,032.00	-6,048.00	4,032.00	-6,048.00	5,040.00	-5,040.00	
190	PSIPE BLACK CHOKEBERRY 12-18 IN. B.R.									
	4033.0000	EACH	5.0000	2.0000	-60.00 %	2.0000	-60.00 %	2.5000	-50.00 %	
			20,165.00	8,066.00	-12,099.00	8,066.00	-12,099.00	10,082.50	-10,082.50	
191	PSIPE BEAKED HAZELNUT 12-18 IN. B.R.									
	2016.0000	EACH	5.0000	2.0000	-60.00 %	2.0000	-60.00 %	2.5000	-50.00 %	
			10,080.00	4,032.00	-6,048.00	4,032.00	-6,048.00	5,040.00	-5,040.00	
192	PSIPE OCEANSPRAY 12-18 IN. B.R.									
	2016.0000	EACH	5.0000	2.0000	-60.00 %	2.0000	-60.00 %	2.5000	-50.00 %	
			10,080.00	4,032.00	-6,048.00	4,032.00	-6,048.00	5,040.00	-5,040.00	
193	PSIPE TALL OREGON-GRAPE 6-9 IN. #1 CONT.									
	6048.0000	EACH	5.0000	4.0000	-20.00 %	4.0000	-20.00 %	4.5000	-10.00 %	
			30,240.00	24,192.00	-6,048.00	24,192.00	-6,048.00	27,216.00	-3,024.00	
194	PSIPE CREEPING OREGON-GRAPE 6-9 IN. #1 CONT.									
	2016.0000	EACH	5.0000	4.0000	-20.00 %	4.0000	-20.00 %	4.5000	-10.00 %	
			10,080.00	8,064.00	-2,016.00	8,064.00	-2,016.00	9,072.00	-1,008.00	

PS&E JOB NO : 09C519 REVISION NO :
 CONTRACT NO : 008189 REGION NO : 3
 VERSION NO : 8 WORK ORDER# : XL3477
 HWY : SR 005,016
 TITLE : I-5 / SR16
 EB NALLEY VALLEY - HOV
 09C519
 PROJECT :
 COUNTY(S) : PIERCE

BIDS OPENED ON : Aug 31 2011
 AWARDED ON : Sep 22 2011

----- 7TH BIDDER -----	----- 8TH BIDDER -----	----- 9TH BIDDER -----
PCL CIVIL CONSTRUCTORS, INC. 1011 NE HIGH STREET SUITE 215	GRANITE CONSTRUCTION COMPANY 1525 E. MARINE VIEW DRIVE	GUY F. ATKINSON CONSTRUCTION, 707 SOUTH GRADY WAY SUITE 500
ISSAQUAH WA 980297416 CONTRACTOR NUMBER : 100486	EVERETT WA 982011927 CONTRACTOR NUMBER : 100102	RENTON WA 980573224 CONTRACTOR NUMBER : 046000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
EROSION CNTL AND ROADSIDE RESTORATION										
195	PSIPE INDIAN PLUM 12-18 IN. B.R.									
	2016.0000	EACH	5.0000	2.0000	-60.00 %	2.0000	-60.00 %	2.5000	-50.00 %	
			10,080.00	4,032.00	-6,048.00	4,032.00	-6,048.00	5,040.00	-5,040.00	
196	PSIPE WILD MOCK ORANGE 12-18 IN. B.R.									
	2016.0000	EACH	5.0000	2.0000	-60.00 %	2.0000	-60.00 %	2.5000	-50.00 %	
			10,080.00	4,032.00	-6,048.00	4,032.00	-6,048.00	5,040.00	-5,040.00	
197	PSIPE FRAGRANT SUMAC 12-18 IN. B.R.									
	4033.0000	EACH	5.0000	3.0000	-40.00 %	3.0000	-40.00 %	3.5000	-30.00 %	
			20,165.00	12,099.00	-8,066.00	12,099.00	-8,066.00	14,115.50	-6,049.50	
198	PSIPE RED-FLOWERING CURRANT 12-18 IN. B.R.									
	2016.0000	EACH	5.0000	2.0000	-60.00 %	2.0000	-60.00 %	2.5000	-50.00 %	
			10,080.00	4,032.00	-6,048.00	4,032.00	-6,048.00	5,040.00	-5,040.00	
199	PSIPE NOOTKA ROSE 12-18 IN. B.R.									
	6048.0000	EACH	5.0000	2.0000	-60.00 %	2.0000	-60.00 %	2.5000	-50.00 %	
			30,240.00	12,096.00	-18,144.00	12,096.00	-18,144.00	15,120.00	-15,120.00	
200	PSIPE SNOWBERRY 12-18 IN. B.R.									
	6048.0000	EACH	5.0000	2.0000	-60.00 %	2.0000	-60.00 %	2.5000	-50.00 %	
			30,240.00	12,096.00	-18,144.00	12,096.00	-18,144.00	15,120.00	-15,120.00	
201	PSIPE COMPACT OREGON-GRAPE 6-9 IN. #1 CONT.									
	25845.0000	EACH	5.0000	5.0000	0.00 %	5.0000	0.00 %	5.5000	10.00 %	
			129,225.00	129,225.00	0.00	129,225.00	0.00	142,147.50	12,922.50	
202	PSIPE GRO-LOW FRAGRANT SUMAC 6-9 IN. #1 CONT.									
	25845.0000	EACH	5.0000	5.0000	0.00 %	5.0000	0.00 %	5.5000	10.00 %	
			129,225.00	129,225.00	0.00	129,225.00	0.00	142,147.50	12,922.50	
203	PSIPE HANCOCK CORALBERRY 6-9 IN. #1 CONT.									
	25845.0000	EACH	5.0000	4.0000	-20.00 %	4.0000	-20.00 %	4.5000	-10.00 %	
			129,225.00	103,380.00	-25,845.00	103,380.00	-25,845.00	116,302.50	-12,922.50	
204	PSIPE RED-OSIER DOGWOOD 12-18 IN. BR									
	1126.0000	EACH	5.0000	2.0000	-60.00 %	2.0000	-60.00 %	2.5000	-50.00 %	
			5,630.00	2,252.00	-3,378.00	2,252.00	-3,378.00	2,815.00	-2,815.00	
205	PSIPE YELLOW-TWIG DOGWOOD 12-18 IN. BR									
	1126.0000	EACH	5.0000	2.0000	-60.00 %	2.0000	-60.00 %	2.5000	-50.00 %	
			5,630.00	2,252.00	-3,378.00	2,252.00	-3,378.00	2,815.00	-2,815.00	

PS&E JOB NO : 09C519 REVISION NO :
 CONTRACT NO : 008189 REGION NO : 3
 VERSION NO : 8 WORK ORDER# : XL3477
 HWY : SR 005,016
 TITLE : I-5 / SR16
 EB NALLEY VALLEY - HOV
 09C519
 PROJECT :
 COUNTY(S) : PIERCE

BIDS OPENED ON : Aug 31 2011
 AWARDED ON : Sep 22 2011

----- 7TH BIDDER -----	----- 8TH BIDDER -----	----- 9TH BIDDER -----
PCL CIVIL CONSTRUCTORS, INC. 1011 NE HIGH STREET SUITE 215	GRANITE CONSTRUCTION COMPANY 1525 E. MARINE VIEW DRIVE	GUY F. ATKINSON CONSTRUCTION, 707 SOUTH GRADY WAY SUITE 500
ISSAQUAH WA 980297416 CONTRACTOR NUMBER : 100486	EVERETT WA 982011927 CONTRACTOR NUMBER : 100102	RENTON WA 980573224 CONTRACTOR NUMBER : 046000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
EROSION CNTL AND ROADSIDE RESTORATION										
206	PSIPE KELSEY DOGWOOD 6-9 IN. BR									
	595.0000 EACH		5.0000	4.0000	-20.00 %	4.0000	-20.00 %	4.5000	-10.00 %	
			2,975.00	2,380.00	-595.00	2,380.00	-595.00	2,677.50	-297.50	
207	PSIPE DOUGLAS HAWTHORN 12-18 IN. BR									
	376.0000 EACH		5.0000	2.0000	-60.00 %	2.0000	-60.00 %	2.5000	-50.00 %	
			1,880.00	752.00	-1,128.00	752.00	-1,128.00	940.00	-940.00	
208	PSIPE WESTERN CRABAPPLE 12-18 IN. BR									
	376.0000 EACH		5.0000	2.0000	-60.00 %	2.0000	-60.00 %	2.5000	-50.00 %	
			1,880.00	752.00	-1,128.00	752.00	-1,128.00	940.00	-940.00	
209	PSIPE PACIFIC NINEBARK 12-18 IN. BR									
	751.0000 EACH		5.0000	2.0000	-60.00 %	2.0000	-60.00 %	2.5000	-50.00 %	
			3,755.00	1,502.00	-2,253.00	1,502.00	-2,253.00	1,877.50	-1,877.50	
210	PSIPE CLUSTERED ROSE 12-18 IN. BR									
	1126.0000 EACH		5.0000	2.0000	-60.00 %	2.0000	-60.00 %	2.5000	-50.00 %	
			5,630.00	2,252.00	-3,378.00	2,252.00	-3,378.00	2,815.00	-2,815.00	
211	PSIPE DWARF ARCTIC WILLOW 12-18 IN. BR									
	1126.0000 EACH		5.0000	4.0000	-20.00 %	4.0000	-20.00 %	4.5000	-10.00 %	
			5,630.00	4,504.00	-1,126.00	4,504.00	-1,126.00	5,067.00	-563.00	
212	PSIPE RED ELDERBERRY 12-18 IN. BR									
	751.0000 EACH		5.0000	2.0000	-60.00 %	2.0000	-60.00 %	2.5000	-50.00 %	
			3,755.00	1,502.00	-2,253.00	1,502.00	-2,253.00	1,877.50	-1,877.50	
213	PSIPE BLACK TWINBERRY 12-18 IN. BR									
	751.0000 EACH		5.0000	2.0000	-60.00 %	2.0000	-60.00 %	2.5000	-50.00 %	
			3,755.00	1,502.00	-2,253.00	1,502.00	-2,253.00	1,877.50	-1,877.50	
214	PSIPE COMMON RUSH 3-6" PLUG									
	1572.0000 EACH		1.0000	1.0000	0.00 %	1.0000	0.00 %	1.5000	50.00 %	
			1,572.00	1,572.00	0.00	1,572.00	0.00	2,358.00	786.00	
215	PSIPE DAGGER-LEAF RUSH 3-6" PLUG									
	1572.0000 EACH		1.0000	1.0000	0.00 %	1.0000	0.00 %	1.5000	50.00 %	
			1,572.00	1,572.00	0.00	1,572.00	0.00	2,358.00	786.00	
216	PSIPE SLOUGH SEDGE 3-6" PLUG									
	1572.0000 EACH		1.0000	1.0000	0.00 %	1.0000	0.00 %	1.5000	50.00 %	
			1,572.00	1,572.00	0.00	1,572.00	0.00	2,358.00	786.00	

PS&E JOB NO : 09C519 REVISION NO :
 CONTRACT NO : 008189 REGION NO : 3
 VERSION NO : 8 WORK ORDER# : XL3477
 HWY : SR 005,016
 TITLE : I-5 / SR16
 EB NALLEY VALLEY - HOV
 09C519
 PROJECT :
 COUNTY(S) : PIERCE

BIDS OPENED ON : Aug 31 2011
 AWARDED ON : Sep 22 2011

----- 7TH BIDDER ----- ----- 8TH BIDDER ----- ----- 9TH BIDDER -----
 PCL CIVIL CONSTRUCTORS, INC. GRANITE CONSTRUCTION COMPANY GUY F. ATKINSON CONSTRUCTION,
 1011 NE HIGH STREET SUITE 215 1525 E. MARINE VIEW DRIVE 707 SOUTH GRADY WAY SUITE 500
 ISSAQUAH WA 980297416 EVERETT WA 982011927 RENTON WA 980573224
 CONTRACTOR NUMBER : 100486 CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 046000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
EROSION CNTL AND ROADSIDE RESTORATION										
217	PSIPE THICK-HEADED SEDGE 3-6" PLUG									
	1572.0000	EACH	1.0000	1.0000	0.00 %	1.0000	0.00 %	1.5000	50.00 %	
			1,572.00	1,572.00	0.00	1,572.00	0.00	2,358.00	786.00	
218	PSIPE SITKA SEDGE 3-6" PLUG									
	1572.0000	EACH	1.0000	1.0000	0.00 %	1.0000	0.00 %	1.5000	50.00 %	
			1,572.00	1,572.00	0.00	1,572.00	0.00	2,358.00	786.00	
219	PSIPE BULL RUSH 3-6" PLUG									
	1572.0000	EACH	1.0000	1.0000	0.00 %	1.0000	0.00 %	1.5000	50.00 %	
			1,572.00	1,572.00	0.00	1,572.00	0.00	2,358.00	786.00	
220	PSIPE VIRGINIA CREEPER 3-15" HT. #1 CONT.									
	404.0000	EACH	7.0000	4.0000	-42.86 %	4.0000	-42.86 %	4.5000	-35.71 %	
			2,828.00	1,616.00	-1,212.00	1,616.00	-1,212.00	1,818.00	-1,010.00	
221	PSIPE BOSTON IVY 3-15" HT. #1 CONT.									
	404.0000	EACH	7.0000	4.0000	-42.86 %	4.0000	-42.86 %	4.5000	-35.71 %	
			2,828.00	1,616.00	-1,212.00	1,616.00	-1,212.00	1,818.00	-1,010.00	
222	PLANT ESTABLISHMENT - SECOND YEAR EST.									
			100,000.00	100,000.00	0.00 %	100,000.00	0.00 %	100,000.00	0.00 %	
223	PLANT ESTABLISHMENT - THIRD YEAR EST.									
			100,000.00	100,000.00	0.00 %	100,000.00	0.00 %	100,000.00	0.00 %	
224	FINE COMPOST									
	12050.0000	C.Y.	30.0000	23.0000	-23.33 %	24.0000	-20.00 %	25.0000	-16.67 %	
			361,500.00	277,150.00	-84,350.00	289,200.00	-72,300.00	301,250.00	-60,250.00	
225	COARSE COMPOST									
	888.0000	C.Y.	36.9500	23.0000	-37.75 %	24.0000	-35.05 %	25.0000	-32.34 %	
			32,811.60	20,424.00	-12,387.60	21,312.00	-11,499.60	22,200.00	-10,611.60	
226	BARK OR WOOD CHIP MULCH									
	11900.0000	C.Y.	30.0000	23.0000	-23.33 %	24.0000	-20.00 %	25.0000	-16.67 %	
			357,000.00	273,700.00	-83,300.00	285,600.00	-71,400.00	297,500.00	-59,500.00	
227	HIGH VISIBILITY FENCE									
	1890.0000	L.F.	2.5000	4.0000	60.00 %	3.0000	20.00 %	3.0000	20.00 %	
			4,725.00	7,560.00	2,835.00	5,670.00	945.00	5,670.00	945.00	

PS&E JOB NO : 09C519 REVISION NO :
 CONTRACT NO : 008189 REGION NO : 3
 VERSION NO : 8 WORK ORDER# : XL3477
 HWY : SR 005,016
 TITLE : I-5 / SR16
 EB NALLEY VALLEY - HOV
 09C519
 PROJECT :
 COUNTY(S) : PIERCE

BIDS OPENED ON : Aug 31 2011
 AWARDED ON : Sep 22 2011

----- 7TH BIDDER ----- ----- 8TH BIDDER ----- ----- 9TH BIDDER -----
 PCL CIVIL CONSTRUCTORS, INC. GRANITE CONSTRUCTION COMPANY GUY F. ATKINSON CONSTRUCTION,
 1011 NE HIGH STREET SUITE 215 1525 E. MARINE VIEW DRIVE 707 SOUTH GRADY WAY SUITE 500
 ISSAQUAH WA 980297416 EVERETT WA 982011927 RENTON WA 980573224
 CONTRACTOR NUMBER : 100486 CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 046000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.					
EROSION CNTL AND ROADSIDE RESTORATION									
228	TEMPORARY WATER TREATMENT SYSTEM - FURNISHING								
	5.0000 EACH		52,000.0000	30,000.0000	-42.31 %	500.0000	-99.04 %	60,000.0000	15.38 %
			260,000.00	150,000.00	-110,000.00	2,500.00	-257,500.00	300,000.00	40,000.00
229	TEMPORARY WATER TREATMENT SYSTEM - RENTAL								
	98.9000 MO.		5,000.0000	3,500.0000	-30.00 %	1,000.0000	-80.00 %	6,000.0000	20.00 %
			494,500.00	346,150.00	-148,350.00	98,900.00	-395,600.00	593,400.00	98,900.00
230	TEMPORARY WATER TREATMENT SYSTEM - OPERATION								
	7985.0000 HR		75.0000	75.0000	0.00 %	10.0000	-86.67 %	80.0000	6.67 %
			598,875.00	598,875.00	0.00	79,850.00	-519,025.00	638,800.00	39,925.00
231	TEMPORARY WATER TREATMENT SYSTEM - CHEMICALS EST.								
			3,000,000.00	3,000,000.00	0.00 %	3,000,000.00	0.00 %	3,000,000.00	0.00 %
232	TEMPORARY FRENCH DRAIN								
	442.0000 L.F.		50.0000	31.0000	-38.00 %	35.0000	-30.00 %	35.0000	-30.00 %
			22,100.00	13,702.00	-8,398.00	15,470.00	-6,630.00	15,470.00	-6,630.00
TRAFFIC									
233	CEMENT CONC. TRAFFIC CURB AND GUTTER								
	680.0000 L.F.		22.3800	22.0000	-1.70 %	20.0000	-10.63 %	23.0000	2.77 %
			15,218.40	14,960.00	-258.40	13,600.00	-1,618.40	15,640.00	421.60
234	EXTRUDED CURB								
	2368.0000 L.F.		6.3500	8.0000	25.98 %	8.0000	25.98 %	6.0000	-5.51 %
			15,036.80	18,944.00	3,907.20	18,944.00	3,907.20	14,208.00	-828.80
235	BEAM GUARDRAIL TYPE 31								
	2722.0000 L.F.		21.5200	24.0000	11.52 %	26.0000	20.82 %	24.0000	11.52 %
			58,577.44	65,328.00	6,750.56	70,772.00	12,194.56	65,328.00	6,750.56
236	BEAM GUARDRAIL TRANSITION SECTION TYPE 21								
	5.0000 EACH		2,828.7100	2,468.0000	-12.75 %	2,600.0000	-8.09 %	2,500.0000	-11.62 %
			14,143.55	12,340.00	-1,803.55	13,000.00	-1,143.55	12,500.00	-1,643.55
237	BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL								
	3.0000 EACH		2,615.5500	1,983.0000	-24.18 %	2,100.0000	-19.71 %	2,000.0000	-23.53 %
			7,846.65	5,949.00	-1,897.65	6,300.00	-1,546.65	6,000.00	-1,846.65

PS&E JOB NO : 09C519 REVISION NO :
 CONTRACT NO : 008189 REGION NO : 3
 VERSION NO : 8 WORK ORDER# : XL3477
 HWY : SR 005,016
 TITLE : I-5 / SR16
 EB NALLEY VALLEY - HOV
 09C519
 PROJECT :
 COUNTY(S) : PIERCE

BIDS OPENED ON : Aug 31 2011
 AWARDED ON : Sep 22 2011

----- 7TH BIDDER ----- ----- 8TH BIDDER ----- ----- 9TH BIDDER -----
 PCL CIVIL CONSTRUCTORS, INC. GRANITE CONSTRUCTION COMPANY GUY F. ATKINSON CONSTRUCTION,
 1011 NE HIGH STREET SUITE 215 1525 E. MARINE VIEW DRIVE 707 SOUTH GRADY WAY SUITE 500
 ISSAQUAH WA 980297416 EVERETT WA 982011927 RENTON WA 980573224
 CONTRACTOR NUMBER : 100486 CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 046000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	7TH BIDDER		% DIFF./ AMT.DIFF.	8TH BIDDER		% DIFF./ AMT.DIFF.	9TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
TRAFFIC													
238	BEAM GUARDRAIL BURIED TERMINAL TYPE 2												
	200.0000	L.F.	42.4800	49.0000	15.35 %	52.0000	22.41 %	49.0000	15.35 %				
			8,496.00	9,800.00	1,304.00	10,400.00	1,904.00	9,800.00	1,304.00				
239	BEAM GUARDRAIL ANCHOR TYPE 10												
	4.0000	EACH	763.2700	673.0000	-11.83 %	710.0000	-6.98 %	700.0000	-8.29 %				
			3,053.08	2,692.00	-361.08	2,840.00	-213.08	2,800.00	-253.08				
240	PRECAST CONC. BARRIER TYPE 2												
	2464.0000	L.F.	37.7400	32.0000	-15.21 %	34.0000	-9.91 %	32.0000	-15.21 %				
			92,991.36	78,848.00	-14,143.36	83,776.00	-9,215.36	78,848.00	-14,143.36				
241	SINGLE SLOPE CONCRETE BARRIER												
	2913.4000	L.F.	100.2100	78.0000	-22.16 %	100.0000	-0.21 %	84.0000	-16.18 %				
			291,951.81	227,245.20	-64,706.61	291,340.00	-611.81	244,725.60	-47,226.21				
242	TEMPORARY BARRIER CONNECTION TYPE 1												
	8.0000	EACH	900.0000	714.0000	-20.67 %	800.0000	-11.11 %	720.0000	-20.00 %				
			7,200.00	5,712.00	-1,488.00	6,400.00	-800.00	5,760.00	-1,440.00				
243	TEMPORARY BARRIER CONNECTION TYPE 2												
	2.0000	EACH	1,300.0000	1,393.0000	7.15 %	1,500.0000	15.38 %	1,400.0000	7.69 %				
			2,600.00	2,786.00	186.00	3,000.00	400.00	2,800.00	200.00				
244	TEMPORARY CONC. BARRIER												
	25620.0000	L.F.	8.5100	9.0000	5.76 %	10.0000	17.51 %	9.0000	5.76 %				
			218,026.20	230,580.00	12,553.80	256,200.00	38,173.80	230,580.00	12,553.80				
245	REMOVING AND RESETTING EXISTING PERMANENT BARRIER												
	137.5000	L.F.	5.0000	7.0000	40.00 %	8.0000	60.00 %	32.0000	540.00 %				
			687.50	962.50	275.00	1,100.00	412.50	4,400.00	3,712.50				
246	TEMPORARY IMPACT ATTENUATOR												
	5.0000	EACH	4,500.0000	3,505.0000	-22.11 %	3,500.0000	-22.22 %	4,000.0000	-11.11 %				
			22,500.00	17,525.00	-4,975.00	17,500.00	-5,000.00	20,000.00	-2,500.00				
247	PERMANENT IMPACT ATTENUATOR												
	2.0000	EACH	23,038.0100	31,513.0000	36.79 %	34,000.0000	47.58 %	32,000.0000	38.90 %				
			46,076.02	63,026.00	16,949.98	68,000.00	21,923.98	64,000.00	17,923.98				
248	RESETTING IMPACT ATTENUATOR												
	9.0000	EACH	800.0000	1,391.0000	73.88 %	1,400.0000	75.00 %	1,400.0000	75.00 %				
			7,200.00	12,519.00	5,319.00	12,600.00	5,400.00	12,600.00	5,400.00				

PS&E JOB NO : 09C519 REVISION NO :
 CONTRACT NO : 008189 REGION NO : 3
 VERSION NO : 8 WORK ORDER# : XL3477
 HWY : SR 005,016
 TITLE : I-5 / SR16
 EB NALLEY VALLEY - HOV
 09C519
 PROJECT :
 COUNTY(S) : PIERCE

BIDS OPENED ON : Aug 31 2011
 AWARDED ON : Sep 22 2011

----- 7TH BIDDER ----- ----- 8TH BIDDER ----- ----- 9TH BIDDER -----
 PCL CIVIL CONSTRUCTORS, INC. GRANITE CONSTRUCTION COMPANY GUY F. ATKINSON CONSTRUCTION,
 1011 NE HIGH STREET SUITE 215 1525 E. MARINE VIEW DRIVE 707 SOUTH GRADY WAY SUITE 500
 ISSAQUAH WA 980297416 EVERETT WA 982011927 RENTON WA 980573224
 CONTRACTOR NUMBER : 100486 CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 046000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
TRAFFIC										
249	TRANSPORTABLE ATTENUATOR(S)									
	7.0000	EACH	6,500.0000	20,630.0000	217.38 %	15,000.0000	130.77 %	32,000.0000	392.31 %	
			45,500.00	144,410.00	98,910.00	105,000.00	59,500.00	224,000.00	178,500.00	
250	OPERATION OF TRANSPORTABLE ATTENUATOR(S)									
	1720.0000	HR	40.0000	43.0000	7.50 %	45.0000	12.50 %	65.0000	62.50 %	
			68,800.00	73,960.00	5,160.00	77,400.00	8,600.00	111,800.00	43,000.00	
251	REPAIR TRANSPORTABLE ATTENUATOR(S)									
		EST.			0.00 %		0.00 %		0.00 %	
			18,000.00	18,000.00		18,000.00		18,000.00		
252	PAINT LINE									
	39910.0000	L.F.	0.1800	0.1300	-27.78 %	0.1500	-16.67 %	0.1500	-16.67 %	
			7,183.80	5,188.30	-1,995.50	5,986.50	-1,197.30	5,986.50	-1,197.30	
253	PROFILED PLASTIC LINE									
	19660.0000	L.F.	1.1200	1.0000	-10.71 %	1.2000	7.14 %	1.2000	7.14 %	
			22,019.20	19,660.00	-2,359.20	23,592.00	1,572.80	23,592.00	1,572.80	
254	PROFILED PLASTIC WIDE LANE LINE									
	10390.0000	L.F.	3.6400	3.0000	-17.58 %	3.6000	-1.10 %	3.5000	-3.85 %	
			37,819.60	31,170.00	-6,649.60	37,404.00	-415.60	36,365.00	-1,454.60	
255	PLASTIC WIDE LINE									
	1460.0000	L.F.	3.1000	2.0000	-35.48 %	2.0000	-35.48 %	2.0000	-35.48 %	
			4,526.00	2,920.00	-1,606.00	2,920.00	-1,606.00	2,920.00	-1,606.00	
256	PLASTIC STOP LINE									
	72.0000	L.F.	8.7100	11.0000	26.29 %	12.0000	37.77 %	11.0000	26.29 %	
			627.12	792.00	164.88	864.00	236.88	792.00	164.88	
257	PLASTIC TRAFFIC ARROW									
	13.0000	EACH	133.2800	79.0000	-40.73 %	85.0000	-36.22 %	85.0000	-36.22 %	
			1,732.64	1,027.00	-705.64	1,105.00	-627.64	1,105.00	-627.64	
258	PLASTIC TRAFFIC LETTER									
	8.0000	EACH	70.6300	45.0000	-36.29 %	48.0000	-32.04 %	50.0000	-29.21 %	
			565.04	360.00	-205.04	384.00	-181.04	400.00	-165.04	
259	PLASTIC DRAINAGE MARKING									
	76.0000	EACH	30.9700	15.0000	-51.57 %	16.0000	-48.34 %	16.0000	-48.34 %	
			2,353.72	1,140.00	-1,213.72	1,216.00	-1,137.72	1,216.00	-1,137.72	

PS&E JOB NO : 09C519 REVISION NO :
 CONTRACT NO : 008189 REGION NO : 3
 VERSION NO : 8 WORK ORDER# : XL3477
 HWY : SR 005,016
 TITLE : I-5 / SR16
 EB NALLEY VALLEY - HOV
 09C519
 PROJECT :
 COUNTY(S) : PIERCE

BIDS OPENED ON : Aug 31 2011
 AWARDED ON : Sep 22 2011

----- 7TH BIDDER ----- ----- 8TH BIDDER ----- ----- 9TH BIDDER -----
 PCL CIVIL CONSTRUCTORS, INC. GRANITE CONSTRUCTION COMPANY GUY F. ATKINSON CONSTRUCTION,
 1011 NE HIGH STREET SUITE 215 1525 E. MARINE VIEW DRIVE 707 SOUTH GRADY WAY SUITE 500
 ISSAQUAH WA 980297416 EVERETT WA 982011927 RENTON WA 980573224
 CONTRACTOR NUMBER : 100486 CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 046000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
TRAFFIC											
260	PLASTIC JUNCTION BOX MARKING										
	141.0000	EACH	22.0500	15.0000	-31.97 %	16.0000	-27.44 %	16.0000	-27.44 %		
			3,109.05	2,115.00	-994.05	2,256.00	-853.05	2,256.00	-853.05		
261	RAISED PAVEMENT MARKER TYPE 2										
	2.7000	HUND	461.9300	365.0000	-20.98 %	390.0000	-15.57 %	370.0000	-19.90 %		
			1,247.21	985.50	-261.71	1,053.00	-194.21	999.00	-248.21		
262	RECESSED PAVEMENT MARKER										
	11.0000	HUND	920.8900	680.0000	-26.16 %	750.0000	-18.56 %	670.0000	-27.24 %		
			10,129.79	7,480.00	-2,649.79	8,250.00	-1,879.79	7,370.00	-2,759.79		
263	TEMPORARY PAINTED TRAFFIC ARROW										
	12.0000	EACH	48.0000	48.0000	0.00 %	52.0000	8.33 %	50.0000	4.17 %		
			576.00	576.00	0.00	624.00	48.00	600.00	24.00		
264	TEMPORARY PAVEMENT MARKING										
	73460.0000	L.F.	0.9000	0.1000	-88.89 %	0.1500	-83.33 %	0.1500	-83.33 %		
			66,114.00	7,346.00	-58,768.00	11,019.00	-55,095.00	11,019.00	-55,095.00		
265	PERMANENT SIGNING										
		L.S.			10.01 %		5.32 %		15.85 %		
			94,950.00	104,452.00	9,502.00	100,000.00	5,050.00	110,000.00	15,050.00		
266	SIGN BRIDGE NO. 1										
		L.S.			-28.53 %		-30.00 %		-20.00 %		
			100,000.00	71,467.00	-28,533.00	70,000.00	-30,000.00	80,000.00	-20,000.00		
267	SIGN BRIDGE NO. 2										
		L.S.			-6.12 %		-7.69 %		-7.69 %		
			130,000.00	122,044.00	-7,956.00	120,000.00	-10,000.00	120,000.00	-10,000.00		
268	SIGN BRIDGE NO. 3										
		L.S.			-39.89 %		-41.78 %		-35.56 %		
			225,000.00	135,238.00	-89,762.00	131,000.00	-94,000.00	145,000.00	-80,000.00		
269	CANTILEVER SIGN STRUCTURE NO. 1										
		L.S.			16.55 %		12.00 %		34.00 %		
			50,000.00	58,273.00	8,273.00	56,000.00	6,000.00	67,000.00	17,000.00		
270	BRIDGE MOUNTED SIGN BRACKET NO. 1										
		L.S.			31.93 %		26.67 %		100.00 %		
			7,500.00	9,895.00	2,395.00	9,500.00	2,000.00	15,000.00	7,500.00		

PS&E JOB NO : 09C519 REVISION NO :
 CONTRACT NO : 008189 REGION NO : 3
 VERSION NO : 8 WORK ORDER# : XL3477
 HWY : SR 005,016
 TITLE : I-5 / SR16
 EB NALLEY VALLEY - HOV
 09C519
 PROJECT :
 COUNTY(S) : PIERCE

BIDS OPENED ON : Aug 31 2011
 AWARDED ON : Sep 22 2011

----- 7TH BIDDER ----- ----- 8TH BIDDER ----- ----- 9TH BIDDER -----
 PCL CIVIL CONSTRUCTORS, INC. GRANITE CONSTRUCTION COMPANY GUY F. ATKINSON CONSTRUCTION,
 1011 NE HIGH STREET SUITE 215 1525 E. MARINE VIEW DRIVE 707 SOUTH GRADY WAY SUITE 500
 ISSAQUAH WA 980297416 EVERETT WA 982011927 RENTON WA 980573224
 CONTRACTOR NUMBER : 100486 CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 046000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
TRAFFIC										
282	SEQUENTIAL ARROW SIGN									
	12130.0000	HR	3.0000	3.0000	0.00 %	3.0000	0.00 %	2.0000	-33.33 %	
			36,390.00	36,390.00	0.00	36,390.00	0.00	24,260.00	-12,130.00	
283	PORTABLE CHANGEABLE MESSAGE SIGN									
	25260.0000	HR	4.0000	5.0000	25.00 %	4.0000	0.00 %	4.0000	0.00 %	
			101,040.00	126,300.00	25,260.00	101,040.00	0.00	101,040.00	0.00	
284	OTHER TEMPORARY TRAFFIC CONTROL									
	L.S.				-8.71 %		-71.69 %		-66.03 %	
			176,620.00	161,244.00	-15,376.00	50,000.00	-126,620.00	60,000.00	-116,620.00	
285	FLAGGERS AND SPOTTERS									
	2766.0000	HR	50.0000	42.0000	-16.00 %	50.0000	0.00 %	35.0000	-30.00 %	
			138,300.00	116,172.00	-22,128.00	138,300.00	0.00	96,810.00	-41,490.00	
286	OTHER TRAFFIC CONTROL LABOR									
	13559.0000	HR	50.0000	43.0000	-14.00 %	0.0100	-99.98 %	55.0000	10.00 %	
			677,950.00	583,037.00	-94,913.00	135.59	-677,814.41	745,745.00	67,795.00	
287	TRAFFIC CONTROL SUPERVISOR									
	L.S.				-84.30 %		-4.37 %		-72.68 %	
			366,000.00	57,468.00	-308,532.00	350,000.00	-16,000.00	100,000.00	-266,000.00	
288	CONSTRUCTION SIGNS CLASS A									
	1740.0000	S.F.	20.0000	27.0000	35.00 %	20.0000	0.00 %	10.0000	-50.00 %	
			34,800.00	46,980.00	12,180.00	34,800.00	0.00	17,400.00	-17,400.00	
289	PEDESTRIAN TRAFFIC CONTROL									
	L.S.				-83.97 %		-66.22 %		-52.70 %	
			14,800.00	2,372.00	-12,428.00	5,000.00	-9,800.00	7,000.00	-7,800.00	
OTHER ITEMS										
290	TYPE C PROGRESS SCHEDULE									
	L.S.				0.00 %		0.00 %		0.00 %	
			100,000.00	100,000.00	0.00	100,000.00	0.00	100,000.00	0.00	
291	WORK ACCESS PLAN									
	L.S.				0.00 %		0.00 %		0.00 %	
			25,000.00	25,000.00	0.00	25,000.00	0.00	25,000.00	0.00	

PS&E JOB NO : 09C519 REVISION NO :
 CONTRACT NO : 008189 REGION NO : 3
 VERSION NO : 8 WORK ORDER# : XL3477
 HWY : SR 005,016
 TITLE : I-5 / SR16
 EB NALLEY VALLEY - HOV
 09C519
 PROJECT :
 COUNTY(S) : PIERCE

BIDS OPENED ON : Aug 31 2011
 AWARDED ON : Sep 22 2011

----- 7TH BIDDER ----- ----- 8TH BIDDER ----- ----- 9TH BIDDER -----
 PCL CIVIL CONSTRUCTORS, INC. GRANITE CONSTRUCTION COMPANY GUY F. ATKINSON CONSTRUCTION,
 1011 NE HIGH STREET SUITE 215 1525 E. MARINE VIEW DRIVE 707 SOUTH GRADY WAY SUITE 500
 ISSAQUAH WA 980297416 EVERETT WA 982011927 RENTON WA 980573224
 CONTRACTOR NUMBER : 100486 CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 046000

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	7TH BIDDER		% DIFF./ AMT.DIFF.	8TH BIDDER		% DIFF./ AMT.DIFF.	9TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
OTHER ITEMS													
292	SCHEDULE UPDATE												
	105.0000	EACH	1,000.0000	1,000.0000	0.00 %	1,000.0000	1,000.0000	0.00 %	1,000.0000	1,000.0000	0.00 %	1,000.0000	1,000.0000
			105,000.00	105,000.00	0.00	105,000.00	105,000.00	0.00	105,000.00	105,000.00	0.00	105,000.00	105,000.00
293	STRUCTURE EXCAVATION CLASS B INCL. HAUL												
	17470.0000	C.Y.	12.1500	8.0000	-34.16 %	8.0000	8.0000	-34.16 %	8.0000	8.0000	-34.16 %	8.0000	8.0000
			212,260.50	139,760.00	-72,500.50	139,760.00	139,760.00	-72,500.50	139,760.00	139,760.00	-72,500.50	139,760.00	139,760.00
294	SHORING OR EXTRA EXCAVATION CLASS B												
	92180.0000	S.F.	2.6300	0.7800	-70.34 %	1.0000	1.0000	-61.98 %	1.0000	1.0000	-61.98 %	1.0000	1.0000
			242,433.40	71,900.40	-170,533.00	92,180.00	92,180.00	-150,253.40	92,180.00	92,180.00	-150,253.40	92,180.00	92,180.00
295	INSERTION AND RECEIVING PIT SHORING												
		L.S.			-84.36 %			-91.73 %			-90.25 %		
			3,024,565.83	473,145.00	2,551,420.83	250,000.00	250,000.00	2,774,565.83	295,000.00	295,000.00	2,729,565.83	295,000.00	295,000.00
296	GRAVEL BACKFILL FOR DRAIN												
	338.0000	C.Y.	31.4700	35.0000	11.22 %	36.0000	36.0000	14.39 %	35.0000	35.0000	11.22 %	35.0000	35.0000
			10,636.86	11,830.00	1,193.14	12,168.00	12,168.00	1,531.14	11,830.00	11,830.00	1,193.14	11,830.00	11,830.00
297	COMMERCIAL CONCRETE												
	55.6000	C.Y.	899.3900	171.0000	-80.99 %	200.0000	200.0000	-77.76 %	170.0000	170.0000	-81.10 %	170.0000	170.0000
			50,006.08	9,507.60	-40,498.48	11,120.00	11,120.00	-38,886.08	9,452.00	9,452.00	-40,554.08	9,452.00	9,452.00
298	CURE BOX												
		L.S.			85.80 %			-45.00 %			10.00 %		
			2,000.00	3,716.00	1,716.00	1,100.00	1,100.00	-900.00	2,200.00	2,200.00	200.00	2,200.00	2,200.00
299	PLUGGING EXISTING PIPE												
	41.0000	EACH	264.6800	311.0000	17.50 %	400.0000	400.0000	51.13 %	310.0000	310.0000	17.12 %	310.0000	310.0000
			10,851.88	12,751.00	1,899.12	16,400.00	16,400.00	5,548.12	12,710.00	12,710.00	1,858.12	12,710.00	12,710.00
300	STRUCTURE SURVEYING												
		L.S.			-61.95 %			-61.20 %			-79.96 %		
			773,295.00	294,277.00	-479,018.00	300,000.00	300,000.00	-473,295.00	155,000.00	155,000.00	-618,295.00	155,000.00	155,000.00
301	CEMENT CONC. SIDEWALK												
	378.0000	S.Y.	39.7200	89.0000	124.07 %	40.0000	40.0000	0.70 %	43.0000	43.0000	8.26 %	43.0000	43.0000
			15,014.16	33,642.00	18,627.84	15,120.00	15,120.00	105.84	16,254.00	16,254.00	1,239.84	16,254.00	16,254.00
302	CONC. SLOPE PROTECTION												
	2290.0000	S.Y.	60.4800	45.0000	-25.60 %	105.0000	105.0000	73.61 %	70.0000	70.0000	15.74 %	70.0000	70.0000
			138,499.20	103,050.00	-35,449.20	240,450.00	240,450.00	101,950.80	160,300.00	160,300.00	21,800.80	160,300.00	160,300.00

PS&E JOB NO : 09C519 REVISION NO :
 CONTRACT NO : 008189 REGION NO : 3
 VERSION NO : 8 WORK ORDER# : XL3477
 HWY : SR 005,016
 TITLE : I-5 / SR16
 EB NALLEY VALLEY - HOV
 09C519
 PROJECT :
 COUNTY(S) : PIERCE

BIDS OPENED ON : Aug 31 2011
 AWARDED ON : Sep 22 2011

----- 7TH BIDDER ----- ----- 8TH BIDDER ----- ----- 9TH BIDDER -----
 PCL CIVIL CONSTRUCTORS, INC. GRANITE CONSTRUCTION COMPANY GUY F. ATKINSON CONSTRUCTION,
 1011 NE HIGH STREET SUITE 215 1525 E. MARINE VIEW DRIVE 707 SOUTH GRADY WAY SUITE 500
 ISSAQUAH WA 980297416 EVERETT WA 982011927 RENTON WA 980573224
 CONTRACTOR NUMBER : 100486 CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 046000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	7TH BIDDER		% DIFF./ AMT.DIFF.	8TH BIDDER		% DIFF./ AMT.DIFF.	9TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
OTHER ITEMS													
303	CABLE FENCE												
	429.0000	L.F.	50.0600	65.0000	29.84 %	85.0000	69.80 %	66.0000	31.84 %				
			21,475.74	27,885.00	6,409.26	36,465.00	14,989.26	28,314.00	6,838.26				
304	COATED CHAIN LINK FENCE TYPE 3												
	4086.0000	L.F.	19.2500	19.0000	-1.30 %	14.0000	-27.27 %	20.0000	3.90 %				
			78,655.50	77,634.00	-1,021.50	57,204.00	-21,451.50	81,720.00	3,064.50				
305	COATED END, GATE, CORNER, PULLPOST FOR CHAIN LINK FENCE												
	100.0000	EACH	250.4600	195.0000	-22.14 %	200.0000	-20.15 %	200.0000	-20.15 %				
			25,046.00	19,500.00	-5,546.00	20,000.00	-5,046.00	20,000.00	-5,046.00				
306	SINGLE 6 FT. COATED CHAIN LINK GATE												
	4.0000	EACH	613.9400	300.0000	-51.14 %	680.0000	10.76 %	310.0000	-49.51 %				
			2,455.76	1,200.00	-1,255.76	2,720.00	264.24	1,240.00	-1,215.76				
307	DOUBLE 14 FT. COATED CHAIN LINK GATE												
	2.0000	EACH	1,186.1200	800.0000	-32.55 %	1,100.0000	-7.26 %	825.0000	-30.45 %				
			2,372.24	1,600.00	-772.24	2,200.00	-172.24	1,650.00	-722.24				
308	DOUBLE 20 FT. COATED CHAIN LINK GATE												
	2.0000	EACH	1,413.4100	1,100.0000	-22.17 %	1,500.0000	6.13 %	1,200.0000	-15.10 %				
			2,826.82	2,200.00	-626.82	3,000.00	173.18	2,400.00	-426.82				
309	ADJUST INLET												
	2.0000	EACH	939.8800	441.0000	-53.08 %	450.0000	-52.12 %	500.0000	-46.80 %				
			1,879.76	882.00	-997.76	900.00	-979.76	1,000.00	-879.76				
310	ABANDON EXISTING MANHOLE												
	52.0000	EACH	1,366.5800	363.0000	-73.44 %	380.0000	-72.19 %	400.0000	-70.73 %				
			71,062.16	18,876.00	-52,186.16	19,760.00	-51,302.16	20,800.00	-50,262.16				
311	CONNECTION TO DRAINAGE STRUCTURE												
	40.0000	EACH	1,032.9300	571.0000	-44.72 %	1,000.0000	-3.19 %	600.0000	-41.91 %				
			41,317.20	22,840.00	-18,477.20	40,000.00	-1,317.20	24,000.00	-17,317.20				
312	ADJUST MANHOLE												
	3.0000	EACH	438.0800	571.0000	30.34 %	600.0000	36.96 %	600.0000	36.96 %				
			1,314.24	1,713.00	398.76	1,800.00	485.76	1,800.00	485.76				
313	IN-LINE CONNECTION												
	2.0000	EACH	7,568.4600	3,891.0000	-48.59 %	4,000.0000	-47.15 %	4,000.0000	-47.15 %				
			15,136.92	7,782.00	-7,354.92	8,000.00	-7,136.92	8,000.00	-7,136.92				

PS&E JOB NO : 09C519 REVISION NO :
 CONTRACT NO : 008189 REGION NO : 3
 VERSION NO : 8 WORK ORDER# : XL3477
 HWY : SR 005,016
 TITLE : I-5 / SR16
 EB NALLEY VALLEY - HOV
 09C519
 PROJECT :
 COUNTY(S) : PIERCE

BIDS OPENED ON : Aug 31 2011
 AWARDED ON : Sep 22 2011

----- 7TH BIDDER ----- ----- 8TH BIDDER ----- ----- 9TH BIDDER -----
 PCL CIVIL CONSTRUCTORS, INC. GRANITE CONSTRUCTION COMPANY GUY F. ATKINSON CONSTRUCTION,
 1011 NE HIGH STREET SUITE 215 1525 E. MARINE VIEW DRIVE 707 SOUTH GRADY WAY SUITE 500
 ISSAQUAH WA 980297416 EVERETT WA 982011927 RENTON WA 980573224
 CONTRACTOR NUMBER : 100486 CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 046000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	7TH BIDDER		% DIFF./ AMT.DIFF.	8TH BIDDER		% DIFF./ AMT.DIFF.	9TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
OTHER ITEMS													
314	MANHOLE 48 IN. DIAM. TYPE 3												
	30.0000	EACH	3,386.7800	2,169.0000	-35.96%	2,300.0000	-32.09%	2,500.0000	-26.18%				
			101,603.40	65,070.00	-36,533.40	69,000.00	-32,603.40	75,000.00	-26,603.40				
315	MANHOLE 54 IN. DIAM. TYPE 3												
	4.0000	EACH	4,381.6100	2,465.0000	-43.74%	2,600.0000	-40.66%	2,500.0000	-42.94%				
			17,526.44	9,860.00	-7,666.44	10,400.00	-7,126.44	10,000.00	-7,526.44				
316	MANHOLE 60 IN. DIAM. TYPE 3												
	15.0000	EACH	4,920.2900	3,424.0000	-30.41%	3,600.0000	-26.83%	4,000.0000	-18.70%				
			73,804.35	51,360.00	-22,444.35	54,000.00	-19,804.35	60,000.00	-13,804.35				
317	MANHOLE 72 IN. DIAM. TYPE 3												
	3.0000	EACH	11,898.4200	4,773.0000	-59.89%	5,000.0000	-57.98%	5,000.0000	-57.98%				
			35,695.26	14,319.00	-21,376.26	15,000.00	-20,695.26	15,000.00	-20,695.26				
318	MANHOLE ADDITIONAL HEIGHT 48 IN. DIAM. TYPE 3												
	96.0000	L.F.	179.1200	140.0000	-21.84%	200.0000	11.66%	150.0000	-16.26%				
			17,195.52	13,440.00	-3,755.52	19,200.00	2,004.48	14,400.00	-2,795.52				
319	MANHOLE ADDITIONAL HEIGHT 54 IN. DIAM. TYPE 3												
	17.0000	L.F.	223.6700	166.0000	-25.78%	200.0000	-10.58%	200.0000	-10.58%				
			3,802.39	2,822.00	-980.39	3,400.00	-402.39	3,400.00	-402.39				
320	MANHOLE ADDITIONAL HEIGHT 60 IN. DIAM. TYPE 3												
	61.0000	L.F.	238.2500	182.0000	-23.61%	200.0000	-16.05%	200.0000	-16.05%				
			14,533.25	11,102.00	-3,431.25	12,200.00	-2,333.25	12,200.00	-2,333.25				
321	MANHOLE ADDITIONAL HEIGHT 72 IN. DIAM. TYPE 3												
	17.0000	L.F.	455.0000	197.0000	-56.70%	200.0000	-56.04%	200.0000	-56.04%				
			7,735.00	3,349.00	-4,386.00	3,400.00	-4,335.00	3,400.00	-4,335.00				
322	ADJUST CATCH BASIN												
	3.0000	EACH	460.0600	545.0000	18.46%	600.0000	30.42%	550.0000	19.55%				
			1,380.18	1,635.00	254.82	1,800.00	419.82	1,650.00	269.82				
323	CLEANING EXISTING DRAINAGE STRUCTURE												
		L.S.			25.04%		32.56%		32.56%				
			4,148.91	5,188.00	1,039.09	5,500.00	1,351.09	5,500.00	1,351.09				
324	FORCE ACCOUNT - POTHOLING												
		EST.			0.00%		0.00%		0.00%				
			118,000.00	118,000.00		118,000.00		118,000.00					

PS&E JOB NO : 09C519 REVISION NO :
 CONTRACT NO : 008189 REGION NO : 3
 VERSION NO : 8 WORK ORDER# : XL3477
 HWY : SR 005,016
 TITLE : I-5 / SR16
 EB NALLEY VALLEY - HOV
 09C519
 PROJECT :
 COUNTY(S) : PIERCE

BIDS OPENED ON : Aug 31 2011
 AWARDED ON : Sep 22 2011

----- 7TH BIDDER ----- ----- 8TH BIDDER ----- ----- 9TH BIDDER -----
 PCL CIVIL CONSTRUCTORS, INC. GRANITE CONSTRUCTION COMPANY GUY F. ATKINSON CONSTRUCTION,
 1011 NE HIGH STREET SUITE 215 1525 E. MARINE VIEW DRIVE 707 SOUTH GRADY WAY SUITE 500
 ISSAQUAH WA 980297416 EVERETT WA 982011927 RENTON WA 980573224
 CONTRACTOR NUMBER : 100486 CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 046000

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	7TH BIDDER		% DIFF./ AMT.DIFF.	8TH BIDDER		% DIFF./ AMT.DIFF.	9TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
OTHER ITEMS													
325	ROADSIDE CLEANUP	EST.			0.00 %			0.00 %			0.00 %		
			300,000.00	300,000.00		300,000.00	300,000.00		300,000.00	300,000.00		300,000.00	300,000.00
326	REIMBURSEMENT FOR THIRD PARTY DAMAGE	EST.			0.00 %			0.00 %			0.00 %		
			5.00	5.00		5.00	5.00		5.00	5.00		5.00	5.00
327	MINOR CHANGE	CALC			0.00 %			0.00 %			0.00 %		
			-70.00	-70.00		-70.00	-70.00		-70.00	-70.00		-70.00	-70.00
328	FUEL COST ADJUSTMENT	CALC			0.00 %			0.00 %			0.00 %		
			619,081.00	619,081.00		619,081.00	619,081.00		619,081.00	619,081.00		619,081.00	619,081.00
329	AGGREGATE COMPLIANCE PRICE ADJUSTMENT	CALC			0.00 %			0.00 %			0.00 %		
			14,309.00	14,309.00		14,309.00	14,309.00		14,309.00	14,309.00		14,309.00	14,309.00
330	SPCC PLAN	L.S.			132.80 %			200.00 %			900.00 %		
			1,000.00	2,328.00	1,328.00	3,000.00	2,000.00	10,000.00	9,000.00				
331	FIELD OFFICE BUILDING	L.S.			63.05 %			125.00 %			62.50 %		
			40,000.00	65,219.00	25,219.00	90,000.00	50,000.00	65,000.00	25,000.00				
332	LLDPE GEOMEMBRANE LINING SYSTEM	S.Y.			67.93 %			73.35 %			89.60 %		
	5827.0000		18.4600	31.0000	67.93 %	32.0000	73.35 %	35.0000	89.60 %				
			107,566.42	180,637.00	73,070.58	186,464.00	78,897.58	203,945.00	96,378.58				
333	GEOTEXTILE LINER SYSTEM	S.Y.			-73.49 %			-73.49 %			-73.49 %		
	10776.0000		15.0900	4.0000	-73.49 %	4.0000	-73.49 %	4.0000	-73.49 %				
			162,609.84	43,104.00	-119,505.84	43,104.00	-119,505.84	43,104.00	-119,505.84				
334	LLDPE LINER	S.Y.			285.85 %			307.29 %			328.72 %		
	582.0000		9.3300	36.0000	285.85 %	38.0000	307.29 %	40.0000	328.72 %				
			5,430.06	20,952.00	15,521.94	22,116.00	16,685.94	23,280.00	17,849.94				
335	POND MARKER	EACH			-78.36 %			-77.39 %			-77.39 %		
	3.0000		309.6500	67.0000	-78.36 %	70.0000	-77.39 %	70.0000	-77.39 %				
			928.95	201.00	-727.95	210.00	-718.95	210.00	-718.95				

PS&E JOB NO : 09C519 REVISION NO :
 CONTRACT NO : 008189 REGION NO : 3
 VERSION NO : 8 WORK ORDER# : XL3477
 HWY : SR 005,016
 TITLE : I-5 / SR16
 EB NALLEY VALLEY - HOV
 09C519
 PROJECT :
 COUNTY(S) : PIERCE

BIDS OPENED ON : Aug 31 2011
 AWARDED ON : Sep 22 2011

----- 7TH BIDDER ----- ----- 8TH BIDDER ----- ----- 9TH BIDDER -----
 PCL CIVIL CONSTRUCTORS, INC. GRANITE CONSTRUCTION COMPANY GUY F. ATKINSON CONSTRUCTION,
 1011 NE HIGH STREET SUITE 215 1525 E. MARINE VIEW DRIVE 707 SOUTH GRADY WAY SUITE 500
 ISSAQUAH WA 980297416 EVERETT WA 982011927 RENTON WA 980573224
 CONTRACTOR NUMBER : 100486 CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 046000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
OTHER ITEMS										
336	OPEN FLOW RESTRICTOR									
	1.0000	EACH	2,527.1300	2,594.0000	2.65 %	2,700.0000	6.84 %	3,000.0000	18.71 %	
			2,527.13	2,594.00	66.87	2,700.00	172.87	3,000.00	472.87	
337	CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE									
	2450.0000	S.Y.	2.1200	2.0000	-5.66 %	2.5000	17.92 %	2.5000	17.92 %	
			5,194.00	4,900.00	-294.00	6,125.00	931.00	6,125.00	931.00	
338	GEOSYNTHETIC RETAINING WALL									
	132.0000	S.F.	20.0000	21.0000	5.00 %	20.0000	0.00 %	25.0000	25.00 %	
			2,640.00	2,772.00	132.00	2,640.00	0.00	3,300.00	660.00	
339	NO TRESPASSING SIGN									
	20.0000	EACH	139.1800	152.0000	9.21 %	30.0000	-78.45 %	100.0000	-28.15 %	
			2,783.60	3,040.00	256.40	600.00	-2,183.60	2,000.00	-783.60	
340	HEALTH AND SAFETY PLAN									
		L.S.			-55.34 %		-50.00 %		150.00 %	
			10,000.00	4,466.00	-5,534.00	5,000.00	-5,000.00	25,000.00	15,000.00	
341	SHOTCRETE FACING									
	20543.0000	S.F.	10.0000	12.0000	20.00 %	17.0000	70.00 %	13.0000	30.00 %	
			205,430.00	246,516.00	41,086.00	349,231.00	143,801.00	267,059.00	61,629.00	
342	FA-SITE CLEANUP OF BIO. AND PHYSICAL HAZARDS									
		EST.			0.00 %		0.00 %		0.00 %	
			50,000.00	50,000.00		50,000.00		50,000.00		
343	STEEL PLATE									
		L.S.			39.76 %		7.14 %		14.29 %	
			14,000.00	19,567.00	5,567.00	15,000.00	1,000.00	16,000.00	2,000.00	
344	SHAFT - 30 IN. DIAMETER									
	1913.0000	L.F.	100.0000	62.0000	-38.00 %	60.0000	-40.00 %	28.0000	-72.00 %	
			191,300.00	118,606.00	-72,694.00	114,780.00	-76,520.00	53,564.00	-137,736.00	
345	SOIL NAIL - EPOXY COATED									
	656.0000	EACH	750.0000	519.0000	-30.80 %	550.0000	-26.67 %	550.0000	-26.67 %	
			492,000.00	340,464.00	-151,536.00	360,800.00	-131,200.00	360,800.00	-131,200.00	
346	MANHOLE BOOTS _IN. DIAM.									
	2.0000	EACH	379.6000	519.0000	36.72 %	50.0000	-86.83 %	600.0000	58.06 %	
			759.20	1,038.00	278.80	100.00	-659.20	1,200.00	440.80	

PS&E JOB NO : 09C519 REVISION NO :
 CONTRACT NO : 008189 REGION NO : 3
 VERSION NO : 8 WORK ORDER# : XL3477
 HWY : SR 005,016
 TITLE : I-5 / SR16
 EB NALLEY VALLEY - HOV
 09C519
 PROJECT :
 COUNTY(S) : PIERCE

BIDS OPENED ON : Aug 31 2011
 AWARDED ON : Sep 22 2011

----- 7TH BIDDER ----- ----- 8TH BIDDER ----- ----- 9TH BIDDER -----
 PCL CIVIL CONSTRUCTORS, INC. GRANITE CONSTRUCTION COMPANY GUY F. ATKINSON CONSTRUCTION,
 1011 NE HIGH STREET SUITE 215 1525 E. MARINE VIEW DRIVE 707 SOUTH GRADY WAY SUITE 500
 ISSAQUAH WA 980297416 EVERETT WA 982011927 RENTON WA 980573224
 CONTRACTOR NUMBER : 100486 CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 046000

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	7TH BIDDER		% DIFF./ AMT.DIFF.	8TH BIDDER		% DIFF./ AMT.DIFF.	9TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
OTHER ITEMS													
347	FLEXIBLE GUIDE POST 128.0000	EACH	34.9200 4,469.76	31.0000 3,968.00	-11.23% -501.76	34.0000 4,352.00	-2.63% -117.76	32.0000 4,096.00	-8.36% -373.76				
348	BARRIER DELINEATOR 203.0000	EACH	14.2100 2,884.63	13.0000 2,639.00	-8.52% -245.63	14.0000 2,842.00	-1.48% -42.63	13.0000 2,639.00	-8.52% -245.63				
349	CL. V REINF. CONC. STORM SEWER PIPE 12 IN. DIAM. 64.0000	L.F.	36.6200 2,343.68	42.0000 2,688.00	14.69% 344.32	45.0000 2,880.00	22.88% 536.32	50.0000 3,200.00	36.54% 856.32				
350	CATCH BASIN TYPE 1L 2.0000	EACH	1,747.4000 3,494.80	2,283.0000 4,566.00	30.65% 1,071.20	1,400.0000 2,800.00	-19.88% -694.80	2,300.0000 4,600.00	31.62% 1,105.20				
351	SLOT DRAIN 465.0000	L.F.	50.0000 23,250.00	99.0000 46,035.00	98.00% 22,785.00	65.0000 30,225.00	30.00% 6,975.00	30.0000 13,950.00	-40.00% -9,300.00				
CONTRACT TOTAL			\$92,457,289.58	\$81,934,993.70	-11.38%	\$83,335,335.00	-9.87%	\$83,941,588.17	-9.21%				
BASE TOTAL			\$92,457,289.59	\$81,934,993.70	-11.38%	\$83,335,335.00	-9.87%	\$83,941,588.17	-9.21%				

PS&E JOB NO : 09C519 REVISION NO :
 CONTRACT NO : 008189 REGION NO : 3
 VERSION NO : 8 WORK ORDER# : XL3477
 HWY : SR 005,016
 TITLE : I-5 / SR16
 EB NALLEY VALLEY - HOV
 09C519
 PROJECT :
 COUNTY(S) : PIERCE

BIDS OPENED ON : Aug 31 2011
 AWARDED ON : Sep 22 2011

----- 10TH BIDDER ----- ----- 11TH BIDDER -----
 FLATIRON CONSTRUCTORS, INC. WALSH CONSTRUCTION COMPANY DBI
 10188 E I-25 FRONTAGE RD 846 108TH AVE NE SUITE 210
 FIRESTONE CO 805045445 BELLEVUE WA 980044671
 CONTRACTOR NUMBER : 100099 CONTRACTOR NUMBER : 100430

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
PREPARATION							
1	MOBILIZATION	L.S.			-1.25 %		4.70 %
			8,405,208.00	8,300,000.00	-105,208.00	8,800,000.00	394,792.00
2	CLEARING AND GRUBBING						
	14.1000	ACRE	4,647.8700	4,500.0000	-3.18 %	3,500.0000	-24.70 %
			65,534.97	63,450.00	-2,084.97	49,350.00	-16,184.97
3	REMOVING DRAINAGE STRUCTURE						
	22.0000	EACH	386.7500	600.0000	55.14 %	500.0000	29.28 %
			8,508.50	13,200.00	4,691.50	11,000.00	2,491.50
4	REMOVAL OF STRUCTURE AND OBSTRUCTION	L.S.			-58.10 %		-21.43 %
			95,458.20	40,000.00	-55,458.20	75,000.00	-20,458.20
5	REMOVING SOLDIER PILE SHAFT OBSTRUCTIONS	EST.			0.00 %		0.00 %
			5,000.00	5,000.00		5,000.00	
6	BUILDING REMOVAL	L.S.			-16.67 %		-16.67 %
			30,000.00	25,000.00	-5,000.00	25,000.00	-5,000.00
7	REMOVING SHAFT OBSTRUCTIONS	EST.			0.00 %		0.00 %
			690,000.00	690,000.00		690,000.00	
8	REMOVING SIGN STRUCTURE SHAFT OBSTRUCTIONS	EST.			0.00 %		0.00 %
			20,000.00	20,000.00		20,000.00	
9	WORK ACCESS CONSTRUCTION	L.S.			-39.49 %		-77.31 %
			330,500.00	200,000.00	-130,500.00	75,000.00	-255,500.00
10	REMOVING PORTION OF EXISTING BRIDGE TBC-HOV16 BRIDGE	L.S.			1.35 %		-18.92 %
			370,000.00	375,000.00	5,000.00	300,000.00	-70,000.00
11	TCD2 WALL A DEMOLITION	L.S.			-82.00 %		-80.00 %
			50,000.00	9,000.00	-41,000.00	10,000.00	-40,000.00

PS&E JOB NO : 09C519 REVISION NO :
 CONTRACT NO : 008189 REGION NO : 3
 VERSION NO : 8 WORK ORDER# : XL3477
 HWY : SR 005,016
 TITLE : I-5 / SR16
 EB NALLEY VALLEY - HOV
 09C519
 PROJECT :
 COUNTY(S) : PIERCE

BIDS OPENED ON : Aug 31 2011
 AWARDED ON : Sep 22 2011

----- 10TH BIDDER ----- ----- 11TH BIDDER -----
 FLATIRON CONSTRUCTORS, INC. WALSH CONSTRUCTION COMPANY DBI
 10188 E I-25 FRONTAGE RD 846 108TH AVE NE SUITE 210
 FIRESTONE CO 805045445 BELLEVUE WA 980044671
 CONTRACTOR NUMBER : 100099 CONTRACTOR NUMBER : 100430

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
PREPARATION							
12	REMOVING EXISTING BRIDGE NO. TEB L.S.		175,000.00	315,000.00	80.00 %	250,000.00	42.86 %
13	REMOVING EXISTING BRIDGE NO. TWB L.S.		30,000.00	37,000.00	23.33 %	40,000.00	33.33 %
14	REMOVING EXISTING BRIDGE 5/434 SCD L.S.		100,000.00	53,000.00	-47.00 %	75,000.00	-25.00 %
15	REMOVING EXISTING BRIDGE NO. 16/5E & 5/433 N-N L.S.		850,000.00	850,000.00	0.00 %	1,400,000.00	64.71 %
16	REMOVING EXISTING BRIDGE NO. 16/1S-N L.S.		125,000.00	75,000.00	-40.00 %	70,000.00	-44.00 %
17	REMOVING EXISTING BRIDGE NO. TCD (5/433 TMP) L.S.		50,000.00	83,000.00	66.00 %	70,000.00	40.00 %
18	REMOVING EXISTING BRIDGE 16/5W L.S.		750,000.00	700,000.00	-6.67 %	1,400,000.00	86.67 %
19	REMOVING EXISTING BRIDGE 5/433 SCD L.S.		100,000.00	60,000.00	-40.00 %	60,000.00	-40.00 %
20	REMOVING EXISTING BRIDGE 5/433 S-N L.S.		200,000.00	188,000.00	-6.00 %	300,000.00	50.00 %
21	REMOVING CEMENT CONC. PAVEMENT 600.0000 S.Y.		16.5400 9,924.00	11.0000 6,600.00	-33.49 % -3,324.00	8.0000 4,800.00	-51.63 % -5,124.00
22	REMOVING CEMENT CONC. SIDEWALK 3300.0000 S.Y.		7.5400 24,882.00	5.0000 16,500.00	-33.69 % -8,382.00	4.8000 15,840.00	-36.34 % -9,042.00

PS&E JOB NO : 09C519 REVISION NO :
 CONTRACT NO : 008189 REGION NO : 3
 VERSION NO : 8 WORK ORDER# : XL3477
 HWY : SR 005,016
 TITLE : I-5 / SR16
 EB NALLEY VALLEY - HOV
 09C519
 PROJECT :
 COUNTY(S) : PIERCE

BIDS OPENED ON : Aug 31 2011
 AWARDED ON : Sep 22 2011

----- 10TH BIDDER ----- ----- 11TH BIDDER -----
 FLATIRON CONSTRUCTORS, INC. WALSH CONSTRUCTION COMPANY DBI
 10188 E I-25 FRONTAGE RD 846 108TH AVE NE SUITE 210
 FIRESTONE CO 805045445 BELLEVUE WA 980044671
 CONTRACTOR NUMBER : 100099 CONTRACTOR NUMBER : 100430

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
PREPARATION								
23	REMOVING CEMENT CONC. CURB AND GUTTER							
	680.0000	L.F.	7.1200	5.5000	-22.75 %	6.0000	-15.73 %	
			4,841.60	3,740.00	-1,101.60	4,080.00	-761.60	
24	REMOVING ASPHALT CONC. PAVEMENT							
	22470.0000	S.Y.	5.0000	6.5000	30.00 %	3.0000	-40.00 %	
			112,350.00	146,055.00	33,705.00	67,410.00	-44,940.00	
25	REMOVING ASPHALT CONC. SIDEWALK							
	3300.0000	S.Y.	5.7300	5.0000	-12.74 %	3.3000	-42.41 %	
			18,909.00	16,500.00	-2,409.00	10,890.00	-8,019.00	
26	REMOVING CONC. BARRIER							
	9610.0000	L.F.	4.1300	1.1000	-73.37 %	4.0000	-3.15 %	
			39,689.30	10,571.00	-29,118.30	38,440.00	-1,249.30	
27	REMOVING GUARDRAIL							
	3140.0000	L.F.	3.6700	5.0000	36.24 %	4.0000	8.99 %	
			11,523.80	15,700.00	4,176.20	12,560.00	1,036.20	
28	REMOVING GUARDRAIL ANCHOR							
	7.0000	EACH	274.9200	2,600.0000	845.73 %	210.5100	-23.43 %	
			1,924.44	18,200.00	16,275.56	1,473.57	-450.87	
29	REMOVING TEMPORARY PAVEMENT MARKING							
	37760.0000	L.F.	0.5000	0.6000	20.00 %	0.5500	10.00 %	
			18,880.00	22,656.00	3,776.00	20,768.00	1,888.00	
30	REMOVING PAINT LINE							
	25430.0000	L.F.	0.5000	0.7000	40.00 %	0.6500	30.00 %	
			12,715.00	17,801.00	5,086.00	16,529.50	3,814.50	
31	REMOVING PLASTIC LINE							
	2110.0000	L.F.	0.4900	1.0000	104.08 %	1.0000	104.08 %	
			1,033.90	2,110.00	1,076.10	2,110.00	1,076.10	
32	REMOVING RAISED PAVEMENT MARKER							
	38.3000	HUND	478.0300	100.0000	-79.08 %	100.0000	-79.08 %	
			18,308.55	3,830.00	-14,478.55	3,830.00	-14,478.55	

PS&E JOB NO : 09C519 REVISION NO :
 CONTRACT NO : 008189 REGION NO : 3
 VERSION NO : 8 WORK ORDER# : XL3477
 HWY : SR 005,016
 TITLE : I-5 / SR16
 EB NALLEY VALLEY - HOV
 09C519
 PROJECT :
 COUNTY(S) : PIERCE

BIDS OPENED ON : Aug 31 2011
 AWARDED ON : Sep 22 2011

----- 10TH BIDDER ----- ----- 11TH BIDDER -----
 FLATIRON CONSTRUCTORS, INC. WALSH CONSTRUCTION COMPANY DBI
 10188 E I-25 FRONTAGE RD 846 108TH AVE NE SUITE 210
 FIRESTONE CO 805045445 BELLEVUE WA 980044671
 CONTRACTOR NUMBER : 100099 CONTRACTOR NUMBER : 100430

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	BIDDER		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
PREPARATION								
33	REMOVING CHAIN LINK FENCE							
	2970.0000	L.F.	2.8200	2.5000	-11.35%	7.0000	148.23%	
			8,375.40	7,425.00	-950.40	20,790.00	12,414.60	
GRADING								
34	ROADWAY EXCAVATION INCL. HAUL							
	197310.0000	C.Y.	8.9000	11.7500	32.02%	12.6000	41.57%	
			1,756,059.00	2,318,392.50	562,333.50	2,486,106.00	730,047.00	
35	ROADWAY EXCAVATION INCL. HAUL - AREA EWN POND 1							
	4460.0000	C.Y.	9.6100	19.0000	97.71%	11.5000	19.67%	
			42,860.60	84,740.00	41,879.40	51,290.00	8,429.40	
36	ROADWAY EXCAVATION INCL. HAUL - AREA EWN POND 2							
	7950.0000	C.Y.	9.6100	19.0000	97.71%	11.5000	19.67%	
			76,399.50	151,050.00	74,650.50	91,425.00	15,025.50	
37	ROADWAY EXCAVATION INCL. HAUL - AREA WN BRIDGE							
	80100.0000	C.Y.	10.8800	11.0000	1.10%	11.2500	3.40%	
			871,488.00	881,100.00	9,612.00	901,125.00	29,637.00	
38	ROADWAY EXCAVATION INCL. HAUL - AREA NEW POND							
	7340.0000	C.Y.	9.6100	20.0000	108.12%	11.5000	19.67%	
			70,537.40	146,800.00	76,262.60	84,410.00	13,872.60	
39	ROADWAY EXCAVATION INCL. HAUL - AREA TEMP SEDIMENT SUMP							
	680.0000	C.Y.	8.1500	21.0000	157.67%	16.0000	96.32%	
			5,542.00	14,280.00	8,738.00	10,880.00	5,338.00	
40	UNSUITABLE FOUNDATION EXCAVATION INCL. HAUL							
	1513.0000	C.Y.	17.8100	20.0000	12.30%	25.0000	40.37%	
			26,946.53	30,260.00	3,313.47	37,825.00	10,878.47	
41	GRAVEL BORROW INCL. HAUL							
	93309.0000	TON	10.3500	10.5000	1.45%	10.5000	1.45%	
			965,748.15	979,744.50	13,996.35	979,744.50	13,996.35	

PS&E JOB NO : 09C519 REVISION NO :
 CONTRACT NO : 008189 REGION NO : 3
 VERSION NO : 8 WORK ORDER# : XL3477
 HWY : SR 005,016
 TITLE : I-5 / SR16
 EB NALLEY VALLEY - HOV
 09C519
 PROJECT :
 COUNTY(S) : PIERCE

BIDS OPENED ON : Aug 31 2011
 AWARDED ON : Sep 22 2011

----- 10TH BIDDER ----- ----- 11TH BIDDER -----
 FLATIRON CONSTRUCTORS, INC. WALSH CONSTRUCTION COMPANY DBI
 10188 E I-25 FRONTAGE RD 846 108TH AVE NE SUITE 210
 FIRESTONE CO 805045445 BELLEVUE WA 980044671
 CONTRACTOR NUMBER : 100099 CONTRACTOR NUMBER : 100430

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
GRADING								
42	EMBANKMENT COMPACTION 52160.0000	C.Y.	2.2600 117,881.60	2.7500 143,440.00	21.68 % 25,558.40	2.5000 130,400.00	10.62 % 12,518.40	
DRAINAGE								
43	CONCRETE INLET 8.0000	EACH	1,123.7400 8,989.92	1,000.0000 8,000.00	-11.01 % -989.92	1,163.9700 9,311.76	3.58 % 321.84	
44	GRATE INLET TYPE 1 14.0000	EACH	2,509.6200 35,134.68	2,500.0000 35,000.00	-0.38 % -134.68	1,103.2400 15,445.36	-56.04 % -19,689.32	
45	GRATE INLET TYPE 2 27.0000	EACH	2,064.0400 55,729.08	2,200.0000 59,400.00	6.59 % 3,670.92	1,325.9100 35,799.57	-35.76 % -19,929.51	
46	CEMENT CONC. GUTTER 1711.0000	L.F.	30.0000 51,330.00	12.0000 20,532.00	-60.00 % -30,798.00	9.0500 15,484.55	-69.83 % -35,845.45	
47	QUARRY SPALLS 169.0000	TON	37.1800 6,283.42	44.0000 7,436.00	18.34 % 1,152.58	35.4300 5,987.67	-4.71 % -295.75	
48	UNDERDRAIN PIPE 6 IN. DIAM. 3035.0000	L.F.	13.1000 39,758.50	19.0000 57,665.00	45.04 % 17,906.50	9.2100 27,952.35	-29.69 % -11,806.15	
49	DRAIN PIPE 6 IN. DIAM. 1290.0000	L.F.	12.5500 16,189.50	20.0000 25,800.00	59.36 % 9,610.50	9.2100 11,880.90	-26.61 % -4,308.60	
50	STEEL CASING PIPE 30 IN. DIAM. 108.0000	L.F.	415.0000 44,820.00	500.0000 54,000.00	20.48 % 9,180.00	510.7300 55,158.84	23.07 % 10,338.84	
51	STEEL CASING PIPE 36 IN. DIAM. 279.0000	L.F.	1,183.9800 330,330.42	650.0000 181,350.00	-45.10 % -148,980.42	543.0200 151,502.58	-54.14 % -178,827.84	

PS&E JOB NO : 09C519 REVISION NO :
 CONTRACT NO : 008189 REGION NO : 3
 VERSION NO : 8 WORK ORDER# : XL3477
 HWY : SR 005,016
 TITLE : I-5 / SR16
 EB NALLEY VALLEY - HOV
 09C519
 PROJECT :
 COUNTY(S) : PIERCE

BIDS OPENED ON : Aug 31 2011
 AWARDED ON : Sep 22 2011

----- 10TH BIDDER ----- ----- 11TH BIDDER -----
 FLATIRON CONSTRUCTORS, INC. WALSH CONSTRUCTION COMPANY DBI
 10188 E I-25 FRONTAGE RD 846 108TH AVE NE SUITE 210
 FIRESTONE CO 805045445 BELLEVUE WA 980044671
 CONTRACTOR NUMBER : 100099 CONTRACTOR NUMBER : 100430

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
DRAINAGE								
52	STEEL CASING PIPE 42 IN. DIAM.							
	209.0000	L.F.	1,371.9500	850.0000	-38.04 %	764.1700	-44.30 %	
			286,737.55	177,650.00	-109,087.55	159,711.53	-127,026.02	
53	STEEL CASING PIPE 54 IN. DIAM.							
	247.0000	L.F.	1,568.1200	900.0000	-42.61 %	824.9000	-47.40 %	
			387,325.64	222,300.00	-165,025.64	203,750.30	-183,575.34	
54	REMOVING STEEL CASING PIPE OBSTRUCTION							
	45.0000	HR	196.5500	600.0000	205.27 %	759.1100	286.22 %	
			8,844.75	27,000.00	18,155.25	34,159.95	25,315.20	
55	HIGH DENSITY POLYETHYLENE (HDPE) PIPE 12 IN. DIAM.							
	118.0000	L.F.	141.4300	40.0000	-71.72 %	66.4000	-53.05 %	
			16,688.74	4,720.00	-11,968.74	7,835.20	-8,853.54	
56	HIGH DENSITY POLYETHYLENE (HDPE) PIPE 18 IN. DIAM.							
	299.0000	L.F.	104.7500	56.0000	-46.54 %	110.4300	5.42 %	
			31,320.25	16,744.00	-14,576.25	33,018.57	1,698.32	
57	HIGH DENSITY POLYETHYLENE (HDPE) PIPE 24 IN. DIAM.							
	219.0000	L.F.	443.8600	73.0000	-83.55 %	127.5800	-71.26 %	
			97,205.34	15,987.00	-81,218.34	27,940.02	-69,265.32	
58	HIGH DENSITY POLYETHYLENE (HDPE) PIPE 30 IN. DIAM.							
	217.0000	L.F.	134.9700	135.0000	0.02 %	106.3800	-21.18 %	
			29,288.49	29,295.00	6.51	23,084.46	-6,204.03	
59	HIGH DENSITY POLYETHYLENE (HDPE) PIPE 36 IN. DIAM.							
	267.0000	L.F.	341.0100	145.0000	-57.48 %	185.5800	-45.58 %	
			91,049.67	38,715.00	-52,334.67	49,549.86	-41,499.81	
STORM SEWER								
60	CATCH BASIN TYPE 2 48 IN. DIAM.							
	17.0000	EACH	2,608.3200	2,200.0000	-15.65 %	2,135.6300	-18.12 %	
			44,341.44	37,400.00	-6,941.44	36,305.71	-8,035.73	
61	TESTING STORM SEWER PIPE							
	12010.0000	L.F.	1.6600	2.0000	20.48 %	1.0100	-39.16 %	
			19,936.60	24,020.00	4,083.40	12,130.10	-7,806.50	

PS&E JOB NO : 09C519 REVISION NO :
 CONTRACT NO : 008189 REGION NO : 3
 VERSION NO : 8 WORK ORDER# : XL3477
 HWY : SR 005,016
 TITLE : I-5 / SR16
 EB NALLEY VALLEY - HOV
 09C519
 PROJECT :
 COUNTY(S) : PIERCE

BIDS OPENED ON : Aug 31 2011
 AWARDED ON : Sep 22 2011

----- 10TH BIDDER ----- ----- 11TH BIDDER -----
 FLATIRON CONSTRUCTORS, INC. WALSH CONSTRUCTION COMPANY DBI
 10188 E I-25 FRONTAGE RD 846 108TH AVE NE SUITE 210
 FIRESTONE CO 805045445 BELLEVUE WA 980044671
 CONTRACTOR NUMBER : 100099 CONTRACTOR NUMBER : 100430

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
STORM SEWER								
62	CL. V REINF. CONC. STORM SEWER PIPE 18 IN. DIAM.							
	66.0000 L.F.		57.2000	48.0000	-16.08%	48.5800	-15.07%	
			3,775.20	3,168.00	-607.20	3,206.28	-568.92	
63	CL. V REINF. CONC. STORM SEWER PIPE 24 IN. DIAM.							
	159.0000 L.F.		125.0000	72.0000	-42.40%	50.0000	-60.00%	
			19,875.00	11,448.00	-8,427.00	7,950.00	-11,925.00	
64	SCHEDULE A STORM SEWER PIPE 12 IN. DIAM.							
	4608.0000 L.F.		31.4100	24.0000	-23.59%	24.9500	-20.57%	
			144,737.28	110,592.00	-34,145.28	114,969.60	-29,767.68	
65	SCHEDULE A STORM SEWER PIPE 18 IN. DIAM.							
	2898.0000 L.F.		43.1700	40.0000	-7.34%	42.0000	-2.71%	
			125,106.66	115,920.00	-9,186.66	121,716.00	-3,390.66	
66	SCHEDULE A STORM SEWER PIPE 24 IN. DIAM.							
	1195.0000 L.F.		65.0400	50.0000	-23.12%	45.0000	-30.81%	
			77,722.80	59,750.00	-17,972.80	53,775.00	-23,947.80	
67	SCHEDULE A STORM SEWER PIPE 30 IN. DIAM.							
	93.0000 L.F.		73.1700	70.0000	-4.33%	79.6600	8.87%	
			6,804.81	6,510.00	-294.81	7,408.38	603.57	
68	SCHEDULE A STORM SEWER PIPE 36 IN. DIAM.							
	1091.0000 L.F.		145.6900	75.0000	-48.52%	89.0000	-38.91%	
			158,947.79	81,825.00	-77,122.79	97,099.00	-61,848.79	
69	SCHEDULE B STORM SEWER PIPE 12 IN. DIAM.							
	291.0000 L.F.		40.0900	25.0000	-37.64%	31.6300	-21.10%	
			11,666.19	7,275.00	-4,391.19	9,204.33	-2,461.86	
70	SCHEDULE B STORM SEWER PIPE 18 IN. DIAM.							
	64.0000 L.F.		35.3900	41.0000	15.85%	38.1600	7.83%	
			2,264.96	2,624.00	359.04	2,442.24	177.28	
71	SCHEDULE B STORM SEWER PIPE 36 IN. DIAM.							
	369.0000 L.F.		126.6000	80.0000	-36.81%	91.2400	-27.93%	
			46,715.40	29,520.00	-17,195.40	33,667.56	-13,047.84	
72	RESTRAINT STORM SEWER PIPE 24 IN. DIAM.							
	367.0000 L.F.		298.0100	97.0000	-67.45%	162.4500	-45.49%	
			109,369.67	35,599.00	-73,770.67	59,619.15	-49,750.52	

PS&E JOB NO : 09C519 REVISION NO :
 CONTRACT NO : 008189 REGION NO : 3
 VERSION NO : 8 WORK ORDER# : XL3477
 HWY : SR 005,016
 TITLE : I-5 / SR16
 EB NALLEY VALLEY - HOV
 09C519
 PROJECT :
 COUNTY(S) : PIERCE

BIDS OPENED ON : Aug 31 2011
 AWARDED ON : Sep 22 2011

----- 10TH BIDDER ----- ----- 11TH BIDDER -----
 FLATIRON CONSTRUCTORS, INC. WALSH CONSTRUCTION COMPANY DBI
 10188 E I-25 FRONTAGE RD 846 108TH AVE NE SUITE 210
 FIRESTONE CO 805045445 BELLEVUE WA 980044671
 CONTRACTOR NUMBER : 100099 CONTRACTOR NUMBER : 100430

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
STORM SEWER								
73	RESTRAINT STORM SEWER PIPE 36 IN. DIAM. 218.0000	L.F.	423.1700 92,251.06	194.0000 42,292.00	-54.16 % -49,959.06	240.9900 52,535.82	-43.05 % -39,715.24	
74	CONCRETE SPLASH PAD 708.0000	S.F.	24.0000 16,992.00	10.0000 7,080.00	-58.33 % -9,912.00	11.5100 8,149.08	-52.04 % -8,842.92	
WATER LINES								
75	FIRE SUPPRESSION SYSTEM	L.S.			-59.89 %		-77.94 %	
			2,493,000.00	1,000,000.00	1,493,000.00	550,000.00	1,943,000.00	
STRUCTURE								
76	SETTLEMENT PLATE 5.0000	EACH	1,000.0000 5,000.00	650.0000 3,250.00	-35.00 % -1,750.00	506.0700 2,530.35	-49.39 % -2,469.65	
77	STRUCTURE EXCAVATION CLASS A INCL. HAUL 16446.0000	C.Y.	15.0000 246,690.00	13.0000 213,798.00	-13.33 % -32,892.00	11.3900 187,319.94	-24.07 % -59,370.06	
78	SOIL EXCAVATION FOR SHAFT INCLUDING HAUL 8185.0000	C.Y.	350.0000 2,864,750.00	160.0000 1,309,600.00	-54.29 % 1,555,150.00	303.4300 2,483,574.55	-13.31 % -381,175.45	
79	SHORING OR EXTRA EXCAVATION CL. A	L.S.			97.30 %		160.44 %	
			380,130.00	750,000.00	369,870.00	990,000.00	609,870.00	
80	GRAVEL BACKFILL FOR WALL 1576.0000	C.Y.	37.9800 59,856.48	50.0000 78,800.00	31.65 % 18,943.52	26.8200 42,268.32	-29.38 % -17,588.16	
81	FURNISHING & PLACING TEMP. CASING FOR 7'-0" DIA. SHAFT 100.0000	L.F.	800.0000 80,000.00	145.0000 14,500.00	-81.88 % -65,500.00	4.8500 485.00	-99.39 % -79,515.00	

PS&E JOB NO : 09C519 REVISION NO :
 CONTRACT NO : 008189 REGION NO : 3
 VERSION NO : 8 WORK ORDER# : XL3477
 HWY : SR 005,016
 TITLE : I-5 / SR16
 EB NALLEY VALLEY - HOV
 09C519
 PROJECT :
 COUNTY(S) : PIERCE

BIDS OPENED ON : Aug 31 2011
 AWARDED ON : Sep 22 2011

----- 10TH BIDDER ----- ----- 11TH BIDDER -----
 FLATIRON CONSTRUCTORS, INC. WALSH CONSTRUCTION COMPANY DBI
 10188 E I-25 FRONTAGE RD 846 108TH AVE NE SUITE 210
 FIRESTONE CO 805045445 BELLEVUE WA 980044671
 CONTRACTOR NUMBER : 100099 CONTRACTOR NUMBER : 100430

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
STRUCTURE								
82	FURNISHING & PLACING TEMP. CASING FOR 8'-0" DIA. SHAFT							
	186.0000 L.F.		1,000.0000	112.0000	-88.80 %	4.8500	-99.52 %	
			186,000.00	20,832.00	-165,168.00	902.10	-185,097.90	
83	FURNISHING & PLACING TEMP. CASING FOR 9'-0" DIA. SHAFT							
	510.0000 L.F.		1,200.0000	190.0000	-84.17 %	4.8500	-99.60 %	
			612,000.00	96,900.00	-515,100.00	2,473.50	-609,526.50	
84	FURNISHING & PLACING TEMP. CASING FOR 10'-0" DIA. SHAFT							
	229.0000 L.F.		1,400.0000	223.0000	-84.07 %	4.8500	-99.65 %	
			320,600.00	51,067.00	-269,533.00	1,110.65	-319,489.35	
85	FURNISHING PERMANENT CASING FOR 3'-0" DIAM. SHAFT							
	725.0000 L.F.		300.0000	210.0000	-30.00 %	219.0600	-26.98 %	
			217,500.00	152,250.00	-65,250.00	158,818.50	-58,681.50	
86	FURNISHING PERMANENT CASING FOR 7'-0" DIAM. SHAFT							
	40.0000 L.F.		700.0000	460.0000	-34.29 %	458.4800	-34.50 %	
			28,000.00	18,400.00	-9,600.00	18,339.20	-9,660.80	
87	FURNISHING PERMANENT CASING FOR 8'-0" DIAM. SHAFT							
	60.0000 L.F.		500.0000	510.0000	2.00 %	489.5000	-2.10 %	
			30,000.00	30,600.00	600.00	29,370.00	-630.00	
88	FURNISHING PERMANENT CASING FOR 9'-0" DIAM. SHAFT							
	268.0000 L.F.		600.0000	560.0000	-6.67 %	518.1400	-13.64 %	
			160,800.00	150,080.00	-10,720.00	138,861.52	-21,938.48	
89	FURNISHING PERMANENT CASING FOR 10'-0" DIAM. SHAFT							
	170.0000 L.F.		700.0000	600.0000	-14.29 %	559.2900	-20.10 %	
			119,000.00	102,000.00	-17,000.00	95,079.30	-23,920.70	
90	PLACING PERMANENT CASING FOR 3'-0" DIAM. SHAFT							
	10.0000 EACH		2,000.0000	7,000.0000	250.00 %	81.4200	-95.93 %	
			20,000.00	70,000.00	50,000.00	814.20	-19,185.80	
91	PLACING PERMANENT CASING FOR 7'-0" DIAM. SHAFT							
	4.0000 EACH		4,000.0000	3,000.0000	-25.00 %	81.4200	-97.96 %	
			16,000.00	12,000.00	-4,000.00	325.68	-15,674.32	
92	PLACING PERMANENT CASING FOR 8'-0" DIAM. SHAFT							
	6.0000 EACH		5,000.0000	3,350.0000	-33.00 %	81.4200	-98.37 %	
			30,000.00	20,100.00	-9,900.00	488.52	-29,511.48	

PS&E JOB NO : 09C519 REVISION NO :
 CONTRACT NO : 008189 REGION NO : 3
 VERSION NO : 8 WORK ORDER# : XL3477
 HWY : SR 005,016
 TITLE : I-5 / SR16
 EB NALLEY VALLEY - HOV
 09C519
 PROJECT :
 COUNTY(S) : PIERCE

BIDS OPENED ON : Aug 31 2011
 AWARDED ON : Sep 22 2011

----- 10TH BIDDER ----- ----- 11TH BIDDER -----
 FLATIRON CONSTRUCTORS, INC. WALSH CONSTRUCTION COMPANY DBI
 10188 E I-25 FRONTAGE RD 846 108TH AVE NE SUITE 210
 FIRESTONE CO 805045445 BELLEVUE WA 980044671
 CONTRACTOR NUMBER : 100099 CONTRACTOR NUMBER : 100430

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
STRUCTURE								
93	PLACING PERMANENT CASING FOR 9'-0" DIAM. SHAFT							
	26.0000 EACH		6,000.0000	3,600.0000	-40.00 %	81.4200	-98.64 %	
			156,000.00	93,600.00	-62,400.00	2,116.92	-153,883.08	
94	PLACING PERMANENT CASING FOR 10'-0" DIAM. SHAFT							
	14.0000 EACH		7,000.0000	4,000.0000	-42.86 %	81.4200	-98.84 %	
			98,000.00	56,000.00	-42,000.00	1,139.88	-96,860.12	
95	CASING SHORING							
	198.0000 L.F.		600.0000	55.0000	-90.83 %	9.6900	-98.39 %	
			118,800.00	10,890.00	-107,910.00	1,918.62	-116,881.38	
96	SHAFT - 6 IN. DIAMETER							
	3885.0000 L.F.		100.0000	14.0000	-86.00 %	50.0000	-50.00 %	
			388,500.00	54,390.00	-334,110.00	194,250.00	-194,250.00	
97	SHAFT - 24 IN. DIAMETER							
	165.0000 L.F.		75.0000	51.0000	-32.00 %	51.0000	-32.00 %	
			12,375.00	8,415.00	-3,960.00	8,415.00	-3,960.00	
98	FURNISHING SOLDIER PILE - W10X39							
	165.0000 L.F.		40.0000	33.0000	-17.50 %	33.7400	-15.65 %	
			6,600.00	5,445.00	-1,155.00	5,567.10	-1,032.90	
99	FURNISHING SOLDIER PILE - W14X90							
	755.0000 L.F.		90.0000	68.0000	-24.44 %	60.5700	-32.70 %	
			67,950.00	51,340.00	-16,610.00	45,730.35	-22,219.65	
100	FURNISHING SOLDIER PILE - W14X109							
	1158.0000 L.F.		190.0000	80.0000	-57.89 %	70.5700	-62.86 %	
			220,020.00	92,640.00	-127,380.00	81,720.06	-138,299.94	
101	SOLDIER PILE 6" DIAM. TYPE 1							
	3098.0000 L.F.		45.0000	1.5000	-96.67 %	1.3400	-97.02 %	
			139,410.00	4,647.00	-134,763.00	4,151.32	-135,258.68	
102	SOLDIER PILE 6" DIAM. TYPE 2							
	787.0000 L.F.		65.0000	40.0000	-38.46 %	40.0000	-38.46 %	
			51,155.00	31,480.00	-19,675.00	31,480.00	-19,675.00	
103	ST. REINF. BAR FOR BRIDGE							
	1938731.0000 LB.		1.0000	0.8000	-20.00 %	0.7900	-21.00 %	
			1,938,731.00	1,550,984.80	-387,746.20	1,531,597.49	-407,133.51	

PS&E JOB NO : 09C519 REVISION NO :
 CONTRACT NO : 008189 REGION NO : 3
 VERSION NO : 8 WORK ORDER# : XL3477
 HWY : SR 005,016
 TITLE : I-5 / SR16
 EB NALLEY VALLEY - HOV
 09C519
 PROJECT :
 COUNTY(S) : PIERCE

BIDS OPENED ON : Aug 31 2011
 AWARDED ON : Sep 22 2011

----- 10TH BIDDER ----- ----- 11TH BIDDER -----
 FLATIRON CONSTRUCTORS, INC. WALSH CONSTRUCTION COMPANY DBI
 10188 E I-25 FRONTAGE RD 846 108TH AVE NE SUITE 210
 FIRESTONE CO 805045445 BELLEVUE WA 980044671
 CONTRACTOR NUMBER : 100099 CONTRACTOR NUMBER : 100430

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
STRUCTURE								
104	ST. REINF. BAR FOR RETAINING WALL							
	55509.0000	LB.	1.0000	1.0000	0.00 %	0.9000	-10.00 %	
			55,509.00	55,509.00	0.00	49,958.10	-5,550.90	
105	ST. REINF. BAR FOR SPN & SPS LINE BRIDGE CROSSBEAM							
	130288.0000	LB.	1.0000	0.8500	-15.00 %	0.8300	-17.00 %	
			130,288.00	110,744.80	-19,543.20	108,139.04	-22,148.96	
106	ST. REINF. BAR FOR SHAFT							
	1927969.0000	LB.	1.0000	0.6800	-32.00 %	0.7300	-27.00 %	
			1,927,969.00	1,311,018.92	-616,950.08	1,407,417.37	-520,551.63	
107	CSL ACCESS TUBE							
	29051.0000	L.F.	10.0000	6.0000	-40.00 %	3.5800	-64.20 %	
			290,510.00	174,306.00	-116,204.00	104,002.58	-186,507.42	
108	CONC. CLASS 4000 FOR SPN & SPS LINE BRIDGE CROSSBEAM							
	492.0000	C.Y.	500.0000	800.0000	60.00 %	808.2400	61.65 %	
			246,000.00	393,600.00	147,600.00	397,654.08	151,654.08	
109	CONC. CLASS 4000 FOR BRIDGE							
	8076.0000	C.Y.	500.0000	380.0000	-24.00 %	582.0000	16.40 %	
			4,038,000.00	3,068,880.00	-969,120.00	4,700,232.00	662,232.00	
110	CONC. CLASS 4000 FOR RETAINING WALL							
	528.0000	C.Y.	500.0000	475.0000	-5.00 %	489.0000	-2.20 %	
			264,000.00	250,800.00	-13,200.00	258,192.00	-5,808.00	
111	CONC. CLASS 4000P FOR SHAFT							
	7731.0000	C.Y.	250.0000	252.0000	0.80 %	117.2900	-53.08 %	
			1,932,750.00	1,948,212.00	15,462.00	906,768.99	1,025,981.01	
112	PRESTRESSED CONC. GIRDER (WF100G)							
	16484.0000	L.F.	350.0000	746.0000	113.14 %	490.0000	40.00 %	
			5,769,400.00	12,297,064.00	6,527,664.00	8,077,160.00	2,307,760.00	
113	PRESTRESSED CONC. GIRDER (WF83G)							
	2996.0000	L.F.	300.0000	720.0000	140.00 %	460.0000	53.33 %	
			898,800.00	2,157,120.00	1,258,320.00	1,378,160.00	479,360.00	
114	PRESTRESSED CONC. GIRDER (WF58G)							
	4862.0000	L.F.	250.0000	650.0000	160.00 %	325.0000	30.00 %	
			1,215,500.00	3,160,300.00	1,944,800.00	1,580,150.00	364,650.00	

PS&E JOB NO : 09C519 REVISION NO :
 CONTRACT NO : 008189 REGION NO : 3
 VERSION NO : 8 WORK ORDER# : XL3477
 HWY : SR 005,016
 TITLE : I-5 / SR16
 EB NALLEY VALLEY - HOV
 09C519
 PROJECT :
 COUNTY(S) : PIERCE

BIDS OPENED ON : Aug 31 2011
 AWARDED ON : Sep 22 2011

----- 10TH BIDDER ----- ----- 11TH BIDDER -----
 FLATIRON CONSTRUCTORS, INC. WALSH CONSTRUCTION COMPANY DBI
 10188 E I-25 FRONTAGE RD 846 108TH AVE NE SUITE 210
 FIRESTONE CO 805045445 BELLEVUE WA 980044671
 CONTRACTOR NUMBER : 100099 CONTRACTOR NUMBER : 100430

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
115	STRUCTURE DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT CALC				0.00 %			0.00 %
			-48.00	-48.00		-48.00		
116	DELETED ITEM 0.0100 EACH		0.0001	0.0000	0.00 %	0.0000	0.00 %	
			0.00	0.00	0.00	0.00	0.00	
117	STRUCTURAL LOW ALLOY STEEL L.S.				0.00 %		20.00 %	
			2,000,000.00	2,000,000.00	0.00	2,400,000.00	400,000.00	
118	STRUCTURAL STEEL FOR COLUMNS L.S.				366.67 %		733.33 %	
			15,000.00	70,000.00	55,000.00	125,000.00	110,000.00	
119	LAGGING 7078.0000 S.F.		15.0000	8.0000	-46.67 %	13.9800	-6.80 %	
			106,170.00	56,624.00	-49,546.00	98,950.44	-7,219.56	
120	DISC BEARING - SUPERSTR. 6.0000 EACH		15,000.0000	5,200.0000	-65.33 %	11,488.1100	-23.41 %	
			90,000.00	31,200.00	-58,800.00	68,928.66	-21,071.34	
121	SUPERSTRUCTURE EB16 LINE BRIDGE L.S.				-33.33 %		-5.83 %	
			6,000,000.00	4,000,000.00	2,000,000.00	5,650,000.00	-350,000.00	
122	SUPERSTRUCTURE SPN LINE BRIDGE L.S.				-34.88 %		2.33 %	
			2,150,000.00	1,400,000.00	-750,000.00	2,200,000.00	50,000.00	
123	SUPERSTRUCTURE SPS LINE BRIDGE L.S.				-23.53 %		10.06 %	
			1,700,000.00	1,300,000.00	-400,000.00	1,871,000.00	171,000.00	
124	SUPERSTRUCTURE HOV16 SPANS 5-8 LINE BRIDGE L.S.				-16.00 %		12.80 %	
			2,500,000.00	2,100,000.00	-400,000.00	2,820,000.00	320,000.00	
125	SUPERSTRUCTURE TBC-HOV16 TEMPORARY BRIDGE SPANS 1-5 L.S.				-25.71 %		0.00 %	
			1,750,000.00	1,300,000.00	-450,000.00	1,750,000.00	0.00	

PS&E JOB NO : 09C519 REVISION NO :
 CONTRACT NO : 008189 REGION NO : 3
 VERSION NO : 8 WORK ORDER# : XL3477
 HWY : SR 005,016
 TITLE : I-5 / SR16
 EB NALLEY VALLEY - HOV
 09C519
 PROJECT :
 COUNTY(S) : PIERCE

BIDS OPENED ON : Aug 31 2011
 AWARDED ON : Sep 22 2011

----- 10TH BIDDER ----- ----- 11TH BIDDER -----
 FLATIRON CONSTRUCTORS, INC. WALSH CONSTRUCTION COMPANY DBI
 10188 E I-25 FRONTAGE RD 846 108TH AVE NE SUITE 210
 FIRESTONE CO 805045445 BELLEVUE WA 980044671
 CONTRACTOR NUMBER : 100099 CONTRACTOR NUMBER : 100430

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
STRUCTURE							
126	SUPERSTRUCTURE WN LINE BRIDGE	L.S.			-24.00 %		-1.00 %
			1,000,000.00	760,000.00	-240,000.00	990,000.00	-10,000.00
127	BRIDGE DECK NEW LINE BRIDGE	L.S.			-38.68 %		-11.32 %
			1,060,000.00	650,000.00	-410,000.00	940,000.00	-120,000.00
128	SEW TRAFFIC BARRIER	L.F.			-31.80 %		33.28 %
	310.0000		271.2800	185.0000	-86.2800	361.5500	84,470.00
			84,096.80	57,350.00	-26,746.80	112,080.50	27,983.70
129	CONCRETE FASCIA PANEL	S.F.			0.00 %		-22.43 %
	18361.0000		30.0000	30.0000	0.0000	23.2700	-6,730.00
			550,830.00	550,830.00	0.0000	427,260.47	-123,569.53
130	SOIL NAIL - ENCAPSULATED	EACH			30.00 %		-34.55 %
	302.0000		1,000.0000	1,300.0000	300.0000	654.4600	-345.5400
			302,000.00	392,600.00	90,600.00	197,646.92	-104,353.08
131	SOIL NAIL VERIFICATION TEST AND SOIL NAIL PROOF TEST	EACH			-48.00 %		197.43 %
	58.0000		500.0000	260.0000	-240.0000	1,487.1500	987.1500
			29,000.00	15,080.00	-13,920.00	86,254.70	57,254.70
132	PREFABRICATED DRAINAGE MAT	S.Y.			-40.00 %		-24.45 %
	1313.0000		20.0000	12.0000	-8.0000	15.1100	-6.8900
			26,260.00	15,756.00	-10,504.00	19,839.43	-6,420.57
133	PERMANENT GROUND ANCHOR	EACH			-16.00 %		-24.41 %
	42.0000		3,000.0000	2,520.0000	-480.0000	2,267.7600	-732.2400
			126,000.00	105,840.00	-20,160.00	95,245.92	-30,754.08
134	STRUCTURAL EARTH WALL	S.F.			-60.00 %		-54.40 %
	15069.0000		50.0000	20.0000	-30.0000	22.8000	-27.2000
			753,450.00	301,380.00	-452,070.00	343,573.20	-409,876.80
135	BACKFILL FOR STRUCTURAL EARTH WALL INCL. HAUL	C.Y.			17.55 %		-20.30 %
	9308.0000		25.5200	30.0000	4.4800	20.3400	-5.1800
			237,540.16	279,240.00	41,699.84	189,324.72	-48,215.44

PS&E JOB NO : 09C519 REVISION NO :
 CONTRACT NO : 008189 REGION NO : 3
 VERSION NO : 8 WORK ORDER# : XL3477
 HWY : SR 005,016
 TITLE : I-5 / SR16
 EB NALLEY VALLEY - HOV
 09C519
 PROJECT :
 COUNTY(S) : PIERCE

BIDS OPENED ON : Aug 31 2011
 AWARDED ON : Sep 22 2011

----- 10TH BIDDER ----- ----- 11TH BIDDER -----
 FLATIRON CONSTRUCTORS, INC. WALSH CONSTRUCTION COMPANY DBI
 10188 E I-25 FRONTAGE RD 846 108TH AVE NE SUITE 210
 FIRESTONE CO 805045445 BELLEVUE WA 980044671
 CONTRACTOR NUMBER : 100099 CONTRACTOR NUMBER : 100430

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
STRUCTURE								
136	BRIDGE APPROACH SLAB 1254.0000	S.Y.	225.0000 282,150.00	150.0000 188,100.00	-33.33 % -94,050.00	181.5500 227,663.70	-19.31 % -54,486.30	
SURFACING								
137	CRUSHED SURFACING BASE COURSE 17360.0000	TON	16.5300 286,960.80	25.0000 434,000.00	51.24 % 147,039.20	15.5900 270,642.40	-5.69 % -16,318.40	
LIQUID ASPHALT								
138	ANTI-STRIPPING ADDITIVE EST.		14,330.00	14,330.00	0.00 %	14,330.00	0.00 %	
CEMENT CONCRETE PAVEMENT								
139	CEMENT CONC. PAVEMENT 4533.7000	C.Y.	268.0800 1,215,394.30	182.0000 825,133.40	-32.11 % -390,260.90	150.0000 680,055.00	-44.05 % -535,339.30	
140	RIDE SMOOTHNESS COMPLIANCE ADJUSTMENT CALC		48,616.00	48,616.00	0.00 %	48,616.00	0.00 %	
141	EPOXY-COATED TIE BAR WITH DRILL HOLE 3193.0000	EACH	15.4900 49,459.57	13.0000 41,509.00	-16.07 % -7,950.57	10.9700 35,027.21	-29.18 % -14,432.36	
142	CORROSION RESISTANT DOWEL BAR 4900.0000	EACH	14.2100 69,629.00	24.0000 117,600.00	68.90 % 47,971.00	24.3600 119,364.00	71.43 % 49,735.00	

PS&E JOB NO : 09C519 REVISION NO :
 CONTRACT NO : 008189 REGION NO : 3
 VERSION NO : 8 WORK ORDER# : XL3477
 HWY : SR 005,016
 TITLE : I-5 / SR16
 EB NALLEY VALLEY - HOV
 09C519
 PROJECT :
 COUNTY(S) : PIERCE

BIDS OPENED ON : Aug 31 2011
 AWARDED ON : Sep 22 2011

----- 10TH BIDDER ----- ----- 11TH BIDDER -----
 FLATIRON CONSTRUCTORS, INC. WALSH CONSTRUCTION COMPANY DBI
 10188 E I-25 FRONTAGE RD 846 108TH AVE NE SUITE 210
 FIRESTONE CO 805045445 BELLEVUE WA 980044671
 CONTRACTOR NUMBER : 100099 CONTRACTOR NUMBER : 100430

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	BIDDER		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
HOT MIX ASPHALT								
143	PLANING BITUMINOUS PAVEMENT 4270.0000	S.Y.	4.7200 20,154.40	3.1000 13,237.00	-34.32 % -6,917.40	10.0000 42,700.00	111.86 % 22,545.60	
144	HMA FOR PRELEVELING CL. 1/2 IN. PG 58-22 640.0000	TON	75.3400 48,217.60	80.0000 51,200.00	6.19 % 2,982.40	79.3200 50,764.80	5.28 % 2,547.20	
145	HMA CL. 1/2 IN. PG 58-22 14330.0000	TON	76.3100 1,093,522.30	68.0000 974,440.00	-10.89 % -119,082.30	66.0100 945,923.30	-13.50 % -147,599.00	
146	JOB MIX COMPLIANCE PRICE ADJUSTMENT CALC		32,805.66	32,805.66	0.00 %	32,805.66	0.00 %	
147	COMPACTION PRICE ADJUSTMENT CALC		16,390.00	16,390.00	0.00 %	16,390.00	0.00 %	
148	ASPHALT COST PRICE ADJUSTMENT CALC		162,138.04	162,138.04	0.00 %	162,138.04	0.00 %	
149	LONGITUDINAL JOINT SEAL 1620.0000	L.F.	5.1300 8,310.60	3.2000 5,184.00	-37.62 % -3,126.60	5.0000 8,100.00	-2.53 % -210.60	
150	LONGITUDINAL JOINT DENSITY PRICE ADJUSTMENT CALC		-9.00	-9.00	0.00 %	-9.00	0.00 %	
151	CYCLIC DENSITY PRICE ADJUSTMENT CALC		-9.00	-9.00	0.00 %	-9.00	0.00 %	

PS&E JOB NO : 09C519 REVISION NO :
 CONTRACT NO : 008189 REGION NO : 3
 VERSION NO : 8 WORK ORDER# : XL3477
 HWY : SR 005,016
 TITLE : I-5 / SR16
 EB NALLEY VALLEY - HOV
 09C519
 PROJECT :
 COUNTY(S) : PIERCE

BIDS OPENED ON : Aug 31 2011
 AWARDED ON : Sep 22 2011

----- 10TH BIDDER ----- ----- 11TH BIDDER -----
 FLATIRON CONSTRUCTORS, INC. WALSH CONSTRUCTION COMPANY DBI
 10188 E I-25 FRONTAGE RD 846 108TH AVE NE SUITE 210
 FIRESTONE CO 805045445 BELLEVUE WA 980044671
 CONTRACTOR NUMBER : 100099 CONTRACTOR NUMBER : 100430

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
IRRIGATION AND WATER DISTRIBUTION								
152	IRRIGATION SYSTEM							
		L.S.			10.00 %			-47.94 %
			20,000.00	22,000.00	2,000.00	10,412.37		-9,587.63
EROSION CNTL AND ROADSIDE RESTORATION								
153	ESC LEAD							
	120.0000	DAY	154.1500	50.0000	-67.56 %	206.0000		33.64 %
			18,498.00	6,000.00	-12,498.00	24,720.00		6,222.00
154	PLASTIC COVERING							
	11670.0000	S.Y.	4.2300	3.2000	-24.35 %	2.7800		-34.28 %
			49,364.10	37,344.00	-12,020.10	32,442.60		-16,921.50
155	CHECK DAM							
	430.0000	L.F.	10.2100	8.0000	-21.65 %	5.8200		-43.00 %
			4,390.30	3,440.00	-950.30	2,502.60		-1,887.70
156	INLET PROTECTION							
	213.0000	EACH	69.0000	260.0000	276.81 %	70.8500		2.68 %
			14,697.00	55,380.00	40,683.00	15,091.05		394.05
157	STABILIZED CONSTRUCTION ENTRANCE							
	2204.0000	S.Y.	14.5500	23.0000	58.08 %	25.0000		71.82 %
			32,068.20	50,692.00	18,623.80	55,100.00		23,031.80
158	TIRE WASH							
	5.0000	EACH	13,869.6700	12,000.0000	-13.48 %	25,000.0000		80.25 %
			69,348.35	60,000.00	-9,348.35	125,000.00		55,651.65
159	RELOCATE TIRE WASH							
	5.0000	EACH	4,700.0000	7,600.0000	61.70 %	8,000.0000		70.21 %
			23,500.00	38,000.00	14,500.00	40,000.00		16,500.00
160	STREET CLEANING							
	3700.0000	HR	82.0000	100.0000	21.95 %	110.0000		34.15 %
			303,400.00	370,000.00	66,600.00	407,000.00		103,600.00
161	SILT FENCE							
	24560.0000	L.F.	4.2600	3.0000	-29.58 %	4.5000		5.63 %
			104,625.60	73,680.00	-30,945.60	110,520.00		5,894.40

PS&E JOB NO : 09C519 REVISION NO :
 CONTRACT NO : 008189 REGION NO : 3
 VERSION NO : 8 WORK ORDER# : XL3477
 HWY : SR 005,016
 TITLE : I-5 / SR16
 EB NALLEY VALLEY - HOV
 09C519
 PROJECT :
 COUNTY(S) : PIERCE

BIDS OPENED ON : Aug 31 2011
 AWARDED ON : Sep 22 2011

----- 10TH BIDDER ----- ----- 11TH BIDDER -----
 FLATIRON CONSTRUCTORS, INC. WALSH CONSTRUCTION COMPANY DBI
 10188 E I-25 FRONTAGE RD 846 108TH AVE NE SUITE 210
 FIRESTONE CO 805045445 BELLEVUE WA 980044671
 CONTRACTOR NUMBER : 100099 CONTRACTOR NUMBER : 100430

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
EROSION CNTL AND ROADSIDE RESTORATION								
162	COMPOST SOCK							
	6140.0000	L.F.	5.8400	5.0000	-14.38 %	5.0600	-13.36 %	
			35,857.60	30,700.00	-5,157.60	31,068.40	-4,789.20	
163	EROSION/WATER POLLUTION CONTROL EST.				0.00 %		0.00 %	
			2,000,000.00	2,000,000.00		2,000,000.00		
164	TEMPORARY CURB							
	280.0000	L.F.	6.1700	16.5000	167.42 %	14.8000	139.87 %	
			1,727.60	4,620.00	2,892.40	4,144.00	2,416.40	
165	TEMPORARY PIPE SLOPE DRAIN							
	265.0000	L.F.	23.9700	47.0000	96.08 %	24.2900	1.34 %	
			6,352.05	12,455.00	6,102.95	6,436.85	84.80	
166	MULCHING WITH LONG TERM MULCH							
	12.8000	ACRE	3,701.5800	3,800.0000	2.66 %	1,396.9100	-62.26 %	
			47,380.22	48,640.00	1,259.78	17,880.45	-29,499.78	
167	SEEDING, FERTILIZING, AND MULCHING							
	25.7000	ACRE	1,500.0000	1,900.0000	26.67 %	2,006.7500	33.78 %	
			38,550.00	48,830.00	10,280.00	51,573.48	13,023.47	
168	PSIPE GRAND FIR 2-3' #2 CONT.							
	9.0000	EACH	15.0000	22.0000	46.67 %	14.2300	-5.13 %	
			135.00	198.00	63.00	128.07	-6.93	
169	PSIPE VINE MAPLE 2-3' B.R.							
	12.0000	EACH	5.0000	7.0000	40.00 %	6.5000	30.00 %	
			60.00	84.00	24.00	78.00	18.00	
170	PSIPE AMUR MAPLE 2-3' B.R.							
	42.0000	EACH	5.0000	14.0000	180.00 %	6.4900	29.80 %	
			210.00	588.00	378.00	272.58	62.58	
171	PSIPE CANADIAN SERVICEBERRY 2-3' B.R.							
	101.0000	EACH	5.0000	6.0000	20.00 %	7.0100	40.20 %	
			505.00	606.00	101.00	708.01	203.01	
172	PSIPE PAPER BIRCH 2-3' B.R.							
	6.0000	EACH	5.0000	7.0000	40.00 %	6.5000	30.00 %	
			30.00	42.00	12.00	39.00	9.00	

PS&E JOB NO : 09C519 REVISION NO :
 CONTRACT NO : 008189 REGION NO : 3
 VERSION NO : 8 WORK ORDER# : XL3477
 HWY : SR 005,016
 TITLE : I-5 / SR16
 EB NALLEY VALLEY - HOV
 09C519
 PROJECT :
 COUNTY(S) : PIERCE

BIDS OPENED ON : Aug 31 2011
 AWARDED ON : Sep 22 2011

----- 10TH BIDDER ----- ----- 11TH BIDDER -----
 FLATIRON CONSTRUCTORS, INC. WALSH CONSTRUCTION COMPANY DBI
 10188 E I-25 FRONTAGE RD 846 108TH AVE NE SUITE 210
 FIRESTONE CO 805045445 BELLEVUE WA 980044671
 CONTRACTOR NUMBER : 100099 CONTRACTOR NUMBER : 100430

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
EROSION CNTL AND ROADSIDE RESTORATION								
173	PSIPE INCENSE CEDAR 2-3' #2 CONT.							
	60.0000 EACH		15.0000	22.0000	46.67 %	14.2300	-5.13 %	
			900.00	1,320.00	420.00	853.80	-46.20	
174	PSIPE KATSURA TREE 1 1/2" CAL. B&B							
	54.0000 EACH		250.0000	200.0000	-20.00 %	164.9500	-34.02 %	
			13,500.00	10,800.00	-2,700.00	8,907.30	-4,592.70	
175	PSIPE ALASKA YELLOW CEDAR 2-3' #2 CONT.							
	51.0000 EACH		15.0000	20.0000	33.33 %	13.6600	-8.93 %	
			765.00	1,020.00	255.00	696.66	-68.34	
176	PSIPE EUROPEAN COPPER BEECH 1" CAL. B&B							
	10.0000 EACH		150.0000	235.0000	56.67 %	77.3200	-48.45 %	
			1,500.00	2,350.00	850.00	773.20	-726.80	
177	PSIPE OREGON ASH 2-3' B.R.							
	2.0000 EACH		8.0000	7.0000	-12.50 %	6.5000	-18.75 %	
			16.00	14.00	-2.00	13.00	-3.00	
178	PSIPE PATMORE GREEN ASH 1" CAL. B.R.							
	31.0000 EACH		100.0000	148.0000	48.00 %	49.4800	-50.52 %	
			3,100.00	4,588.00	1,488.00	1,533.88	-1,566.12	
179	PSIPE SITKA SPRUCE 2-3' #2 CONT.							
	3.0000 EACH		15.0000	13.0000	-13.33 %	14.2300	-5.13 %	
			45.00	39.00	-6.00	42.69	-2.31	
180	PSIPE SHORE PINE 2-3' #2 CONT.							
	73.0000 EACH		15.0000	13.0000	-13.33 %	14.2300	-5.13 %	
			1,095.00	949.00	-146.00	1,038.79	-56.21	
181	PSIPE BITTER CHERRY 2-3' B.R.							
	10.0000 EACH		10.0000	15.0000	50.00 %	7.7300	-22.70 %	
			100.00	150.00	50.00	77.30	-22.70	
182	PSIPE DOUGLAS FIR 2-3' #2 CONT.							
	291.0000 EACH		15.0000	13.0000	-13.33 %	13.4000	-10.67 %	
			4,365.00	3,783.00	-582.00	3,899.40	-465.60	
183	PSIPE NORTHERN RED OAK 1" CAL. B.R.							
	7.0000 EACH		100.0000	160.0000	60.00 %	88.6600	-11.34 %	
			700.00	1,120.00	420.00	620.62	-79.38	

PS&E JOB NO : 09C519 REVISION NO :
 CONTRACT NO : 008189 REGION NO : 3
 VERSION NO : 8 WORK ORDER# : XL3477
 HWY : SR 005,016
 TITLE : I-5 / SR16
 EB NALLEY VALLEY - HOV
 09C519
 PROJECT :
 COUNTY(S) : PIERCE

BIDS OPENED ON : Aug 31 2011
 AWARDED ON : Sep 22 2011

----- 10TH BIDDER ----- ----- 11TH BIDDER -----
 FLATIRON CONSTRUCTORS, INC. WALSH CONSTRUCTION COMPANY DBI
 10188 E I-25 FRONTAGE RD 846 108TH AVE NE SUITE 210
 FIRESTONE CO 805045445 BELLEVUE WA 980044671
 CONTRACTOR NUMBER : 100099 CONTRACTOR NUMBER : 100430

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	BIDDER		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
EROSION CNTL AND ROADSIDE RESTORATION								
184	PSIPE CASCARA 2-3' B.R.							
	12.0000 EACH		10.0000	7.0000	-30.00 %	7.0100	-29.90 %	
			120.00	84.00	-36.00	84.12	-35.88	
185	PSIPE GIANT SEQUOIA 2-3' #2 CONT.							
	17.0000 EACH		15.0000	21.0000	40.00 %	24.7400	64.93 %	
			255.00	357.00	102.00	420.58	165.58	
186	PSIPE WESTERN RED CEDAR 2-3' #2 CONT.							
	35.0000 EACH		15.0000	13.0000	-13.33 %	13.6600	-8.93 %	
			525.00	455.00	-70.00	478.10	-46.90	
187	PSIPE WESTERN HEMLOCK 2-3' #2 CONT.							
	19.0000 EACH		15.0000	13.0000	-13.33 %	13.6600	-8.93 %	
			285.00	247.00	-38.00	259.54	-25.46	
188	PSIPE ACCOLADE ELM 1 1/2" CAL. B&B							
	17.0000 EACH		250.0000	250.0000	0.00 %	190.7200	-23.71 %	
			4,250.00	4,250.00	0.00	3,242.24	-1,007.76	
189	PSIPE WESTERN SERVICEBERRY 12-18 IN. B.R							
	2016.0000 EACH		5.0000	6.0000	20.00 %	3.6600	-26.80 %	
			10,080.00	12,096.00	2,016.00	7,378.56	-2,701.44	
190	PSIPE BLACK CHOKEBERRY 12-18 IN. B.R.							
	4033.0000 EACH		5.0000	5.0000	0.00 %	3.6100	-27.80 %	
			20,165.00	20,165.00	0.00	14,559.13	-5,605.87	
191	PSIPE BEAKED HAZELNUT 12-18 IN. B.R.							
	2016.0000 EACH		5.0000	5.5000	10.00 %	3.8700	-22.60 %	
			10,080.00	11,088.00	1,008.00	7,801.92	-2,278.08	
192	PSIPE OCEANSPRAY 12-18 IN. B.R.							
	2016.0000 EACH		5.0000	5.0000	0.00 %	3.6100	-27.80 %	
			10,080.00	10,080.00	0.00	7,277.76	-2,802.24	
193	PSIPE TALL OREGON-GRAPE 6-9 IN. #1 CONT.							
	6048.0000 EACH		5.0000	7.0000	40.00 %	7.0100	40.20 %	
			30,240.00	42,336.00	12,096.00	42,396.48	12,156.48	
194	PSIPE CREEPING OREGON-GRAPE 6-9 IN. #1 CONT.							
	2016.0000 EACH		5.0000	10.0000	100.00 %	7.2200	44.40 %	
			10,080.00	20,160.00	10,080.00	14,555.52	4,475.52	

PS&E JOB NO : 09C519 REVISION NO :
 CONTRACT NO : 008189 REGION NO : 3
 VERSION NO : 8 WORK ORDER# : XL3477
 HWY : SR 005,016
 TITLE : I-5 / SR16
 EB NALLEY VALLEY - HOV
 09C519
 PROJECT :
 COUNTY(S) : PIERCE

BIDS OPENED ON : Aug 31 2011
 AWARDED ON : Sep 22 2011

----- 10TH BIDDER ----- ----- 11TH BIDDER -----
 FLATIRON CONSTRUCTORS, INC. WALSH CONSTRUCTION COMPANY DBI
 10188 E I-25 FRONTAGE RD 846 108TH AVE NE SUITE 210
 FIRESTONE CO 805045445 BELLEVUE WA 980044671
 CONTRACTOR NUMBER : 100099 CONTRACTOR NUMBER : 100430

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	BIDDER		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
EROSION CNTL AND ROADSIDE RESTORATION								
195	PSIPE INDIAN PLUM 12-18 IN. B.R.							
	2016.0000	EACH	5.0000	5.0000	0.00 %	3.6100	-27.80 %	
			10,080.00	10,080.00	0.00	7,277.76	-2,802.24	
196	PSIPE WILD MOCK ORANGE 12-18 IN. B.R.							
	2016.0000	EACH	5.0000	5.0000	0.00 %	3.5100	-29.80 %	
			10,080.00	10,080.00	0.00	7,076.16	-3,003.84	
197	PSIPE FRAGRANT SUMAC 12-18 IN. B.R.							
	4033.0000	EACH	5.0000	6.0000	20.00 %	4.2300	-15.40 %	
			20,165.00	24,198.00	4,033.00	17,059.59	-3,105.41	
198	PSIPE RED-FLOWERING CURRANT 12-18 IN. B.R.							
	2016.0000	EACH	5.0000	5.5000	10.00 %	3.7100	-25.80 %	
			10,080.00	11,088.00	1,008.00	7,479.36	-2,600.64	
199	PSIPE NOOTKA ROSE 12-18 IN. B.R.							
	6048.0000	EACH	5.0000	5.0000	0.00 %	3.5100	-29.80 %	
			30,240.00	30,240.00	0.00	21,228.48	-9,011.52	
200	PSIPE SNOWBERRY 12-18 IN. B.R.							
	6048.0000	EACH	5.0000	5.0000	0.00 %	3.4500	-31.00 %	
			30,240.00	30,240.00	0.00	20,865.60	-9,374.40	
201	PSIPE COMPACT OREGON-GRAPE 6-9 IN. #1 CONT.							
	25845.0000	EACH	5.0000	11.0000	120.00 %	7.2200	44.40 %	
			129,225.00	284,295.00	155,070.00	186,600.90	57,375.90	
202	PSIPE GRO-LOW FRAGRANT SUMAC 6-9 IN. #1 CONT.							
	25845.0000	EACH	5.0000	11.0000	120.00 %	6.5500	31.00 %	
			129,225.00	284,295.00	155,070.00	169,284.75	40,059.75	
203	PSIPE HANCOCK CORALBERRY 6-9 IN. #1 CONT.							
	25845.0000	EACH	5.0000	10.0000	100.00 %	6.1900	23.80 %	
			129,225.00	258,450.00	129,225.00	159,980.55	30,755.55	
204	PSIPE RED-OSIER DOGWOOD 12-18 IN. BR							
	1126.0000	EACH	5.0000	4.0000	-20.00 %	3.3000	-34.00 %	
			5,630.00	4,504.00	-1,126.00	3,715.80	-1,914.20	
205	PSIPE YELLOW-TWIG DOGWOOD 12-18 IN. BR							
	1126.0000	EACH	5.0000	7.0000	40.00 %	3.6100	-27.80 %	
			5,630.00	7,882.00	2,252.00	4,064.86	-1,565.14	

PS&E JOB NO : 09C519 REVISION NO :
 CONTRACT NO : 008189 REGION NO : 3
 VERSION NO : 8 WORK ORDER# : XL3477
 HWY : SR 005,016
 TITLE : I-5 / SR16
 EB NALLEY VALLEY - HOV
 09C519
 PROJECT :
 COUNTY(S) : PIERCE

BIDS OPENED ON : Aug 31 2011
 AWARDED ON : Sep 22 2011

----- 10TH BIDDER ----- ----- 11TH BIDDER -----
 FLATIRON CONSTRUCTORS, INC. WALSH CONSTRUCTION COMPANY DBI
 10188 E I-25 FRONTAGE RD 846 108TH AVE NE SUITE 210
 FIRESTONE CO 805045445 BELLEVUE WA 980044671
 CONTRACTOR NUMBER : 100099 CONTRACTOR NUMBER : 100430

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	BIDDER		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
EROSION CNTL AND ROADSIDE RESTORATION								
206	PSIPE KELSEY DOGWOOD 6-9 IN. BR							
	595.0000 EACH		5.0000	10.0000	100.00 %	4.1200	-17.60 %	
			2,975.00	5,950.00	2,975.00	2,451.40	-523.60	
207	PSIPE DOUGLAS HAWTHORN 12-18 IN. BR							
	376.0000 EACH		5.0000	5.0000	0.00 %	3.7600	-24.80 %	
			1,880.00	1,880.00	0.00	1,413.76	-466.24	
208	PSIPE WESTERN CRABAPPLE 12-18 IN. BR							
	376.0000 EACH		5.0000	5.0000	0.00 %	3.8700	-22.60 %	
			1,880.00	1,880.00	0.00	1,455.12	-424.88	
209	PSIPE PACIFIC NINEBARK 12-18 IN. BR							
	751.0000 EACH		5.0000	5.0000	0.00 %	3.5100	-29.80 %	
			3,755.00	3,755.00	0.00	2,636.01	-1,118.99	
210	PSIPE CLUSTERED ROSE 12-18 IN. BR							
	1126.0000 EACH		5.0000	5.0000	0.00 %	3.5100	-29.80 %	
			5,630.00	5,630.00	0.00	3,952.26	-1,677.74	
211	PSIPE DWARF ARCTIC WILLOW 12-18 IN. BR							
	1126.0000 EACH		5.0000	6.0000	20.00 %	3.8700	-22.60 %	
			5,630.00	6,756.00	1,126.00	4,357.62	-1,272.38	
212	PSIPE RED ELDERBERRY 12-18 IN. BR							
	751.0000 EACH		5.0000	6.0000	20.00 %	3.6100	-27.80 %	
			3,755.00	4,506.00	751.00	2,711.11	-1,043.89	
213	PSIPE BLACK TWINBERRY 12-18 IN. BR							
	751.0000 EACH		5.0000	5.0000	0.00 %	3.6100	-27.80 %	
			3,755.00	3,755.00	0.00	2,711.11	-1,043.89	
214	PSIPE COMMON RUSH 3-6" PLUG							
	1572.0000 EACH		1.0000	4.0000	300.00 %	0.9800	-2.00 %	
			1,572.00	6,288.00	4,716.00	1,540.56	-31.44	
215	PSIPE DAGGER-LEAF RUSH 3-6" PLUG							
	1572.0000 EACH		1.0000	4.0000	300.00 %	0.9800	-2.00 %	
			1,572.00	6,288.00	4,716.00	1,540.56	-31.44	
216	PSIPE SLOUGH SEDGE 3-6" PLUG							
	1572.0000 EACH		1.0000	4.0000	300.00 %	0.9800	-2.00 %	
			1,572.00	6,288.00	4,716.00	1,540.56	-31.44	

PS&E JOB NO : 09C519 REVISION NO :
 CONTRACT NO : 008189 REGION NO : 3
 VERSION NO : 8 WORK ORDER# : XL3477
 HWY : SR 005,016
 TITLE : I-5 / SR16
 EB NALLEY VALLEY - HOV
 09C519
 PROJECT :
 COUNTY(S) : PIERCE

BIDS OPENED ON : Aug 31 2011
 AWARDED ON : Sep 22 2011

----- 10TH BIDDER ----- ----- 11TH BIDDER -----
 FLATIRON CONSTRUCTORS, INC. WALSH CONSTRUCTION COMPANY DBI
 10188 E I-25 FRONTAGE RD 846 108TH AVE NE SUITE 210
 FIRESTONE CO 805045445 BELLEVUE WA 980044671
 CONTRACTOR NUMBER : 100099 CONTRACTOR NUMBER : 100430

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
EROSION CNTL AND ROADSIDE RESTORATION								
217	PSIPE THICK-HEADED SEDGE 3-6" PLUG							
	1572.0000 EACH		1.0000	4.0000	300.00 %	1.1300	13.00 %	
			1,572.00	6,288.00	4,716.00	1,776.36	204.36	
218	PSIPE SITKA SEDGE 3-6" PLUG							
	1572.0000 EACH		1.0000	4.0000	300.00 %	1.1300	13.00 %	
			1,572.00	6,288.00	4,716.00	1,776.36	204.36	
219	PSIPE BULL RUSH 3-6" PLUG							
	1572.0000 EACH		1.0000	4.0000	300.00 %	1.1300	13.00 %	
			1,572.00	6,288.00	4,716.00	1,776.36	204.36	
220	PSIPE VIRGINIA CREEPER 3-15" HT. #1 CONT.							
	404.0000 EACH		7.0000	10.0000	42.86 %	7.2200	3.14 %	
			2,828.00	4,040.00	1,212.00	2,916.88	88.88	
221	PSIPE BOSTON IVY 3-15" HT. #1 CONT.							
	404.0000 EACH		7.0000	15.0000	114.29 %	7.2200	3.14 %	
			2,828.00	6,060.00	3,232.00	2,916.88	88.88	
222	PLANT ESTABLISHMENT - SECOND YEAR							
	EST.				0.00 %		0.00 %	
			100,000.00	100,000.00		100,000.00		
223	PLANT ESTABLISHMENT - THIRD YEAR							
	EST.				0.00 %		0.00 %	
			100,000.00	100,000.00		100,000.00		
224	FINE COMPOST							
	12050.0000 C.Y.		30.0000	32.0000	6.67 %	30.2600	0.87 %	
			361,500.00	385,600.00	24,100.00	364,633.00	3,133.00	
225	COARSE COMPOST							
	888.0000 C.Y.		36.9500	37.0000	0.14 %	33.7600	-8.63 %	
			32,811.60	32,856.00	44.40	29,978.88	-2,832.72	
226	BARK OR WOOD CHIP MULCH							
	11900.0000 C.Y.		30.0000	25.0000	-16.67 %	22.4700	-25.10 %	
			357,000.00	297,500.00	-59,500.00	267,393.00	-89,607.00	
227	HIGH VISIBILITY FENCE							
	1890.0000 L.F.		2.5000	5.0000	100.00 %	3.4400	37.60 %	
			4,725.00	9,450.00	4,725.00	6,501.60	1,776.60	

PS&E JOB NO : 09C519 REVISION NO :
 CONTRACT NO : 008189 REGION NO : 3
 VERSION NO : 8 WORK ORDER# : XL3477
 HWY : SR 005,016
 TITLE : I-5 / SR16
 EB NALLEY VALLEY - HOV
 09C519
 PROJECT :
 COUNTY(S) : PIERCE

BIDS OPENED ON : Aug 31 2011
 AWARDED ON : Sep 22 2011

----- 10TH BIDDER ----- ----- 11TH BIDDER -----
 FLATIRON CONSTRUCTORS, INC. WALSH CONSTRUCTION COMPANY DBI
 10188 E I-25 FRONTAGE RD 846 108TH AVE NE SUITE 210
 FIRESTONE CO 805045445 BELLEVUE WA 980044671
 CONTRACTOR NUMBER : 100099 CONTRACTOR NUMBER : 100430

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
EROSION CNTL AND ROADSIDE RESTORATION								
228	TEMPORARY WATER TREATMENT SYSTEM - FURNISHING							
	5.0000 EACH		52,000.0000	6,000.0000	-88.46 %	25,303.6400	-51.34 %	
			260,000.00	30,000.00	-230,000.00	126,518.20	-133,481.80	
229	TEMPORARY WATER TREATMENT SYSTEM - RENTAL							
	98.9000 MO.		5,000.0000	2,600.0000	-48.00 %	5,566.8000	11.34 %	
			494,500.00	257,140.00	-237,360.00	550,556.52	56,056.52	
230	TEMPORARY WATER TREATMENT SYSTEM - OPERATION							
	7985.0000 HR		75.0000	75.0000	0.00 %	116.4000	55.20 %	
			598,875.00	598,875.00	0.00	929,454.00	330,579.00	
231	TEMPORARY WATER TREATMENT SYSTEM - CHEMICALS EST.							
			3,000,000.00	3,000,000.00	0.00 %	3,000,000.00	0.00 %	
232	TEMPORARY FRENCH DRAIN							
	442.0000 L.F.		50.0000	50.0000	0.00 %	30.3600	-39.28 %	
			22,100.00	22,100.00	0.00	13,419.12	-8,680.88	
TRAFFIC								
233	CEMENT CONC. TRAFFIC CURB AND GUTTER							
	680.0000 L.F.		22.3800	24.0000	7.24 %	20.0100	-10.59 %	
			15,218.40	16,320.00	1,101.60	13,606.80	-1,611.60	
234	EXTRUDED CURB							
	2368.0000 L.F.		6.3500	6.0000	-5.51 %	8.0000	25.98 %	
			15,036.80	14,208.00	-828.80	18,944.00	3,907.20	
235	BEAM GUARDRAIL TYPE 31							
	2722.0000 L.F.		21.5200	26.0000	20.82 %	23.9100	11.11 %	
			58,577.44	70,772.00	12,194.56	65,083.02	6,505.58	
236	BEAM GUARDRAIL TRANSITION SECTION TYPE 21							
	5.0000 EACH		2,828.7100	3,500.0000	23.73 %	2,461.9100	-12.97 %	
			14,143.55	17,500.00	3,356.45	12,309.55	-1,834.00	
237	BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL							
	3.0000 EACH		2,615.5500	3,000.0000	14.70 %	1,977.6000	-24.39 %	
			7,846.65	9,000.00	1,153.35	5,932.80	-1,913.85	

PS&E JOB NO : 09C519 REVISION NO :
 CONTRACT NO : 008189 REGION NO : 3
 VERSION NO : 8 WORK ORDER# : XL3477
 HWY : SR 005,016
 TITLE : I-5 / SR16
 EB NALLEY VALLEY - HOV
 09C519
 PROJECT :
 COUNTY(S) : PIERCE

BIDS OPENED ON : Aug 31 2011
 AWARDED ON : Sep 22 2011

----- 10TH BIDDER ----- ----- 11TH BIDDER -----
 FLATIRON CONSTRUCTORS, INC. WALSH CONSTRUCTION COMPANY DBI
 10188 E I-25 FRONTAGE RD 846 108TH AVE NE SUITE 210
 FIRESTONE CO 805045445 BELLEVUE WA 980044671
 CONTRACTOR NUMBER : 100099 CONTRACTOR NUMBER : 100430

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	BIDDER		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
TRAFFIC								
238	BEAM GUARDRAIL BURIED TERMINAL TYPE 2							
	200.0000	L.F.	42.4800	80.0000	88.32 %	48.8900	15.09 %	
			8,496.00	16,000.00	7,504.00	9,778.00	1,282.00	
239	BEAM GUARDRAIL ANCHOR TYPE 10							
	4.0000	EACH	763.2700	1,000.0000	31.02 %	670.9700	-12.09 %	
			3,053.08	4,000.00	946.92	2,683.88	-369.20	
240	PRECAST CONC. BARRIER TYPE 2							
	2464.0000	L.F.	37.7400	31.0000	-17.86 %	35.0000	-7.26 %	
			92,991.36	76,384.00	-16,607.36	86,240.00	-6,751.36	
241	SINGLE SLOPE CONCRETE BARRIER							
	2913.4000	L.F.	100.2100	60.0000	-40.13 %	120.0000	19.75 %	
			291,951.81	174,804.00	-117,147.81	349,608.00	57,656.19	
242	TEMPORARY BARRIER CONNECTION TYPE 1							
	8.0000	EACH	900.0000	950.0000	5.56 %	721.2200	-19.86 %	
			7,200.00	7,600.00	400.00	5,769.76	-1,430.24	
243	TEMPORARY BARRIER CONNECTION TYPE 2							
	2.0000	EACH	1,300.0000	1,500.0000	15.38 %	1,405.0100	8.08 %	
			2,600.00	3,000.00	400.00	2,810.02	210.02	
244	TEMPORARY CONC. BARRIER							
	25620.0000	L.F.	8.5100	8.0000	-5.99 %	14.0000	64.51 %	
			218,026.20	204,960.00	-13,066.20	358,680.00	140,653.80	
245	REMOVING AND RESETTNG EXISTING PERMANENT BARRIER							
	137.5000	L.F.	5.0000	5.0000	0.00 %	5.3500	7.00 %	
			687.50	687.50	0.00	735.63	48.13	
246	TEMPORARY IMPACT ATTENUATOR							
	5.0000	EACH	4,500.0000	7,600.0000	68.89 %	3,496.1200	-22.31 %	
			22,500.00	38,000.00	15,500.00	17,480.60	-5,019.40	
247	PERMANENT IMPACT ATTENUATOR							
	2.0000	EACH	23,038.0100	35,000.0000	51.92 %	31,434.7700	36.45 %	
			46,076.02	70,000.00	23,923.98	62,869.54	16,793.52	
248	RESETTNG IMPACT ATTENUATOR							
	9.0000	EACH	800.0000	580.0000	-27.50 %	1,387.3500	73.42 %	
			7,200.00	5,220.00	-1,980.00	12,486.15	5,286.15	

PS&E JOB NO : 09C519 REVISION NO :
 CONTRACT NO : 008189 REGION NO : 3
 VERSION NO : 8 WORK ORDER# : XL3477
 HWY : SR 005,016
 TITLE : I-5 / SR16
 EB NALLEY VALLEY - HOV
 09C519
 PROJECT :
 COUNTY(S) : PIERCE

BIDS OPENED ON : Aug 31 2011
 AWARDED ON : Sep 22 2011

----- 10TH BIDDER ----- ----- 11TH BIDDER -----
 FLATIRON CONSTRUCTORS, INC. WALSH CONSTRUCTION COMPANY DBI
 10188 E I-25 FRONTAGE RD 846 108TH AVE NE SUITE 210
 FIRESTONE CO 805045445 BELLEVUE WA 980044671
 CONTRACTOR NUMBER : 100099 CONTRACTOR NUMBER : 100430

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.				
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
TRAFFIC							
249	TRANSPORTABLE ATTENUATOR(S) 7.0000	EACH	6,500.0000 45,500.00	11,000.0000 77,000.00	69.23 % 31,500.00	18,161.6400 127,131.48	179.41 % 81,631.48
250	OPERATION OF TRANSPORTABLE ATTENUATOR(S) 1720.0000	HR	40.0000 68,800.00	45.0000 77,400.00	12.50 % 8,600.00	52.4100 90,145.20	31.03 % 21,345.20
251	REPAIR TRANSPORTABLE ATTENUATOR(S) EST.		18,000.00	18,000.00	0.00 %	18,000.00	0.00 %
252	PAINT LINE 39910.0000	L.F.	0.1800 7,183.80	0.2500 9,977.50	38.89 % 2,793.70	0.2500 9,977.50	38.89 % 2,793.70
253	PROFILED PLASTIC LINE 19660.0000	L.F.	1.1200 22,019.20	1.2500 24,575.00	11.61 % 2,555.80	1.2500 24,575.00	11.61 % 2,555.80
254	PROFILED PLASTIC WIDE LANE LINE 10390.0000	L.F.	3.6400 37,819.60	4.5000 46,755.00	23.63 % 8,935.40	4.5000 46,755.00	23.63 % 8,935.40
255	PLASTIC WIDE LINE 1460.0000	L.F.	3.1000 4,526.00	3.5000 5,110.00	12.90 % 584.00	3.5000 5,110.00	12.90 % 584.00
256	PLASTIC STOP LINE 72.0000	L.F.	8.7100 627.12	15.0000 1,080.00	72.22 % 452.88	15.0000 1,080.00	72.22 % 452.88
257	PLASTIC TRAFFIC ARROW 13.0000	EACH	133.2800 1,732.64	175.0000 2,275.00	31.30 % 542.36	175.0000 2,275.00	31.30 % 542.36
258	PLASTIC TRAFFIC LETTER 8.0000	EACH	70.6300 565.04	85.0000 680.00	20.35 % 114.96	85.0000 680.00	20.35 % 114.96
259	PLASTIC DRAINAGE MARKING 76.0000	EACH	30.9700 2,353.72	30.0000 2,280.00	-3.13 % -73.72	30.0000 2,280.00	-3.13 % -73.72

PS&E JOB NO : 09C519 REVISION NO :
 CONTRACT NO : 008189 REGION NO : 3
 VERSION NO : 8 WORK ORDER# : XL3477
 HWY : SR 005,016
 TITLE : I-5 / SR16
 EB NALLEY VALLEY - HOV
 09C519
 PROJECT :
 COUNTY(S) : PIERCE

BIDS OPENED ON : Aug 31 2011
 AWARDED ON : Sep 22 2011

----- 10TH BIDDER ----- ----- 11TH BIDDER -----
 FLATIRON CONSTRUCTORS, INC. WALSH CONSTRUCTION COMPANY DBI
 10188 E I-25 FRONTAGE RD 846 108TH AVE NE SUITE 210
 FIRESTONE CO 805045445 BELLEVUE WA 980044671
 CONTRACTOR NUMBER : 100099 CONTRACTOR NUMBER : 100430

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
TRAFFIC								
260	PLASTIC JUNCTION BOX MARKING							
	141.0000	EACH	22.0500	25.0000	13.38 %	25.0000	13.38 %	
			3,109.05	3,525.00	415.95	3,525.00	415.95	
261	RAISED PAVEMENT MARKER TYPE 2							
	2.7000	HUND	461.9300	395.0000	-14.49 %	395.0000	-14.49 %	
			1,247.21	1,066.50	-180.71	1,066.50	-180.71	
262	RECESSED PAVEMENT MARKER							
	11.0000	HUND	920.8900	900.0000	-2.27 %	900.0000	-2.27 %	
			10,129.79	9,900.00	-229.79	9,900.00	-229.79	
263	TEMPORARY PAINTED TRAFFIC ARROW							
	12.0000	EACH	48.0000	50.0000	4.17 %	50.0000	4.17 %	
			576.00	600.00	24.00	600.00	24.00	
264	TEMPORARY PAVEMENT MARKING							
	73460.0000	L.F.	0.9000	0.2000	-77.78 %	0.2000	-77.78 %	
			66,114.00	14,692.00	-51,422.00	14,692.00	-51,422.00	
265	PERMANENT SIGNING							
		L.S.			32.70 %		11.24 %	
			94,950.00	126,000.00	31,050.00	105,619.28	10,669.28	
266	SIGN BRIDGE NO. 1							
		L.S.			-93.00 %		-27.73 %	
			100,000.00	7,000.00	-93,000.00	72,265.82	-27,734.18	
267	SIGN BRIDGE NO. 2							
		L.S.			-13.08 %		-5.07 %	
			130,000.00	113,000.00	-17,000.00	123,407.79	-6,592.21	
268	SIGN BRIDGE NO. 3							
		L.S.			-44.44 %		-39.22 %	
			225,000.00	125,000.00	-100,000.00	136,749.17	-88,250.83	
269	CANTILEVER SIGN STRUCTURE NO. 1							
		L.S.			-10.00 %		17.85 %	
			50,000.00	45,000.00	-5,000.00	58,924.44	8,924.44	
270	BRIDGE MOUNTED SIGN BRACKET NO. 1							
		L.S.			46.67 %		33.41 %	
			7,500.00	11,000.00	3,500.00	10,006.04	2,506.04	

PS&E JOB NO : 09C519 REVISION NO :
 CONTRACT NO : 008189 REGION NO : 3
 VERSION NO : 8 WORK ORDER# : XL3477
 HWY : SR 005,016
 TITLE : I-5 / SR16
 EB NALLEY VALLEY - HOV
 09C519
 PROJECT :
 COUNTY(S) : PIERCE

BIDS OPENED ON : Aug 31 2011
 AWARDED ON : Sep 22 2011

----- 10TH BIDDER ----- ----- 11TH BIDDER -----
 FLATIRON CONSTRUCTORS, INC. WALSH CONSTRUCTION COMPANY DBI
 10188 E I-25 FRONTAGE RD 846 108TH AVE NE SUITE 210
 FIRESTONE CO 805045445 BELLEVUE WA 980044671
 CONTRACTOR NUMBER : 100099 CONTRACTOR NUMBER : 100430

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
TRAFFIC								
271	BRIDGE MOUNTED SIGN BRACKET NO. 2							
	L.S.				46.67 %			33.41 %
			7,500.00	11,000.00	3,500.00	10,006.04	2,506.04	
272	BRIDGE MOUNTED SIGN BRACKET NO. 3							
	L.S.				40.00 %			33.41 %
			15,000.00	21,000.00	6,000.00	20,012.07	5,012.07	
273	BRIDGE MOUNTED SIGN BRACKET NO. 4							
	L.S.				46.67 %			18.59 %
			7,500.00	11,000.00	3,500.00	8,894.26	1,394.26	
274	BRIDGE MOUNTED SIGN BRACKET NO. 5							
	L.S.				46.67 %			18.59 %
			7,500.00	11,000.00	3,500.00	8,894.26	1,394.26	
275	SIGN COVERING							
	1800.0000	S.F.	5.0000	5.0000	0.00 %	2.7800	-44.40 %	
			9,000.00	9,000.00	0.00	5,004.00	-3,996.00	
276	TEMPORARY ILLUMINATION SYSTEM							
	L.S.				154.45 %			15.04 %
			117,900.00	300,000.00	182,100.00	135,637.39	17,737.39	
277	ILLUMINATION SYSTEM							
	L.S.				-7.05 %			-16.81 %
			645,500.00	600,000.00	-45,500.00	536,990.64	-108,509.36	
278	TRAFFIC SIGNAL SYSTEM							
	L.S.				57.38 %			54.84 %
			71,800.00	113,000.00	41,200.00	111,178.19	39,378.19	
279	ITS							
	L.S.				-39.18 %			-33.35 %
			1,150,900.00	700,000.00	-450,900.00	767,129.49	-383,770.51	
280	DIRECTIONAL BORING							
	150.0000	L.F.	65.5000	50.0000	-23.66 %	57.0000	-12.98 %	
			9,825.00	7,500.00	-2,325.00	8,550.00	-1,275.00	
281	DELETED ITEM							
	0.0100	EACH	0.0001	0.0000	0.00 %	0.0000	0.00 %	
			0.00	0.00	0.00	0.00	0.00	

PS&E JOB NO : 09C519 REVISION NO :
 CONTRACT NO : 008189 REGION NO : 3
 VERSION NO : 8 WORK ORDER# : XL3477
 HWY : SR 005,016
 TITLE : I-5 / SR16
 EB NALLEY VALLEY - HOV
 09C519
 PROJECT :
 COUNTY(S) : PIERCE

BIDS OPENED ON : Aug 31 2011
 AWARDED ON : Sep 22 2011

----- 10TH BIDDER ----- ----- 11TH BIDDER -----
 FLATIRON CONSTRUCTORS, INC. WALSH CONSTRUCTION COMPANY DBI
 10188 E I-25 FRONTAGE RD 846 108TH AVE NE SUITE 210
 FIRESTONE CO 805045445 BELLEVUE WA 980044671
 CONTRACTOR NUMBER : 100099 CONTRACTOR NUMBER : 100430

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	BIDDER		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
TRAFFIC								
282	SEQUENTIAL ARROW SIGN							
	12130.0000	HR	3.0000	0.8000	-73.33 %	2.0000	-33.33 %	
			36,390.00	9,704.00	-26,686.00	24,260.00	-12,130.00	
283	PORTABLE CHANGEABLE MESSAGE SIGN							
	25260.0000	HR	4.0000	5.0000	25.00 %	2.0000	-50.00 %	
			101,040.00	126,300.00	25,260.00	50,520.00	-50,520.00	
284	OTHER TEMPORARY TRAFFIC CONTROL							
	L.S.				-76.79 %		497.87 %	
			176,620.00	41,000.00	-135,620.00	1,055,962.71	879,342.71	
285	FLAGGERS AND SPOTTERS							
	2766.0000	HR	50.0000	50.0000	0.00 %	50.7000	1.40 %	
			138,300.00	138,300.00	0.00	140,236.20	1,936.20	
286	OTHER TRAFFIC CONTROL LABOR							
	13559.0000	HR	50.0000	58.0000	16.00 %	43.0000	-14.00 %	
			677,950.00	786,422.00	108,472.00	583,037.00	-94,913.00	
287	TRAFFIC CONTROL SUPERVISOR							
	L.S.				-59.02 %		-72.68 %	
			366,000.00	150,000.00	-216,000.00	100,000.00	-266,000.00	
288	CONSTRUCTION SIGNS CLASS A							
	1740.0000	S.F.	20.0000	25.0000	25.00 %	22.0000	10.00 %	
			34,800.00	43,500.00	8,700.00	38,280.00	3,480.00	
289	PEDESTRIAN TRAFFIC CONTROL							
	L.S.				68.92 %		170.27 %	
			14,800.00	25,000.00	10,200.00	40,000.00	25,200.00	
OTHER ITEMS								
290	TYPE C PROGRESS SCHEDULE							
	L.S.				0.00 %		0.00 %	
			100,000.00	100,000.00	0.00	100,000.00	0.00	
291	WORK ACCESS PLAN							
	L.S.				0.00 %		0.00 %	
			25,000.00	25,000.00	0.00	25,000.00	0.00	

PS&E JOB NO : 09C519 REVISION NO :
 CONTRACT NO : 008189 REGION NO : 3
 VERSION NO : 8 WORK ORDER# : XL3477
 HWY : SR 005,016
 TITLE : I-5 / SR16
 EB NALLEY VALLEY - HOV
 09C519
 PROJECT :
 COUNTY(S) : PIERCE

BIDS OPENED ON : Aug 31 2011
 AWARDED ON : Sep 22 2011

----- 10TH BIDDER ----- ----- 11TH BIDDER -----
 FLATIRON CONSTRUCTORS, INC. WALSH CONSTRUCTION COMPANY DBI
 10188 E I-25 FRONTAGE RD 846 108TH AVE NE SUITE 210
 FIRESTONE CO 805045445 BELLEVUE WA 980044671
 CONTRACTOR NUMBER : 100099 CONTRACTOR NUMBER : 100430

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
OTHER ITEMS							
292	SCHEDULE UPDATE 105.0000	EACH	1,000.0000 105,000.00	1,000.0000 105,000.00	0.00 % 0.00	1,000.0000 105,000.00	0.00 % 0.00
293	STRUCTURE EXCAVATION CLASS B INCL. HAUL 17470.0000	C.Y.	12.1500 212,260.50	17.0000 296,990.00	39.92 % 84,729.50	7.7900 136,091.30	-35.88 % -76,169.20
294	SHORING OR EXTRA EXCAVATION CLASS B 92180.0000	S.F.	2.6300 242,433.40	2.8000 258,104.00	6.46 % 15,670.60	0.7600 70,056.80	-71.10 % -172,376.60
295	INSERTION AND RECEIVING PIT SHORING L.S.		3,024,565.83	416,000.00	2,608,565.83 -86.25 %	151,821.86	2,872,743.97 -94.98 %
296	GRAVEL BACKFILL FOR DRAIN 338.0000	C.Y.	31.4700 10,636.86	23.0000 7,774.00	-26.91 % -2,862.86	34.4100 11,630.58	9.34 % 993.72
297	COMMERCIAL CONCRETE 55.6000	C.Y.	899.3900 50,006.08	200.0000 11,120.00	-77.76 % -38,886.08	167.0000 9,285.20	-81.43 % -40,720.88
298	CURE BOX L.S.		2,000.00	10,000.00	8,000.00 400.00 %	11,950.00	9,950.00 497.50 %
299	PLUGGING EXISTING PIPE 41.0000	EACH	264.6800 10,851.88	500.0000 20,500.00	88.91 % 9,648.12	303.6400 12,449.24	14.72 % 1,597.36
300	STRUCTURE SURVEYING L.S.		773,295.00	300,000.00	-473,295.00 -61.20 %	1,560,000.00	786,705.00 101.73 %
301	CEMENT CONC. SIDEWALK 378.0000	S.Y.	39.7200 15,014.16	38.0000 14,364.00	-4.33 % -650.16	41.8600 15,823.08	5.39 % 808.92
302	CONC. SLOPE PROTECTION 2290.0000	S.Y.	60.4800 138,499.20	35.0000 80,150.00	-42.13 % -58,349.20	35.8200 82,027.80	-40.77 % -56,471.40

PS&E JOB NO : 09C519 REVISION NO :
 CONTRACT NO : 008189 REGION NO : 3
 VERSION NO : 8 WORK ORDER# : XL3477
 HWY : SR 005,016
 TITLE : I-5 / SR16
 EB NALLEY VALLEY - HOV
 09C519
 PROJECT :
 COUNTY(S) : PIERCE

BIDS OPENED ON : Aug 31 2011
 AWARDED ON : Sep 22 2011

----- 10TH BIDDER ----- ----- 11TH BIDDER -----
 FLATIRON CONSTRUCTORS, INC. WALSH CONSTRUCTION COMPANY DBI
 10188 E I-25 FRONTAGE RD 846 108TH AVE NE SUITE 210
 FIRESTONE CO 805045445 BELLEVUE WA 980044671
 CONTRACTOR NUMBER : 100099 CONTRACTOR NUMBER : 100430

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
OTHER ITEMS								
303	CABLE FENCE							
	429.0000	L.F.	50.0600	65.0000	29.84 %	40.0000	-20.10 %	
			21,475.74	27,885.00	6,409.26	17,160.00	-4,315.74	
304	COATED CHAIN LINK FENCE TYPE 3							
	4086.0000	L.F.	19.2500	19.0000	-1.30 %	12.3300	-35.95 %	
			78,655.50	77,634.00	-1,021.50	50,380.38	-28,275.12	
305	COATED END, GATE, CORNER, PULLPOST FOR CHAIN LINK FENCE							
	100.0000	EACH	250.4600	200.0000	-20.15 %	189.0000	-24.54 %	
			25,046.00	20,000.00	-5,046.00	18,900.00	-6,146.00	
306	SINGLE 6 FT. COATED CHAIN LINK GATE							
	4.0000	EACH	613.9400	300.0000	-51.14 %	635.0000	3.43 %	
			2,455.76	1,200.00	-1,255.76	2,540.00	84.24	
307	DOUBLE 14 FT. COATED CHAIN LINK GATE							
	2.0000	EACH	1,186.1200	800.0000	-32.55 %	1,005.0000	-15.27 %	
			2,372.24	1,600.00	-772.24	2,010.00	-362.24	
308	DOUBLE 20 FT. COATED CHAIN LINK GATE							
	2.0000	EACH	1,413.4100	1,100.0000	-22.17 %	1,450.0000	2.59 %	
			2,826.82	2,200.00	-626.82	2,900.00	73.18	
309	ADJUST INLET							
	2.0000	EACH	939.8800	725.0000	-22.86 %	430.1600	-54.23 %	
			1,879.76	1,450.00	-429.76	860.32	-1,019.44	
310	ABANDON EXISTING MANHOLE							
	52.0000	EACH	1,366.5800	1,025.0000	-25.00 %	354.2500	-74.08 %	
			71,062.16	53,300.00	-17,762.16	18,421.00	-52,641.16	
311	CONNECTION TO DRAINAGE STRUCTURE							
	40.0000	EACH	1,032.9300	726.0000	-29.71 %	556.6800	-46.11 %	
			41,317.20	29,040.00	-12,277.20	22,267.20	-19,050.00	
312	ADJUST MANHOLE							
	3.0000	EACH	438.0800	670.0000	52.94 %	556.6800	27.07 %	
			1,314.24	2,010.00	695.76	1,670.04	355.80	
313	IN-LINE CONNECTION							
	2.0000	EACH	7,568.4600	2,600.0000	-65.65 %	3,795.5500	-49.85 %	
			15,136.92	5,200.00	-9,936.92	7,591.10	-7,545.82	

PS&E JOB NO : 09C519 REVISION NO :
 CONTRACT NO : 008189 REGION NO : 3
 VERSION NO : 8 WORK ORDER# : XL3477
 HWY : SR 005,016
 TITLE : I-5 / SR16
 EB NALLEY VALLEY - HOV
 09C519
 PROJECT :
 COUNTY(S) : PIERCE

BIDS OPENED ON : Aug 31 2011
 AWARDED ON : Sep 22 2011

----- 10TH BIDDER ----- ----- 11TH BIDDER -----
 FLATIRON CONSTRUCTORS, INC. WALSH CONSTRUCTION COMPANY DBI
 10188 E I-25 FRONTAGE RD 846 108TH AVE NE SUITE 210
 FIRESTONE CO 805045445 BELLEVUE WA 980044671
 CONTRACTOR NUMBER : 100099 CONTRACTOR NUMBER : 100430

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
OTHER ITEMS								
314	MANHOLE 48 IN. DIAM. TYPE 3							
	30.0000 EACH		3,386.7800	3,800.0000	12.20 %	2,115.3800	-37.54 %	
			101,603.40	114,000.00	12,396.60	63,461.40	-38,142.00	
315	MANHOLE 54 IN. DIAM. TYPE 3							
	4.0000 EACH		4,381.6100	5,000.0000	14.11 %	2,403.8500	-45.14 %	
			17,526.44	20,000.00	2,473.56	9,615.40	-7,911.04	
316	MANHOLE 60 IN. DIAM. TYPE 3							
	15.0000 EACH		4,920.2900	5,300.0000	7.72 %	3,340.0800	-32.12 %	
			73,804.35	79,500.00	5,695.65	50,101.20	-23,703.15	
317	MANHOLE 72 IN. DIAM. TYPE 3							
	3.0000 EACH		11,898.4200	5,800.0000	-51.25 %	4,655.8700	-60.87 %	
			35,695.26	17,400.00	-18,295.26	13,967.61	-21,727.65	
318	MANHOLE ADDITIONAL HEIGHT 48 IN. DIAM. TYPE 3							
	96.0000 L.F.		179.1200	200.0000	11.66 %	136.6400	-23.72 %	
			17,195.52	19,200.00	2,004.48	13,117.44	-4,078.08	
319	MANHOLE ADDITIONAL HEIGHT 54 IN. DIAM. TYPE 3							
	17.0000 L.F.		223.6700	350.0000	56.48 %	161.9400	-27.60 %	
			3,802.39	5,950.00	2,147.61	2,752.98	-1,049.41	
320	MANHOLE ADDITIONAL HEIGHT 60 IN. DIAM. TYPE 3							
	61.0000 L.F.		238.2500	425.0000	78.38 %	177.1300	-25.65 %	
			14,533.25	25,925.00	11,391.75	10,804.93	-3,728.32	
321	MANHOLE ADDITIONAL HEIGHT 72 IN. DIAM. TYPE 3							
	17.0000 L.F.		455.0000	530.0000	16.48 %	192.3100	-57.73 %	
			7,735.00	9,010.00	1,275.00	3,269.27	-4,465.73	
322	ADJUST CATCH BASIN							
	3.0000 EACH		460.0600	703.0000	52.81 %	531.3800	15.50 %	
			1,380.18	2,109.00	728.82	1,594.14	213.96	
323	CLEANING EXISTING DRAINAGE STRUCTURE							
	L.S.				261.54 %		21.98 %	
			4,148.91	15,000.00	10,851.09	5,060.73	911.82	
324	FORCE ACCOUNT - POTHOLING							
	EST.				0.00 %		0.00 %	
			118,000.00	118,000.00		118,000.00		

PS&E JOB NO : 09C519 REVISION NO :
 CONTRACT NO : 008189 REGION NO : 3
 VERSION NO : 8 WORK ORDER# : XL3477
 HWY : SR 005,016
 TITLE : I-5 / SR16
 EB NALLEY VALLEY - HOV
 09C519
 PROJECT :
 COUNTY(S) : PIERCE

BIDS OPENED ON : Aug 31 2011
 AWARDED ON : Sep 22 2011

----- 10TH BIDDER ----- ----- 11TH BIDDER -----
 FLATIRON CONSTRUCTORS, INC. WALSH CONSTRUCTION COMPANY DBI
 10188 E I-25 FRONTAGE RD 846 108TH AVE NE SUITE 210
 FIRESTONE CO 805045445 BELLEVUE WA 980044671
 CONTRACTOR NUMBER : 100099 CONTRACTOR NUMBER : 100430

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.			
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT
OTHER ITEMS						
325	ROADSIDE CLEANUP	EST.			0.00 %	0.00 %
			300,000.00	300,000.00		300,000.00
326	REIMBURSEMENT FOR THIRD PARTY DAMAGE	EST.			0.00 %	0.00 %
			5.00	5.00		5.00
327	MINOR CHANGE	CALC			0.00 %	0.00 %
			-70.00	-70.00		-70.00
328	FUEL COST ADJUSTMENT	CALC			0.00 %	0.00 %
			619,081.00	619,081.00		619,081.00
329	AGGREGATE COMPLIANCE PRICE ADJUSTMENT	CALC			0.00 %	0.00 %
			14,309.00	14,309.00		14,309.00
330	SPCC PLAN	L.S.			25,900.00 %	200.00 %
			1,000.00	260,000.00	259,000.00	3,000.00
331	FIELD OFFICE BUILDING	L.S.			250.00 %	150.00 %
			40,000.00	140,000.00	100,000.00	100,000.00
332	LLDPE GEOMEMBRANE LINING SYSTEM	S.Y.			100.43 %	64.46 %
	5827.0000		18.4600	37.0000		30.3600
			107,566.42	215,599.00	108,032.58	176,907.72
333	GEOTEXTILE LINER SYSTEM	S.Y.			-27.10 %	-62.89 %
	10776.0000		15.0900	11.0000		5.6000
			162,609.84	118,536.00	-44,073.84	60,345.60
334	LLDPE LINER	S.Y.			71.49 %	279.74 %
	582.0000		9.3300	16.0000		35.4300
			5,430.06	9,312.00	3,881.94	20,620.26
335	POND MARKER	EACH			-11.19 %	-78.75 %
	3.0000		309.6500	275.0000		65.7900
			928.95	825.00	-103.95	197.37

PS&E JOB NO : 09C519 REVISION NO :
 CONTRACT NO : 008189 REGION NO : 3
 VERSION NO : 8 WORK ORDER# : XL3477
 HWY : SR 005,016
 TITLE : I-5 / SR16
 EB NALLEY VALLEY - HOV
 09C519
 PROJECT :
 COUNTY(S) : PIERCE

BIDS OPENED ON : Aug 31 2011
 AWARDED ON : Sep 22 2011

----- 10TH BIDDER ----- ----- 11TH BIDDER -----
 FLATIRON CONSTRUCTORS, INC. WALSH CONSTRUCTION COMPANY DBI
 10188 E I-25 FRONTAGE RD 846 108TH AVE NE SUITE 210
 FIRESTONE CO 805045445 BELLEVUE WA 980044671
 CONTRACTOR NUMBER : 100099 CONTRACTOR NUMBER : 100430

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
OTHER ITEMS								
336	OPEN FLOW RESTRICTOR							
	1.0000	EACH	2,527.1300	2,100.0000	-16.90 %	2,530.3600	0.13 %	
			2,527.13	2,100.00	-427.13	2,530.36	3.23	
337	CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE							
	2450.0000	S.Y.	2.1200	1.8000	-15.09 %	2.2300	5.19 %	
			5,194.00	4,410.00	-784.00	5,463.50	269.50	
338	GEOSYNTHETIC RETAINING WALL							
	132.0000	S.F.	20.0000	46.0000	130.00 %	20.2400	1.20 %	
			2,640.00	6,072.00	3,432.00	2,671.68	31.68	
339	NO TRESPASSING SIGN							
	20.0000	EACH	139.1800	40.0000	-71.26 %	50.0000	-64.08 %	
			2,783.60	800.00	-1,983.60	1,000.00	-1,783.60	
340	HEALTH AND SAFETY PLAN							
		L.S.			-90.00 %		-50.00 %	
			10,000.00	1,000.00	-9,000.00	5,000.00	-5,000.00	
341	SHOTCRETE FACING							
	20543.0000	S.F.	10.0000	16.0000	60.00 %	12.2400	22.40 %	
			205,430.00	328,688.00	123,258.00	251,446.32	46,016.32	
342	FA-SITE CLEANUP OF BIO. AND PHYSICAL HAZARDS							
		EST.			0.00 %		0.00 %	
			50,000.00	50,000.00		50,000.00		
343	STEEL PLATE							
		L.S.			792.86 %		144.88 %	
			14,000.00	125,000.00	111,000.00	34,283.87	20,283.87	
344	SHAFT - 30 IN. DIAMETER							
	1913.0000	L.F.	100.0000	60.0000	-40.00 %	50.3900	-49.61 %	
			191,300.00	114,780.00	-76,520.00	96,396.07	-94,903.93	
345	SOIL NAIL - EPOXY COATED							
	656.0000	EACH	750.0000	530.0000	-29.33 %	522.1200	-30.38 %	
			492,000.00	347,680.00	-144,320.00	342,510.72	-149,489.28	
346	MANHOLE BOOTS _IN. DIAM.							
	2.0000	EACH	379.6000	1,300.0000	242.47 %	540.0200	42.26 %	
			759.20	2,600.00	1,840.80	1,080.04	320.84	

PS&E JOB NO : 09C519 REVISION NO :
 CONTRACT NO : 008189 REGION NO : 3
 VERSION NO : 8 WORK ORDER# : XL3477
 HWY : SR 005,016
 TITLE : I-5 / SR16
 EB NALLEY VALLEY - HOV
 09C519
 PROJECT :
 COUNTY(S) : PIERCE

BIDS OPENED ON : Aug 31 2011
 AWARDED ON : Sep 22 2011

----- 10TH BIDDER ----- ----- 11TH BIDDER -----
 FLATIRON CONSTRUCTORS, INC. WALSH CONSTRUCTION COMPANY DBI
 10188 E I-25 FRONTAGE RD 846 108TH AVE NE SUITE 210
 FIRESTONE CO 805045445 BELLEVUE WA 980044671
 CONTRACTOR NUMBER : 100099 CONTRACTOR NUMBER : 100430

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	BIDDER		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
OTHER ITEMS								
347	FLEXIBLE GUIDE POST							
	128.0000	EACH	34.9200	150.0000	329.55%	28.0000	-19.82%	
			4,469.76	19,200.00	14,730.24	3,584.00	-885.76	
348	BARRIER DELINEATOR							
	203.0000	EACH	14.2100	35.0000	146.31%	7.0000	-50.74%	
			2,884.63	7,105.00	4,220.37	1,421.00	-1,463.63	
349	CL. V REINF. CONC. STORM SEWER PIPE 12 IN. DIAM.							
	64.0000	L.F.	36.6200	48.0000	31.08%	40.4900	10.57%	
			2,343.68	3,072.00	728.32	2,591.36	247.68	
350	CATCH BASIN TYPE 1L							
	2.0000	EACH	1,747.4000	660.0000	-62.23%	2,226.7200	27.43%	
			3,494.80	1,320.00	-2,174.80	4,453.44	958.64	
351	SLOT DRAIN							
	465.0000	L.F.	50.0000	85.0000	70.00%	87.9500	75.90%	
			23,250.00	39,525.00	16,275.00	40,896.75	17,646.75	
CONTRACT TOTAL			<u>\$92,457,289.58</u>	<u>\$86,447,067.12</u>	<u>-6.50%</u>	<u>\$88,408,339.95</u>	<u>-4.38%</u>	
BASE TOTAL			<u>\$92,457,289.59</u>	<u>\$86,447,067.12</u>	<u>-6.50%</u>	<u>\$88,408,339.95</u>	<u>-4.38%</u>	