

PS&E JOB NO : 09C529 REVISION NO :  
 CONTRACT NO : 007865 REGION NO : 3  
 VERSION NO : 3 WORK ORDER# : XL3599  
 HWY : SR 005  
 TITLE : I-5  
 BERKELEY ST TO 47TH AVE SW  
 MEDIAN BARRIER REPLACEMENT  
 09C529  
 PROJECT : IMG-0053(952)  
 COUNTY(S) : PIERCE

BIDS OPENED ON : Jan 6 2010  
 AWARDED ON : Jan 11 2010

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
PETERSEN BROTHERS, INC. 2008 EAST VALLEY HIGHWAY E 98004-5732 SUMNER WA 983909579 CONTRACTOR NUMBER : 651100	TRI-STATE CONSTRUCTION, INC. 350 - 106TH AVE NE 98004-5732 BELLEVUE WA 980093686 CONTRACTOR NUMBER : 829961	C.A. CAREY CORPORATION 537 NW LOCUST ST 98027-2412 ISSAQUAH WA 980271006 CONTRACTOR NUMBER : 100134

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		
PREPARATION									
1	MOBILIZATION	L.S.			-80.72 %			-41.18 %	-26.47 %
			102,000.00	19,670.00	-82,330.00	60,000.00	-42,000.00	75,000.00	-27,000.00
2	REMOVING CONC. BARRIER	L.F.			-67.27 %			81.82 %	154.55 %
	16344.0000		2.7500	0.9000	-30,236.40	5.0000	36,774.00	7.0000	69,462.00
			44,946.00	14,709.60		81,720.00		114,408.00	
EROSION CNTL AND ROADSIDE RESTORATION									
3	EROSION/WATER POLLUTION CONTROL	EST.			0.00 %			0.00 %	0.00 %
			1,000.00	1,000.00		1,000.00		1,000.00	
TRAFFIC									
4	THRIE BEAM TRANSITION EXTENSION	L.F.			-26.09 %			-13.04 %	-13.04 %
	368.0000		69.0000	51.0000	-6,624.00	60.0000	-3,312.00	60.0000	-3,312.00
			25,392.00	18,768.00		22,080.00		22,080.00	
5	LUMINAIRE THRIE BEAM TRANSITION	L.F.			-41.06 %			-33.33 %	-31.11 %
	1635.0000		90.0000	53.0500	-60,413.25	60.0000	-49,050.00	62.0000	-45,780.00
			147,150.00	86,736.75		98,100.00		101,370.00	
6	SIGN THRIE BEAM TRANSITION	L.F.			-27.08 %			-16.67 %	-13.89 %
	162.0000		72.0000	52.5000	-3,159.00	60.0000	-1,944.00	62.0000	-1,620.00
			11,664.00	8,505.00		9,720.00		10,044.00	
7	BRIDGE THRIE BEAM TRANSITION	L.F.			-44.81 %			-42.86 %	-36.19 %
	189.0000		105.0000	57.9500	-8,892.45	60.0000	-8,505.00	67.0000	-7,182.00
			19,845.00	10,952.55		11,340.00		12,663.00	
8	RESERVED BARRIER	L.F.			36.09 %			63.64 %	-36.36 %
	135.0000		55.0000	74.8500	2,679.75	90.0000	4,725.00	35.0000	-2,700.00
			7,425.00	10,104.75		12,150.00		4,725.00	
9	PRECAST CONC. BARRIER TYPE 2	L.F.			5.29 %			29.41 %	29.41 %
	16309.0000		34.0000	35.8000	29,356.20	44.0000	163,090.00	44.0000	163,090.00
			554,506.00	583,862.20		717,596.00		717,596.00	

PS&E JOB NO : 09C529 REVISION NO :  
 CONTRACT NO : 007865 REGION NO : 3  
 VERSION NO : 3 WORK ORDER# : XL3599  
 HWY : SR 005  
 TITLE : I-5  
 BERKELEY ST TO 47TH AVE SW  
 MEDIAN BARRIER REPLACEMENT  
 09C529  
 PROJECT : IMG-0053(952)  
 COUNTY(S) : PIERCE

BIDS OPENED ON : Jan 6 2010  
 AWARDED ON : Jan 11 2010

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
PETERSEN BROTHERS, INC. 2008 EAST VALLEY HIGHWAY E 98004-5732 SUMNER WA 983909579 CONTRACTOR NUMBER : 651100	TRI-STATE CONSTRUCTION, INC. 350 - 106TH AVE NE 98004-5732 BELLEVUE WA 980093686 CONTRACTOR NUMBER : 829961	C.A. CAREY CORPORATION 537 NW LOCUST ST 98027-2412 ISSAQUAH WA 980271006 CONTRACTOR NUMBER : 100134

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		LOW BIDDER		2ND BIDDER		3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
TRAFFIC										
10	REPAIR BARRIER TO REMAIN	EST.	1,500.00	0.00 %	1,500.00	0.00 %	1,500.00	0.00 %	1,500.00	0.00 %
11	PROJECT TEMPORARY TRAFFIC CONTROL	L.S.	101,100.00	-15.24 % -15,412.42	85,687.58	-20.87 % -21,100.00	80,000.00	-60.44 % -61,100.00	40,000.00	
OTHER ITEMS										
12	ROADSIDE CLEANUP	EST.	10,000.00	0.00 %	10,000.00	0.00 %	10,000.00	0.00 %	10,000.00	0.00 %
13	REIMBURSEMENT FOR THIRD PARTY DAMAGE	EST.	5.00	0.00 %	5.00	0.00 %	5.00	0.00 %	5.00	0.00 %
14	MINOR CHANGE	CALC	-2.00	0.00 %	-2.00	0.00 %	-2.00	0.00 %	-2.00	0.00 %
15	SPCC PLAN	L.S.	1,000.00	-15.50 % -155.00	845.00	400.00 % 4,000.00	5,000.00	-50.00 % -500.00	500.00	
CONTRACT TOTAL			\$1,027,531.00	-17.05 %	\$852,344.43	8.05 %	\$1,110,209.00	8.11 %	\$1,110,889.00	
BASE TOTAL			\$1,027,531.00	-17.05 %	\$852,344.43	8.05 %	\$1,110,209.00	8.11 %	\$1,110,889.00	

PS&E JOB NO : 09C529 REVISION NO :  
 CONTRACT NO : 007865 REGION NO : 3  
 VERSION NO : 3 WORK ORDER# : XL3599  
 HWY : SR 005  
 TITLE : I-5  
 BERKELEY ST TO 47TH AVE SW  
 MEDIAN BARRIER REPLACEMENT  
 09C529  
 PROJECT : IMG-0053(952)  
 COUNTY(S) : PIERCE

BIDS OPENED ON : Jan 6 2010  
 AWARDED ON : Jan 11 2010

----- 4TH BIDDER -----  
 CONSTRUCTION AHEAD, INC. DBA  
 307 N DAYTON ST BLDG 2  
 99336-3649  
 KENNEWICK WA 993360616  
 CONTRACTOR NUMBER : 100342

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
PREPARATION					
1	MOBILIZATION				
		L.S.			-60.78 %
			102,000.00	40,000.00	-62,000.00
2	REMOVING CONC. BARRIER				
	16344.0000	L.F.	2.7500	2.0000	-27.27 %
			44,946.00	32,688.00	-12,258.00
EROSION CNTL AND ROADSIDE RESTORATION					
3	EROSION/WATER POLLUTION CONTROL				
		EST.			0.00 %
			1,000.00	1,000.00	
TRAFFIC					
4	THRIE BEAM TRANSITION EXTENSION				
	368.0000	L.F.	69.0000	99.0000	43.48 %
			25,392.00	36,432.00	11,040.00
5	LUMINAIRE THRIE BEAM TRANSITION				
	1635.0000	L.F.	90.0000	89.0000	-1.11 %
			147,150.00	145,515.00	-1,635.00
6	SIGN THRIE BEAM TRANSITION				
	162.0000	L.F.	72.0000	97.0000	34.72 %
			11,664.00	15,714.00	4,050.00
7	BRIDGE THRIE BEAM TRANSITION				
	189.0000	L.F.	105.0000	97.0000	-7.62 %
			19,845.00	18,333.00	-1,512.00
8	RESERVED BARRIER				
	135.0000	L.F.	55.0000	95.0000	72.73 %
			7,425.00	12,825.00	5,400.00
9	PRECAST CONC. BARRIER TYPE 2				
	16309.0000	L.F.	34.0000	46.0000	35.29 %
			554,506.00	750,214.00	195,708.00

DOT\_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 12/01/2009

\* \* \* BID CHECK REPORT \* \* \*

TIME: 15:20

PS&E JOB NO : 09C529 REVISION NO :  
 CONTRACT NO : 007865 REGION NO : 3  
 VERSION NO : 3 WORK ORDER# : XL3599  
 HWY : SR 005  
 TITLE : I-5  
 BERKELEY ST TO 47TH AVE SW  
 MEDIAN BARRIER REPLACEMENT  
 09C529  
 PROJECT : IMG-0053(952)  
 COUNTY(S) : PIERCE

BIDS OPENED ON : Jan 6 2010  
 AWARDED ON : Jan 11 2010

----- 4TH BIDDER -----  
 CONSTRUCTION AHEAD, INC. DBA  
 307 N DAYTON ST BLDG 2  
 99336-3649  
 KENNEWICK WA 993360616  
 CONTRACTOR NUMBER : 100342

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.	ENGR'S. EST.	% DIFF./
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	AMT.DIFF.
TRAFFIC					
10	REPAIR BARRIER TO REMAIN				
		EST.			0.00 %
			1,500.00	1,500.00	
11	PROJECT TEMPORARY TRAFFIC CONTROL				
		L.S.			-36.70 %
			101,100.00	64,000.00	-37,100.00
OTHER ITEMS					
12	ROADSIDE CLEANUP				
		EST.			0.00 %
			10,000.00	10,000.00	
13	REIMBURSEMENT FOR THIRD PARTY DAMAGE				
		EST.			0.00 %
			5.00	5.00	
14	MINOR CHANGE				
		CALC			0.00 %
			-2.00	-2.00	
15	SPCC PLAN				
		L.S.			-25.00 %
			1,000.00	750.00	-250.00
CONTRACT TOTAL			<u>\$1,027,531.00</u>	<u>\$1,128,974.00</u>	<u>9.87%</u>
BASE TOTAL			<u>\$1,027,531.00</u>	<u>\$1,128,974.00</u>	<u>9.87%</u>