

PS&E JOB NO : 09X308 REVISION NO :
 CONTRACT NO : 007796 REGION NO : 4
 VERSION NO : 10 WORK ORDER# : XL2811
 HWY : SR 000,005,501
 TITLE : I-5
 SR 501 RIDGEFIELD INTERCHANGE
 09X308 (REV. 7/31/2009)
 PROJECT : ARRA-NH-0051(278), HPP-0501(018), HPP-0501(019)
 COUNTY(S) : CLARK

BIDS OPENED ON : Aug 5 2009
 AWARDED ON : Aug 14 2009

----- LOW BIDDER ----- ----- 2ND BIDDER ----- ----- 3RD BIDDER -----
 TAPANI UNDERGROUND, INC. IMCO GENERAL CONSTRUCTION, INC CASCADE BRIDGE LLC
 1904 SE 6TH PLACE 4509 GUIDE MERIDIAN 14215 NW 3RD COURT
 98604-8300
 BATTLE GROUND WA 986041900 BELLINGHAM WA 982269193 VANCOUVER WA 986855760
 CONTRACTOR NUMBER : 100273 CONTRACTOR NUMBER : 394950 CONTRACTOR NUMBER : 100412

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT							
PREPARATION											
1	MOBILIZATION	L.S.			-43.25 %				-53.06 %		-7.78 %
			1,762,000.00	1,000,000.00	-762,000.00	827,000.00	-935,000.00	1,625,000.00	-137,000.00		
2	CLEARING AND GRUBBING										
	17.9700	ACRE	3,500.0000	1,500.0000	-57.14 %	3,900.0000	11.43 %	2,800.0000	-20.00 %		
			62,895.00	26,955.00	-35,940.00	70,083.00	7,188.00	50,316.00	-12,579.00		
3	CLEARING AND GRUBBING - SITE WETLAND MITIGATION										
	7.8000	ACRE	3,500.0000	1,500.0000	-57.14 %	3,400.0000	-2.86 %	1,800.0000	-48.57 %		
			27,300.00	11,700.00	-15,600.00	26,520.00	-780.00	14,040.00	-13,260.00		
4	REMOVING DRAINAGE STRUCTURE										
	39.0000	EACH	1,000.0000	200.0000	-80.00 %	97.0000	-90.30 %	385.0000	-61.50 %		
			39,000.00	7,800.00	-31,200.00	3,783.00	-35,217.00	15,015.00	-23,985.00		
5	REMOVAL OF STRUCTURE AND OBSTRUCTION										
		L.S.			-50.00 %				-73.33 %		-91.67 %
			30,000.00	15,000.00	-15,000.00	8,000.00	-22,000.00	2,500.00	-27,500.00		
6	REMOVING SHAFT OBSTRUCTIONS										
		EST.			0.00 %				0.00 %		0.00 %
			153,000.00	153,000.00		153,000.00		153,000.00			
7	REMOVING EXISTING BRIDGE										
		L.S.			-66.17 %				-81.95 %		-73.68 %
			266,000.00	90,000.00	-176,000.00	48,000.00	-218,000.00	70,000.00	-196,000.00		
8	REMOVING CEMENT CONC. PAVEMENT										
	137.0000	S.Y.	30.0000	4.0000	-86.67 %	7.5000	-75.00 %	7.0000	-76.67 %		
			4,110.00	548.00	-3,562.00	1,027.50	-3,082.50	959.00	-3,151.00		
9	REMOVING CEMENT CONC. SIDEWALK										
	91.0000	S.Y.	30.0000	4.0000	-86.67 %	8.0000	-73.33 %	7.0000	-76.67 %		
			2,730.00	364.00	-2,366.00	728.00	-2,002.00	637.00	-2,093.00		
10	REMOVING CEMENT CONC. CURB										
	560.0000	L.F.	6.0000	1.2500	-79.17 %	4.0000	-33.33 %	4.5000	-25.00 %		
			3,360.00	700.00	-2,660.00	2,240.00	-1,120.00	2,520.00	-840.00		
11	REMOVING ASPHALT CONC. PAVEMENT										
	9201.0000	S.Y.	3.0000	1.2500	-58.33 %	3.0000	0.00 %	2.5000	-16.67 %		
			27,603.00	11,501.25	-16,101.75	27,603.00	0.00	23,002.50	-4,600.50		

PS&E JOB NO : 09X308 REVISION NO :
 CONTRACT NO : 007796 REGION NO : 4
 VERSION NO : 10 WORK ORDER# : XL2811
 HWY : SR 000,005,501
 TITLE : I-5
 SR 501 RIDGEFIELD INTERCHANGE
 09X308 (REV. 7/31/2009)
 PROJECT : ARRA-NH-0051(278), HPP-0501(018), HPP-0501(019)
 COUNTY(S) : CLARK

BIDS OPENED ON : Aug 5 2009
 AWARDED ON : Aug 14 2009

----- LOW BIDDER ----- ----- 2ND BIDDER ----- ----- 3RD BIDDER -----
 TAPANI UNDERGROUND, INC. IMCO GENERAL CONSTRUCTION, INC CASCADE BRIDGE LLC
 1904 SE 6TH PLACE 4509 GUIDE MERIDIAN 14215 NW 3RD COURT
 98604-8300
 BATTLE GROUND WA 986041900 BELLINGHAM WA 982269193 VANCOUVER WA 986855760
 CONTRACTOR NUMBER : 100273 CONTRACTOR NUMBER : 394950 CONTRACTOR NUMBER : 100412

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
PREPARATION										
12	REMOVING CONC. BARRIER									
	130.0000	L.F.	20.0000	2.0000	-90.00 %	6.5000	-67.50 %	7.0000	-65.00 %	
			2,600.00	260.00	-2,340.00	845.00	-1,755.00	910.00	-1,690.00	
13	REMOVING GUARDRAIL									
	2465.0000	L.F.	3.7000	3.0000	-18.92 %	5.0000	35.14 %	3.7000	0.00 %	
			9,120.50	7,395.00	-1,725.50	12,325.00	3,204.50	9,120.50	0.00	
14	REMOVING PLASTIC LINE									
	1672.0000	L.F.	1.0000	0.2000	-80.00 %	0.5000	-50.00 %	0.7000	-30.00 %	
			1,672.00	334.40	-1,337.60	836.00	-836.00	1,170.40	-501.60	
15	REMOVING WIRE FENCE									
	6639.0000	L.F.	2.0000	1.3500	-32.50 %	1.0000	-50.00 %	1.3000	-35.00 %	
			13,278.00	8,962.65	-4,315.35	6,639.00	-6,639.00	8,630.70	-4,647.30	
GRADING										
16	ROADWAY EXCAVATION INCL. HAUL									
	64199.0000	C.Y.	6.5000	6.0000	-7.69 %	6.0000	-7.69 %	7.0000	7.69 %	
			417,293.50	385,194.00	-32,099.50	385,194.00	-32,099.50	449,393.00	32,099.50	
17	POND EXCAVATION INCL. HAUL									
	65666.0000	C.Y.	6.5000	2.5000	-61.54 %	5.5000	-15.38 %	7.0000	7.69 %	
			426,829.00	164,165.00	-262,664.00	361,163.00	-65,666.00	459,662.00	32,833.00	
18	WETLAND EXCAVATION INCL. HAUL									
	25900.0000	C.Y.	7.5000	4.5000	-40.00 %	7.0000	-6.67 %	7.7500	3.33 %	
			194,250.00	116,550.00	-77,700.00	181,300.00	-12,950.00	200,725.00	6,475.00	
19	UNSUITABLE FOUNDATION EXCAVATION INCL. HAUL									
	2919.0000	C.Y.	23.0000	8.0000	-65.22 %	9.0000	-60.87 %	14.0000	-39.13 %	
			67,137.00	23,352.00	-43,785.00	26,271.00	-40,866.00	40,866.00	-26,271.00	
20	SPECIAL SELECT BORROW INCL. HAUL									
	184083.0000	TON	8.0000	1.5000	-81.25 %	6.5000	-18.75 %	0.0100	-99.87 %	
			1,472,664.00	276,124.50	1,196,539.50	1,196,539.50	-276,124.50	1,840.83	1,470,823.17	

PS&E JOB NO : 09X308 REVISION NO :
 CONTRACT NO : 007796 REGION NO : 4
 VERSION NO : 10 WORK ORDER# : XL2811
 HWY : SR 000,005,501
 TITLE : I-5
 SR 501 RIDGEFIELD INTERCHANGE
 09X308 (REV. 7/31/2009)
 PROJECT : ARRA-NH-0051(278), HPP-0501(018), HPP-0501(019)
 COUNTY(S) : CLARK

BIDS OPENED ON : Aug 5 2009
 AWARDED ON : Aug 14 2009

----- LOW BIDDER ----- ----- 2ND BIDDER ----- ----- 3RD BIDDER -----
 TAPANI UNDERGROUND, INC. IMCO GENERAL CONSTRUCTION, INC CASCADE BRIDGE LLC
 1904 SE 6TH PLACE 4509 GUIDE MERIDIAN 14215 NW 3RD COURT
 98604-8300
 BATTLE GROUND WA 986041900 BELLINGHAM WA 982269193 VANCOUVER WA 986855760
 CONTRACTOR NUMBER : 100273 CONTRACTOR NUMBER : 394950 CONTRACTOR NUMBER : 100412

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
GRADING										
21	EMBANKMENT COMPACTION									
	127321.0000	C.Y.	1.7500	5.5000	214.29 %	2.0000	14.29 %	8.7500	400.00 %	
			222,811.75	700,265.50	477,453.75	254,642.00	31,830.25	1,114,058.75	891,247.00	
DRAINAGE										
22	QUARRY SPALLS									
	26.0000	C.Y.	70.0000	28.0000	-60.00 %	38.0000	-45.71 %	55.0000	-21.43 %	
			1,820.00	728.00	-1,092.00	988.00	-832.00	1,430.00	-390.00	
23	UNDERDRAIN PIPE 6 IN. DIAM.									
	371.0000	L.F.	14.0000	16.0000	14.29 %	9.0000	-35.71 %	13.0000	-7.14 %	
			5,194.00	5,936.00	742.00	3,339.00	-1,855.00	4,823.00	-371.00	
24	DRAIN PIPE 4 IN. DIAM.									
	21.0000	L.F.	20.0000	14.0000	-30.00 %	18.0000	-10.00 %	26.0000	30.00 %	
			420.00	294.00	-126.00	378.00	-42.00	546.00	126.00	
25	DRAIN PIPE 6 IN. DIAM.									
	45.0000	L.F.	25.0000	12.0000	-52.00 %	11.0000	-56.00 %	26.0000	4.00 %	
			1,125.00	540.00	-585.00	495.00	-630.00	1,170.00	45.00	
26	SCHEDULE A CULV. PIPE 18 IN. DIAM.									
	402.0000	L.F.	45.0000	38.0000	-15.56 %	27.0000	-40.00 %	30.0000	-33.33 %	
			18,090.00	15,276.00	-2,814.00	10,854.00	-7,236.00	12,060.00	-6,030.00	
27	3 FT. MEDIA FILTER DRAIN W/ UNDERDRAIN									
	1160.0000	L.F.	75.0000	40.0000	-46.67 %	14.5000	-80.67 %	41.0000	-45.33 %	
			87,000.00	46,400.00	-40,600.00	16,820.00	-70,180.00	47,560.00	-39,440.00	
28	4 FT. MEDIA FILTER DRAIN W/ UNDERDRAIN									
	709.0000	L.F.	85.0000	70.0000	-17.65 %	26.0000	-69.41 %	37.0000	-56.47 %	
			60,265.00	49,630.00	-10,635.00	18,434.00	-41,831.00	26,233.00	-34,032.00	
29	BIOFILTRATION SWALE									
	210.0000	L.F.	15.0000	10.0000	-33.33 %	14.0000	-6.67 %	46.0000	206.67 %	
			3,150.00	2,100.00	-1,050.00	2,940.00	-210.00	9,660.00	6,510.00	
30	STEEL CASING 30 IN. DIAM.									
	214.0000	L.F.	600.0000	365.0000	-39.17 %	340.0000	-43.33 %	360.0000	-40.00 %	
			128,400.00	78,110.00	-50,290.00	72,760.00	-55,640.00	77,040.00	-51,360.00	

PS&E JOB NO : 09X308 REVISION NO :
 CONTRACT NO : 007796 REGION NO : 4
 VERSION NO : 10 WORK ORDER# : XL2811
 HWY : SR 000,005,501
 TITLE : I-5
 SR 501 RIDGEFIELD INTERCHANGE
 09X308 (REV. 7/31/2009)
 PROJECT : ARRA-NH-0051(278), HPP-0501(018), HPP-0501(019)
 COUNTY(S) : CLARK

BIDS OPENED ON : Aug 5 2009
 AWARDED ON : Aug 14 2009

----- LOW BIDDER ----- ----- 2ND BIDDER ----- ----- 3RD BIDDER -----
 TAPANI UNDERGROUND, INC. IMCO GENERAL CONSTRUCTION, INC CASCADE BRIDGE LLC
 1904 SE 6TH PLACE 4509 GUIDE MERIDIAN 14215 NW 3RD COURT
 98604-8300
 BATTLE GROUND WA 986041900 BELLINGHAM WA 982269193 VANCOUVER WA 986855760
 CONTRACTOR NUMBER : 100273 CONTRACTOR NUMBER : 394950 CONTRACTOR NUMBER : 100412

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
DRAINAGE										
31	JACK AND BORE PITS									
	1.0000	EACH	10,000.0000	3,500.0000	-65.00 %	2,000.0000	-80.00 %	16,000.0000	60.00 %	
			10,000.00	3,500.00	-6,500.00	2,000.00	-8,000.00	16,000.00	6,000.00	
STORM SEWER										
32	CATCH BASIN TYPE 1									
	31.0000	EACH	1,500.0000	1,000.0000	-33.33 %	850.0000	-43.33 %	950.0000	-36.67 %	
			46,500.00	31,000.00	-15,500.00	26,350.00	-20,150.00	29,450.00	-17,050.00	
33	CATCH BASIN TYPE 2 48 IN. DIAM.									
	16.0000	EACH	2,500.0000	2,100.0000	-16.00 %	1,750.0000	-30.00 %	2,000.0000	-20.00 %	
			40,000.00	33,600.00	-6,400.00	28,000.00	-12,000.00	32,000.00	-8,000.00	
34	CATCH BASIN TYPE 2 54 IN. DIAM.									
	3.0000	EACH	2,500.0000	2,700.0000	8.00 %	2,400.0000	-4.00 %	4,400.0000	76.00 %	
			7,500.00	8,100.00	600.00	7,200.00	-300.00	13,200.00	5,700.00	
35	DELETED ITEM									
	0.0100	EACH	0.0001	0.0000	0.00 %	0.0000	0.00 %	0.0000	0.00 %	
			0.00	0.00	0.00	0.00	0.00	0.00	0.00	
36	TESTING STORM SEWER PIPE									
	7904.0000	L.F.	2.0000	1.5000	-25.00 %	1.0000	-50.00 %	1.3000	-35.00 %	
			15,808.00	11,856.00	-3,952.00	7,904.00	-7,904.00	10,275.20	-5,532.80	
37	SCHEDULE A STORM SEWER PIPE 12 IN. DIAM.									
	4688.0000	L.F.	25.0000	28.0000	12.00 %	22.0000	-12.00 %	21.0000	-16.00 %	
			117,200.00	131,264.00	14,064.00	103,136.00	-14,064.00	98,448.00	-18,752.00	
38	SCHEDULE A STORM SEWER PIPE 18 IN. DIAM.									
	1590.0000	L.F.	30.0000	44.0000	46.67 %	31.0000	3.33 %	28.0000	-6.67 %	
			47,700.00	69,960.00	22,260.00	49,290.00	1,590.00	44,520.00	-3,180.00	
SANITARY SEWER										
39	TESTING SEWER PIPE									
	890.0000	L.F.	3.0000	1.5000	-50.00 %	1.0000	-66.67 %	3.1000	3.33 %	
			2,670.00	1,335.00	-1,335.00	890.00	-1,780.00	2,759.00	89.00	

PS&E JOB NO : 09X308 REVISION NO :
 CONTRACT NO : 007796 REGION NO : 4
 VERSION NO : 10 WORK ORDER# : XL2811
 HWY : SR 000,005,501
 TITLE : I-5
 SR 501 RIDGEFIELD INTERCHANGE
 09X308 (REV. 7/31/2009)
 PROJECT : ARRA-NH-0051(278), HPP-0501(018), HPP-0501(019)
 COUNTY(S) : CLARK

BIDS OPENED ON : Aug 5 2009
 AWARDED ON : Aug 14 2009

----- LOW BIDDER ----- ----- 2ND BIDDER ----- ----- 3RD BIDDER -----
 TAPANI UNDERGROUND, INC. IMCO GENERAL CONSTRUCTION, INC CASCADE BRIDGE LLC
 1904 SE 6TH PLACE 4509 GUIDE MERIDIAN 14215 NW 3RD COURT
 98604-8300
 BATTLE GROUND WA 986041900 BELLINGHAM WA 982269193 VANCOUVER WA 986855760
 CONTRACTOR NUMBER : 100273 CONTRACTOR NUMBER : 394950 CONTRACTOR NUMBER : 100412

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
SANITARY SEWER									
40	CUT, PLUG AND ABANDON EX. SANITARY LINE								
	9.0000	EACH	350.0000	650.0000	85.71 %	300.0000	-14.29 %	520.0000	48.57 %
			3,150.00	5,850.00	2,700.00	2,700.00	-450.00	4,680.00	1,530.00
41	PVC SANITARY SEWER PIPE 4 IN. DIAM.								
	1989.0000	L.F.	30.0000	17.0000	-43.33 %	23.0000	-23.33 %	33.0000	10.00 %
			59,670.00	33,813.00	-25,857.00	45,747.00	-13,923.00	65,637.00	5,967.00
42	PVC SANITARY SEWER PIPE 6 IN. DIAM.								
	239.0000	L.F.	45.0000	27.0000	-40.00 %	21.0000	-53.33 %	38.0000	-15.56 %
			10,755.00	6,453.00	-4,302.00	5,019.00	-5,736.00	9,082.00	-1,673.00
43	PVC SANITARY SEWER PIPE 8 IN. DIAM.								
	651.0000	L.F.	65.0000	36.0000	-44.62 %	24.0000	-63.08 %	41.0000	-36.92 %
			42,315.00	23,436.00	-18,879.00	15,624.00	-26,691.00	26,691.00	-15,624.00
44	DUCTILE IRON SEWER PIPE 4 IN. DIAM.								
	165.0000	L.F.	45.0000	44.0000	-2.22 %	53.0000	17.78 %	59.0000	31.11 %
			7,425.00	7,260.00	-165.00	8,745.00	1,320.00	9,735.00	2,310.00
45	DUCTILE IRON SEWER PIPE 4 IN. DIAM. WITH INSULATION								
	266.0000	L.F.	75.0000	100.0000	33.33 %	96.0000	28.00 %	133.0000	77.33 %
			19,950.00	26,600.00	6,650.00	25,536.00	5,586.00	35,378.00	15,428.00
46	PIPE STUBOUTS								
	2.0000	EACH	1,500.0000	445.0000	-70.33 %	435.0000	-71.00 %	525.0000	-65.00 %
			3,000.00	890.00	-2,110.00	870.00	-2,130.00	1,050.00	-1,950.00
47	PIPE HANGERS FOR 4 IN. DIAM. SEWER MAIN								
	30.0000	EACH	1,500.0000	400.0000	-73.33 %	800.0000	-46.67 %	500.0000	-66.67 %
			45,000.00	12,000.00	-33,000.00	24,000.00	-21,000.00	15,000.00	-30,000.00
48	DOUBLE BALL EXPANSION JOINT FOR 4 IN. DIAM. SEWER LINE								
	2.0000	EACH	3,000.0000	6,500.0000	116.67 %	3,500.0000	16.67 %	8,600.0000	186.67 %
			6,000.00	13,000.00	7,000.00	7,000.00	1,000.00	17,200.00	11,200.00
49	COMBINATION AIR VALVE FOR SEWER LINE								
	1.0000	EACH	4,300.0000	1,600.0000	-62.79 %	3,300.0000	-23.26 %	4,500.0000	4.65 %
			4,300.00	1,600.00	-2,700.00	3,300.00	-1,000.00	4,500.00	200.00

PS&E JOB NO : 09X308 REVISION NO :
 CONTRACT NO : 007796 REGION NO : 4
 VERSION NO : 10 WORK ORDER# : XL2811
 HWY : SR 000,005,501
 TITLE : I-5
 SR 501 RIDGEFIELD INTERCHANGE
 09X308 (REV. 7/31/2009)
 PROJECT : ARRA-NH-0051(278), HPP-0501(018), HPP-0501(019)
 COUNTY(S) : CLARK

BIDS OPENED ON : Aug 5 2009
 AWARDED ON : Aug 14 2009

----- LOW BIDDER ----- ----- 2ND BIDDER ----- ----- 3RD BIDDER -----
 TAPANI UNDERGROUND, INC. IMCO GENERAL CONSTRUCTION, INC CASCADE BRIDGE LLC
 1904 SE 6TH PLACE 4509 GUIDE MERIDIAN 14215 NW 3RD COURT
 98604-8300
 BATTLE GROUND WA 986041900 BELLINGHAM WA 982269193 VANCOUVER WA 986855760
 CONTRACTOR NUMBER : 100273 CONTRACTOR NUMBER : 394950 CONTRACTOR NUMBER : 100412

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/		% DIFF./ AMT.DIFF.	PRICE PER UNIT/	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
SANITARY SEWER										
50	4 IN. FL X MJ PLUG VALVE									
	3.0000	EACH	600.0000	700.0000	16.67 %	1,300.0000	116.67 %	2,300.0000	283.33 %	
			1,800.00	2,100.00	300.00	3,900.00	2,100.00	6,900.00	5,100.00	
WATER LINES										
51	GATE VALVE 8 IN.									
	3.0000	EACH	1,000.0000	900.0000	-10.00 %	1,200.0000	20.00 %	2,200.0000	120.00 %	
			3,000.00	2,700.00	-300.00	3,600.00	600.00	6,600.00	3,600.00	
52	GATE VALVE 10 IN.									
	2.0000	EACH	1,800.0000	1,300.0000	-27.78 %	1,800.0000	0.00 %	2,700.0000	50.00 %	
			3,600.00	2,600.00	-1,000.00	3,600.00	0.00	5,400.00	1,800.00	
53	GATE VALVE 12 IN.									
	3.0000	EACH	1,800.0000	1,550.0000	-13.89 %	2,100.0000	16.67 %	2,900.0000	61.11 %	
			5,400.00	4,650.00	-750.00	6,300.00	900.00	8,700.00	3,300.00	
54	COMB. AIR RELEASE/AIR VACUUM VALVE ASSEMBLY 2 IN.									
	2.0000	EACH	4,300.0000	1,550.0000	-63.95 %	2,900.0000	-32.56 %	2,800.0000	-34.88 %	
			8,600.00	3,100.00	-5,500.00	5,800.00	-2,800.00	5,600.00	-3,000.00	
55	BLOWOFF ASSEMBLY									
	2.0000	EACH	3,000.0000	1,200.0000	-60.00 %	1,900.0000	-36.67 %	1,500.0000	-50.00 %	
			6,000.00	2,400.00	-3,600.00	3,800.00	-2,200.00	3,000.00	-3,000.00	
56	HYDRANT ASSEMBLY									
	1.0000	EACH	3,000.0000	3,150.0000	5.00 %	6,800.0000	126.67 %	4,500.0000	50.00 %	
			3,000.00	3,150.00	150.00	6,800.00	3,800.00	4,500.00	1,500.00	
57	RELOCATE STAND PIPE									
		L.S.			25.00 %		450.00 %		-34.38 %	
			800.00	1,000.00	200.00	4,400.00	3,600.00	525.00	-275.00	
58	CONNECT TO EXISTING WATER MAIN									
	2.0000	EACH	1,000.0000	4,600.0000	360.00 %	2,100.0000	110.00 %	6,100.0000	510.00 %	
			2,000.00	9,200.00	7,200.00	4,200.00	2,200.00	12,200.00	10,200.00	
59	DUCTILE IRON PIPE FOR WATER MAIN 6 IN. DIAM.									
	25.0000	L.F.	40.0000	47.0000	17.50 %	34.0000	-15.00 %	66.0000	65.00 %	
			1,000.00	1,175.00	175.00	850.00	-150.00	1,650.00	650.00	

PS&E JOB NO : 09X308 REVISION NO :
 CONTRACT NO : 007796 REGION NO : 4
 VERSION NO : 10 WORK ORDER# : XL2811
 HWY : SR 000,005,501
 TITLE : I-5
 SR 501 RIDGEFIELD INTERCHANGE
 09X308 (REV. 7/31/2009)
 PROJECT : ARRA-NH-0051(278), HPP-0501(018), HPP-0501(019)
 COUNTY(S) : CLARK

BIDS OPENED ON : Aug 5 2009
 AWARDED ON : Aug 14 2009

----- LOW BIDDER ----- ----- 2ND BIDDER ----- ----- 3RD BIDDER -----
 TAPANI UNDERGROUND, INC. IMCO GENERAL CONSTRUCTION, INC CASCADE BRIDGE LLC
 1904 SE 6TH PLACE 4509 GUIDE MERIDIAN 14215 NW 3RD COURT
 98604-8300
 BATTLE GROUND WA 986041900 BELLINGHAM WA 982269193 VANCOUVER WA 986855760
 CONTRACTOR NUMBER : 100273 CONTRACTOR NUMBER : 394950 CONTRACTOR NUMBER : 100412

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
WATER LINES									
60	DUCTILE IRON PIPE FOR WATER MAIN 12 IN. DIAM.								
	1625.0000	L.F.	80.0000	58.0000	-27.50 %	54.0000	-32.50 %	75.0000	-6.25 %
			130,000.00	94,250.00	-35,750.00	87,750.00	-42,250.00	121,875.00	-8,125.00
61	DOUBLE BALL EXPANSION JOINT FOR 12 IN. DIAM. WATER LINE								
	2.0000	EACH	7,000.0000	16,000.0000	128.57 %	9,500.0000	35.71 %	17,000.0000	142.86 %
			14,000.00	32,000.00	18,000.00	19,000.00	5,000.00	34,000.00	20,000.00
62	DUCTILE IRON PIPE FOR WATER MAIN 12 IN. DIAM. WITH INS.								
	266.0000	L.F.	100.0000	110.0000	10.00 %	140.0000	40.00 %	200.0000	100.00 %
			26,600.00	29,260.00	2,660.00	37,240.00	10,640.00	53,200.00	26,600.00
63	PIPE HANGERS FOR 12 IN. DIAM. WATER MAIN								
	30.0000	EACH	2,000.0000	800.0000	-60.00 %	1,000.0000	-50.00 %	775.0000	-61.25 %
			60,000.00	24,000.00	-36,000.00	30,000.00	-30,000.00	23,250.00	-36,750.00
64	PIPE ANCHORS								
	3.0000	EACH	2,000.0000	550.0000	-72.50 %	750.0000	-62.50 %	275.0000	-86.25 %
			6,000.00	1,650.00	-4,350.00	2,250.00	-3,750.00	825.00	-5,175.00
STRUCTURE									
65	SOIL EXCAVATION FOR SHAFT INCLUDING HAUL								
	967.0000	C.Y.	450.0000	110.0000	-75.56 %	115.0000	-74.44 %	100.0000	-77.78 %
			435,150.00	106,370.00	-328,780.00	111,205.00	-323,945.00	96,700.00	-338,450.00
66	FURNISHING PERMANENT CASING FOR 6'-0" DIAM. SHAFT								
	50.0000	L.F.	500.0000	440.0000	-12.00 %	450.0000	-10.00 %	425.0000	-15.00 %
			25,000.00	22,000.00	-3,000.00	22,500.00	-2,500.00	21,250.00	-3,750.00
67	PLACING PERMANENT CASING FOR 6'-0" DIAM. SHAFT								
	5.0000	EACH	5,000.0000	125.0000	-97.50 %	130.0000	-97.40 %	150.0000	-97.00 %
			25,000.00	625.00	-24,375.00	650.00	-24,350.00	750.00	-24,250.00
68	CASING SHORING								
	11.0000	L.F.	500.0000	135.0000	-73.00 %	135.0000	-73.00 %	150.0000	-70.00 %
			5,500.00	1,485.00	-4,015.00	1,485.00	-4,015.00	1,650.00	-3,850.00
69	ST. REINF. BAR FOR BRIDGE								
	101500.0000	LB.	1.0000	0.9000	-10.00 %	0.7500	-25.00 %	0.6500	-35.00 %
			101,500.00	91,350.00	-10,150.00	76,125.00	-25,375.00	65,975.00	-35,525.00

PS&E JOB NO : 09X308 REVISION NO :
 CONTRACT NO : 007796 REGION NO : 4
 VERSION NO : 10 WORK ORDER# : XL2811
 HWY : SR 000,005,501
 TITLE : I-5
 SR 501 RIDGEFIELD INTERCHANGE
 09X308 (REV. 7/31/2009)
 PROJECT : ARRA-NH-0051(278), HPP-0501(018), HPP-0501(019)
 COUNTY(S) : CLARK

BIDS OPENED ON : Aug 5 2009
 AWARDED ON : Aug 14 2009

----- LOW BIDDER ----- ----- 2ND BIDDER ----- ----- 3RD BIDDER -----
 TAPANI UNDERGROUND, INC. IMCO GENERAL CONSTRUCTION, INC CASCADE BRIDGE LLC
 1904 SE 6TH PLACE 4509 GUIDE MERIDIAN 14215 NW 3RD COURT
 98604-8300
 BATTLE GROUND WA 986041900 BELLINGHAM WA 982269193 VANCOUVER WA 986855760
 CONTRACTOR NUMBER : 100273 CONTRACTOR NUMBER : 394950 CONTRACTOR NUMBER : 100412

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
STRUCTURE										
70	ST. REINF. BAR FOR SHAFT									
	184200.0000	LB.	0.9000	0.8000	-11.11 %	0.5500	-38.89 %	0.6000	-33.33 %	
			165,780.00	147,360.00	-18,420.00	101,310.00	-64,470.00	110,520.00	-55,260.00	
71	CSL ACCESS TUBE									
	7100.0000	L.F.	8.0000	9.0000	12.50 %	8.5000	6.25 %	7.0000	-12.50 %	
			56,800.00	63,900.00	7,100.00	60,350.00	3,550.00	49,700.00	-7,100.00	
72	CONC. CLASS 4000 FOR BRIDGE									
	433.0000	C.Y.	500.0000	475.0000	-5.00 %	600.0000	20.00 %	700.0000	40.00 %	
			216,500.00	205,675.00	-10,825.00	259,800.00	43,300.00	303,100.00	86,600.00	
73	CONC. CLASS 4000P FOR SHAFT									
	955.0000	C.Y.	300.0000	250.0000	-16.67 %	270.0000	-10.00 %	275.0000	-8.33 %	
			286,500.00	238,750.00	-47,750.00	257,850.00	-28,650.00	262,625.00	-23,875.00	
74	PRESTRESSED CONC. GIRDER WF58G									
	3640.0000	L.F.	275.0000	300.0000	9.09 %	290.0000	5.45 %	325.0000	18.18 %	
			1,001,000.00	1,092,000.00	91,000.00	1,055,600.00	54,600.00	1,183,000.00	182,000.00	
75	DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT									
	CALC				0.00 %		0.00 %		0.00 %	
			-1.00	-1.00		-1.00		-1.00		
76	SUPERSTRUCTURE BRIDGE NO. 501/24 REPLACEMENT									
		L.S.			-42.86 %		-35.71 %		-35.71 %	
			1,400,000.00	800,000.00	-600,000.00	900,000.00	-500,000.00	900,000.00	-500,000.00	
77	BRIDGE RAILING TYPE BP									
	985.0000	L.F.	100.0000	71.0000	-29.00 %	45.0000	-55.00 %	65.0000	-35.00 %	
			98,500.00	69,935.00	-28,565.00	44,325.00	-54,175.00	64,025.00	-34,475.00	
78	BRIDGE RAILING TYPE PEDESTRIAN									
	84.0000	L.F.	100.0000	280.0000	180.00 %	110.0000	10.00 %	110.0000	10.00 %	
			8,400.00	23,520.00	15,120.00	9,240.00	840.00	9,240.00	840.00	
79	DELETED ITEM									
	0.0100	EACH	0.0001	0.0000	0.00 %	0.0000	0.00 %	0.0000	0.00 %	
			0.00	0.00	0.00	0.00	0.00	0.00	0.00	
80	PEDESTRIAN BARRIER									
	660.0000	L.F.	160.0000	118.0000	-26.25 %	98.0000	-38.75 %	120.0000	-25.00 %	
			105,600.00	77,880.00	-27,720.00	64,680.00	-40,920.00	79,200.00	-26,400.00	

PS&E JOB NO : 09X308 REVISION NO :
 CONTRACT NO : 007796 REGION NO : 4
 VERSION NO : 10 WORK ORDER# : XL2811
 HWY : SR 000,005,501
 TITLE : I-5
 SR 501 RIDGEFIELD INTERCHANGE
 09X308 (REV. 7/31/2009)
 PROJECT : ARRA-NH-0051(278), HPP-0501(018), HPP-0501(019)
 COUNTY(S) : CLARK

BIDS OPENED ON : Aug 5 2009
 AWARDED ON : Aug 14 2009

----- LOW BIDDER ----- ----- 2ND BIDDER ----- ----- 3RD BIDDER -----
 TAPANI UNDERGROUND, INC. IMCO GENERAL CONSTRUCTION, INC CASCADE BRIDGE LLC
 1904 SE 6TH PLACE 4509 GUIDE MERIDIAN 14215 NW 3RD COURT
 98604-8300
 BATTLE GROUND WA 986041900 BELLINGHAM WA 982269193 VANCOUVER WA 986855760
 CONTRACTOR NUMBER : 100273 CONTRACTOR NUMBER : 394950 CONTRACTOR NUMBER : 100412

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
STRUCTURE									
81	SEW PEDESTRIAN BARRIER								
	325.0000	L.F.	450.0000	325.0000	-27.78 %	146,250.00	260.0000	-42.22 %	97,500.00
82	STRUCTURAL EARTH WALL 1								
	4397.0000	S.F.	37.0000	28.0000	-24.32 %	162,689.00	23.0000	-37.84 %	25.0000
			162,689.00	123,116.00	-39,573.00	101,131.00	-61,558.00	109,925.00	-52,764.00
83	STRUCTURAL EARTH WALL 2								
	837.0000	S.F.	37.0000	28.0000	-24.32 %	30,969.00	23.0000	-37.84 %	25.0000
			30,969.00	23,436.00	-7,533.00	19,251.00	-11,718.00	20,925.00	-10,044.00
84	BACKFILL FOR STRUCTURAL EARTH WALL INCL. HAUL								
	2897.0000	C.Y.	40.0000	16.0000	-60.00 %	115,880.00	19.0000	-52.50 %	18.0000
			115,880.00	46,352.00	-69,528.00	55,043.00	-60,837.00	52,146.00	-63,734.00
85	BRIDGE APPROACH SLAB								
	731.0000	S.Y.	225.0000	195.0000	-13.33 %	164,475.00	205.0000	-8.89 %	200.0000
			164,475.00	142,545.00	-21,930.00	149,855.00	-14,620.00	146,200.00	-18,275.00
SURFACING									
86	DELETED ITEM								
	0.0100	EACH	0.0001	0.0000	0.00 %	0.00	0.0000	0.00 %	0.0000
			0.00	0.00	0.00	0.00	0.00	0.00	0.00
87	CRUSHED SURFACING BASE COURSE								
	54962.0000	TON	16.5000	15.2500	-7.58 %	906,873.00	14.0000	-15.15 %	14.3500
			906,873.00	838,170.50	-68,702.50	769,468.00	-137,405.00	788,704.70	-118,168.30
LIQUID ASPHALT									
88	ANTI-STRIPPING ADDITIVE								
		EST.							
			29,858.00	29,858.00	0.00 %	29,858.00	29,858.00	0.00 %	29,858.00

PS&E JOB NO : 09X308 REVISION NO :
 CONTRACT NO : 007796 REGION NO : 4
 VERSION NO : 10 WORK ORDER# : XL2811
 HWY : SR 000,005,501
 TITLE : I-5
 SR 501 RIDGEFIELD INTERCHANGE
 09X308 (REV. 7/31/2009)
 PROJECT : ARRA-NH-0051(278), HPP-0501(018), HPP-0501(019)
 COUNTY(S) : CLARK

BIDS OPENED ON : Aug 5 2009
 AWARDED ON : Aug 14 2009

----- LOW BIDDER ----- ----- 2ND BIDDER ----- ----- 3RD BIDDER -----
 TAPANI UNDERGROUND, INC. IMCO GENERAL CONSTRUCTION, INC CASCADE BRIDGE LLC
 1904 SE 6TH PLACE 4509 GUIDE MERIDIAN 14215 NW 3RD COURT
 98604-8300
 BATTLE GROUND WA 986041900 BELLINGHAM WA 982269193 VANCOUVER WA 986855760
 CONTRACTOR NUMBER : 100273 CONTRACTOR NUMBER : 394950 CONTRACTOR NUMBER : 100412

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.				
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT											
HOT MIX ASPHALT															
89	HMA CL. 1/2 IN. PG 64-22	TON	72.0000	63.0000	-12.50 %	2,148,408.00	1,879,857.00	-268,551.00	67.0000	-6.94 %	1,999,213.00	64.0000	-11.11 %	1,909,696.00	-238,712.00
90	JOB MIX COMPLIANCE PRICE ADJUSTMENT	CALC	50,100.00	50,100.00	0.00 %				50,100.00	0.00 %		50,100.00	0.00 %		
91	COMPACTION PRICE ADJUSTMENT	CALC	33,400.00	33,400.00	0.00 %				33,400.00	0.00 %		33,400.00	0.00 %		
92	ASPHALT COST PRICE ADJUSTMENT	CALC	286,770.00	286,770.00	0.00 %				286,770.00	0.00 %		286,770.00	0.00 %		
93	HMA FOR APPROACH CL. 1/2 IN. PG 64-22	TON	125.0000	128.0000	2.40 %	2,375.00	2,432.00	57.00	130.0000	4.00 %	2,470.00	130.0000	4.00 %	2,470.00	95.00
IRRIGATION AND WATER DISTRIBUTION															
94	IRRIGATION SYSTEM	L.S.	34,039.00	58,000.00	70.39 %				75,000.00	120.34 %		60,000.00	76.27 %		
EROSION CONTROL AND PLANTING															
95	ESC LEAD	DAY	165.0000	100.0000	-39.39 %	61,875.00	37,500.00	-24,375.00	110.0000	-33.33 %	41,250.00	50.0000	-69.70 %	18,750.00	-43,125.00
96	TEMPORARY EROSION CONTROL BLANKET	S.Y.	7.0000	1.2500	-82.14 %	151,795.00	27,106.25	-124,688.75	1.2500	-82.14 %	27,106.25	1.6000	-77.14 %	34,696.00	-117,099.00
97	COMPOST BLANKET	S.Y.	5.0000	3.0000	-40.00 %	131,135.00	78,681.00	-52,454.00	4.1000	-18.00 %	107,530.70	3.1000	-38.00 %	81,303.70	-49,831.30

PS&E JOB NO : 09X308 REVISION NO :
 CONTRACT NO : 007796 REGION NO : 4
 VERSION NO : 10 WORK ORDER# : XL2811
 HWY : SR 000,005,501
 TITLE : I-5
 SR 501 RIDGEFIELD INTERCHANGE
 09X308 (REV. 7/31/2009)
 PROJECT : ARRA-NH-0051(278), HPP-0501(018), HPP-0501(019)
 COUNTY(S) : CLARK

BIDS OPENED ON : Aug 5 2009
 AWARDED ON : Aug 14 2009

----- LOW BIDDER ----- ----- 2ND BIDDER ----- ----- 3RD BIDDER -----
 TAPANI UNDERGROUND, INC. IMCO GENERAL CONSTRUCTION, INC CASCADE BRIDGE LLC
 1904 SE 6TH PLACE 4509 GUIDE MERIDIAN 14215 NW 3RD COURT
 98604-8300
 BATTLE GROUND WA 986041900 BELLINGHAM WA 982269193 VANCOUVER WA 986855760
 CONTRACTOR NUMBER : 100273 CONTRACTOR NUMBER : 394950 CONTRACTOR NUMBER : 100412

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
EROSION CONTROL AND PLANTING										
98	CHECK DAM									
	260.0000	L.F.	15.0000	8.5000	-43.33%	8.5000	-43.33%	9.2000	-38.67%	
			3,900.00	2,210.00	-1,690.00	2,210.00	-1,690.00	2,392.00	-1,508.00	
99	STABILIZED CONSTRUCTION ENTRANCE									
	1630.0000	S.Y.	20.0000	9.0000	-55.00%	20.0000	0.00%	9.8500	-50.75%	
			32,600.00	14,670.00	-17,930.00	32,600.00	0.00	16,055.50	-16,544.50	
100	INLET PROTECTION									
	53.0000	EACH	60.0000	50.0000	-16.67%	67.0000	11.67%	70.0000	16.67%	
			3,180.00	2,650.00	-530.00	3,551.00	371.00	3,710.00	530.00	
101	SILT FENCE									
	9004.0000	L.F.	5.0000	2.0000	-60.00%	3.0000	-40.00%	2.8500	-43.00%	
			45,020.00	18,008.00	-27,012.00	27,012.00	-18,008.00	25,661.40	-19,358.60	
102	WATTLE									
	9492.0000	L.F.	5.0000	2.0000	-60.00%	5.0000	0.00%	4.6000	-8.00%	
			47,460.00	18,984.00	-28,476.00	47,460.00	0.00	43,663.20	-3,796.80	
103	EROSION/WATER POLLUTION CONTROL EST.									
			500,000.00	500,000.00	0.00%	500,000.00	0.00%	500,000.00	0.00%	
104	TEMPORARY PIPE SLOPE DRAIN									
	375.0000	L.F.	10.0000	7.0000	-30.00%	12.0000	20.00%	15.0000	50.00%	
			3,750.00	2,625.00	-1,125.00	4,500.00	750.00	5,625.00	1,875.00	
105	SEED, FERTILIZER & MULCH - WATER QUALITY SEED MIX									
	2.7500	ACRE	3,500.0000	3,650.0000	4.29%	3,700.0000	5.71%	5,100.0000	45.71%	
			9,625.00	10,037.50	412.50	10,175.00	550.00	14,025.00	4,400.00	
106	SEED, FERTILIZER & MULCH - ROADSIDE SEED MIX									
	22.5200	ACRE	3,500.0000	1,800.0000	-48.57%	1,900.0000	-45.71%	2,200.0000	-37.14%	
			78,820.00	40,536.00	-38,284.00	42,788.00	-36,032.00	49,544.00	-29,276.00	
107	SEED, FERTILIZER & MULCHING - TEMPORARY SEED MIX									
	4.6000	ACRE	6,000.0000	1,700.0000	-71.67%	1,700.0000	-71.67%	2,200.0000	-63.33%	
			27,600.00	7,820.00	-19,780.00	7,820.00	-19,780.00	10,120.00	-17,480.00	
108	SEEDING, FERTILIZING, AND MULCHING - SITE RESTORATION									
	2.0000	ACRE	3,000.0000	2,100.0000	-30.00%	2,200.0000	-26.67%	1,600.0000	-46.67%	
			6,000.00	4,200.00	-1,800.00	4,400.00	-1,600.00	3,200.00	-2,800.00	

PS&E JOB NO : 09X308 REVISION NO :
 CONTRACT NO : 007796 REGION NO : 4
 VERSION NO : 10 WORK ORDER# : XL2811
 HWY : SR 000,005,501
 TITLE : I-5
 SR 501 RIDGEFIELD INTERCHANGE
 09X308 (REV. 7/31/2009)
 PROJECT : ARRA-NH-0051(278), HPP-0501(018), HPP-0501(019)
 COUNTY(S) : CLARK

BIDS OPENED ON : Aug 5 2009
 AWARDED ON : Aug 14 2009

----- LOW BIDDER ----- ----- 2ND BIDDER ----- ----- 3RD BIDDER -----
 TAPANI UNDERGROUND, INC. IMCO GENERAL CONSTRUCTION, INC CASCADE BRIDGE LLC
 1904 SE 6TH PLACE 4509 GUIDE MERIDIAN 14215 NW 3RD COURT
 98604-8300
 BATTLE GROUND WA 986041900 BELLINGHAM WA 982269193 VANCOUVER WA 986855760
 CONTRACTOR NUMBER : 100273 CONTRACTOR NUMBER : 394950 CONTRACTOR NUMBER : 100412

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
EROSION CONTROL AND PLANTING										
109	SEEDING, FERTILIZING, AND MULCHING - SITE WETLAND									
	3.0000	ACRE	4,000.0000	3,500.0000	-12.50 %	3,500.0000	-12.50 %	5,100.0000	27.50 %	
			12,000.00	10,500.00	-1,500.00	10,500.00	-1,500.00	15,300.00	3,300.00	
110	SOIL PREPARATION									
	3.0000	ACRE	3,500.0000	3,600.0000	2.86 %	2,400.0000	-31.43 %	3,600.0000	2.86 %	
			10,500.00	10,800.00	300.00	7,200.00	-3,300.00	10,800.00	300.00	
111	PSIPE AUTUMN PURPLE AMERICAN ASH, 1 - 1/4", CONT.									
	7.0000	EACH	120.0000	151.0000	25.83 %	160.0000	33.33 %	152.0000	26.67 %	
			840.00	1,057.00	217.00	1,120.00	280.00	1,064.00	224.00	
112	PSIPE BOWHALL RED MAPLE, 1-1/4", CONT.									
	13.0000	EACH	120.0000	151.0000	25.83 %	160.0000	33.33 %	152.0000	26.67 %	
			1,560.00	1,963.00	403.00	2,080.00	520.00	1,976.00	416.00	
113	PSIPE ARISTOCRAT CALLERY PEAR, 1-1/4", CONT.									
	9.0000	EACH	120.0000	151.0000	25.83 %	160.0000	33.33 %	152.0000	26.67 %	
			1,080.00	1,359.00	279.00	1,440.00	360.00	1,368.00	288.00	
114	PSIPE 'GREEN MOUNTAIN' SUGAR MAPLE, 1-1/4", CONT.									
	15.0000	EACH	120.0000	151.0000	25.83 %	160.0000	33.33 %	152.0000	26.67 %	
			1,800.00	2,265.00	465.00	2,400.00	600.00	2,280.00	480.00	
115	PSIPE 'MARSHALL'S SEEDLESS' GREEN ASH, 1-1/4", CONT.									
	48.0000	EACH	120.0000	151.0000	25.83 %	160.0000	33.33 %	152.0000	26.67 %	
			5,760.00	7,248.00	1,488.00	7,680.00	1,920.00	7,296.00	1,536.00	
116	PSIPE DOUGLAS FIR, 5', CONT									
	56.0000	EACH	60.0000	51.0000	-15.00 %	54.0000	-10.00 %	51.0000	-15.00 %	
			3,360.00	2,856.00	-504.00	3,024.00	-336.00	2,856.00	-504.00	
117	PSIPE RUGOSA ROSE, 18-24", #2 CONT.									
	148.0000	EACH	20.0000	10.0000	-50.00 %	11.0000	-45.00 %	11.0000	-45.00 %	
			2,960.00	1,480.00	-1,480.00	1,628.00	-1,332.00	1,628.00	-1,332.00	
118	PSIPE TALL OREGON GRAPE, 18-24",									
	1398.0000	EACH	12.0000	7.0000	-41.67 %	8.0000	-33.33 %	7.5000	-37.50 %	
			16,776.00	9,786.00	-6,990.00	11,184.00	-5,592.00	10,485.00	-6,291.00	
119	PSIPE COMPACT OREGON GRAPE, 18-24", #1 CONT.									
	1483.0000	EACH	12.0000	8.0000	-33.33 %	9.0000	-25.00 %	8.2500	-31.25 %	
			17,796.00	11,864.00	-5,932.00	13,347.00	-4,449.00	12,234.75	-5,561.25	

PS&E JOB NO : 09X308 REVISION NO :
 CONTRACT NO : 007796 REGION NO : 4
 VERSION NO : 10 WORK ORDER# : XL2811
 HWY : SR 000,005,501
 TITLE : I-5
 SR 501 RIDGEFIELD INTERCHANGE
 09X308 (REV. 7/31/2009)
 PROJECT : ARRA-NH-0051(278), HPP-0501(018), HPP-0501(019)
 COUNTY(S) : CLARK

BIDS OPENED ON : Aug 5 2009
 AWARDED ON : Aug 14 2009

----- LOW BIDDER ----- ----- 2ND BIDDER ----- ----- 3RD BIDDER -----
 TAPANI UNDERGROUND, INC. IMCO GENERAL CONSTRUCTION, INC CASCADE BRIDGE LLC
 1904 SE 6TH PLACE 4509 GUIDE MERIDIAN 14215 NW 3RD COURT
 98604-8300
 BATTLE GROUND WA 986041900 BELLINGHAM WA 982269193 VANCOUVER WA 986855760
 CONTRACTOR NUMBER : 100273 CONTRACTOR NUMBER : 394950 CONTRACTOR NUMBER : 100412

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.							
EROSION CONTROL AND PLANTING											
120	PSIPE BOSTON IVY, 4', #1 CONT.										
	6.0000	EACH	12.0000	10.0000	-16.67 %	11.0000	-8.33 %	20.0000	66.67 %		
			72.00	60.00	-12.00	66.00	-6.00	120.00	48.00		
121	PSIPE 'CORAL BEAUTY' COTONEASTER, 4" POT										
	1063.0000	EACH	10.0000	4.7500	-52.50 %	5.0000	-50.00 %	4.6000	-54.00 %		
			10,630.00	5,049.25	-5,580.75	5,315.00	-5,315.00	4,889.80	-5,740.20		
122	PSIPE WESTERN SERVICEBERRY, 18-24", BARE ROOT										
	700.0000	EACH	10.0000	4.7500	-52.50 %	5.0000	-50.00 %	4.6000	-54.00 %		
			7,000.00	3,325.00	-3,675.00	3,500.00	-3,500.00	3,220.00	-3,780.00		
123	PSIPE RED-FLOWERING CURRANT, 18-24", BARE ROOT										
	933.0000	EACH	10.0000	4.7500	-52.50 %	5.0000	-50.00 %	4.6000	-54.00 %		
			9,330.00	4,431.75	-4,898.25	4,665.00	-4,665.00	4,291.80	-5,038.20		
124	PSIPE COMMON SNOWBERRY, 18-24", BARE ROOT										
	933.0000	EACH	10.0000	4.7500	-52.50 %	5.0000	-50.00 %	4.6000	-54.00 %		
			9,330.00	4,431.75	-4,898.25	4,665.00	-4,665.00	4,291.80	-5,038.20		
125	PSIPE BLACK CHOKEBERRY, 18-24", BARE ROOT										
	467.0000	EACH	10.0000	4.7500	-52.50 %	5.0000	-50.00 %	4.6000	-54.00 %		
			4,670.00	2,218.25	-2,451.75	2,335.00	-2,335.00	2,148.20	-2,521.80		
126	PSIPE DOTTED SMARTWEED, 6-8", ROOTED CUTTING										
	199.0000	EACH	5.0000	2.0000	-60.00 %	2.0000	-60.00 %	2.1000	-58.00 %		
			995.00	398.00	-597.00	398.00	-597.00	417.90	-577.10		
127	PSIPE NARROW-LEAF BURREED, 6-8", PLUG										
	397.0000	EACH	5.0000	2.0000	-60.00 %	2.0000	-60.00 %	2.1000	-58.00 %		
			1,985.00	794.00	-1,191.00	794.00	-1,191.00	833.70	-1,151.30		
128	PSIPE SMALL FRUITED BULLRUSH, 6-8", PLUG										
	670.0000	EACH	5.0000	2.0000	-60.00 %	2.0000	-60.00 %	2.1000	-58.00 %		
			3,350.00	1,340.00	-2,010.00	1,340.00	-2,010.00	1,407.00	-1,943.00		
129	PSIPE HARDSTEM BULLRUSH, 4-6", RHIZOME										
	287.0000	EACH	5.0000	2.0000	-60.00 %	2.0000	-60.00 %	2.1000	-58.00 %		
			1,435.00	574.00	-861.00	574.00	-861.00	602.70	-832.30		
130	PSIPE RED-OSIER DOGWOOD, 18-24", BARE ROOT										
	192.0000	EACH	10.0000	4.7500	-52.50 %	5.0000	-50.00 %	4.6000	-54.00 %		
			1,920.00	912.00	-1,008.00	960.00	-960.00	883.20	-1,036.80		

PS&E JOB NO : 09X308 REVISION NO :
 CONTRACT NO : 007796 REGION NO : 4
 VERSION NO : 10 WORK ORDER# : XL2811
 HWY : SR 000,005,501
 TITLE : I-5
 SR 501 RIDGEFIELD INTERCHANGE
 09X308 (REV. 7/31/2009)
 PROJECT : ARRA-NH-0051(278), HPP-0501(018), HPP-0501(019)
 COUNTY(S) : CLARK

BIDS OPENED ON : Aug 5 2009
 AWARDED ON : Aug 14 2009

----- LOW BIDDER ----- ----- 2ND BIDDER ----- ----- 3RD BIDDER -----
 TAPANI UNDERGROUND, INC. IMCO GENERAL CONSTRUCTION, INC CASCADE BRIDGE LLC
 1904 SE 6TH PLACE 4509 GUIDE MERIDIAN 14215 NW 3RD COURT
 98604-8300
 BATTLE GROUND WA 986041900 BELLINGHAM WA 982269193 VANCOUVER WA 986855760
 CONTRACTOR NUMBER : 100273 CONTRACTOR NUMBER : 394950 CONTRACTOR NUMBER : 100412

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
EROSION CONTROL AND PLANTING										
131	PSIPE CLUSTERED ROSE, 18-24", BARE ROOT									
	301.0000	EACH	10.0000	4.0000	-60.00 %	4.0000	-60.00 %	4.1000	-59.00 %	
			3,010.00	1,204.00	-1,806.00	1,204.00	-1,806.00	1,234.10	-1,775.90	
132	TOPSOIL TYPE B									
	2500.0000	C.Y.	15.0000	2.0000	-86.67 %	16.0000	6.67 %	9.0000	-40.00 %	
			37,500.00	5,000.00	-32,500.00	40,000.00	2,500.00	22,500.00	-15,000.00	
133	TOPSOIL TYPE B - UPLAND									
	1125.0000	C.Y.	5.0000	14.0000	180.00 %	16.0000	220.00 %	9.0000	80.00 %	
			5,625.00	15,750.00	10,125.00	18,000.00	12,375.00	10,125.00	4,500.00	
134	TOPSOIL TYPE B - WETLAND									
	129.0000	C.Y.	5.0000	14.0000	180.00 %	16.0000	220.00 %	21.0000	320.00 %	
			645.00	1,806.00	1,161.00	2,064.00	1,419.00	2,709.00	2,064.00	
135	GENERAL WEED CONTROL									
	40.0000	HR	130.0000	50.0000	-61.54 %	45.0000	-65.38 %	50.0000	-61.54 %	
			5,200.00	2,000.00	-3,200.00	1,800.00	-3,400.00	2,000.00	-3,200.00	
136	FINE COMPOST									
	10.0000	C.Y.	35.0000	42.0000	20.00 %	42.0000	20.00 %	42.0000	20.00 %	
			350.00	420.00	70.00	420.00	70.00	420.00	70.00	
137	SOIL AMENDMENT									
	400.0000	C.Y.	35.0000	36.0000	2.86 %	37.0000	5.71 %	37.0000	5.71 %	
			14,000.00	14,400.00	400.00	14,800.00	800.00	14,800.00	800.00	
138	BARK OR WOOD CHIP MULCH									
	2421.0000	C.Y.	30.0000	35.0000	16.67 %	35.0000	16.67 %	34.0000	13.33 %	
			72,630.00	84,735.00	12,105.00	84,735.00	12,105.00	82,314.00	9,684.00	
139	WETLAND HABITAT STRUCTURE									
	35.0000	EACH	1,000.0000	725.0000	-27.50 %	550.0000	-45.00 %	1,025.0000	2.50 %	
			35,000.00	25,375.00	-9,625.00	19,250.00	-15,750.00	35,875.00	875.00	
140	HIGH VISIBILITY FENCE									
	9175.0000	L.F.	3.5000	3.0000	-14.29 %	3.0000	-14.29 %	2.0000	-42.86 %	
			32,112.50	27,525.00	-4,587.50	27,525.00	-4,587.50	18,350.00	-13,762.50	

PS&E JOB NO : 09X308 REVISION NO :
 CONTRACT NO : 007796 REGION NO : 4
 VERSION NO : 10 WORK ORDER# : XL2811
 HWY : SR 000,005,501
 TITLE : I-5
 SR 501 RIDGEFIELD INTERCHANGE
 09X308 (REV. 7/31/2009)
 PROJECT : ARRA-NH-0051(278), HPP-0501(018), HPP-0501(019)
 COUNTY(S) : CLARK

BIDS OPENED ON : Aug 5 2009
 AWARDED ON : Aug 14 2009

----- LOW BIDDER ----- ----- 2ND BIDDER ----- ----- 3RD BIDDER -----
 TAPANI UNDERGROUND, INC. IMCO GENERAL CONSTRUCTION, INC CASCADE BRIDGE LLC
 1904 SE 6TH PLACE 4509 GUIDE MERIDIAN 14215 NW 3RD COURT
 98604-8300
 BATTLE GROUND WA 986041900 BELLINGHAM WA 982269193 VANCOUVER WA 986855760
 CONTRACTOR NUMBER : 100273 CONTRACTOR NUMBER : 394950 CONTRACTOR NUMBER : 100412

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
TRAFFIC										
141	CEMENT CONC. TRAFFIC CURB									
	5671.0000	L.F.	15.5000	12.5000	-19.35%	8.0000	-48.39%	7.5000	-51.61%	
			87,900.50	70,887.50	-17,013.00	45,368.00	-42,532.50	42,532.50	-45,368.00	
142	MOUNTABLE CEMENT CONC. TRAFFIC CURB									
	340.0000	L.F.	13.0000	14.5000	11.54%	14.0000	7.69%	13.0000	0.00%	
			4,420.00	4,930.00	510.00	4,760.00	340.00	4,420.00	0.00	
143	EXTRUDED CURB									
	360.0000	L.F.	8.0000	8.0000	0.00%	8.0000	0.00%	8.2500	3.13%	
			2,880.00	2,880.00	0.00	2,880.00	0.00	2,970.00	90.00	
144	PRECAST DUAL FACED SLOPED MOUNTABLE CURB									
	98.0000	L.F.	18.0000	17.5000	-2.78%	20.0000	11.11%	10.0000	-44.44%	
			1,764.00	1,715.00	-49.00	1,960.00	196.00	980.00	-784.00	
145	BEAM GUARDRAIL TYPE 31 - 8 FT. LONG POST									
	900.0000	L.F.	20.0000	20.0000	0.00%	23.0000	15.00%	20.0000	0.00%	
			18,000.00	18,000.00	0.00	20,700.00	2,700.00	18,000.00	0.00	
146	BEAM GUARDRAIL TYPE 31									
	5197.5000	L.F.	22.0000	17.0000	-22.73%	18.0000	-18.18%	16.7500	-23.86%	
			114,345.00	88,357.50	-25,987.50	93,555.00	-20,790.00	87,058.13	-27,286.88	
147	BEAM GUARDRAIL TRANSITION SECTION TYPE 1									
	4.0000	EACH	1,360.0000	1,550.0000	13.97%	1,300.0000	-4.41%	1,600.0000	17.65%	
			5,440.00	6,200.00	760.00	5,200.00	-240.00	6,400.00	960.00	
148	DELETED ITEM									
	0.0100	EACH	0.0001	0.0000	0.00%	0.0000	0.00%	0.0000	0.00%	
			0.00	0.00	0.00	0.00	0.00	0.00	0.00	
149	BEAM GUARDRAIL NON-FLARED TERMINAL									
	11.0000	EACH	3,500.0000	2,100.0000	-40.00%	2,500.0000	-28.57%	2,100.0000	-40.00%	
			38,500.00	23,100.00	-15,400.00	27,500.00	-11,000.00	23,100.00	-15,400.00	
150	BEAM GUARDRAIL ANCHOR TYPE 4									
	1.0000	EACH	700.0000	650.0000	-7.14%	800.0000	14.29%	650.0000	-7.14%	
			700.00	650.00	-50.00	800.00	100.00	650.00	-50.00	
151	BEAM GUARDRAIL ANCHOR TYPE 10									
	8.0000	EACH	650.0000	775.0000	19.23%	800.0000	23.08%	800.0000	23.08%	
			5,200.00	6,200.00	1,000.00	6,400.00	1,200.00	6,400.00	1,200.00	

PS&E JOB NO : 09X308 REVISION NO :
 CONTRACT NO : 007796 REGION NO : 4
 VERSION NO : 10 WORK ORDER# : XL2811
 HWY : SR 000,005,501
 TITLE : I-5
 SR 501 RIDGEFIELD INTERCHANGE
 09X308 (REV. 7/31/2009)
 PROJECT : ARRA-NH-0051(278), HPP-0501(018), HPP-0501(019)
 COUNTY(S) : CLARK

BIDS OPENED ON : Aug 5 2009
 AWARDED ON : Aug 14 2009

----- LOW BIDDER ----- ----- 2ND BIDDER ----- ----- 3RD BIDDER -----
 TAPANI UNDERGROUND, INC. IMCO GENERAL CONSTRUCTION, INC CASCADE BRIDGE LLC
 1904 SE 6TH PLACE 4509 GUIDE MERIDIAN 14215 NW 3RD COURT
 98604-8300
 BATTLE GROUND WA 986041900 BELLINGHAM WA 982269193 VANCOUVER WA 986855760
 CONTRACTOR NUMBER : 100273 CONTRACTOR NUMBER : 394950 CONTRACTOR NUMBER : 100412

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
TRAFFIC										
152	SINGLE SLOPE CONCRETE BARRIER									
	1470.5000	L.F.	82.0000	75.0000	-8.54%	80.0000	-2.44%	70.0000	-14.63%	
			120,581.00	110,287.50	-10,293.50	117,640.00	-2,941.00	102,935.00	-17,646.00	
153	SINGLE SLOPE CONCRETE BARRIER WALL									
	2098.0000	L.F.	100.0000	75.0000	-25.00%	80.0000	-20.00%	85.0000	-15.00%	
			209,800.00	157,350.00	-52,450.00	167,840.00	-41,960.00	178,330.00	-31,470.00	
154	CONCRETE BARRIER TRANSITION									
	1.0000	EACH	1,400.0000	9,000.0000	542.86%	9,000.0000	542.86%	4,000.0000	185.71%	
			1,400.00	9,000.00	7,600.00	9,000.00	7,600.00	4,000.00	2,600.00	
155	TEMPORARY CONC. BARRIER									
	3820.0000	L.F.	15.0000	15.0000	0.00%	16.0000	6.67%	15.0000	0.00%	
			57,300.00	57,300.00	0.00	61,120.00	3,820.00	57,300.00	0.00	
156	TEMPORARY CONC. BARRIER WALL									
	525.0000	L.F.	81.0000	15.0000	-81.48%	16.0000	-80.25%	30.0000	-62.96%	
			42,525.00	7,875.00	-34,650.00	8,400.00	-34,125.00	15,750.00	-26,775.00	
157	CABLE BARRIER TERMINAL									
	2.0000	EACH	2,000.0000	5,000.0000	150.00%	4,000.0000	100.00%	5,000.0000	150.00%	
			4,000.00	10,000.00	6,000.00	8,000.00	4,000.00	10,000.00	6,000.00	
158	TEMPORARY IMPACT ATTENUATOR									
	7.0000	EACH	5,000.0000	2,100.0000	-58.00%	3,600.0000	-28.00%	5,000.0000	0.00%	
			35,000.00	14,700.00	-20,300.00	25,200.00	-9,800.00	35,000.00	0.00	
159	TRUCK-MOUNTED IMPACT ATTENUATOR									
	4.0000	EACH	5,255.0000	9,500.0000	80.78%	5,200.0000	-1.05%	10,000.0000	90.29%	
			21,020.00	38,000.00	16,980.00	20,800.00	-220.00	40,000.00	18,980.00	
160	OPERATION OF TRUCK-MOUNTED IMPACT ATTENUATOR									
	500.0000	HR	55.0000	44.0000	-20.00%	1.0000	-98.18%	15.0000	-72.73%	
			27,500.00	22,000.00	-5,500.00	500.00	-27,000.00	7,500.00	-20,000.00	
161	REPAIR TRUCK-MOUNTED IMPACT ATTENUATOR									
		EST.			0.00%		0.00%		0.00%	
			15,000.00	15,000.00		15,000.00		15,000.00		
162	FLEXIBLE GUIDE POST									
	161.0000	EACH	38.0000	33.0000	-13.16%	30.0000	-21.05%	40.0000	5.26%	
			6,118.00	5,313.00	-805.00	4,830.00	-1,288.00	6,440.00	322.00	

PS&E JOB NO : 09X308 REVISION NO :
 CONTRACT NO : 007796 REGION NO : 4
 VERSION NO : 10 WORK ORDER# : XL2811
 HWY : SR 000,005,501
 TITLE : I-5
 SR 501 RIDGEFIELD INTERCHANGE
 09X308 (REV. 7/31/2009)
 PROJECT : ARRA-NH-0051(278), HPP-0501(018), HPP-0501(019)
 COUNTY(S) : CLARK

BIDS OPENED ON : Aug 5 2009
 AWARDED ON : Aug 14 2009

----- LOW BIDDER ----- ----- 2ND BIDDER ----- ----- 3RD BIDDER -----
 TAPANI UNDERGROUND, INC. IMCO GENERAL CONSTRUCTION, INC CASCADE BRIDGE LLC
 1904 SE 6TH PLACE 4509 GUIDE MERIDIAN 14215 NW 3RD COURT
 98604-8300
 BATTLE GROUND WA 986041900 BELLINGHAM WA 982269193 VANCOUVER WA 986855760
 CONTRACTOR NUMBER : 100273 CONTRACTOR NUMBER : 394950 CONTRACTOR NUMBER : 100412

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
TRAFFIC										
163	PLASTIC LINE									
	24931.0000	L.F.	0.7500	1.0000	33.33%	0.8000	6.67%	0.8000	6.67%	
			18,698.25	24,931.00	6,232.75	19,944.80	1,246.55	19,944.80	1,246.55	
164	PROFILED PLASTIC LINE									
	21108.0000	L.F.	0.7000	1.1500	64.29%	0.4000	-42.86%	0.4000	-42.86%	
			14,775.60	24,274.20	9,498.60	8,443.20	-6,332.40	8,443.20	-6,332.40	
165	PROFILED PLASTIC WIDE LANE LINE									
	5026.0000	L.F.	5.0000	2.0000	-60.00%	2.2500	-55.00%	2.1500	-57.00%	
			25,130.00	10,052.00	-15,078.00	11,308.50	-13,821.50	10,805.90	-14,324.10	
166	PLASTIC WIDE LINE									
	5596.0000	L.F.	1.7500	1.7500	0.00%	1.7500	0.00%	1.7000	-2.86%	
			9,793.00	9,793.00	0.00	9,793.00	0.00	9,513.20	-279.80	
167	PLASTIC CROSSWALK LINE									
	816.0000	S.F.	4.0000	5.0000	25.00%	5.0000	25.00%	4.6000	15.00%	
			3,264.00	4,080.00	816.00	4,080.00	816.00	3,753.60	489.60	
168	PLASTIC STOP LINE									
	337.0000	L.F.	6.0000	5.7500	-4.17%	9.0000	50.00%	10.0000	66.67%	
			2,022.00	1,937.75	-84.25	3,033.00	1,011.00	3,370.00	1,348.00	
169	PLASTIC TRAFFIC ARROW									
	36.0000	EACH	80.0000	160.0000	100.00%	105.0000	31.25%	100.0000	25.00%	
			2,880.00	5,760.00	2,880.00	3,780.00	900.00	3,600.00	720.00	
170	PLASTIC TRAFFIC LETTER									
	60.0000	EACH	58.0000	120.0000	106.90%	35.0000	-39.66%	35.0000	-39.66%	
			3,480.00	7,200.00	3,720.00	2,100.00	-1,380.00	2,100.00	-1,380.00	
171	TEMPORARY PAVEMENT MARKING									
	12812.0000	L.F.	0.1500	0.5500	266.67%	0.5000	233.33%	0.1500	0.00%	
			1,921.80	7,046.60	5,124.80	6,406.00	4,484.20	1,921.80	0.00	
172	PERMANENT SIGNING									
		L.S.			3.33%		-16.67%		-40.00%	
			150,000.00	155,000.00	5,000.00	125,000.00	-25,000.00	90,000.00	-60,000.00	
173	SIGN BRIDGE NO. 1									
		L.S.			-37.14%		-45.14%		-42.86%	
			175,000.00	110,000.00	-65,000.00	96,000.00	-79,000.00	100,000.00	-75,000.00	

PS&E JOB NO : 09X308 REVISION NO :
 CONTRACT NO : 007796 REGION NO : 4
 VERSION NO : 10 WORK ORDER# : XL2811
 HWY : SR 000,005,501
 TITLE : I-5
 SR 501 RIDGEFIELD INTERCHANGE
 09X308 (REV. 7/31/2009)
 PROJECT : ARRA-NH-0051(278), HPP-0501(018), HPP-0501(019)
 COUNTY(S) : CLARK

BIDS OPENED ON : Aug 5 2009
 AWARDED ON : Aug 14 2009

----- LOW BIDDER ----- ----- 2ND BIDDER ----- ----- 3RD BIDDER -----
 TAPANI UNDERGROUND, INC. IMCO GENERAL CONSTRUCTION, INC CASCADE BRIDGE LLC
 1904 SE 6TH PLACE 4509 GUIDE MERIDIAN 14215 NW 3RD COURT
 98604-8300
 BATTLE GROUND WA 986041900 BELLINGHAM WA 982269193 VANCOUVER WA 986855760
 CONTRACTOR NUMBER : 100273 CONTRACTOR NUMBER : 394950 CONTRACTOR NUMBER : 100412

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT							
TRAFFIC											
174	CANTILEVER SIGN STRUCTURE NO. 1	L.S.			-8.33%						
			60,000.00	55,000.00	-5,000.00	46,000.00	-14,000.00	45,000.00	-15,000.00		
175	CANTILEVER SIGN STRUCTURE NO. 2	L.S.			-8.33%						
			60,000.00	55,000.00	-5,000.00	46,000.00	-14,000.00	45,000.00	-15,000.00		
176	CANTILEVER SIGN STRUCTURE NO. 3	L.S.			-5.45%						
			55,000.00	52,000.00	-3,000.00	46,000.00	-9,000.00	45,000.00	-10,000.00		
177	CANTILEVER SIGN STRUCTURE NO. 4	L.S.			1.82%						
			55,000.00	56,000.00	1,000.00	48,000.00	-7,000.00	45,000.00	-10,000.00		
178	CANTILEVER SIGN STRUCTURE NO. 5	L.S.			1.82%						
			55,000.00	56,000.00	1,000.00	48,000.00	-7,000.00	45,000.00	-10,000.00		
179	BRIDGE MOUNTED SIGN BRACKET NO. 1	L.S.			21.43%						
			7,000.00	8,500.00	1,500.00	7,200.00	200.00	6,000.00	-1,000.00		
180	BRIDGE MOUNTED SIGN BRACKET NO. 2	L.S.			6.25%						
			8,000.00	8,500.00	500.00	7,200.00	-800.00	6,000.00	-2,000.00		
181	COMMUNICATION CONDUIT SYSTEM	L.S.			-26.60%						
			130,793.48	96,000.00	-34,793.48	92,000.00	-38,793.48	100,000.00	-30,793.48		
182	TEMPORARY ILLUMINATION SYSTEM 1	L.S.			36.36%						
			110,000.00	150,000.00	40,000.00	108,000.00	-2,000.00	125,000.00	15,000.00		
183	ILLUMINATION SYSTEM 1	L.S.			-32.66%						
			594,000.00	400,000.00	-194,000.00	400,000.00	-194,000.00	400,000.00	-194,000.00		
184	ILLUMINATION SYSTEM MODIFICATION	L.S.			112.50%						
			800.00	1,700.00	900.00	1,650.00	850.00	2,000.00	1,200.00		

PS&E JOB NO : 09X308 REVISION NO :
 CONTRACT NO : 007796 REGION NO : 4
 VERSION NO : 10 WORK ORDER# : XL2811
 HWY : SR 000,005,501
 TITLE : I-5
 SR 501 RIDGEFIELD INTERCHANGE
 09X308 (REV. 7/31/2009)
 PROJECT : ARRA-NH-0051(278), HPP-0501(018), HPP-0501(019)
 COUNTY(S) : CLARK

BIDS OPENED ON : Aug 5 2009
 AWARDED ON : Aug 14 2009

----- LOW BIDDER ----- ----- 2ND BIDDER ----- ----- 3RD BIDDER -----
 TAPANI UNDERGROUND, INC. IMCO GENERAL CONSTRUCTION, INC CASCADE BRIDGE LLC
 1904 SE 6TH PLACE 4509 GUIDE MERIDIAN 14215 NW 3RD COURT
 98604-8300
 BATTLE GROUND WA 986041900 BELLINGHAM WA 982269193 VANCOUVER WA 986855760
 CONTRACTOR NUMBER : 100273 CONTRACTOR NUMBER : 394950 CONTRACTOR NUMBER : 100412

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.							
TRAFFIC											
185	TRAFFIC SIGNAL SYSTEM	L.S.			-48.35 %				-50.41 %		-48.35 %
			484,000.00	250,000.00	-234,000.00	240,000.00	-244,000.00	250,000.00	-234,000.00		
186	CONDUIT PIPE 2 IN. DIAM. 4364.0000	L.F.	10.0000	2.2500	-77.50 %	2.1000	-79.00 %	2.1000	-79.00 %		
			43,640.00	9,819.00	-33,821.00	9,164.40	-34,475.60	9,164.40	-34,475.60		
187	CONDUIT PIPE 4 IN. DIAM. 4329.0000	L.F.	20.0000	4.5000	-77.50 %	4.4000	-78.00 %	4.4000	-78.00 %		
			86,580.00	19,480.50	-67,099.50	19,047.60	-67,532.40	19,047.60	-67,532.40		
188	SEQUENTIAL ARROW SIGN 5000.0000	HR	4.0000	1.0000	-75.00 %	4.0000	0.00 %	2.0000	-50.00 %		
			20,000.00	5,000.00	-15,000.00	20,000.00	0.00	10,000.00	-10,000.00		
189	PORTABLE CHANGEABLE MESSAGE SIGN 8.0000	EACH	4,000.0000	2,100.0000	-47.50 %	7,700.0000	92.50 %	3,500.0000	-12.50 %		
			32,000.00	16,800.00	-15,200.00	61,600.00	29,600.00	28,000.00	-4,000.00		
190	OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN 40000.0000	HR	2.5000	0.2500	-90.00 %	1.0000	-60.00 %	0.1000	-96.00 %		
			100,000.00	10,000.00	-90,000.00	40,000.00	-60,000.00	4,000.00	-96,000.00		
191	OTHER TEMPORARY TRAFFIC CONTROL L.S.				-17.50 %		-47.00 %		-50.00 %		
			100,000.00	82,500.00	-17,500.00	53,000.00	-47,000.00	50,000.00	-50,000.00		
192	FLAGGERS AND SPOTTERS 3500.0000	HR	38.5000	40.0000	3.90 %	43.0000	11.69 %	45.0000	16.88 %		
			134,750.00	140,000.00	5,250.00	150,500.00	15,750.00	157,500.00	22,750.00		
193	OTHER TRAFFIC CONTROL LABOR 6500.0000	HR	40.0000	40.0000	0.00 %	43.0000	7.50 %	4.0000	-90.00 %		
			260,000.00	260,000.00	0.00	279,500.00	19,500.00	26,000.00	-234,000.00		
194	TRAFFIC CONTROL SUPERVISOR L.S.				8.33 %		-55.00 %		-70.83 %		
			120,000.00	130,000.00	10,000.00	54,000.00	-66,000.00	35,000.00	-85,000.00		

PS&E JOB NO : 09X308 REVISION NO :
 CONTRACT NO : 007796 REGION NO : 4
 VERSION NO : 10 WORK ORDER# : XL2811
 HWY : SR 000,005,501
 TITLE : I-5
 SR 501 RIDGEFIELD INTERCHANGE
 09X308 (REV. 7/31/2009)
 PROJECT : ARRA-NH-0051(278), HPP-0501(018), HPP-0501(019)
 COUNTY(S) : CLARK

BIDS OPENED ON : Aug 5 2009
 AWARDED ON : Aug 14 2009

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
TAPANI UNDERGROUND, INC. 1904 SE 6TH PLACE 98604-8300	IMCO GENERAL CONSTRUCTION, INC 4509 GUIDE MERIDIAN BELLINGHAM WA 982269193	CASCADE BRIDGE LLC 14215 NW 3RD COURT VANCOUVER WA 986855760
BATTLE GROUND WA 986041900 CONTRACTOR NUMBER : 100273	CONTRACTOR NUMBER : 394950	CONTRACTOR NUMBER : 100412

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		LOW BIDDER		2ND BIDDER		3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
TRAFFIC										
195	CONSTRUCTION SIGNS CLASS A									
	361.0000	S.F.	12.5000	44.00 %	18.0000	44.00 %	28.0000	124.00 %		
			4,512.50	1,985.50	6,498.00	1,985.50	10,108.00	5,595.50		
OTHER ITEMS										
196	TYPE B PROGRESS SCHEDULE									
		L.S.		-28.57 %		-28.57 %		-28.57 %		
			35,000.00	-10,000.00	25,000.00	-10,000.00	25,000.00	-10,000.00		
197	STRUCTURE EXCAVATION CLASS B INCL. HAUL									
	7597.0000	C.Y.	12.0000	-33.33 %	8.0000	4.17 %	6.0000	-50.00 %		
			91,164.00	-30,388.00	60,776.00	3,798.50	45,582.00	-45,582.00		
198	GRAVEL BACKFILL FOR DRAIN									
	33.0000	C.Y.	35.0000	-54.29 %	16.0000	14.29 %	55.0000	57.14 %		
			1,155.00	-627.00	528.00	165.00	1,815.00	660.00		
199	CURE BOX									
		L.S.		100.00 %		73.33 %		233.33 %		
			1,500.00	1,500.00	3,000.00	1,100.00	5,000.00	3,500.00		
200	CEMENT CONC. SIDEWALK									
	2882.0000	S.Y.	30.0000	16.67 %	35.0000	-16.67 %	28.0000	-6.67 %		
			86,460.00	14,410.00	100,870.00	-14,410.00	80,696.00	-5,764.00		
201	CEMENT CONC. COLORED AND PATTERNED									
	634.0000	S.Y.	50.0000	50.00 %	75.0000	10.00 %	60.0000	20.00 %		
			31,700.00	15,850.00	47,550.00	3,170.00	38,040.00	6,340.00		
202	CEMENT CONC. DRIVEWAY ENTRANCE TYPE 1									
	109.0000	S.Y.	40.0000	37.50 %	55.0000	-5.00 %	45.0000	12.50 %		
			4,360.00	1,635.00	5,995.00	-218.00	4,905.00	545.00		
203	CEMENT CONC. SIDEWALK RAMP TYPE 1									
	2.0000	EACH	800.0000	15.63 %	925.0000	-58.75 %	900.0000	12.50 %		
			1,600.00	250.00	1,850.00	-940.00	1,800.00	200.00		
204	CEMENT CONC. SIDEWALK RAMP TYPE 2									
	3.0000	EACH	800.0000	50.00 %	1,200.0000	-58.75 %	1,000.0000	25.00 %		
			2,400.00	1,200.00	3,600.00	-1,410.00	3,000.00	600.00		

PS&E JOB NO : 09X308 REVISION NO :
 CONTRACT NO : 007796 REGION NO : 4
 VERSION NO : 10 WORK ORDER# : XL2811
 HWY : SR 000,005,501
 TITLE : I-5
 SR 501 RIDGEFIELD INTERCHANGE
 09X308 (REV. 7/31/2009)
 PROJECT : ARRA-NH-0051(278), HPP-0501(018), HPP-0501(019)
 COUNTY(S) : CLARK

BIDS OPENED ON : Aug 5 2009
 AWARDED ON : Aug 14 2009

----- LOW BIDDER ----- ----- 2ND BIDDER ----- ----- 3RD BIDDER -----
 TAPANI UNDERGROUND, INC. IMCO GENERAL CONSTRUCTION, INC CASCADE BRIDGE LLC
 1904 SE 6TH PLACE 4509 GUIDE MERIDIAN 14215 NW 3RD COURT
 98604-8300
 BATTLE GROUND WA 986041900 BELLINGHAM WA 982269193 VANCOUVER WA 986855760
 CONTRACTOR NUMBER : 100273 CONTRACTOR NUMBER : 394950 CONTRACTOR NUMBER : 100412

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
OTHER ITEMS										
205	CEMENT CONC. SIDEWALK RAMP TYPE 4A									
	2.0000	EACH	800.0000	850.0000	6.25%	330.0000	-58.75%	1,000.0000	25.00%	
			1,600.00	1,700.00	100.00	660.00	-940.00	2,000.00	400.00	
206	CEMENT CONC. SIDEWALK RAMP TYPE 4C									
	5.0000	EACH	800.0000	1,000.0000	25.00%	330.0000	-58.75%	1,000.0000	25.00%	
			4,000.00	5,000.00	1,000.00	1,650.00	-2,350.00	5,000.00	1,000.00	
207	CONC. SLOPE PROTECTION									
	1100.0000	S.Y.	40.0000	65.0000	62.50%	35.0000	-12.50%	35.0000	-12.50%	
			44,000.00	71,500.00	27,500.00	38,500.00	-5,500.00	38,500.00	-5,500.00	
208	CHAIN LINK FENCE TYPE 3									
	1572.0000	L.F.	15.0000	9.0000	-40.00%	9.0000	-40.00%	9.0000	-40.00%	
			23,580.00	14,148.00	-9,432.00	14,148.00	-9,432.00	14,148.00	-9,432.00	
209	CHAIN LINK FENCE TYPE 4									
	657.0000	L.F.	16.0000	7.0000	-56.25%	8.0000	-50.00%	8.0000	-50.00%	
			10,512.00	4,599.00	-5,913.00	5,256.00	-5,256.00	5,256.00	-5,256.00	
210	WIRE FENCE TYPE 1									
	14252.0000	L.F.	7.5000	3.2500	-56.67%	3.5000	-53.33%	3.4000	-54.67%	
			106,890.00	46,319.00	-60,571.00	49,882.00	-57,008.00	48,456.80	-58,433.20	
211	SINGLE WIRE GATE 14 FT. WIDE									
	1.0000	EACH	900.0000	1,350.0000	50.00%	1,300.0000	44.44%	1,400.0000	55.56%	
			900.00	1,350.00	450.00	1,300.00	400.00	1,400.00	500.00	
212	CONNECTION TO DRAINAGE STRUCTURE									
	2.0000	EACH	450.0000	600.0000	33.33%	900.0000	100.00%	1,700.0000	277.78%	
			900.00	1,200.00	300.00	1,800.00	900.00	3,400.00	2,500.00	
213	MANHOLE 48 IN. DIAM. TYPE CR									
	5.0000	EACH	4,000.0000	2,500.0000	-37.50%	2,100.0000	-47.50%	2,700.0000	-32.50%	
			20,000.00	12,500.00	-7,500.00	10,500.00	-9,500.00	13,500.00	-6,500.00	
214	REPLACE EXISTING VAULT LID									
	1.0000	EACH	1,000.0000	1,500.0000	50.00%	1,700.0000	70.00%	1,600.0000	60.00%	
			1,000.00	1,500.00	500.00	1,700.00	700.00	1,600.00	600.00	
215	CONNECT TO EXISTING SANITARY MANHOLE									
	1.0000	EACH	1,500.0000	1,200.0000	-20.00%	900.0000	-40.00%	2,100.0000	40.00%	
			1,500.00	1,200.00	-300.00	900.00	-600.00	2,100.00	600.00	

PS&E JOB NO : 09X308 REVISION NO :
 CONTRACT NO : 007796 REGION NO : 4
 VERSION NO : 10 WORK ORDER# : XL2811
 HWY : SR 000,005,501
 TITLE : I-5
 SR 501 RIDGEFIELD INTERCHANGE
 09X308 (REV. 7/31/2009)
 PROJECT : ARRA-NH-0051(278), HPP-0501(018), HPP-0501(019)
 COUNTY(S) : CLARK

BIDS OPENED ON : Aug 5 2009
 AWARDED ON : Aug 14 2009

----- LOW BIDDER ----- ----- 2ND BIDDER ----- ----- 3RD BIDDER -----
 TAPANI UNDERGROUND, INC. IMCO GENERAL CONSTRUCTION, INC CASCADE BRIDGE LLC
 1904 SE 6TH PLACE 4509 GUIDE MERIDIAN 14215 NW 3RD COURT
 98604-8300
 BATTLE GROUND WA 986041900 BELLINGHAM WA 982269193 VANCOUVER WA 986855760
 CONTRACTOR NUMBER : 100273 CONTRACTOR NUMBER : 394950 CONTRACTOR NUMBER : 100412

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
OTHER ITEMS										
216	ADJUST VALVE BOX									
	1.0000	EACH	400.0000	200.0000	-50.00 %	250.0000	-37.50 %	400.0000	0.00 %	
			400.00	200.00	-200.00	250.00	-150.00	400.00	0.00	
217	FORCE ACCOUNT FOR UTILITY CONFLICTS									
	EST.				0.00 %		0.00 %		0.00 %	
			30,000.00	30,000.00		30,000.00		30,000.00		
218	FORCE ACCOUNT LANDSCAPING REMOVAL/RESTORATION									
	EST.				0.00 %		0.00 %		0.00 %	
			20,000.00	20,000.00		20,000.00		20,000.00		
219	TRAINING									
	1800.0000	HR	15.0000	5.0000	-66.67 %	1.0000	-93.33 %	10.0000	-33.33 %	
			27,000.00	9,000.00	-18,000.00	1,800.00	-25,200.00	18,000.00	-9,000.00	
220	ROADSIDE CLEANUP									
	EST.				0.00 %		0.00 %		0.00 %	
			25,000.00	25,000.00		25,000.00		25,000.00		
221	REIMBURSEMENT FOR THIRD PARTY DAMAGE									
	EST.				0.00 %		0.00 %		0.00 %	
			5.00	5.00		5.00		5.00		
222	MINOR CHANGE									
	CALC				0.00 %		0.00 %		0.00 %	
			-1.00	-1.00		-1.00		-1.00		
223	FUEL COST ADJUSTMENT									
	CALC				0.00 %		0.00 %		0.00 %	
			157,300.00	157,300.00		157,300.00		157,300.00		
224	STEEL COST ADJUSTMENT									
	CALC				0.00 %		0.00 %		0.00 %	
			6,400.00	6,400.00		6,400.00		6,400.00		
225	SPCC PLAN									
	L.S.				-96.00 %		-80.00 %		-90.00 %	
			5,000.00	200.00	-4,800.00	1,000.00	-4,000.00	500.00	-4,500.00	
226	FIELD OFFICE BUILDING									
	L.S.				-68.00 %		68.00 %		-4.00 %	
			25,000.00	8,000.00	-17,000.00	42,000.00	17,000.00	24,000.00	-1,000.00	

PS&E JOB NO : 09X308 REVISION NO :
 CONTRACT NO : 007796 REGION NO : 4
 VERSION NO : 10 WORK ORDER# : XL2811
 HWY : SR 000,005,501
 TITLE : I-5
 SR 501 RIDGEFIELD INTERCHANGE
 09X308 (REV. 7/31/2009)
 PROJECT : ARRA-NH-0051(278), HPP-0501(018), HPP-0501(019)
 COUNTY(S) : CLARK

BIDS OPENED ON : Aug 5 2009
 AWARDED ON : Aug 14 2009

----- LOW BIDDER ----- ----- 2ND BIDDER ----- ----- 3RD BIDDER -----
 TAPANI UNDERGROUND, INC. IMCO GENERAL CONSTRUCTION, INC CASCADE BRIDGE LLC
 1904 SE 6TH PLACE 4509 GUIDE MERIDIAN 14215 NW 3RD COURT
 98604-8300
 BATTLE GROUND WA 986041900 BELLINGHAM WA 982269193 VANCOUVER WA 986855760
 CONTRACTOR NUMBER : 100273 CONTRACTOR NUMBER : 394950 CONTRACTOR NUMBER : 100412

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT							
OTHER ITEMS											
227	CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE										
	351.0000	S.Y.	1.9000	1.0000	-47.37 %	3.0000	57.89 %	3.1000	63.16 %		
			666.90	351.00	-315.90	1,053.00	386.10	1,088.10	421.20		
228	CONSTRUCTION GEOTEXTILE FOR SOIL STABILIZATION										
	4632.0000	S.Y.	2.0000	1.0000	-50.00 %	2.5000	25.00 %	1.6000	-20.00 %		
			9,264.00	4,632.00	-4,632.00	11,580.00	2,316.00	7,411.20	-1,852.80		
229	IN-LINE PVC WATER LEVEL CONTROL STRUCTURE										
	2.0000	EACH	6,000.0000	4,400.0000	-26.67 %	4,500.0000	-25.00 %	5,800.0000	-3.33 %		
			12,000.00	8,800.00	-3,200.00	9,000.00	-3,000.00	11,600.00	-400.00		
230	POWER LOOP ENCLOSURE										
	3.0000	EACH	300.0000	132.0000	-56.00 %	130.0000	-56.67 %	130.0000	-56.67 %		
			900.00	396.00	-504.00	390.00	-510.00	390.00	-510.00		
231	TRENCH EXCAVATION										
	1268.0000	L.F.	7.0000	9.0000	28.57 %	8.5000	21.43 %	8.5000	21.43 %		
			8,876.00	11,412.00	2,536.00	10,778.00	1,902.00	10,778.00	1,902.00		
232	PULL BOX										
	6.0000	EACH	2,500.0000	1,500.0000	-40.00 %	1,500.0000	-40.00 %	1,500.0000	-40.00 %		
			15,000.00	9,000.00	-6,000.00	9,000.00	-6,000.00	9,000.00	-6,000.00		
233	DELETED ITEM										
	0.0100	EACH	0.0001	0.0000	0.00 %	0.0000	0.00 %	0.0000	0.00 %		
			0.00	0.00	0.00	0.00	0.00	0.00	0.00		
234	FORCE ACCOUNT HAUL ROAD MAINTENANCE										
		EST.			0.00 %		0.00 %		0.00 %		
			260,000.00	260,000.00		260,000.00		260,000.00			
235	CONC. CLASS 3000										
	3.0000	C.Y.	375.0000	700.0000	86.67 %	250.0000	-33.33 %	175.0000	-53.33 %		
			1,125.00	2,100.00	975.00	750.00	-375.00	525.00	-600.00		
236	DETECTABLE WARNING PATTERN										
	148.2000	S.F.	55.0000	33.0000	-40.00 %	35.0000	-36.36 %	35.0000	-36.36 %		
			8,151.00	4,890.60	-3,260.40	5,187.00	-2,964.00	5,187.00	-2,964.00		
237	CLOSED CIRCUIT TELEVISION SYSTEM										
		L.S.			67.57 %		57.09 %		67.57 %		
			47,742.25	80,000.00	32,257.75	75,000.00	27,257.75	80,000.00	32,257.75		

PS&E JOB NO : 09X308 REVISION NO :
 CONTRACT NO : 007796 REGION NO : 4
 VERSION NO : 10 WORK ORDER# : XL2811
 HWY : SR 000,005,501
 TITLE : I-5
 SR 501 RIDGEFIELD INTERCHANGE
 09X308 (REV. 7/31/2009)
 PROJECT : ARRA-NH-0051(278), HPP-0501(018), HPP-0501(019)
 COUNTY(S) : CLARK

BIDS OPENED ON : Aug 5 2009
 AWARDED ON : Aug 14 2009

----- LOW BIDDER ----- ----- 2ND BIDDER ----- ----- 3RD BIDDER -----
 TAPANI UNDERGROUND, INC. IMCO GENERAL CONSTRUCTION, INC CASCADE BRIDGE LLC
 1904 SE 6TH PLACE 4509 GUIDE MERIDIAN 14215 NW 3RD COURT
 98604-8300
 BATTLE GROUND WA 986041900 BELLINGHAM WA 982269193 VANCOUVER WA 986855760
 CONTRACTOR NUMBER : 100273 CONTRACTOR NUMBER : 394950 CONTRACTOR NUMBER : 100412

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
OTHER ITEMS											
238	DATA STATION SYSTEM	L.S.			-67.79 %			-67.79 %			-64.99 %
			71,408.50	23,000.00	-48,408.50	23,000.00	-48,408.50	25,000.00	-46,408.50		
239	VIDEO/DATA DISTRIBUTION AND TRANSMISSION SYSTEM	L.S.			35.68 %			30.25 %			35.68 %
			18,426.00	25,000.00	6,574.00	24,000.00	5,574.00	25,000.00	6,574.00		
240	COMMUNICATION CABLES AND INTERFACES	L.S.			-33.59 %			-33.59 %			-33.59 %
			19,576.00	13,000.00	-6,576.00	13,000.00	-6,576.00	13,000.00	-6,576.00		
241	WIRELESS COMMUNICATION SYSTEM	L.S.			53.51 %			46.20 %			46.20 %
			6,840.00	10,500.00	3,660.00	10,000.00	3,160.00	10,000.00	3,160.00		
242	HIGHWAY ADVISORY RADIO (HAR) SYSTEM	L.S.			-1.61 %			-5.89 %			-0.18 %
			70,129.36	69,000.00	-1,129.36	66,000.00	-4,129.36	70,000.00	-129.36		
243	GRATE INLET TYPE 2	EACH			-10.00 %			-25.00 %			-5.00 %
	4.0000		2,000.0000	1,800.0000	-800.00	1,500.0000	-2,000.00	1,900.0000	-400.00		
244	UNDERDRAIN PIPE 8 IN. DIAM.	L.F.			42.86 %			50.00 %			7.14 %
	345.0000		14.0000	20.0000	2,070.00	7,245.00	2,415.00	15.0000	345.00		
			4,830.00	6,900.00	2,070.00	7,245.00	2,415.00	5,175.00	345.00		
245	2 FT. MEDIA FILTER DRAIN W/O UNDERDRAIN	L.F.			-69.09 %			-81.82 %			-61.82 %
	5800.0000		55.0000	17.0000	-69.09 %	10.0000	-81.82 %	21.0000	-61.82 %		
			319,000.00	98,600.00	-220,400.00	58,000.00	-261,000.00	121,800.00	-197,200.00		
246	3 FT. MEDIA FILTER DRAIN W/O UNDERDRAIN	L.F.			-70.77 %			-81.54 %			-61.54 %
	2897.0000		65.0000	19.0000	-70.77 %	12.0000	-81.54 %	25.0000	-61.54 %		
			188,305.00	55,043.00	-133,262.00	34,764.00	-153,541.00	72,425.00	-115,880.00		
247	4 FT. MEDIA FILTER DRAIN W/O UNDERDRAIN	L.F.			-73.33 %			-74.67 %			-58.67 %
	220.0000		75.0000	20.0000	-73.33 %	19.0000	-74.67 %	31.0000	-58.67 %		
			16,500.00	4,400.00	-12,100.00	4,180.00	-12,320.00	6,820.00	-9,680.00		
248	CL. V REINF. CONC. STORM SEWER PIPE 12 IN. DIAM.	L.F.			14.29 %			-8.57 %			11.43 %
	818.0000		35.0000	40.0000	14.29 %	32.0000	-8.57 %	39.0000	11.43 %		
			28,630.00	32,720.00	4,090.00	26,176.00	-2,454.00	31,902.00	3,272.00		

PS&E JOB NO : 09X308 REVISION NO :
 CONTRACT NO : 007796 REGION NO : 4
 VERSION NO : 10 WORK ORDER# : XL2811
 HWY : SR 000,005,501
 TITLE : I-5
 SR 501 RIDGEFIELD INTERCHANGE
 09X308 (REV. 7/31/2009)
 PROJECT : ARRA-NH-0051(278), HPP-0501(018), HPP-0501(019)
 COUNTY(S) : CLARK

BIDS OPENED ON : Aug 5 2009
 AWARDED ON : Aug 14 2009

----- LOW BIDDER ----- ----- 2ND BIDDER ----- ----- 3RD BIDDER -----
 TAPANI UNDERGROUND, INC. IMCO GENERAL CONSTRUCTION, INC CASCADE BRIDGE LLC
 1904 SE 6TH PLACE 4509 GUIDE MERIDIAN 14215 NW 3RD COURT
 98604-8300
 BATTLE GROUND WA 986041900 BELLINGHAM WA 982269193 VANCOUVER WA 986855760
 CONTRACTOR NUMBER : 100273 CONTRACTOR NUMBER : 394950 CONTRACTOR NUMBER : 100412

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT								
OTHER ITEMS												
249	SCHEDULE A STORM SEWER PIPE 24 IN. DIAM.											
	808.0000	L.F.	50.0000	52.0000	4.00 %	40,400.00	42,016.00	1,616.00	28,280.00	-12,120.00	30,704.00	-9,696.00
250	CEMENT CONC. PEDESTRIAN CURB											
	195.0000	L.F.	18.0000	15.0000	-16.67 %	3,510.00	2,925.00	-585.00	2,535.00	-975.00	2,535.00	-975.00
251	PAINT LINE											
	54.0000	L.F.	0.2500	1.2000	380.00 %	13.50	64.80	51.30	54.00	40.50	108.00	94.50
252	PAINTED TRAFFIC ARROW											
	2.0000	EACH	50.0000	160.0000	220.00 %	100.00	320.00	220.00	100.00	0.00	250.00	150.00
253	PAINTED TRAFFIC LETTER											
	33.0000	EACH	50.0000	120.0000	140.00 %	1,650.00	3,960.00	2,310.00	1,650.00	0.00	1,320.00	-330.00
254	DOUBLE 14 FT. CHAIN LINK GATE											
	1.0000	EACH	1,250.0000	1,775.0000	42.00 %	1,250.00	1,775.00	525.00	1,700.00	450.00	1,700.00	450.00
255	SILT FENCE - SITE											
	2800.0000	L.F.	5.0000	2.0000	-60.00 %	14,000.00	5,600.00	-8,400.00	8,400.00	-5,600.00	28.00	-13,972.00
256	TIRE WASH - SITE											
	1.0000	EACH	5,000.0000	5,500.0000	10.00 %	5,000.00	5,500.00	500.00	48,000.0000	860.00 %	1.0000	-99.98 %
									48,000.00	43,000.00	1.00	-4,999.00
257	SEEDING, FERTILIZING AND MULCHING - SITE											
	3.5800	ACRE	6,000.0000	1,900.0000	-68.33 %	21,480.00	6,802.00	-14,678.00	1,800.0000	-70.00 %	1.0000	-99.98 %
									6,444.00	-15,036.00	3.58	-21,476.42
258	LONGITUDINAL JOINT DENSITY PRICE ADJUSTMENT											
		CALC			0.00 %	-15.00	-15.00		-15.00	0.00 %	-15.00	0.00 %
259	CYCLIC DENSITY PRICE ADJUSTMENT											
		CALC			0.00 %	-15.00	-15.00		-15.00	0.00 %	-15.00	0.00 %

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * * BID CHECK REPORT * * *

DATE: 07/31/2009
TIME: 13:40

PS&E JOB NO : 09X308 REVISION NO :
CONTRACT NO : 007796 REGION NO : 4
VERSION NO : 10 WORK ORDER# : XL2811
HWY : SR 000,005,501
TITLE : I-5
SR 501 RIDGEFIELD INTERCHANGE
09X308 (REV. 7/31/2009)
PROJECT : ARRA-NH-0051(278), HPP-0501(018), HPP-0501(019)
COUNTY(S) : CLARK

BIDS OPENED ON : Aug 5 2009
AWARDED ON : Aug 14 2009

----- LOW BIDDER ----- ----- 2ND BIDDER ----- ----- 3RD BIDDER -----
TAPANI UNDERGROUND, INC. IMCO GENERAL CONSTRUCTION, INC CASCADE BRIDGE LLC
1904 SE 6TH PLACE 4509 GUIDE MERIDIAN 14215 NW 3RD COURT
98604-8300
BATTLE GROUND WA 986041900 BELLINGHAM WA 982269193 VANCOUVER WA 986855760
CONTRACTOR NUMBER : 100273 CONTRACTOR NUMBER : 394950 CONTRACTOR NUMBER : 100412

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		2ND BIDDER		3RD BIDDER		
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
OTHER ITEMS									
260	SHORING OR EXTRA EXCAVATION CLASS B								
	46060.0000	S.F.	0.8900 40,993.40	-71.91% -29,478.40	1.0000 46,060.00	12.36% 5,066.60	0.4500 20,727.00	-49.44% -20,266.40	
CONTRACT TOTAL			<u>\$21,506,653.29</u>	<u>-26.56%</u>	<u>\$16,244,783.95</u>	<u>-24.47%</u>	<u>\$16,808,503.13</u>	<u>-21.85%</u>	
BASE TOTAL			<u>\$21,506,653.29</u>	<u>-26.56%</u>	<u>\$16,244,783.95</u>	<u>-24.47%</u>	<u>\$16,808,503.14</u>	<u>-21.85%</u>	

PS&E JOB NO : 09X308 REVISION NO :
 CONTRACT NO : 007796 REGION NO : 4
 VERSION NO : 10 WORK ORDER# : XL2811
 HWY : SR 000,005,501
 TITLE : I-5
 SR 501 RIDGEFIELD INTERCHANGE
 09X308 (REV. 7/31/2009)
 PROJECT : ARRA-NH-0051(278), HPP-0501(018), HPP-0501(019)
 COUNTY(S) : CLARK

BIDS OPENED ON : Aug 5 2009
 AWARDED ON : Aug 14 2009

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
KERR CONTRACTORS, INC. 395 SHENANDOAH LANE NE 97071-9771 WOODBURN OR 970711060 CONTRACTOR NUMBER : 100450	MOORE EXCAVATION INC. 17090 NE SAN RAFAEL 97230 PORTLAND OR 972943569 CONTRACTOR NUMBER : 100551	GOODFELLOW BROS., INC. 6135 NE 80TH AVE STE A3 PORTLAND OR 972184033 CONTRACTOR NUMBER : 100296

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.							
PREPARATION											
1	MOBILIZATION	L.S.			-12.37 %		-7.78 %		-31.90 %		
			1,762,000.00	1,544,000.00	-218,000.00	1,625,000.00	-137,000.00	1,200,000.00	-562,000.00		
2	CLEARING AND GRUBBING										
	17.9700	ACRE	3,500.0000	7,000.0000	100.00 %	7,000.0000	100.00 %	5,000.0000	42.86 %		
			62,895.00	125,790.00	62,895.00	125,790.00	62,895.00	89,850.00	26,955.00		
3	CLEARING AND GRUBBING - SITE WETLAND MITIGATION										
	7.8000	ACRE	3,500.0000	1,500.0000	-57.14 %	3,500.0000	0.00 %	1,500.0000	-57.14 %		
			27,300.00	11,700.00	-15,600.00	27,300.00	0.00	11,700.00	-15,600.00		
4	REMOVING DRAINAGE STRUCTURE										
	39.0000	EACH	1,000.0000	290.0000	-71.00 %	500.0000	-50.00 %	150.0000	-85.00 %		
			39,000.00	11,310.00	-27,690.00	19,500.00	-19,500.00	5,850.00	-33,150.00		
5	REMOVAL OF STRUCTURE AND OBSTRUCTION										
		L.S.			143.33 %		53.00 %		233.33 %		
			30,000.00	73,000.00	43,000.00	45,900.00	15,900.00	100,000.00	70,000.00		
6	REMOVING SHAFT OBSTRUCTIONS										
		EST.			0.00 %		0.00 %		0.00 %		
			153,000.00	153,000.00		153,000.00		153,000.00			
7	REMOVING EXISTING BRIDGE										
		L.S.			-66.17 %		-81.20 %		-62.41 %		
			266,000.00	90,000.00	-176,000.00	50,000.00	-216,000.00	100,000.00	-166,000.00		
8	REMOVING CEMENT CONC. PAVEMENT										
	137.0000	S.Y.	30.0000	8.0000	-73.33 %	8.0000	-73.33 %	4.0000	-86.67 %		
			4,110.00	1,096.00	-3,014.00	1,096.00	-3,014.00	548.00	-3,562.00		
9	REMOVING CEMENT CONC. SIDEWALK										
	91.0000	S.Y.	30.0000	5.0000	-83.33 %	7.0000	-76.67 %	4.0000	-86.67 %		
			2,730.00	455.00	-2,275.00	637.00	-2,093.00	364.00	-2,366.00		
10	REMOVING CEMENT CONC. CURB										
	560.0000	L.F.	6.0000	4.0000	-33.33 %	2.5000	-58.33 %	4.0000	-33.33 %		
			3,360.00	2,240.00	-1,120.00	1,400.00	-1,960.00	2,240.00	-1,120.00		
11	REMOVING ASPHALT CONC. PAVEMENT										
	9201.0000	S.Y.	3.0000	3.0000	0.00 %	2.5000	-16.67 %	4.0000	33.33 %		
			27,603.00	27,603.00	0.00	23,002.50	-4,600.50	36,804.00	9,201.00		

PS&E JOB NO : 09X308 REVISION NO :
 CONTRACT NO : 007796 REGION NO : 4
 VERSION NO : 10 WORK ORDER# : XL2811
 HWY : SR 000,005,501
 TITLE : I-5
 SR 501 RIDGEFIELD INTERCHANGE
 09X308 (REV. 7/31/2009)
 PROJECT : ARRA-NH-0051(278), HPP-0501(018), HPP-0501(019)
 COUNTY(S) : CLARK

BIDS OPENED ON : Aug 5 2009
 AWARDED ON : Aug 14 2009

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
KERR CONTRACTORS, INC. 395 SHENANDOAH LANE NE 97071-9771 WOODBURN OR 970711060 CONTRACTOR NUMBER : 100450	MOORE EXCAVATION INC. 17090 NE SAN RAFAEL 97230 PORTLAND OR 972943569 CONTRACTOR NUMBER : 100551	GOODFELLOW BROS., INC. 6135 NE 80TH AVE STE A3 PORTLAND OR 972184033 CONTRACTOR NUMBER : 100296

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	4TH BIDDER		% DIFF./ AMT.DIFF.	5TH BIDDER		% DIFF./ AMT.DIFF.	6TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
PREPARATION													
12	REMOVING CONC. BARRIER												
	130.0000	L.F.	20.0000	6.0000	-70.00 %	10.0000	-50.00 %	5.0000	-75.00 %				
			2,600.00	780.00	-1,820.00	1,300.00	-1,300.00	650.00	-1,950.00				
13	REMOVING GUARDRAIL												
	2465.0000	L.F.	3.7000	3.5000	-5.41 %	4.0000	8.11 %	5.0000	35.14 %				
			9,120.50	8,627.50	-493.00	9,860.00	739.50	12,325.00	3,204.50				
14	REMOVING PLASTIC LINE												
	1672.0000	L.F.	1.0000	0.7000	-30.00 %	0.6500	-35.00 %	0.7000	-30.00 %				
			1,672.00	1,170.40	-501.60	1,086.80	-585.20	1,170.40	-501.60				
15	REMOVING WIRE FENCE												
	6639.0000	L.F.	2.0000	1.3000	-35.00 %	3.0000	50.00 %	1.3000	-35.00 %				
			13,278.00	8,630.70	-4,647.30	19,917.00	6,639.00	8,630.70	-4,647.30				
GRADING													
16	ROADWAY EXCAVATION INCL. HAUL												
	64199.0000	C.Y.	6.5000	7.0000	7.69 %	7.5000	15.38 %	8.5000	30.77 %				
			417,293.50	449,393.00	32,099.50	481,492.50	64,199.00	545,691.50	128,398.00				
17	POND EXCAVATION INCL. HAUL												
	65666.0000	C.Y.	6.5000	7.5000	15.38 %	6.0000	-7.69 %	6.0000	-7.69 %				
			426,829.00	492,495.00	65,666.00	393,996.00	-32,833.00	393,996.00	-32,833.00				
18	WETLAND EXCAVATION INCL. HAUL												
	25900.0000	C.Y.	7.5000	9.0000	20.00 %	6.5000	-13.33 %	6.5000	-13.33 %				
			194,250.00	233,100.00	38,850.00	168,350.00	-25,900.00	168,350.00	-25,900.00				
19	UNSUITABLE FOUNDATION EXCAVATION INCL. HAUL												
	2919.0000	C.Y.	23.0000	18.0000	-21.74 %	32.0000	39.13 %	10.7500	-53.26 %				
			67,137.00	52,542.00	-14,595.00	93,408.00	26,271.00	31,379.25	-35,757.75				
20	SPECIAL SELECT BORROW INCL. HAUL												
	184083.0000	TON	8.0000	5.5000	-31.25 %	4.7500	-40.63 %	4.7500	-40.63 %				
			1,472,664.00	1,012,456.50	-460,207.50	874,394.25	-598,269.75	874,394.25	-598,269.75				

PS&E JOB NO : 09X308 REVISION NO :
 CONTRACT NO : 007796 REGION NO : 4
 VERSION NO : 10 WORK ORDER# : XL2811
 HWY : SR 000,005,501
 TITLE : I-5
 SR 501 RIDGEFIELD INTERCHANGE
 09X308 (REV. 7/31/2009)
 PROJECT : ARRA-NH-0051(278), HPP-0501(018), HPP-0501(019)
 COUNTY(S) : CLARK

BIDS OPENED ON : Aug 5 2009
 AWARDED ON : Aug 14 2009

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
KERR CONTRACTORS, INC. 395 SHENANDOAH LANE NE 97071-9771 WOODBURN OR 970711060 CONTRACTOR NUMBER : 100450	MOORE EXCAVATION INC. 17090 NE SAN RAFAEL 97230 PORTLAND OR 972943569 CONTRACTOR NUMBER : 100551	GOODFELLOW BROS., INC. 6135 NE 80TH AVE STE A3 PORTLAND OR 972184033 CONTRACTOR NUMBER : 100296

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	4TH BIDDER		% DIFF./ AMT.DIFF.	5TH BIDDER		% DIFF./ AMT.DIFF.	6TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
GRADING													
21	EMBANKMENT COMPACTION 127321.0000	C.Y.	1.7500 222,811.75	1.0000 127,321.00	-42.86 % -95,490.75	2.0000 254,642.00	14.29 % 31,830.25	2.2500 286,472.25	28.57 % 63,660.50				
DRAINAGE													
22	QUARRY SPALLS 26.0000	C.Y.	70.0000 1,820.00	91.0000 2,366.00	30.00 % 546.00	80.0000 2,080.00	14.29 % 260.00	75.0000 1,950.00	7.14 % 130.00				
23	UNDERDRAIN PIPE 6 IN. DIAM. 371.0000	L.F.	14.0000 5,194.00	5.0000 1,855.00	-64.29 % -3,339.00	2.0000 742.00	-85.71 % -4,452.00	9.0000 3,339.00	-35.71 % -1,855.00				
24	DRAIN PIPE 4 IN. DIAM. 21.0000	L.F.	20.0000 420.00	20.0000 420.00	0.00 % 0.00	3.0000 63.00	-85.00 % -357.00	30.0000 630.00	50.00 % 210.00				
25	DRAIN PIPE 6 IN. DIAM. 45.0000	L.F.	25.0000 1,125.00	27.0000 1,215.00	8.00 % 90.00	3.0000 135.00	-88.00 % -990.00	30.0000 1,350.00	20.00 % 225.00				
26	SCHEDULE A CULV. PIPE 18 IN. DIAM. 402.0000	L.F.	45.0000 18,090.00	28.0000 11,256.00	-37.78 % -6,834.00	30.0000 12,060.00	-33.33 % -6,030.00	33.0000 13,266.00	-26.67 % -4,824.00				
27	3 FT. MEDIA FILTER DRAIN W/ UNDERDRAIN 1160.0000	L.F.	75.0000 87,000.00	40.0000 46,400.00	-46.67 % -40,600.00	50.0000 58,000.00	-33.33 % -29,000.00	30.0000 34,800.00	-60.00 % -52,200.00				
28	4 FT. MEDIA FILTER DRAIN W/ UNDERDRAIN 709.0000	L.F.	85.0000 60,265.00	41.0000 29,069.00	-51.76 % -31,196.00	65.0000 46,085.00	-23.53 % -14,180.00	32.0000 22,688.00	-62.35 % -37,577.00				
29	BIOFILTRATION SWALE 210.0000	L.F.	15.0000 3,150.00	14.0000 2,940.00	-6.67 % -210.00	65.0000 13,650.00	333.33 % 10,500.00	35.0000 7,350.00	133.33 % 4,200.00				
30	STEEL CASING 30 IN. DIAM. 214.0000	L.F.	600.0000 128,400.00	352.0000 75,328.00	-41.33 % -53,072.00	300.0000 64,200.00	-50.00 % -64,200.00	400.0000 85,600.00	-33.33 % -42,800.00				

PS&E JOB NO : 09X308 REVISION NO :
 CONTRACT NO : 007796 REGION NO : 4
 VERSION NO : 10 WORK ORDER# : XL2811
 HWY : SR 000,005,501
 TITLE : I-5
 SR 501 RIDGEFIELD INTERCHANGE
 09X308 (REV. 7/31/2009)
 PROJECT : ARRA-NH-0051(278), HPP-0501(018), HPP-0501(019)
 COUNTY(S) : CLARK

BIDS OPENED ON : Aug 5 2009
 AWARDED ON : Aug 14 2009

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
KERR CONTRACTORS, INC. 395 SHENANDOAH LANE NE 97071-9771 WOODBURN OR 970711060 CONTRACTOR NUMBER : 100450	MOORE EXCAVATION INC. 17090 NE SAN RAFAEL 97230 PORTLAND OR 972943569 CONTRACTOR NUMBER : 100551	GOODFELLOW BROS., INC. 6135 NE 80TH AVE STE A3 PORTLAND OR 972184033 CONTRACTOR NUMBER : 100296

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	4TH BIDDER		% DIFF./ AMT.DIFF.	5TH BIDDER		% DIFF./ AMT.DIFF.	6TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
DRAINAGE													
31	JACK AND BORE PITS												
	1.0000	EACH	10,000.0000	14,000.0000	40.00 %	8,400.0000	-16.00 %	15,000.0000	50.00 %				
			10,000.00	14,000.00	4,000.00	8,400.00	-1,600.00	15,000.00	5,000.00				
STORM SEWER													
32	CATCH BASIN TYPE 1												
	31.0000	EACH	1,500.0000	1,125.0000	-25.00 %	1,100.0000	-26.67 %	1,000.0000	-33.33 %				
			46,500.00	34,875.00	-11,625.00	34,100.00	-12,400.00	31,000.00	-15,500.00				
33	CATCH BASIN TYPE 2 48 IN. DIAM.												
	16.0000	EACH	2,500.0000	2,560.0000	2.40 %	3,000.0000	20.00 %	2,600.0000	4.00 %				
			40,000.00	40,960.00	960.00	48,000.00	8,000.00	41,600.00	1,600.00				
34	CATCH BASIN TYPE 2 54 IN. DIAM.												
	3.0000	EACH	2,500.0000	3,765.0000	50.60 %	4,000.0000	60.00 %	3,500.0000	40.00 %				
			7,500.00	11,295.00	3,795.00	12,000.00	4,500.00	10,500.00	3,000.00				
35	DELETED ITEM												
	0.0100	EACH	0.0001	0.0000	0.00 %	0.0000	0.00 %	0.0000	0.00 %				
			0.00	0.00	0.00	0.00	0.00	0.00	0.00				
36	TESTING STORM SEWER PIPE												
	7904.0000	L.F.	2.0000	2.0000	0.00 %	1.5000	-25.00 %	2.0000	0.00 %				
			15,808.00	15,808.00	0.00	11,856.00	-3,952.00	15,808.00	0.00				
37	SCHEDULE A STORM SEWER PIPE 12 IN. DIAM.												
	4688.0000	L.F.	25.0000	21.0000	-16.00 %	40.0000	60.00 %	30.0000	20.00 %				
			117,200.00	98,448.00	-18,752.00	187,520.00	70,320.00	140,640.00	23,440.00				
38	SCHEDULE A STORM SEWER PIPE 18 IN. DIAM.												
	1590.0000	L.F.	30.0000	45.0000	50.00 %	75.0000	150.00 %	42.0000	40.00 %				
			47,700.00	71,550.00	23,850.00	119,250.00	71,550.00	66,780.00	19,080.00				
SANITARY SEWER													
39	TESTING SEWER PIPE												
	890.0000	L.F.	3.0000	3.0000	0.00 %	1.5000	-50.00 %	2.0000	-33.33 %				
			2,670.00	2,670.00	0.00	1,335.00	-1,335.00	1,780.00	-890.00				

PS&E JOB NO : 09X308 REVISION NO :
 CONTRACT NO : 007796 REGION NO : 4
 VERSION NO : 10 WORK ORDER# : XL2811
 HWY : SR 000,005,501
 TITLE : I-5
 SR 501 RIDGEFIELD INTERCHANGE
 09X308 (REV. 7/31/2009)
 PROJECT : ARRA-NH-0051(278), HPP-0501(018), HPP-0501(019)
 COUNTY(S) : CLARK

BIDS OPENED ON : Aug 5 2009
 AWARDED ON : Aug 14 2009

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
KERR CONTRACTORS, INC. 395 SHENANDOAH LANE NE 97071-9771 WOODBURN OR 970711060 CONTRACTOR NUMBER : 100450	MOORE EXCAVATION INC. 17090 NE SAN RAFAEL 97230 PORTLAND OR 972943569 CONTRACTOR NUMBER : 100551	GOODFELLOW BROS., INC. 6135 NE 80TH AVE STE A3 PORTLAND OR 972184033 CONTRACTOR NUMBER : 100296

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	4TH BIDDER		% DIFF./ AMT.DIFF.	5TH BIDDER		% DIFF./ AMT.DIFF.	6TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
SANITARY SEWER													
40	CUT, PLUG AND ABANDON EX. SANITARY LINE												
	9.0000 EACH		350.0000	280.0000	-20.00 %	550.0000	57.14 %	300.0000	-14.29 %				
			3,150.00	2,520.00	-630.00	4,950.00	1,800.00	2,700.00	-450.00				
41	PVC SANITARY SEWER PIPE 4 IN. DIAM.												
	1989.0000 L.F.		30.0000	20.0000	-33.33 %	22.0000	-26.67 %	28.0000	-6.67 %				
			59,670.00	39,780.00	-19,890.00	43,758.00	-15,912.00	55,692.00	-3,978.00				
42	PVC SANITARY SEWER PIPE 6 IN. DIAM.												
	239.0000 L.F.		45.0000	32.0000	-28.89 %	40.0000	-11.11 %	45.0000	0.00 %				
			10,755.00	7,648.00	-3,107.00	9,560.00	-1,195.00	10,755.00	0.00				
43	PVC SANITARY SEWER PIPE 8 IN. DIAM.												
	651.0000 L.F.		65.0000	34.0000	-47.69 %	60.0000	-7.69 %	48.0000	-26.15 %				
			42,315.00	22,134.00	-20,181.00	39,060.00	-3,255.00	31,248.00	-11,067.00				
44	DUCTILE IRON SEWER PIPE 4 IN. DIAM.												
	165.0000 L.F.		45.0000	53.0000	17.78 %	50.0000	11.11 %	43.0000	-4.44 %				
			7,425.00	8,745.00	1,320.00	8,250.00	825.00	7,095.00	-330.00				
45	DUCTILE IRON SEWER PIPE 4 IN. DIAM. WITH INSULATION												
	266.0000 L.F.		75.0000	73.0000	-2.67 %	160.0000	113.33 %	60.0000	-20.00 %				
			19,950.00	19,418.00	-532.00	42,560.00	22,610.00	15,960.00	-3,990.00				
46	PIPE STUBOUTS												
	2.0000 EACH		1,500.0000	2,085.0000	39.00 %	800.0000	-46.67 %	100.0000	-93.33 %				
			3,000.00	4,170.00	1,170.00	1,600.00	-1,400.00	200.00	-2,800.00				
47	PIPE HANGERS FOR 4 IN. DIAM. SEWER MAIN												
	30.0000 EACH		1,500.0000	545.0000	-63.67 %	530.0000	-64.67 %	900.0000	-40.00 %				
			45,000.00	16,350.00	-28,650.00	15,900.00	-29,100.00	27,000.00	-18,000.00				
48	DOUBLE BALL EXPANSION JOINT FOR 4 IN. DIAM. SEWER LINE												
	2.0000 EACH		3,000.0000	2,015.0000	-32.83 %	7,050.0000	135.00 %	2,300.0000	-23.33 %				
			6,000.00	4,030.00	-1,970.00	14,100.00	8,100.00	4,600.00	-1,400.00				
49	COMBINATION AIR VALVE FOR SEWER LINE												
	1.0000 EACH		4,300.0000	10,700.0000	148.84 %	7,900.0000	83.72 %	8,500.0000	97.67 %				
			4,300.00	10,700.00	6,400.00	7,900.00	3,600.00	8,500.00	4,200.00				

PS&E JOB NO : 09X308 REVISION NO :
 CONTRACT NO : 007796 REGION NO : 4
 VERSION NO : 10 WORK ORDER# : XL2811
 HWY : SR 000,005,501
 TITLE : I-5
 SR 501 RIDGEFIELD INTERCHANGE
 09X308 (REV. 7/31/2009)
 PROJECT : ARRA-NH-0051(278), HPP-0501(018), HPP-0501(019)
 COUNTY(S) : CLARK

BIDS OPENED ON : Aug 5 2009
 AWARDED ON : Aug 14 2009

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
KERR CONTRACTORS, INC. 395 SHENANDOAH LANE NE 97071-9771 WOODBURN OR 970711060 CONTRACTOR NUMBER : 100450	MOORE EXCAVATION INC. 17090 NE SAN RAFAEL 97230 PORTLAND OR 972943569 CONTRACTOR NUMBER : 100551	GOODFELLOW BROS., INC. 6135 NE 80TH AVE STE A3 PORTLAND OR 972184033 CONTRACTOR NUMBER : 100296

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	4TH BIDDER		% DIFF./ AMT.DIFF.	5TH BIDDER		% DIFF./ AMT.DIFF.	6TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
SANITARY SEWER													
50	4 IN. FL X MJ PLUG VALVE												
	3.0000	EACH	600.0000	855.0000	42.50 %	785.0000	30.83 %	750.0000	25.00 %				
			1,800.00	2,565.00	765.00	2,355.00	555.00	2,250.00	450.00				
WATER LINES													
51	GATE VALVE 8 IN.												
	3.0000	EACH	1,000.0000	1,120.0000	12.00 %	1,200.0000	20.00 %	1,000.0000	0.00 %				
			3,000.00	3,360.00	360.00	3,600.00	600.00	3,000.00	0.00				
52	GATE VALVE 10 IN.												
	2.0000	EACH	1,800.0000	1,685.0000	-6.39 %	1,740.0000	-3.33 %	1,500.0000	-16.67 %				
			3,600.00	3,370.00	-230.00	3,480.00	-120.00	3,000.00	-600.00				
53	GATE VALVE 12 IN.												
	3.0000	EACH	1,800.0000	2,015.0000	11.94 %	2,195.0000	21.94 %	1,800.0000	0.00 %				
			5,400.00	6,045.00	645.00	6,585.00	1,185.00	5,400.00	0.00				
54	COMB. AIR RELEASE/AIR VACUUM VALVE ASSEMBLY 2 IN.												
	2.0000	EACH	4,300.0000	3,870.0000	-10.00 %	2,700.0000	-37.21 %	2,900.0000	-32.56 %				
			8,600.00	7,740.00	-860.00	5,400.00	-3,200.00	5,800.00	-2,800.00				
55	BLOWOFF ASSEMBLY												
	2.0000	EACH	3,000.0000	2,880.0000	-4.00 %	1,700.0000	-43.33 %	1,800.0000	-40.00 %				
			6,000.00	5,760.00	-240.00	3,400.00	-2,600.00	3,600.00	-2,400.00				
56	HYDRANT ASSEMBLY												
	1.0000	EACH	3,000.0000	5,665.0000	88.83 %	6,400.0000	113.33 %	5,500.0000	83.33 %				
			3,000.00	5,665.00	2,665.00	6,400.00	3,400.00	5,500.00	2,500.00				
57	RELOCATE STAND PIPE	L.S.											
			800.00	4,155.00	3,355.00	3,000.00	2,200.00	3,900.00	3,100.00				
58	CONNECT TO EXISTING WATER MAIN												
	2.0000	EACH	1,000.0000	2,890.0000	189.00 %	5,750.0000	475.00 %	2,500.0000	150.00 %				
			2,000.00	5,780.00	3,780.00	11,500.00	9,500.00	5,000.00	3,000.00				
59	DUCTILE IRON PIPE FOR WATER MAIN 6 IN. DIAM.												
	25.0000	L.F.	40.0000	69.0000	72.50 %	65.0000	62.50 %	70.0000	75.00 %				
			1,000.00	1,725.00	725.00	1,625.00	625.00	1,750.00	750.00				

PS&E JOB NO : 09X308 REVISION NO :
 CONTRACT NO : 007796 REGION NO : 4
 VERSION NO : 10 WORK ORDER# : XL2811
 HWY : SR 000,005,501
 TITLE : I-5
 SR 501 RIDGEFIELD INTERCHANGE
 09X308 (REV. 7/31/2009)
 PROJECT : ARRA-NH-0051(278), HPP-0501(018), HPP-0501(019)
 COUNTY(S) : CLARK

BIDS OPENED ON : Aug 5 2009
 AWARDED ON : Aug 14 2009

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
KERR CONTRACTORS, INC. 395 SHENANDOAH LANE NE 97071-9771 WOODBURN OR 970711060 CONTRACTOR NUMBER : 100450	MOORE EXCAVATION INC. 17090 NE SAN RAFAEL 97230 PORTLAND OR 972943569 CONTRACTOR NUMBER : 100551	GOODFELLOW BROS., INC. 6135 NE 80TH AVE STE A3 PORTLAND OR 972184033 CONTRACTOR NUMBER : 100296

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		4TH BIDDER		5TH BIDDER		6TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
WATER LINES										
60	DUCTILE IRON PIPE FOR WATER MAIN 12 IN. DIAM.									
	1625.0000	L.F.	80.0000	-25.00 %	60.0000	75.0000	-6.25 %	70.0000	-12.50 %	
			130,000.00	-32,500.00	97,500.00	121,875.00	-8,125.00	113,750.00	-16,250.00	
61	DOUBLE BALL EXPANSION JOINT FOR 12 IN. DIAM. WATER LINE									
	2.0000	EACH	7,000.0000	-9.14 %	6,360.0000	17,650.0000	152.14 %	7,000.0000	0.00 %	
			14,000.00	-1,280.00	12,720.00	35,300.00	21,300.00	14,000.00	0.00	
62	DUCTILE IRON PIPE FOR WATER MAIN 12 IN. DIAM. WITH INS.									
	266.0000	L.F.	100.0000	52.00 %	152.0000	140.0000	40.00 %	140.0000	40.00 %	
			26,600.00	13,832.00	40,432.00	37,240.00	10,640.00	37,240.00	10,640.00	
63	PIPE HANGERS FOR 12 IN. DIAM. WATER MAIN									
	30.0000	EACH	2,000.0000	-57.00 %	860.0000	835.0000	-58.25 %	1,900.0000	-5.00 %	
			60,000.00	-34,200.00	25,800.00	25,050.00	-34,950.00	57,000.00	-3,000.00	
64	PIPE ANCHORS									
	3.0000	EACH	2,000.0000	-76.00 %	480.0000	1,870.0000	-6.50 %	250.0000	-87.50 %	
			6,000.00	-4,560.00	1,440.00	5,610.00	-390.00	750.00	-5,250.00	
STRUCTURE										
65	SOIL EXCAVATION FOR SHAFT INCLUDING HAUL									
	967.0000	C.Y.	450.0000	-70.22 %	134.0000	130.0000	-71.11 %	130.0000	-71.11 %	
			435,150.00	-305,572.00	129,578.00	125,710.00	-309,440.00	125,710.00	-309,440.00	
66	FURNISHING PERMANENT CASING FOR 6'-0" DIAM. SHAFT									
	50.0000	L.F.	500.0000	-10.60 %	447.0000	416.0000	-16.80 %	435.0000	-13.00 %	
			25,000.00	-2,650.00	22,350.00	20,800.00	-4,200.00	21,750.00	-3,250.00	
67	PLACING PERMANENT CASING FOR 6'-0" DIAM. SHAFT									
	5.0000	EACH	5,000.0000	-97.44 %	128.0000	150.0000	-97.00 %	125.0000	-97.50 %	
			25,000.00	-24,360.00	640.00	750.00	-24,250.00	625.00	-24,375.00	
68	CASING SHORING									
	11.0000	L.F.	500.0000	-72.00 %	140.0000	130.0000	-74.00 %	135.0000	-73.00 %	
			5,500.00	-3,960.00	1,540.00	1,430.00	-4,070.00	1,485.00	-4,015.00	
69	ST. REINF. BAR FOR BRIDGE									
	101500.0000	LB.	1.0000	-32.00 %	0.6800	0.6500	-35.00 %	0.7000	-30.00 %	
			101,500.00	-32,480.00	69,020.00	65,975.00	-35,525.00	71,050.00	-30,450.00	

PS&E JOB NO : 09X308 REVISION NO :
 CONTRACT NO : 007796 REGION NO : 4
 VERSION NO : 10 WORK ORDER# : XL2811
 HWY : SR 000,005,501
 TITLE : I-5
 SR 501 RIDGEFIELD INTERCHANGE
 09X308 (REV. 7/31/2009)
 PROJECT : ARRA-NH-0051(278), HPP-0501(018), HPP-0501(019)
 COUNTY(S) : CLARK

BIDS OPENED ON : Aug 5 2009
 AWARDED ON : Aug 14 2009

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
KERR CONTRACTORS, INC. 395 SHENANDOAH LANE NE 97071-9771 WOODBURN OR 970711060 CONTRACTOR NUMBER : 100450	MOORE EXCAVATION INC. 17090 NE SAN RAFAEL 97230 PORTLAND OR 972943569 CONTRACTOR NUMBER : 100551	GOODFELLOW BROS., INC. 6135 NE 80TH AVE STE A3 PORTLAND OR 972184033 CONTRACTOR NUMBER : 100296

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	4TH BIDDER		% DIFF./ AMT.DIFF.	5TH BIDDER		% DIFF./ AMT.DIFF.	6TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
STRUCTURE													
70	ST. REINF. BAR FOR SHAFT												
	184200.0000	LB.	0.9000	0.7000	-22.22 %	0.6000	-33.33 %	0.7500	-16.67 %				
			165,780.00	128,940.00	-36,840.00	110,520.00	-55,260.00	138,150.00	-27,630.00				
71	CSL ACCESS TUBE												
	7100.0000	L.F.	8.0000	7.0000	-12.50 %	7.0000	-12.50 %	9.0000	12.50 %				
			56,800.00	49,700.00	-7,100.00	49,700.00	-7,100.00	63,900.00	7,100.00				
72	CONC. CLASS 4000 FOR BRIDGE												
	433.0000	C.Y.	500.0000	590.0000	18.00 %	450.0000	-10.00 %	600.0000	20.00 %				
			216,500.00	255,470.00	38,970.00	194,850.00	-21,650.00	259,800.00	43,300.00				
73	CONC. CLASS 4000P FOR SHAFT												
	955.0000	C.Y.	300.0000	279.0000	-7.00 %	275.0000	-8.33 %	275.0000	-8.33 %				
			286,500.00	266,445.00	-20,055.00	262,625.00	-23,875.00	262,625.00	-23,875.00				
74	PRESTRESSED CONC. GIRDER WF58G												
	3640.0000	L.F.	275.0000	290.0000	5.45 %	225.0000	-18.18 %	305.0000	10.91 %				
			1,001,000.00	1,055,600.00	54,600.00	819,000.00	-182,000.00	1,110,200.00	109,200.00				
75	DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT												
	CALC				0.00 %		0.00 %		0.00 %				
			-1.00	-1.00		-1.00		-1.00					
76	SUPERSTRUCTURE BRIDGE NO. 501/24 REPLACEMENT												
		L.S.			-58.36 %		-53.57 %		-50.00 %				
			1,400,000.00	583,000.00	-817,000.00	650,000.00	-750,000.00	700,000.00	-700,000.00				
77	BRIDGE RAILING TYPE BP												
	985.0000	L.F.	100.0000	60.0000	-40.00 %	67.0000	-33.00 %	64.0000	-36.00 %				
			98,500.00	59,100.00	-39,400.00	65,995.00	-32,505.00	63,040.00	-35,460.00				
78	BRIDGE RAILING TYPE PEDESTRIAN												
	84.0000	L.F.	100.0000	140.0000	40.00 %	142.0000	42.00 %	135.0000	35.00 %				
			8,400.00	11,760.00	3,360.00	11,928.00	3,528.00	11,340.00	2,940.00				
79	DELETED ITEM												
	0.0100	EACH	0.0001	0.0000	0.00 %	0.0000	0.00 %	0.0000	0.00 %				
			0.00	0.00	0.00	0.00	0.00	0.00	0.00				
80	PEDESTRIAN BARRIER												
	660.0000	L.F.	160.0000	124.0000	-22.50 %	187.0000	16.88 %	95.0000	-40.63 %				
			105,600.00	81,840.00	-23,760.00	123,420.00	17,820.00	62,700.00	-42,900.00				

PS&E JOB NO : 09X308 REVISION NO :
 CONTRACT NO : 007796 REGION NO : 4
 VERSION NO : 10 WORK ORDER# : XL2811
 HWY : SR 000,005,501
 TITLE : I-5
 SR 501 RIDGEFIELD INTERCHANGE
 09X308 (REV. 7/31/2009)
 PROJECT : ARRA-NH-0051(278), HPP-0501(018), HPP-0501(019)
 COUNTY(S) : CLARK

BIDS OPENED ON : Aug 5 2009
 AWARDED ON : Aug 14 2009

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
KERR CONTRACTORS, INC. 395 SHENANDOAH LANE NE 97071-9771 WOODBURN OR 970711060 CONTRACTOR NUMBER : 100450	MOORE EXCAVATION INC. 17090 NE SAN RAFAEL 97230 PORTLAND OR 972943569 CONTRACTOR NUMBER : 100551	GOODFELLOW BROS., INC. 6135 NE 80TH AVE STE A3 PORTLAND OR 972184033 CONTRACTOR NUMBER : 100296

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	4TH BIDDER		% DIFF./ AMT.DIFF.	5TH BIDDER		% DIFF./ AMT.DIFF.	6TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
STRUCTURE													
81	SEW PEDESTRIAN BARRIER												
	325.0000	L.F.	450.0000	310.0000	-31.11 %	250.0000	-44.44 %	250.0000	-44.44 %				
			146,250.00	100,750.00	-45,500.00	81,250.00	-65,000.00	81,250.00	-65,000.00				
82	STRUCTURAL EARTH WALL 1												
	4397.0000	S.F.	37.0000	24.0000	-35.14 %	40.0000	8.11 %	38.0000	2.70 %				
			162,689.00	105,528.00	-57,161.00	175,880.00	13,191.00	167,086.00	4,397.00				
83	STRUCTURAL EARTH WALL 2												
	837.0000	S.F.	37.0000	24.0000	-35.14 %	26.0000	-29.73 %	29.0000	-21.62 %				
			30,969.00	20,088.00	-10,881.00	21,762.00	-9,207.00	24,273.00	-6,696.00				
84	BACKFILL FOR STRUCTURAL EARTH WALL INCL. HAUL												
	2897.0000	C.Y.	40.0000	17.0000	-57.50 %	16.0000	-60.00 %	30.0000	-25.00 %				
			115,880.00	49,249.00	-66,631.00	46,352.00	-69,528.00	86,910.00	-28,970.00				
85	BRIDGE APPROACH SLAB												
	731.0000	S.Y.	225.0000	216.0000	-4.00 %	200.0000	-11.11 %	200.0000	-11.11 %				
			164,475.00	157,896.00	-6,579.00	146,200.00	-18,275.00	146,200.00	-18,275.00				
SURFACING													
86	DELETED ITEM												
	0.0100	EACH	0.0001	0.0000	0.00 %	0.0000	0.00 %	0.0000	0.00 %				
			0.00	0.00	0.00	0.00	0.00	0.00	0.00				
87	CRUSHED SURFACING BASE COURSE												
	54962.0000	TON	16.5000	13.5000	-18.18 %	14.0000	-15.15 %	16.0000	-3.03 %				
			906,873.00	741,987.00	-164,886.00	769,468.00	-137,405.00	879,392.00	-27,481.00				
LIQUID ASPHALT													
88	ANTI-STRIPPING ADDITIVE												
		EST.			0.00 %		0.00 %		0.00 %				
			29,858.00	29,858.00		29,858.00		29,858.00					

PS&E JOB NO : 09X308 REVISION NO :
 CONTRACT NO : 007796 REGION NO : 4
 VERSION NO : 10 WORK ORDER# : XL2811
 HWY : SR 000,005,501
 TITLE : I-5
 SR 501 RIDGEFIELD INTERCHANGE
 09X308 (REV. 7/31/2009)
 PROJECT : ARRA-NH-0051(278), HPP-0501(018), HPP-0501(019)
 COUNTY(S) : CLARK

BIDS OPENED ON : Aug 5 2009
 AWARDED ON : Aug 14 2009

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
KERR CONTRACTORS, INC. 395 SHENANDOAH LANE NE 97071-9771 WOODBURN OR 970711060 CONTRACTOR NUMBER : 100450	MOORE EXCAVATION INC. 17090 NE SAN RAFAEL 97230 PORTLAND OR 972943569 CONTRACTOR NUMBER : 100551	GOODFELLOW BROS., INC. 6135 NE 80TH AVE STE A3 PORTLAND OR 972184033 CONTRACTOR NUMBER : 100296

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
HOT MIX ASPHALT										
89	HMA CL. 1/2 IN. PG 64-22	TON	72.0000	62.0000	-13.89 %	62.5000	-13.19 %	66.0000	-8.33 %	
	29839.0000		2,148,408.00	1,850,018.00	-298,390.00	1,864,937.50	-283,470.50	1,969,374.00	-179,034.00	
90	JOB MIX COMPLIANCE PRICE ADJUSTMENT	CALC			0.00 %		0.00 %		0.00 %	
			50,100.00	50,100.00		50,100.00		50,100.00		
91	COMPACTION PRICE ADJUSTMENT	CALC			0.00 %		0.00 %		0.00 %	
			33,400.00	33,400.00		33,400.00		33,400.00		
92	ASPHALT COST PRICE ADJUSTMENT	CALC			0.00 %		0.00 %		0.00 %	
			286,770.00	286,770.00		286,770.00		286,770.00		
93	HMA FOR APPROACH CL. 1/2 IN. PG 64-22	TON	125.0000	130.0000	4.00 %	125.0000	0.00 %	125.0000	0.00 %	
	19.0000		2,375.00	2,470.00	95.00	2,375.00	0.00	2,375.00	0.00	
IRRIGATION AND WATER DISTRIBUTION										
94	IRRIGATION SYSTEM	L.S.			70.39 %		105.65 %		114.46 %	
			34,039.00	58,000.00	23,961.00	70,000.00	35,961.00	73,000.00	38,961.00	
EROSION CONTROL AND PLANTING										
95	ESC LEAD	DAY	165.0000	75.0000	-54.55 %	50.0000	-69.70 %	50.0000	-69.70 %	
	375.0000		61,875.00	28,125.00	-33,750.00	18,750.00	-43,125.00	18,750.00	-43,125.00	
96	TEMPORARY EROSION CONTROL BLANKET	S.Y.	7.0000	1.5000	-78.57 %	0.7000	-90.00 %	2.0000	-71.43 %	
	21685.0000		151,795.00	32,527.50	-119,267.50	15,179.50	-136,615.50	43,370.00	-108,425.00	
97	COMPOST BLANKET	S.Y.	5.0000	3.0000	-40.00 %	0.5000	-90.00 %	4.2500	-15.00 %	
	26227.0000		131,135.00	78,681.00	-52,454.00	13,113.50	-118,021.50	111,464.75	-19,670.25	

PS&E JOB NO : 09X308 REVISION NO :
 CONTRACT NO : 007796 REGION NO : 4
 VERSION NO : 10 WORK ORDER# : XL2811
 HWY : SR 000,005,501
 TITLE : I-5
 SR 501 RIDGEFIELD INTERCHANGE
 09X308 (REV. 7/31/2009)
 PROJECT : ARRA-NH-0051(278), HPP-0501(018), HPP-0501(019)
 COUNTY(S) : CLARK

BIDS OPENED ON : Aug 5 2009
 AWARDED ON : Aug 14 2009

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
KERR CONTRACTORS, INC. 395 SHENANDOAH LANE NE 97071-9771 WOODBURN OR 970711060 CONTRACTOR NUMBER : 100450	MOORE EXCAVATION INC. 17090 NE SAN RAFAEL 97230 PORTLAND OR 972943569 CONTRACTOR NUMBER : 100551	GOODFELLOW BROS., INC. 6135 NE 80TH AVE STE A3 PORTLAND OR 972184033 CONTRACTOR NUMBER : 100296

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	4TH BIDDER		% DIFF./ AMT.DIFF.	5TH BIDDER		% DIFF./ AMT.DIFF.	6TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
EROSION CONTROL AND PLANTING													
98	CHECK DAM												
	260.0000	L.F.	15.0000	9.0000	-40.00 %	4.0000	-73.33 %	12.0000	-20.00 %				
			3,900.00	2,340.00	-1,560.00	1,040.00	-2,860.00	3,120.00	-780.00				
99	STABILIZED CONSTRUCTION ENTRANCE												
	1630.0000	S.Y.	20.0000	14.0000	-30.00 %	8.0000	-60.00 %	11.5000	-42.50 %				
			32,600.00	22,820.00	-9,780.00	13,040.00	-19,560.00	18,745.00	-13,855.00				
100	INLET PROTECTION												
	53.0000	EACH	60.0000	70.0000	16.67 %	85.0000	41.67 %	65.0000	8.33 %				
			3,180.00	3,710.00	530.00	4,505.00	1,325.00	3,445.00	265.00				
101	SILT FENCE												
	9004.0000	L.F.	5.0000	1.7500	-65.00 %	4.0000	-20.00 %	2.5000	-50.00 %				
			45,020.00	15,757.00	-29,263.00	36,016.00	-9,004.00	22,510.00	-22,510.00				
102	WATTLE												
	9492.0000	L.F.	5.0000	2.2500	-55.00 %	1.5000	-70.00 %	2.2500	-55.00 %				
			47,460.00	21,357.00	-26,103.00	14,238.00	-33,222.00	21,357.00	-26,103.00				
103	EROSION/WATER POLLUTION CONTROL EST.				0.00 %		0.00 %		0.00 %				
			500,000.00	500,000.00		500,000.00		500,000.00					
104	TEMPORARY PIPE SLOPE DRAIN												
	375.0000	L.F.	10.0000	12.0000	20.00 %	17.0000	70.00 %	25.0000	150.00 %				
			3,750.00	4,500.00	750.00	6,375.00	2,625.00	9,375.00	5,625.00				
105	SEED, FERTILIZER & MULCH - WATER QUALITY SEED MIX												
	2.7500	ACRE	3,500.0000	4,290.0000	22.57 %	4,895.0000	39.86 %	3,700.0000	5.71 %				
			9,625.00	11,797.50	2,172.50	13,461.25	3,836.25	10,175.00	550.00				
106	SEED, FERTILIZER & MULCH - ROADSIDE SEED MIX												
	22.5200	ACRE	3,500.0000	2,130.0000	-39.14 %	1,962.0000	-43.94 %	1,800.0000	-48.57 %				
			78,820.00	47,967.60	-30,852.40	44,184.24	-34,635.76	40,536.00	-38,284.00				
107	SEED, FERTILIZER & MULCHING - TEMPORARY SEED MIX												
	4.6000	ACRE	6,000.0000	1,100.0000	-81.67 %	1,575.0000	-73.75 %	1,700.0000	-71.67 %				
			27,600.00	5,060.00	-22,540.00	7,245.00	-20,355.00	7,820.00	-19,780.00				
108	SEEDING, FERTILIZING, AND MULCHING - SITE RESTORATION												
	2.0000	ACRE	3,000.0000	1,000.0000	-66.67 %	1,575.0000	-47.50 %	2,200.0000	-26.67 %				
			6,000.00	2,000.00	-4,000.00	3,150.00	-2,850.00	4,400.00	-1,600.00				

PS&E JOB NO : 09X308 REVISION NO :
 CONTRACT NO : 007796 REGION NO : 4
 VERSION NO : 10 WORK ORDER# : XL2811
 HWY : SR 000,005,501
 TITLE : I-5
 SR 501 RIDGEFIELD INTERCHANGE
 09X308 (REV. 7/31/2009)
 PROJECT : ARRA-NH-0051(278), HPP-0501(018), HPP-0501(019)
 COUNTY(S) : CLARK

BIDS OPENED ON : Aug 5 2009
 AWARDED ON : Aug 14 2009

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
KERR CONTRACTORS, INC. 395 SHENANDOAH LANE NE 97071-9771 WOODBURN OR 970711060 CONTRACTOR NUMBER : 100450	MOORE EXCAVATION INC. 17090 NE SAN RAFAEL 97230 PORTLAND OR 972943569 CONTRACTOR NUMBER : 100551	GOODFELLOW BROS., INC. 6135 NE 80TH AVE STE A3 PORTLAND OR 972184033 CONTRACTOR NUMBER : 100296

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	4TH BIDDER		% DIFF./ AMT.DIFF.	6TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
EROSION CONTROL AND PLANTING										
109	SEEDING, FERTILIZING, AND MULCHING - SITE WETLAND									
	3.0000	ACRE	4,000.0000	4,255.0000	6.38 %	4,895.0000	22.38 %	3,500.0000	-12.50 %	
			12,000.00	12,765.00	765.00	14,685.00	2,685.00	10,500.00	-1,500.00	
110	SOIL PREPARATION									
	3.0000	ACRE	3,500.0000	3,500.0000	0.00 %	5,000.0000	42.86 %	2,400.0000	-31.43 %	
			10,500.00	10,500.00	0.00	15,000.00	4,500.00	7,200.00	-3,300.00	
111	PSIPE AUTUMN PURPLE AMERICAN ASH, 1 - 1/4", CONT.									
	7.0000	EACH	120.0000	150.0000	25.00 %	225.0000	87.50 %	180.0000	50.00 %	
			840.00	1,050.00	210.00	1,575.00	735.00	1,260.00	420.00	
112	PSIPE BOWHALL RED MAPLE, 1-1/4", CONT.									
	13.0000	EACH	120.0000	150.0000	25.00 %	225.0000	87.50 %	180.0000	50.00 %	
			1,560.00	1,950.00	390.00	2,925.00	1,365.00	2,340.00	780.00	
113	PSIPE ARISTOCRAT CALLERY PEAR, 1-1/4", CONT.									
	9.0000	EACH	120.0000	150.0000	25.00 %	225.0000	87.50 %	180.0000	50.00 %	
			1,080.00	1,350.00	270.00	2,025.00	945.00	1,620.00	540.00	
114	PSIPE 'GREEN MOUNTAIN' SUGAR MAPLE, 1-1/4", CONT.									
	15.0000	EACH	120.0000	150.0000	25.00 %	225.0000	87.50 %	180.0000	50.00 %	
			1,800.00	2,250.00	450.00	3,375.00	1,575.00	2,700.00	900.00	
115	PSIPE 'MARSHALL'S SEEDLESS' GREEN ASH, 1-1/4", CONT.									
	48.0000	EACH	120.0000	150.0000	25.00 %	225.0000	87.50 %	180.0000	50.00 %	
			5,760.00	7,200.00	1,440.00	10,800.00	5,040.00	8,640.00	2,880.00	
116	PSIPE DOUGLAS FIR, 5', CONT									
	56.0000	EACH	60.0000	50.0000	-16.67 %	35.0000	-41.67 %	180.0000	200.00 %	
			3,360.00	2,800.00	-560.00	1,960.00	-1,400.00	10,080.00	6,720.00	
117	PSIPE RUGOSA ROSE, 18-24", #2 CONT.									
	148.0000	EACH	20.0000	10.0000	-50.00 %	9.0000	-55.00 %	9.0000	-55.00 %	
			2,960.00	1,480.00	-1,480.00	1,332.00	-1,628.00	1,332.00	-1,628.00	
118	PSIPE TALL OREGON GRAPE, 18-24",									
	1398.0000	EACH	12.0000	7.0000	-41.67 %	5.0000	-58.33 %	9.0000	-25.00 %	
			16,776.00	9,786.00	-6,990.00	6,990.00	-9,786.00	12,582.00	-4,194.00	
119	PSIPE COMPACT OREGON GRAPE, 18-24", #1 CONT.									
	1483.0000	EACH	12.0000	8.0000	-33.33 %	5.0000	-58.33 %	9.0000	-25.00 %	
			17,796.00	11,864.00	-5,932.00	7,415.00	-10,381.00	13,347.00	-4,449.00	

PS&E JOB NO : 09X308 REVISION NO :
 CONTRACT NO : 007796 REGION NO : 4
 VERSION NO : 10 WORK ORDER# : XL2811
 HWY : SR 000,005,501
 TITLE : I-5
 SR 501 RIDGEFIELD INTERCHANGE
 09X308 (REV. 7/31/2009)
 PROJECT : ARRA-NH-0051(278), HPP-0501(018), HPP-0501(019)
 COUNTY(S) : CLARK

BIDS OPENED ON : Aug 5 2009
 AWARDED ON : Aug 14 2009

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
KERR CONTRACTORS, INC. 395 SHENANDOAH LANE NE 97071-9771 WOODBURN OR 970711060 CONTRACTOR NUMBER : 100450	MOORE EXCAVATION INC. 17090 NE SAN RAFAEL 97230 PORTLAND OR 972943569 CONTRACTOR NUMBER : 100551	GOODFELLOW BROS., INC. 6135 NE 80TH AVE STE A3 PORTLAND OR 972184033 CONTRACTOR NUMBER : 100296

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		4TH BIDDER		5TH BIDDER		6TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
EROSION CONTROL AND PLANTING										
120	PSIPE BOSTON IVY, 4', #1 CONT.									
	6.0000 EACH		12.0000	-16.67 %	10.0000	-58.33 %	5.0000	-25.00 %	9.0000	-18.00 %
			72.00	-12.00	60.00	-42.00	30.00	-18.00	54.00	
121	PSIPE 'CORAL BEAUTY' COTONEASTER, 4" POT									
	1063.0000 EACH		10.0000	-55.00 %	4.5000	-70.00 %	3.0000	-10.00 %	9.0000	-10.00 %
			10,630.00	-5,846.50	4,783.50	-7,441.00	3,189.00	-1,063.00	9,567.00	
122	PSIPE WESTERN SERVICEBERRY, 18-24", BARE ROOT									
	700.0000 EACH		10.0000	-55.00 %	4.5000	-50.00 %	5.0000	-75.00 %	2.5000	-75.00 %
			7,000.00	-3,850.00	3,150.00	-3,500.00	3,500.00	-5,250.00	1,750.00	
123	PSIPE RED-FLOWERING CURRANT, 18-24", BARE ROOT									
	933.0000 EACH		10.0000	-55.00 %	4.5000	-50.00 %	5.0000	-75.00 %	2.5000	-75.00 %
			9,330.00	-5,131.50	4,198.50	-4,665.00	4,665.00	-6,997.50	2,332.50	
124	PSIPE COMMON SNOWBERRY, 18-24", BARE ROOT									
	933.0000 EACH		10.0000	-55.00 %	4.5000	-50.00 %	5.0000	-75.00 %	2.5000	-75.00 %
			9,330.00	-5,131.50	4,198.50	-4,665.00	4,665.00	-6,997.50	2,332.50	
125	PSIPE BLACK CHOKEBERRY, 18-24", BARE ROOT									
	467.0000 EACH		10.0000	-55.00 %	4.5000	-50.00 %	5.0000	-75.00 %	2.5000	-75.00 %
			4,670.00	-2,568.50	2,101.50	-2,335.00	2,335.00	-3,502.50	1,167.50	
126	PSIPE DOTTED SMARTWEED, 6-8", ROOTED CUTTING									
	199.0000 EACH		5.0000	-60.00 %	2.0000	-60.00 %	2.0000	-50.00 %	2.5000	-50.00 %
			995.00	-597.00	398.00	-597.00	398.00	-497.50	497.50	
127	PSIPE NARROW-LEAF BURREED, 6-8", PLUG									
	397.0000 EACH		5.0000	-60.00 %	2.0000	-60.00 %	2.0000	-50.00 %	2.5000	-50.00 %
			1,985.00	-1,191.00	794.00	-1,191.00	794.00	-992.50	992.50	
128	PSIPE SMALL FRUITED BULLRUSH, 6-8", PLUG									
	670.0000 EACH		5.0000	-60.00 %	2.0000	-60.00 %	2.0000	-50.00 %	2.5000	-50.00 %
			3,350.00	-2,010.00	1,340.00	-2,010.00	1,340.00	-1,675.00	1,675.00	
129	PSIPE HARDSTEM BULLRUSH, 4-6", RHIZOME									
	287.0000 EACH		5.0000	-60.00 %	2.0000	-60.00 %	2.0000	-50.00 %	2.5000	-50.00 %
			1,435.00	-861.00	574.00	-861.00	574.00	-717.50	717.50	
130	PSIPE RED-OSIER DOGWOOD, 18-24", BARE ROOT									
	192.0000 EACH		10.0000	-55.00 %	4.5000	-50.00 %	5.0000	-75.00 %	2.5000	-75.00 %
			1,920.00	-1,056.00	864.00	-960.00	960.00	-1,440.00	480.00	

PS&E JOB NO : 09X308 REVISION NO :
 CONTRACT NO : 007796 REGION NO : 4
 VERSION NO : 10 WORK ORDER# : XL2811
 HWY : SR 000,005,501
 TITLE : I-5
 SR 501 RIDGEFIELD INTERCHANGE
 09X308 (REV. 7/31/2009)
 PROJECT : ARRA-NH-0051(278), HPP-0501(018), HPP-0501(019)
 COUNTY(S) : CLARK

BIDS OPENED ON : Aug 5 2009
 AWARDED ON : Aug 14 2009

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
KERR CONTRACTORS, INC. 395 SHENANDOAH LANE NE 97071-9771 WOODBURN OR 970711060 CONTRACTOR NUMBER : 100450	MOORE EXCAVATION INC. 17090 NE SAN RAFAEL 97230 PORTLAND OR 972943569 CONTRACTOR NUMBER : 100551	GOODFELLOW BROS., INC. 6135 NE 80TH AVE STE A3 PORTLAND OR 972184033 CONTRACTOR NUMBER : 100296

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	4TH BIDDER		% DIFF./ AMT.DIFF.	5TH BIDDER		% DIFF./ AMT.DIFF.	6TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
EROSION CONTROL AND PLANTING													
131	PSIPE CLUSTERED ROSE, 18-24", BARE ROOT												
	301.0000	EACH	10.0000	4.0000	-60.00 %	5.0000	-50.00 %	2.5000	-75.00 %				
			3,010.00	1,204.00	-1,806.00	1,505.00	-1,505.00	752.50	-2,257.50				
132	TOPSOIL TYPE B												
	2500.0000	C.Y.	15.0000	6.0000	-60.00 %	14.0000	-6.67 %	14.0000	-6.67 %				
			37,500.00	15,000.00	-22,500.00	35,000.00	-2,500.00	35,000.00	-2,500.00				
133	TOPSOIL TYPE B - UPLAND												
	1125.0000	C.Y.	5.0000	14.0000	180.00 %	14.0000	180.00 %	7.0000	40.00 %				
			5,625.00	15,750.00	10,125.00	15,750.00	10,125.00	7,875.00	2,250.00				
134	TOPSOIL TYPE B - WETLAND												
	129.0000	C.Y.	5.0000	13.0000	160.00 %	14.0000	180.00 %	20.0000	300.00 %				
			645.00	1,677.00	1,032.00	1,806.00	1,161.00	2,580.00	1,935.00				
135	GENERAL WEED CONTROL												
	40.0000	HR	130.0000	45.0000	-65.38 %	50.0000	-61.54 %	150.0000	15.38 %				
			5,200.00	1,800.00	-3,400.00	2,000.00	-3,200.00	6,000.00	800.00				
136	FINE COMPOST												
	10.0000	C.Y.	35.0000	40.0000	14.29 %	35.0000	0.00 %	35.0000	0.00 %				
			350.00	400.00	50.00	350.00	0.00	350.00	0.00				
137	SOIL AMENDMENT												
	400.0000	C.Y.	35.0000	35.0000	0.00 %	35.0000	0.00 %	35.0000	0.00 %				
			14,000.00	14,000.00	0.00	14,000.00	0.00	14,000.00	0.00				
138	BARK OR WOOD CHIP MULCH												
	2421.0000	C.Y.	30.0000	33.0000	10.00 %	45.0000	50.00 %	27.0000	-10.00 %				
			72,630.00	79,893.00	7,263.00	108,945.00	36,315.00	65,367.00	-7,263.00				
139	WETLAND HABITAT STRUCTURE												
	35.0000	EACH	1,000.0000	480.0000	-52.00 %	1,000.0000	0.00 %	600.0000	-40.00 %				
			35,000.00	16,800.00	-18,200.00	35,000.00	0.00	21,000.00	-14,000.00				
140	HIGH VISIBILITY FENCE												
	9175.0000	L.F.	3.5000	1.8500	-47.14 %	4.0000	14.29 %	2.0000	-42.86 %				
			32,112.50	16,973.75	-15,138.75	36,700.00	4,587.50	18,350.00	-13,762.50				

PS&E JOB NO : 09X308 REVISION NO :
 CONTRACT NO : 007796 REGION NO : 4
 VERSION NO : 10 WORK ORDER# : XL2811
 HWY : SR 000,005,501
 TITLE : I-5
 SR 501 RIDGEFIELD INTERCHANGE
 09X308 (REV. 7/31/2009)
 PROJECT : ARRA-NH-0051(278), HPP-0501(018), HPP-0501(019)
 COUNTY(S) : CLARK

BIDS OPENED ON : Aug 5 2009
 AWARDED ON : Aug 14 2009

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
KERR CONTRACTORS, INC. 395 SHENANDOAH LANE NE 97071-9771 WOODBURN OR 970711060 CONTRACTOR NUMBER : 100450	MOORE EXCAVATION INC. 17090 NE SAN RAFAEL 97230 PORTLAND OR 972943569 CONTRACTOR NUMBER : 100551	GOODFELLOW BROS., INC. 6135 NE 80TH AVE STE A3 PORTLAND OR 972184033 CONTRACTOR NUMBER : 100296

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	4TH BIDDER		% DIFF./ AMT.DIFF.	5TH BIDDER		% DIFF./ AMT.DIFF.	6TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
TRAFFIC													
141	CEMENT CONC. TRAFFIC CURB												
	5671.0000	L.F.	15.5000	9.0000	-41.94 %	10.0000	-35.48 %	10.0000	-35.48 %	10.0000	-35.48 %	10.0000	-35.48 %
			87,900.50	51,039.00	-36,861.50	56,710.00	-31,190.50	56,710.00	-31,190.50	56,710.00	-31,190.50	56,710.00	-31,190.50
142	MOUNTABLE CEMENT CONC. TRAFFIC CURB												
	340.0000	L.F.	13.0000	15.0000	15.38 %	16.0000	23.08 %	16.0000	23.08 %	16.0000	23.08 %	16.0000	23.08 %
			4,420.00	5,100.00	680.00	5,440.00	1,020.00	5,440.00	1,020.00	5,440.00	1,020.00	5,440.00	1,020.00
143	EXTRUDED CURB												
	360.0000	L.F.	8.0000	10.0000	25.00 %	8.0000	0.00 %	6.0000	-25.00 %	6.0000	-25.00 %	6.0000	-25.00 %
			2,880.00	3,600.00	720.00	2,880.00	0.00	2,160.00	-720.00	2,160.00	-720.00	2,160.00	-720.00
144	PRECAST DUAL FACED SLOPED MOUNTABLE CURB												
	98.0000	L.F.	18.0000	20.0000	11.11 %	10.0000	-44.44 %	12.5000	-30.56 %	12.5000	-30.56 %	12.5000	-30.56 %
			1,764.00	1,960.00	196.00	980.00	-784.00	1,225.00	-539.00	1,225.00	-539.00	1,225.00	-539.00
145	BEAM GUARDRAIL TYPE 31 - 8 FT. LONG POST												
	900.0000	L.F.	20.0000	19.7000	-1.50 %	20.0000	0.00 %	24.0000	20.00 %	24.0000	20.00 %	24.0000	20.00 %
			18,000.00	17,730.00	-270.00	18,000.00	0.00	21,600.00	3,600.00	21,600.00	3,600.00	21,600.00	3,600.00
146	BEAM GUARDRAIL TYPE 31												
	5197.5000	L.F.	22.0000	16.3500	-25.68 %	16.0000	-27.27 %	22.0000	0.00 %	22.0000	0.00 %	22.0000	0.00 %
			114,345.00	84,979.13	-29,365.87	83,160.00	-31,185.00	114,345.00	0.00	114,345.00	0.00	114,345.00	0.00
147	BEAM GUARDRAIL TRANSITION SECTION TYPE 1												
	4.0000	EACH	1,360.0000	1,500.0000	10.29 %	1,500.0000	10.29 %	1,250.0000	-8.09 %	1,250.0000	-8.09 %	1,250.0000	-8.09 %
			5,440.00	6,000.00	560.00	6,000.00	560.00	5,000.00	-440.00	5,000.00	-440.00	5,000.00	-440.00
148	DELETED ITEM												
	0.0100	EACH	0.0001	0.0000	0.00 %	0.0000	0.00 %	0.0000	0.00 %	0.0000	0.00 %	0.0000	0.00 %
			0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
149	BEAM GUARDRAIL NON-FLARED TERMINAL												
	11.0000	EACH	3,500.0000	2,050.0000	-41.43 %	2,050.0000	-41.43 %	2,100.0000	-40.00 %	2,100.0000	-40.00 %	2,100.0000	-40.00 %
			38,500.00	22,550.00	-15,950.00	22,550.00	-15,950.00	23,100.00	-15,400.00	23,100.00	-15,400.00	23,100.00	-15,400.00
150	BEAM GUARDRAIL ANCHOR TYPE 4												
	1.0000	EACH	700.0000	625.0000	-10.71 %	625.0000	-10.71 %	500.0000	-28.57 %	500.0000	-28.57 %	500.0000	-28.57 %
			700.00	625.00	-75.00	625.00	-75.00	500.00	-200.00	500.00	-200.00	500.00	-200.00
151	BEAM GUARDRAIL ANCHOR TYPE 10												
	8.0000	EACH	650.0000	750.0000	15.38 %	750.0000	15.38 %	525.0000	-19.23 %	525.0000	-19.23 %	525.0000	-19.23 %
			5,200.00	6,000.00	800.00	6,000.00	800.00	4,200.00	-1,000.00	4,200.00	-1,000.00	4,200.00	-1,000.00

PS&E JOB NO : 09X308 REVISION NO :
 CONTRACT NO : 007796 REGION NO : 4
 VERSION NO : 10 WORK ORDER# : XL2811
 HWY : SR 000,005,501
 TITLE : I-5
 SR 501 RIDGEFIELD INTERCHANGE
 09X308 (REV. 7/31/2009)
 PROJECT : ARRA-NH-0051(278), HPP-0501(018), HPP-0501(019)
 COUNTY(S) : CLARK

BIDS OPENED ON : Aug 5 2009
 AWARDED ON : Aug 14 2009

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
KERR CONTRACTORS, INC. 395 SHENANDOAH LANE NE 97071-9771 WOODBURN OR 970711060 CONTRACTOR NUMBER : 100450	MOORE EXCAVATION INC. 17090 NE SAN RAFAEL 97230 PORTLAND OR 972943569 CONTRACTOR NUMBER : 100551	GOODFELLOW BROS., INC. 6135 NE 80TH AVE STE A3 PORTLAND OR 972184033 CONTRACTOR NUMBER : 100296

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
TRAFFIC										
152	SINGLE SLOPE CONCRETE BARRIER									
	1470.5000	L.F.	82.0000	76.0000	-7.32%	34.0000	-58.54%	38.0000	-53.66%	
			120,581.00	111,758.00	-8,823.00	49,997.00	-70,584.00	55,879.00	-64,702.00	
153	SINGLE SLOPE CONCRETE BARRIER WALL									
	2098.0000	L.F.	100.0000	83.0000	-17.00%	40.0000	-60.00%	49.0000	-51.00%	
			209,800.00	174,134.00	-35,666.00	83,920.00	-125,880.00	102,802.00	-106,998.00	
154	CONCRETE BARRIER TRANSITION									
	1.0000	EACH	1,400.0000	8,800.0000	528.57%	1,600.0000	14.29%	8,000.0000	471.43%	
			1,400.00	8,800.00	7,400.00	1,600.00	200.00	8,000.00	6,600.00	
155	TEMPORARY CONC. BARRIER									
	3820.0000	L.F.	15.0000	14.0000	-6.67%	20.0000	33.33%	25.0000	66.67%	
			57,300.00	53,480.00	-3,820.00	76,400.00	19,100.00	95,500.00	38,200.00	
156	TEMPORARY CONC. BARRIER WALL									
	525.0000	L.F.	81.0000	23.0000	-71.60%	70.0000	-13.58%	37.0000	-54.32%	
			42,525.00	12,075.00	-30,450.00	36,750.00	-5,775.00	19,425.00	-23,100.00	
157	CABLE BARRIER TERMINAL									
	2.0000	EACH	2,000.0000	4,800.0000	140.00%	4,800.0000	140.00%	2,600.0000	30.00%	
			4,000.00	9,600.00	5,600.00	9,600.00	5,600.00	5,200.00	1,200.00	
158	TEMPORARY IMPACT ATTENUATOR									
	7.0000	EACH	5,000.0000	4,625.0000	-7.50%	3,000.0000	-40.00%	3,000.0000	-40.00%	
			35,000.00	32,375.00	-2,625.00	21,000.00	-14,000.00	21,000.00	-14,000.00	
159	TRUCK-MOUNTED IMPACT ATTENUATOR									
	4.0000	EACH	5,255.0000	17,000.0000	223.50%	13,900.0000	164.51%	8,500.0000	61.75%	
			21,020.00	68,000.00	46,980.00	55,600.00	34,580.00	34,000.00	12,980.00	
160	OPERATION OF TRUCK-MOUNTED IMPACT ATTENUATOR									
	500.0000	HR	55.0000	70.0000	27.27%	70.0000	27.27%	60.0000	9.09%	
			27,500.00	35,000.00	7,500.00	35,000.00	7,500.00	30,000.00	2,500.00	
161	REPAIR TRUCK-MOUNTED IMPACT ATTENUATOR									
		EST.			0.00%		0.00%		0.00%	
			15,000.00	15,000.00		15,000.00		15,000.00		
162	FLEXIBLE GUIDE POST									
	161.0000	EACH	38.0000	32.0000	-15.79%	32.0000	-15.79%	38.0000	0.00%	
			6,118.00	5,152.00	-966.00	5,152.00	-966.00	6,118.00	0.00	

PS&E JOB NO : 09X308 REVISION NO :
 CONTRACT NO : 007796 REGION NO : 4
 VERSION NO : 10 WORK ORDER# : XL2811
 HWY : SR 000,005,501
 TITLE : I-5
 SR 501 RIDGEFIELD INTERCHANGE
 09X308 (REV. 7/31/2009)
 PROJECT : ARRA-NH-0051(278), HPP-0501(018), HPP-0501(019)
 COUNTY(S) : CLARK

BIDS OPENED ON : Aug 5 2009
 AWARDED ON : Aug 14 2009

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
KERR CONTRACTORS, INC. 395 SHENANDOAH LANE NE 97071-9771 WOODBURN OR 970711060 CONTRACTOR NUMBER : 100450	MOORE EXCAVATION INC. 17090 NE SAN RAFAEL 97230 PORTLAND OR 972943569 CONTRACTOR NUMBER : 100551	GOODFELLOW BROS., INC. 6135 NE 80TH AVE STE A3 PORTLAND OR 972184033 CONTRACTOR NUMBER : 100296

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	4TH BIDDER		% DIFF./ AMT.DIFF.	5TH BIDDER		% DIFF./ AMT.DIFF.	6TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
TRAFFIC													
163	PLASTIC LINE 24931.0000	L.F.	0.7500 18,698.25	0.8000 19,944.80	6.67 % 1,246.55	0.8000 19,944.80	6.67 % 1,246.55	0.8000 19,944.80	6.67 % 1,246.55	0.8000 19,944.80	6.67 % 1,246.55	0.8000 19,944.80	6.67 % 1,246.55
164	PROFILED PLASTIC LINE 21108.0000	L.F.	0.7000 14,775.60	0.4000 8,443.20	-42.86 % -6,332.40	0.4000 8,443.20	-42.86 % -6,332.40	0.4000 8,443.20	-42.86 % -6,332.40	0.4000 8,443.20	-42.86 % -6,332.40	0.4000 8,443.20	-42.86 % -6,332.40
165	PROFILED PLASTIC WIDE LANE LINE 5026.0000	L.F.	5.0000 25,130.00	2.1000 10,554.60	-58.00 % -14,575.40	2.1000 10,554.60	-58.00 % -14,575.40	2.2500 11,308.50	-55.00 % -13,821.50	2.2500 11,308.50	-55.00 % -13,821.50	2.2500 11,308.50	-55.00 % -13,821.50
166	PLASTIC WIDE LINE 5596.0000	L.F.	1.7500 9,793.00	1.7000 9,513.20	-2.86 % -279.80	1.7000 9,513.20	-2.86 % -279.80	1.7500 9,793.00	0.00 % 0.00	1.7500 9,793.00	0.00 % 0.00	1.7500 9,793.00	0.00 % 0.00
167	PLASTIC CROSSWALK LINE 816.0000	S.F.	4.0000 3,264.00	4.5000 3,672.00	12.50 % 408.00	4.5000 3,672.00	12.50 % 408.00	4.5000 3,672.00	12.50 % 408.00	4.5000 3,672.00	12.50 % 408.00	4.5000 3,672.00	12.50 % 408.00
168	PLASTIC STOP LINE 337.0000	L.F.	6.0000 2,022.00	9.0000 3,033.00	50.00 % 1,011.00	9.0000 3,033.00	50.00 % 1,011.00	9.0000 3,033.00	50.00 % 1,011.00	9.0000 3,033.00	50.00 % 1,011.00	9.0000 3,033.00	50.00 % 1,011.00
169	PLASTIC TRAFFIC ARROW 36.0000	EACH	80.0000 2,880.00	100.0000 3,600.00	25.00 % 720.00	99.0000 3,564.00	23.75 % 684.00	100.0000 3,600.00	25.00 % 720.00	100.0000 3,600.00	25.00 % 720.00	100.0000 3,600.00	25.00 % 720.00
170	PLASTIC TRAFFIC LETTER 60.0000	EACH	58.0000 3,480.00	35.0000 2,100.00	-39.66 % -1,380.00	34.0000 2,040.00	-41.38 % -1,440.00	35.0000 2,100.00	-39.66 % -1,380.00	35.0000 2,100.00	-39.66 % -1,380.00	35.0000 2,100.00	-39.66 % -1,380.00
171	TEMPORARY PAVEMENT MARKING 12812.0000	L.F.	0.1500 1,921.80	0.1500 1,921.80	0.00 % 0.00	0.1500 1,921.80	0.00 % 0.00	0.1500 1,921.80	0.00 % 0.00	0.1500 1,921.80	0.00 % 0.00	0.1500 1,921.80	0.00 % 0.00
172	PERMANENT SIGNING	L.S.			-26.67 %		26.67 %		-23.33 %		26.67 %		-23.33 %
			150,000.00	110,000.00	-40,000.00	190,000.00	40,000.00	115,000.00	-35,000.00				
173	SIGN BRIDGE NO. 1	L.S.			-37.71 %		-30.39 %		-34.29 %				
			175,000.00	109,000.00	-66,000.00	121,820.00	-53,180.00	115,000.00	-60,000.00				

PS&E JOB NO : 09X308 REVISION NO :
 CONTRACT NO : 007796 REGION NO : 4
 VERSION NO : 10 WORK ORDER# : XL2811
 HWY : SR 000,005,501
 TITLE : I-5
 SR 501 RIDGEFIELD INTERCHANGE
 09X308 (REV. 7/31/2009)
 PROJECT : ARRA-NH-0051(278), HPP-0501(018), HPP-0501(019)
 COUNTY(S) : CLARK

BIDS OPENED ON : Aug 5 2009
 AWARDED ON : Aug 14 2009

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
KERR CONTRACTORS, INC. 395 SHENANDOAH LANE NE 97071-9771 WOODBURN OR 970711060 CONTRACTOR NUMBER : 100450	MOORE EXCAVATION INC. 17090 NE SAN RAFAEL 97230 PORTLAND OR 972943569 CONTRACTOR NUMBER : 100551	GOODFELLOW BROS., INC. 6135 NE 80TH AVE STE A3 PORTLAND OR 972184033 CONTRACTOR NUMBER : 100296

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		4TH BIDDER		5TH BIDDER		6TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
TRAFFIC										
174	CANTILEVER SIGN STRUCTURE NO. 1	L.S.	60,000.00	0.00 %	60,000.00	0.00 %	55,000.00	-8.33 %	62,000.00	3.33 %
175	CANTILEVER SIGN STRUCTURE NO. 2	L.S.	60,000.00	-1.67 %	59,000.00	-1.00 %	55,000.00	-8.33 %	60,000.00	0.00 %
176	CANTILEVER SIGN STRUCTURE NO. 3	L.S.	55,000.00	0.00 %	55,000.00	0.00 %	55,000.00	0.00 %	58,000.00	5.45 %
177	CANTILEVER SIGN STRUCTURE NO. 4	L.S.	55,000.00	0.00 %	55,000.00	0.00 %	55,000.00	0.00 %	58,000.00	5.45 %
178	CANTILEVER SIGN STRUCTURE NO. 5	L.S.	55,000.00	0.00 %	55,000.00	0.00 %	55,000.00	0.00 %	58,000.00	5.45 %
179	BRIDGE MOUNTED SIGN BRACKET NO. 1	L.S.	7,000.00	17.14 %	8,200.00	17.14 %	8,200.00	17.14 %	9,000.00	28.57 %
180	BRIDGE MOUNTED SIGN BRACKET NO. 2	L.S.	8,000.00	2.50 %	8,200.00	2.50 %	8,200.00	2.50 %	9,000.00	12.50 %
181	COMMUNICATION CONDUIT SYSTEM	L.S.	130,793.48	-30.42 %	91,000.00	-30.42 %	100,000.00	-23.54 %	95,000.00	-27.37 %
182	TEMPORARY ILLUMINATION SYSTEM 1	L.S.	110,000.00	-2.73 %	107,000.00	-2.73 %	200,000.00	81.82 %	110,000.00	0.00 %
183	ILLUMINATION SYSTEM 1	L.S.	594,000.00	-35.52 %	383,000.00	-35.52 %	300,000.00	-49.49 %	390,000.00	-34.34 %
184	ILLUMINATION SYSTEM MODIFICATION	L.S.	800.00	103.75 %	1,630.00	103.75 %	5,000.00	525.00 %	1,700.00	112.50 %

PS&E JOB NO : 09X308 REVISION NO :
 CONTRACT NO : 007796 REGION NO : 4
 VERSION NO : 10 WORK ORDER# : XL2811
 HWY : SR 000,005,501
 TITLE : I-5
 SR 501 RIDGEFIELD INTERCHANGE
 09X308 (REV. 7/31/2009)
 PROJECT : ARRA-NH-0051(278), HPP-0501(018), HPP-0501(019)
 COUNTY(S) : CLARK

BIDS OPENED ON : Aug 5 2009
 AWARDED ON : Aug 14 2009

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
KERR CONTRACTORS, INC. 395 SHENANDOAH LANE NE 97071-9771 WOODBURN OR 970711060 CONTRACTOR NUMBER : 100450	MOORE EXCAVATION INC. 17090 NE SAN RAFAEL 97230 PORTLAND OR 972943569 CONTRACTOR NUMBER : 100551	GOODFELLOW BROS., INC. 6135 NE 80TH AVE STE A3 PORTLAND OR 972184033 CONTRACTOR NUMBER : 100296

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.							
TRAFFIC											
185	TRAFFIC SIGNAL SYSTEM	L.S.			-51.03 %		-58.68 %		-50.41 %		
			484,000.00	237,000.00	-247,000.00	200,000.00	-284,000.00	240,000.00	-244,000.00		
186	CONDUIT PIPE 2 IN. DIAM. 4364.0000	L.F.	10.0000	3.0000	-70.00 %	12.0000	20.00 %	5.0000	-50.00 %		
			43,640.00	13,092.00	-30,548.00	52,368.00	8,728.00	21,820.00	-21,820.00		
187	CONDUIT PIPE 4 IN. DIAM. 4329.0000	L.F.	20.0000	5.2500	-73.75 %	13.0000	-35.00 %	7.0000	-65.00 %		
			86,580.00	22,727.25	-63,852.75	56,277.00	-30,303.00	30,303.00	-56,277.00		
188	SEQUENTIAL ARROW SIGN 5000.0000	HR	4.0000	5.0000	25.00 %	4.0000	0.00 %	1.0000	-75.00 %		
			20,000.00	25,000.00	5,000.00	20,000.00	0.00	5,000.00	-15,000.00		
189	PORTABLE CHANGEABLE MESSAGE SIGN 8.0000	EACH	4,000.0000	7,500.0000	87.50 %	12,000.0000	200.00 %	5,000.0000	25.00 %		
			32,000.00	60,000.00	28,000.00	96,000.00	64,000.00	40,000.00	8,000.00		
190	OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN 40000.0000	HR	2.5000	1.7500	-30.00 %	0.2500	-90.00 %	1.0000	-60.00 %		
			100,000.00	70,000.00	-30,000.00	10,000.00	-90,000.00	40,000.00	-60,000.00		
191	OTHER TEMPORARY TRAFFIC CONTROL L.S.				-51.00 %		-80.00 %		-90.00 %		
			100,000.00	49,000.00	-51,000.00	20,000.00	-80,000.00	10,000.00	-90,000.00		
192	FLAGGERS AND SPOTTERS 3500.0000	HR	38.5000	46.0000	19.48 %	39.0000	1.30 %	48.0000	24.68 %		
			134,750.00	161,000.00	26,250.00	136,500.00	1,750.00	168,000.00	33,250.00		
193	OTHER TRAFFIC CONTROL LABOR 6500.0000	HR	40.0000	46.0000	15.00 %	47.0000	17.50 %	55.0000	37.50 %		
			260,000.00	299,000.00	39,000.00	305,500.00	45,500.00	357,500.00	97,500.00		
194	TRAFFIC CONTROL SUPERVISOR L.S.				70.83 %		-20.83 %		-16.67 %		
			120,000.00	205,000.00	85,000.00	95,000.00	-25,000.00	100,000.00	-20,000.00		

PS&E JOB NO : 09X308 REVISION NO :
 CONTRACT NO : 007796 REGION NO : 4
 VERSION NO : 10 WORK ORDER# : XL2811
 HWY : SR 000,005,501
 TITLE : I-5
 SR 501 RIDGEFIELD INTERCHANGE
 09X308 (REV. 7/31/2009)
 PROJECT : ARRA-NH-0051(278), HPP-0501(018), HPP-0501(019)
 COUNTY(S) : CLARK

BIDS OPENED ON : Aug 5 2009
 AWARDED ON : Aug 14 2009

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
KERR CONTRACTORS, INC. 395 SHENANDOAH LANE NE 97071-9771 WOODBURN OR 970711060 CONTRACTOR NUMBER : 100450	MOORE EXCAVATION INC. 17090 NE SAN RAFAEL 97230 PORTLAND OR 972943569 CONTRACTOR NUMBER : 100551	GOODFELLOW BROS., INC. 6135 NE 80TH AVE STE A3 PORTLAND OR 972184033 CONTRACTOR NUMBER : 100296

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
TRAFFIC										
195	CONSTRUCTION SIGNS CLASS A									
	361.0000	S.F.	12.5000	17.0000	36.00 %	16.0000	28.00 %	16.0000	28.00 %	
			4,512.50	6,137.00	1,624.50	5,776.00	1,263.50	5,776.00	1,263.50	
OTHER ITEMS										
196	TYPE B PROGRESS SCHEDULE	L.S.			-28.57 %		-28.57 %		-28.57 %	
			35,000.00	25,000.00	-10,000.00	25,000.00	-10,000.00	25,000.00	-10,000.00	
197	STRUCTURE EXCAVATION CLASS B INCL. HAUL									
	7597.0000	C.Y.	12.0000	8.7500	-27.08 %	1.0000	-91.67 %	11.0000	-8.33 %	
			91,164.00	66,473.75	-24,690.25	7,597.00	-83,567.00	83,567.00	-7,597.00	
198	GRAVEL BACKFILL FOR DRAIN									
	33.0000	C.Y.	35.0000	56.0000	60.00 %	18.0000	-48.57 %	75.0000	114.29 %	
			1,155.00	1,848.00	693.00	594.00	-561.00	2,475.00	1,320.00	
199	CURE BOX	L.S.			233.33 %		0.00 %		233.33 %	
			1,500.00	5,000.00	3,500.00	1,500.00	0.00	5,000.00	3,500.00	
200	CEMENT CONC. SIDEWALK									
	2882.0000	S.Y.	30.0000	33.0000	10.00 %	24.0000	-20.00 %	32.0000	6.67 %	
			86,460.00	95,106.00	8,646.00	69,168.00	-17,292.00	92,224.00	5,764.00	
201	CEMENT CONC. COLORED AND PATTERNED									
	634.0000	S.Y.	50.0000	62.0000	24.00 %	53.0000	6.00 %	60.0000	20.00 %	
			31,700.00	39,308.00	7,608.00	33,602.00	1,902.00	38,040.00	6,340.00	
202	CEMENT CONC. DRIVEWAY ENTRANCE TYPE 1									
	109.0000	S.Y.	40.0000	49.0000	22.50 %	36.0000	-10.00 %	50.0000	25.00 %	
			4,360.00	5,341.00	981.00	3,924.00	-436.00	5,450.00	1,090.00	
203	CEMENT CONC. SIDEWALK RAMP TYPE 1									
	2.0000	EACH	800.0000	500.0000	-37.50 %	320.0000	-60.00 %	500.0000	-37.50 %	
			1,600.00	1,000.00	-600.00	640.00	-960.00	1,000.00	-600.00	
204	CEMENT CONC. SIDEWALK RAMP TYPE 2									
	3.0000	EACH	800.0000	500.0000	-37.50 %	320.0000	-60.00 %	500.0000	-37.50 %	
			2,400.00	1,500.00	-900.00	960.00	-1,440.00	1,500.00	-900.00	

PS&E JOB NO : 09X308 REVISION NO :
 CONTRACT NO : 007796 REGION NO : 4
 VERSION NO : 10 WORK ORDER# : XL2811
 HWY : SR 000,005,501
 TITLE : I-5
 SR 501 RIDGEFIELD INTERCHANGE
 09X308 (REV. 7/31/2009)
 PROJECT : ARRA-NH-0051(278), HPP-0501(018), HPP-0501(019)
 COUNTY(S) : CLARK

BIDS OPENED ON : Aug 5 2009
 AWARDED ON : Aug 14 2009

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
KERR CONTRACTORS, INC. 395 SHENANDOAH LANE NE 97071-9771 WOODBURN OR 970711060 CONTRACTOR NUMBER : 100450	MOORE EXCAVATION INC. 17090 NE SAN RAFAEL 97230 PORTLAND OR 972943569 CONTRACTOR NUMBER : 100551	GOODFELLOW BROS., INC. 6135 NE 80TH AVE STE A3 PORTLAND OR 972184033 CONTRACTOR NUMBER : 100296

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	4TH BIDDER		% DIFF./ AMT.DIFF.	5TH BIDDER		% DIFF./ AMT.DIFF.	6TH BIDDER		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT				
OTHER ITEMS														
205	CEMENT CONC. SIDEWALK RAMP TYPE 4A													
	2.0000	EACH	800.0000	500.0000	-37.50 %	320.0000	500.0000	-60.00 %	500.0000	500.0000	-37.50 %	1,600.00	1,000.00	-600.00
206	CEMENT CONC. SIDEWALK RAMP TYPE 4C													
	5.0000	EACH	800.0000	500.0000	-37.50 %	320.0000	500.0000	-60.00 %	500.0000	500.0000	-37.50 %	4,000.00	2,500.00	-1,500.00
207	CONC. SLOPE PROTECTION													
	1100.0000	S.Y.	40.0000	44.0000	10.00 %	36.0000	44.0000	-10.00 %	40.0000	40.0000	0.00 %	44,000.00	48,400.00	4,400.00
208	CHAIN LINK FENCE TYPE 3													
	1572.0000	L.F.	15.0000	9.0000	-40.00 %	9.0000	9.0000	-40.00 %	9.0000	9.0000	-40.00 %	23,580.00	14,148.00	-9,432.00
209	CHAIN LINK FENCE TYPE 4													
	657.0000	L.F.	16.0000	8.0000	-50.00 %	8.0000	8.0000	-50.00 %	8.0000	8.0000	-50.00 %	10,512.00	5,256.00	-5,256.00
210	WIRE FENCE TYPE 1													
	14252.0000	L.F.	7.5000	3.5000	-53.33 %	4.0000	3.5000	-46.67 %	3.5000	3.5000	-53.33 %	106,890.00	49,882.00	-57,008.00
211	SINGLE WIRE GATE 14 FT. WIDE													
	1.0000	EACH	900.0000	1,350.0000	50.00 %	1,300.0000	1,350.0000	44.44 %	1,300.0000	1,300.0000	44.44 %	900.00	1,350.00	450.00
212	CONNECTION TO DRAINAGE STRUCTURE													
	2.0000	EACH	450.0000	770.0000	71.11 %	1,500.0000	770.0000	233.33 %	450.0000	450.0000	0.00 %	900.00	1,540.00	640.00
213	MANHOLE 48 IN. DIAM. TYPE CR													
	5.0000	EACH	4,000.0000	2,675.0000	-33.13 %	2,500.0000	2,675.0000	-37.50 %	3,000.0000	3,000.0000	-25.00 %	20,000.00	13,375.00	-6,625.00
214	REPLACE EXISTING VAULT LID													
	1.0000	EACH	1,000.0000	3,475.0000	247.50 %	1,850.0000	3,475.0000	85.00 %	2,400.0000	2,400.0000	140.00 %	1,000.00	3,475.00	2,475.00
215	CONNECT TO EXISTING SANITARY MANHOLE													
	1.0000	EACH	1,500.0000	1,910.0000	27.33 %	1,250.0000	1,910.0000	-16.67 %	450.0000	450.0000	-70.00 %	1,500.00	1,910.00	410.00

PS&E JOB NO : 09X308 REVISION NO :
 CONTRACT NO : 007796 REGION NO : 4
 VERSION NO : 10 WORK ORDER# : XL2811
 HWY : SR 000,005,501
 TITLE : I-5
 SR 501 RIDGEFIELD INTERCHANGE
 09X308 (REV. 7/31/2009)
 PROJECT : ARRA-NH-0051(278), HPP-0501(018), HPP-0501(019)
 COUNTY(S) : CLARK

BIDS OPENED ON : Aug 5 2009
 AWARDED ON : Aug 14 2009

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
KERR CONTRACTORS, INC. 395 SHENANDOAH LANE NE 97071-9771 WOODBURN OR 970711060 CONTRACTOR NUMBER : 100450	MOORE EXCAVATION INC. 17090 NE SAN RAFAEL 97230 PORTLAND OR 972943569 CONTRACTOR NUMBER : 100551	GOODFELLOW BROS., INC. 6135 NE 80TH AVE STE A3 PORTLAND OR 972184033 CONTRACTOR NUMBER : 100296

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
OTHER ITEMS										
216	ADJUST VALVE BOX									
	1.0000	EACH	400.0000	220.0000	-45.00 %	250.0000	-37.50 %	150.0000	-62.50 %	
			400.00	220.00	-180.00	250.00	-150.00	150.00	-250.00	
217	FORCE ACCOUNT FOR UTILITY CONFLICTS									
	EST.				0.00 %		0.00 %		0.00 %	
			30,000.00	30,000.00		30,000.00		30,000.00		
218	FORCE ACCOUNT LANDSCAPING REMOVAL/RESTORATION									
	EST.				0.00 %		0.00 %		0.00 %	
			20,000.00	20,000.00		20,000.00		20,000.00		
219	TRAINING									
	1800.0000	HR	15.0000	5.0000	-66.67 %	1.0000	-93.33 %	10.0000	-33.33 %	
			27,000.00	9,000.00	-18,000.00	1,800.00	-25,200.00	18,000.00	-9,000.00	
220	ROADSIDE CLEANUP									
	EST.				0.00 %		0.00 %		0.00 %	
			25,000.00	25,000.00		25,000.00		25,000.00		
221	REIMBURSEMENT FOR THIRD PARTY DAMAGE									
	EST.				0.00 %		0.00 %		0.00 %	
			5.00	5.00		5.00		5.00		
222	MINOR CHANGE									
	CALC				0.00 %		0.00 %		0.00 %	
			-1.00	-1.00		-1.00		-1.00		
223	FUEL COST ADJUSTMENT									
	CALC				0.00 %		0.00 %		0.00 %	
			157,300.00	157,300.00		157,300.00		157,300.00		
224	STEEL COST ADJUSTMENT									
	CALC				0.00 %		0.00 %		0.00 %	
			6,400.00	6,400.00		6,400.00		6,400.00		
225	SPCC PLAN									
	L.S.				-50.00 %		-40.00 %		-80.00 %	
			5,000.00	2,500.00	-2,500.00	3,000.00	-2,000.00	1,000.00	-4,000.00	
226	FIELD OFFICE BUILDING									
	L.S.				-40.00 %		-80.00 %		-20.00 %	
			25,000.00	15,000.00	-10,000.00	5,000.00	-20,000.00	20,000.00	-5,000.00	

PS&E JOB NO : 09X308 REVISION NO :
 CONTRACT NO : 007796 REGION NO : 4
 VERSION NO : 10 WORK ORDER# : XL2811
 HWY : SR 000,005,501
 TITLE : I-5
 SR 501 RIDGEFIELD INTERCHANGE
 09X308 (REV. 7/31/2009)
 PROJECT : ARRA-NH-0051(278), HPP-0501(018), HPP-0501(019)
 COUNTY(S) : CLARK

BIDS OPENED ON : Aug 5 2009
 AWARDED ON : Aug 14 2009

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
KERR CONTRACTORS, INC. 395 SHENANDOAH LANE NE 97071-9771 WOODBURN OR 970711060 CONTRACTOR NUMBER : 100450	MOORE EXCAVATION INC. 17090 NE SAN RAFAEL 97230 PORTLAND OR 972943569 CONTRACTOR NUMBER : 100551	GOODFELLOW BROS., INC. 6135 NE 80TH AVE STE A3 PORTLAND OR 972184033 CONTRACTOR NUMBER : 100296

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
OTHER ITEMS										
227	CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE									
	351.0000	S.Y.	1.9000	2.5000	31.58 %	1.0000	-47.37 %	1.0000	-47.37 %	
			666.90	877.50	210.60	351.00	-315.90	351.00	-315.90	
228	CONSTRUCTION GEOTEXTILE FOR SOIL STABILIZATION									
	4632.0000	S.Y.	2.0000	1.5000	-25.00 %	1.1000	-45.00 %	1.0000	-50.00 %	
			9,264.00	6,948.00	-2,316.00	5,095.20	-4,168.80	4,632.00	-4,632.00	
229	IN-LINE PVC WATER LEVEL CONTROL STRUCTURE									
	2.0000	EACH	6,000.0000	6,260.0000	4.33 %	3,000.0000	-50.00 %	8,000.0000	33.33 %	
			12,000.00	12,520.00	520.00	6,000.00	-6,000.00	16,000.00	4,000.00	
230	POWER LOOP ENCLOSURE									
	3.0000	EACH	300.0000	125.0000	-58.33 %	500.0000	66.67 %	130.0000	-56.67 %	
			900.00	375.00	-525.00	1,500.00	600.00	390.00	-510.00	
231	TRENCH EXCAVATION									
	1268.0000	L.F.	7.0000	8.2500	17.86 %	10.5000	50.00 %	8.5000	21.43 %	
			8,876.00	10,461.00	1,585.00	13,314.00	4,438.00	10,778.00	1,902.00	
232	PULL BOX									
	6.0000	EACH	2,500.0000	1,450.0000	-42.00 %	2,100.0000	-16.00 %	1,500.0000	-40.00 %	
			15,000.00	8,700.00	-6,300.00	12,600.00	-2,400.00	9,000.00	-6,000.00	
233	DELETED ITEM									
	0.0100	EACH	0.0001	0.0000	0.00 %	0.0000	0.00 %	0.0000	0.00 %	
			0.00	0.00	0.00	0.00	0.00	0.00	0.00	
234	FORCE ACCOUNT HAUL ROAD MAINTENANCE									
		EST.			0.00 %		0.00 %		0.00 %	
			260,000.00	260,000.00		260,000.00		260,000.00		
235	CONC. CLASS 3000									
	3.0000	C.Y.	375.0000	1,160.0000	209.33 %	110.0000	-70.67 %	375.0000	0.00 %	
			1,125.00	3,480.00	2,355.00	330.00	-795.00	1,125.00	0.00	
236	DETECTABLE WARNING PATTERN									
	148.2000	S.F.	55.0000	34.0000	-38.18 %	34.0000	-38.18 %	35.0000	-36.36 %	
			8,151.00	5,038.80	-3,112.20	5,038.80	-3,112.20	5,187.00	-2,964.00	
237	CLOSED CIRCUIT TELEVISION SYSTEM									
		L.S.			57.09 %		25.67 %		-84.29 %	
			47,742.25	75,000.00	27,257.75	60,000.00	12,257.75	7,500.00	-40,242.25	

PS&E JOB NO : 09X308 REVISION NO :
 CONTRACT NO : 007796 REGION NO : 4
 VERSION NO : 10 WORK ORDER# : XL2811
 HWY : SR 000,005,501
 TITLE : I-5
 SR 501 RIDGEFIELD INTERCHANGE
 09X308 (REV. 7/31/2009)
 PROJECT : ARRA-NH-0051(278), HPP-0501(018), HPP-0501(019)
 COUNTY(S) : CLARK

BIDS OPENED ON : Aug 5 2009
 AWARDED ON : Aug 14 2009

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
KERR CONTRACTORS, INC. 395 SHENANDOAH LANE NE 97071-9771 WOODBURN OR 970711060 CONTRACTOR NUMBER : 100450	MOORE EXCAVATION INC. 17090 NE SAN RAFAEL 97230 PORTLAND OR 972943569 CONTRACTOR NUMBER : 100551	GOODFELLOW BROS., INC. 6135 NE 80TH AVE STE A3 PORTLAND OR 972184033 CONTRACTOR NUMBER : 100296

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		
OTHER ITEMS									
238	DATA STATION SYSTEM	L.S.			-67.79 %			40.04 %	-67.79 %
			71,408.50	23,000.00	-48,408.50	100,000.00	23,000.00	-48,408.50	
239	VIDEO/DATA DISTRIBUTION AND TRANSMISSION SYSTEM	L.S.			30.25 %			117.08 %	30.25 %
			18,426.00	24,000.00	5,574.00	40,000.00	21,574.00	24,000.00	5,574.00
240	COMMUNICATION CABLES AND INTERFACES	L.S.			-33.59 %			27.71 %	-33.59 %
			19,576.00	13,000.00	-6,576.00	25,000.00	5,424.00	13,000.00	-6,576.00
241	WIRELESS COMMUNICATION SYSTEM	L.S.			46.20 %			31.58 %	46.20 %
			6,840.00	10,000.00	3,160.00	9,000.00	2,160.00	10,000.00	3,160.00
242	HIGHWAY ADVISORY RADIO (HAR) SYSTEM	L.S.			-7.31 %			85.37 %	-7.31 %
			70,129.36	65,000.00	-5,129.36	130,000.00	59,870.64	65,000.00	-5,129.36
243	GRATE INLET TYPE 2	EACH			1.75 %			-20.00 %	-25.00 %
	4.0000		2,000.0000	2,035.0000	140.00	1,600.0000	6,400.00	1,500.0000	-2,000.00
			8,000.00	8,140.00		6,400.00	-1,600.00	6,000.00	
244	UNDERDRAIN PIPE 8 IN. DIAM.	L.F.			28.57 %			-78.57 %	0.00 %
	345.0000		14.0000	18.0000	1,380.00	3.0000	-3,795.00	14.0000	0.00
			4,830.00	6,210.00		1,035.00		4,830.00	
245	2 FT. MEDIA FILTER DRAIN W/O UNDERDRAIN	L.F.			-69.09 %			-60.00 %	-67.27 %
	5800.0000		55.0000	17.0000	-220,400.00	22.0000	-191,400.00	18.0000	-214,600.00
			319,000.00	98,600.00		127,600.00		104,400.00	
246	3 FT. MEDIA FILTER DRAIN W/O UNDERDRAIN	L.F.			-69.23 %			-63.08 %	-70.77 %
	2897.0000		65.0000	20.0000	-130,365.00	24.0000	-118,777.00	19.0000	-133,262.00
			188,305.00	57,940.00		69,528.00		55,043.00	
247	4 FT. MEDIA FILTER DRAIN W/O UNDERDRAIN	L.F.			-68.00 %			-62.67 %	-73.33 %
	220.0000		75.0000	24.0000	-11,220.00	28.0000	-10,340.00	20.0000	-12,100.00
			16,500.00	5,280.00		6,160.00		4,400.00	
248	CL. V REINF. CONC. STORM SEWER PIPE 12 IN. DIAM.	L.F.			-22.86 %			25.71 %	0.00 %
	818.0000		35.0000	27.0000	-6,544.00	44.0000	7,362.00	35.0000	0.00
			28,630.00	22,086.00		35,992.00		28,630.00	

PS&E JOB NO : 09X308 REVISION NO :
 CONTRACT NO : 007796 REGION NO : 4
 VERSION NO : 10 WORK ORDER# : XL2811

BIDS OPENED ON : Aug 5 2009
 AWARDED ON : Aug 14 2009

HWY	: SR 000,005,501	----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
TITLE	: I-5	KERR CONTRACTORS, INC.	MOORE EXCAVATION INC.	GOODFELLOW BROS., INC.
	SR 501 RIDGEFIELD INTERCHANGE	395 SHENANDOAH LANE NE	17090 NE SAN RAFAEL	6135 NE 80TH AVE STE A3
	09X308 (REV. 7/31/2009)	97071-9771	97230	
PROJECT	: ARRA-NH-0051(278), HPP-0501(018), HPP-0501(019)	WOODBURN OR 970711060	PORTLAND OR 972943569	PORTLAND OR 972184033
COUNTY(S)	: CLARK	CONTRACTOR NUMBER : 100450	CONTRACTOR NUMBER : 100551	CONTRACTOR NUMBER : 100296

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
OTHER ITEMS										
249	SCHEDULE A STORM SEWER PIPE 24 IN. DIAM.									
	808.0000	L.F.	50.0000	52.0000	4.00 %	50.0000	0.00 %	55.0000	10.00 %	
			40,400.00	42,016.00	1,616.00	40,400.00	0.00	44,440.00	4,040.00	
250	CEMENT CONC. PEDESTRIAN CURB									
	195.0000	L.F.	18.0000	17.0000	-5.56 %	10.0000	-44.44 %	16.0000	-11.11 %	
			3,510.00	3,315.00	-195.00	1,950.00	-1,560.00	3,120.00	-390.00	
251	PAINT LINE									
	54.0000	L.F.	0.2500	1.5000	500.00 %	0.1500	-40.00 %	1.0000	300.00 %	
			13.50	81.00	67.50	8.10	-5.40	54.00	40.50	
252	PAINTED TRAFFIC ARROW									
	2.0000	EACH	50.0000	75.0000	50.00 %	75.0000	50.00 %	125.0000	150.00 %	
			100.00	150.00	50.00	150.00	50.00	250.00	150.00	
253	PAINTED TRAFFIC LETTER									
	33.0000	EACH	50.0000	25.0000	-50.00 %	125.0000	150.00 %	50.0000	0.00 %	
			1,650.00	825.00	-825.00	4,125.00	2,475.00	1,650.00	0.00	
254	DOUBLE 14 FT. CHAIN LINK GATE									
	1.0000	EACH	1,250.0000	1,700.0000	36.00 %	1,400.0000	12.00 %	1,700.0000	36.00 %	
			1,250.00	1,700.00	450.00	1,400.00	150.00	1,700.00	450.00	
255	SILT FENCE - SITE									
	2800.0000	L.F.	5.0000	0.0100	-99.80 %	1.0000	-80.00 %	0.0100	-99.80 %	
			14,000.00	28.00	-13,972.00	2,800.00	-11,200.00	28.00	-13,972.00	
256	TIRE WASH - SITE									
	1.0000	EACH	5,000.0000	1.0000	-99.98 %	1,000.0000	-80.00 %	0.0100	-100.00 %	
			5,000.00	1.00	-4,999.00	1,000.00	-4,000.00	0.01	-4,999.99	
257	SEEDING, FERTILIZING AND MULCHING - SITE									
	3.5800	ACRE	6,000.0000	1.0000	-99.98 %	1,400.0000	-76.67 %	0.0100	-100.00 %	
			21,480.00	3.58	-21,476.42	5,012.00	-16,468.00	0.04	-21,479.96	
258	LONGITUDINAL JOINT DENSITY PRICE ADJUSTMENT									
		CALC			0.00 %		0.00 %		0.00 %	
			-15.00	-15.00		-15.00		-15.00		
259	CYCLIC DENSITY PRICE ADJUSTMENT									
		CALC			0.00 %		0.00 %		0.00 %	
			-15.00	-15.00		-15.00		-15.00		

PS&E JOB NO : 09X308 REVISION NO :
 CONTRACT NO : 007796 REGION NO : 4
 VERSION NO : 10 WORK ORDER# : XL2811
 HWY : SR 000,005,501
 TITLE : I-5
 SR 501 RIDGEFIELD INTERCHANGE
 09X308 (REV. 7/31/2009)
 PROJECT : ARRA-NH-0051(278), HPP-0501(018), HPP-0501(019)
 COUNTY(S) : CLARK

BIDS OPENED ON : Aug 5 2009
 AWARDED ON : Aug 14 2009

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
KERR CONTRACTORS, INC. 395 SHENANDOAH LANE NE 97071-9771 WOODBURN OR 970711060 CONTRACTOR NUMBER : 100450	MOORE EXCAVATION INC. 17090 NE SAN RAFAEL 97230 PORTLAND OR 972943569 CONTRACTOR NUMBER : 100551	GOODFELLOW BROS., INC. 6135 NE 80TH AVE STE A3 PORTLAND OR 972184033 CONTRACTOR NUMBER : 100296

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		4TH BIDDER		5TH BIDDER		6TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
OTHER ITEMS										
260	SHORING OR EXTRA EXCAVATION CLASS B									
	46060.0000	S.F.	0.8900	-60.67%	0.3500	-24,872.40	1.0000	12.36%	0.5000	-43.82%
			40,993.40		16,121.00		46,060.00	5,066.60	23,030.00	-17,963.40
CONTRACT TOTAL			<u>\$21,506,653.29</u>	<u>-21.23%</u>	<u>\$16,940,840.06</u>	<u>-21.23%</u>	<u>\$16,971,947.74</u>	<u>-21.09%</u>	<u>\$16,991,630.95</u>	<u>-20.99%</u>
BASE TOTAL			<u>\$21,506,653.29</u>	<u>-21.23%</u>	<u>\$16,940,840.06</u>	<u>-21.23%</u>	<u>\$16,971,947.74</u>	<u>-21.09%</u>	<u>\$16,991,630.95</u>	<u>-20.99%</u>

PS&E JOB NO : 09X308 REVISION NO :
 CONTRACT NO : 007796 REGION NO : 4
 VERSION NO : 10 WORK ORDER# : XL2811
 HWY : SR 000,005,501
 TITLE : I-5
 SR 501 RIDGEFIELD INTERCHANGE
 09X308 (REV. 7/31/2009)
 PROJECT : ARRA-NH-0051(278), HPP-0501(018), HPP-0501(019)
 COUNTY(S) : CLARK

BIDS OPENED ON : Aug 5 2009
 AWARDED ON : Aug 14 2009

----- 7TH BIDDER ----- ----- 8TH BIDDER ----- ----- 9TH BIDDER -----
 NUTTER CORPORATION DBA NUTTER HAMILTON CONSTRUCTION CECCANTI, INC.
 UNDERGROUND UTILITIES CO. INC. CO. (OREGON) 4116 BROOKDALE RD E
 7211A NE 43RD AVE 2213 SOUTH "F" ST 97477-5201
 VANCOUVER WA 986611311 SPRINGFIELD OR 974770121 TACOMA WA 984461613
 CONTRACTOR NUMBER : 100170 CONTRACTOR NUMBER : 340000 CONTRACTOR NUMBER : 100420

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
PREPARATION									
1	MOBILIZATION	L.S.			-28.21 %				
			1,762,000.00	1,265,000.00	-497,000.00	1,650,000.00	-112,000.00	400,000.00	1,362,000.00
2	CLEARING AND GRUBBING								
	17.9700	ACRE	3,500.0000	3,900.0000	11.43 %	2,570.0000	-26.57 %	3,000.0000	-14.29 %
			62,895.00	70,083.00	7,188.00	46,182.90	-16,712.10	53,910.00	-8,985.00
3	CLEARING AND GRUBBING - SITE WETLAND MITIGATION								
	7.8000	ACRE	3,500.0000	800.0000	-77.14 %	1,500.0000	-57.14 %	400.0000	-88.57 %
			27,300.00	6,240.00	-21,060.00	11,700.00	-15,600.00	3,120.00	-24,180.00
4	REMOVING DRAINAGE STRUCTURE								
	39.0000	EACH	1,000.0000	700.0000	-30.00 %	375.0000	-62.50 %	100.0000	-90.00 %
			39,000.00	27,300.00	-11,700.00	14,625.00	-24,375.00	3,900.00	-35,100.00
5	REMOVAL OF STRUCTURE AND OBSTRUCTION								
		L.S.			234.67 %		-83.33 %		33.33 %
			30,000.00	100,400.32	70,400.32	5,000.00	-25,000.00	40,000.00	10,000.00
6	REMOVING SHAFT OBSTRUCTIONS								
		EST.			0.00 %		0.00 %		0.00 %
			153,000.00	153,000.00		153,000.00		153,000.00	
7	REMOVING EXISTING BRIDGE								
		L.S.			-62.41 %		-53.01 %		-66.17 %
			266,000.00	100,000.00	-166,000.00	125,000.00	-141,000.00	90,000.00	-176,000.00
8	REMOVING CEMENT CONC. PAVEMENT								
	137.0000	S.Y.	30.0000	10.0000	-66.67 %	6.0000	-80.00 %	5.0000	-83.33 %
			4,110.00	1,370.00	-2,740.00	822.00	-3,288.00	685.00	-3,425.00
9	REMOVING CEMENT CONC. SIDEWALK								
	91.0000	S.Y.	30.0000	9.0000	-70.00 %	6.0000	-80.00 %	5.0000	-83.33 %
			2,730.00	819.00	-1,911.00	546.00	-2,184.00	455.00	-2,275.00
10	REMOVING CEMENT CONC. CURB								
	560.0000	L.F.	6.0000	2.0000	-66.67 %	4.0000	-33.33 %	1.0000	-83.33 %
			3,360.00	1,120.00	-2,240.00	2,240.00	-1,120.00	560.00	-2,800.00
11	REMOVING ASPHALT CONC. PAVEMENT								
	9201.0000	S.Y.	3.0000	2.5000	-16.67 %	2.3500	-21.67 %	10.0000	233.33 %
			27,603.00	23,002.50	-4,600.50	21,622.35	-5,980.65	92,010.00	64,407.00

PS&E JOB NO : 09X308 REVISION NO :
 CONTRACT NO : 007796 REGION NO : 4
 VERSION NO : 10 WORK ORDER# : XL2811
 HWY : SR 000,005,501
 TITLE : I-5
 SR 501 RIDGEFIELD INTERCHANGE
 09X308 (REV. 7/31/2009)
 PROJECT : ARRA-NH-0051(278), HPP-0501(018), HPP-0501(019)
 COUNTY(S) : CLARK

BIDS OPENED ON : Aug 5 2009
 AWARDED ON : Aug 14 2009

----- 7TH BIDDER ----- ----- 8TH BIDDER ----- ----- 9TH BIDDER -----
 NUTTER CORPORATION DBA NUTTER HAMILTON CONSTRUCTION CECCANTI, INC.
 UNDERGROUND UTILITIES CO. INC. CO. (OREGON) 4116 BROOKDALE RD E
 7211A NE 43RD AVE 2213 SOUTH "F" ST 97477-5201
 VANCOUVER WA 986611311 SPRINGFIELD OR 974770121 TACOMA WA 984461613
 CONTRACTOR NUMBER : 100170 CONTRACTOR NUMBER : 340000 CONTRACTOR NUMBER : 100420

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	7TH BIDDER		% DIFF./ AMT.DIFF.	8TH BIDDER		% DIFF./ AMT.DIFF.	9TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT						
PREPARATION													
12	REMOVING CONC. BARRIER												
	130.0000	L.F.	20.0000	10.0000	-50.00 %	10.0000	10.0000	-50.00 %	6.0000	6.0000	-70.00 %	6.0000	-70.00 %
			2,600.00	1,300.00	-1,300.00	1,300.00	1,300.00	-1,300.00	780.00	780.00	-1,820.00	780.00	-1,820.00
13	REMOVING GUARDRAIL												
	2465.0000	L.F.	3.7000	4.0000	8.11 %	3.5000	3.5000	-5.41 %	4.0000	4.0000	8.11 %	4.0000	8.11 %
			9,120.50	9,860.00	739.50	8,627.50	8,627.50	-493.00	9,860.00	9,860.00	739.50	9,860.00	739.50
14	REMOVING PLASTIC LINE												
	1672.0000	L.F.	1.0000	2.0000	100.00 %	0.6500	0.6500	-35.00 %	0.5000	0.5000	-50.00 %	0.5000	-50.00 %
			1,672.00	3,344.00	1,672.00	1,086.80	1,086.80	-585.20	836.00	836.00	-836.00	836.00	-836.00
15	REMOVING WIRE FENCE												
	6639.0000	L.F.	2.0000	2.5000	25.00 %	1.2500	1.2500	-37.50 %	2.0000	2.0000	0.00 %	2.0000	0.00 %
			13,278.00	16,597.50	3,319.50	8,298.75	8,298.75	-4,979.25	13,278.00	13,278.00	0.00	13,278.00	0.00
GRADING													
16	ROADWAY EXCAVATION INCL. HAUL												
	64199.0000	C.Y.	6.5000	10.0000	53.85 %	7.0000	7.0000	7.69 %	20.0000	20.0000	207.69 %	20.0000	207.69 %
			417,293.50	641,990.00	224,696.50	449,393.00	449,393.00	32,099.50	1,283,980.00	1,283,980.00	866,686.50	1,283,980.00	866,686.50
17	POND EXCAVATION INCL. HAUL												
	65666.0000	C.Y.	6.5000	7.0000	7.69 %	6.8500	6.8500	5.38 %	20.0000	20.0000	207.69 %	20.0000	207.69 %
			426,829.00	459,662.00	32,833.00	449,812.10	449,812.10	22,983.10	1,313,320.00	1,313,320.00	886,491.00	1,313,320.00	886,491.00
18	WETLAND EXCAVATION INCL. HAUL												
	25900.0000	C.Y.	7.5000	8.0000	6.67 %	7.4500	7.4500	-0.67 %	20.0000	20.0000	166.67 %	20.0000	166.67 %
			194,250.00	207,200.00	12,950.00	192,955.00	192,955.00	-1,295.00	518,000.00	518,000.00	323,750.00	518,000.00	323,750.00
19	UNSUITABLE FOUNDATION EXCAVATION INCL. HAUL												
	2919.0000	C.Y.	23.0000	12.0000	-47.83 %	14.0000	14.0000	-39.13 %	10.0000	10.0000	-56.52 %	10.0000	-56.52 %
			67,137.00	35,028.00	-32,109.00	40,866.00	40,866.00	-26,271.00	29,190.00	29,190.00	-37,947.00	29,190.00	-37,947.00
20	SPECIAL SELECT BORROW INCL. HAUL												
	184083.0000	TON	8.0000	7.5000	-6.25 %	0.0100	0.0100	-99.87 %	7.0000	7.0000	-12.50 %	7.0000	-12.50 %
			1,472,664.00	1,380,622.50	-92,041.50	1,840.83	1,840.83	1,470,823.17	1,288,581.00	1,288,581.00	-184,083.00	1,288,581.00	-184,083.00

PS&E JOB NO : 09X308 REVISION NO :
 CONTRACT NO : 007796 REGION NO : 4
 VERSION NO : 10 WORK ORDER# : XL2811
 HWY : SR 000,005,501
 TITLE : I-5
 SR 501 RIDGEFIELD INTERCHANGE
 09X308 (REV. 7/31/2009)
 PROJECT : ARRA-NH-0051(278), HPP-0501(018), HPP-0501(019)
 COUNTY(S) : CLARK

BIDS OPENED ON : Aug 5 2009
 AWARDED ON : Aug 14 2009

----- 7TH BIDDER -----	----- 8TH BIDDER -----	----- 9TH BIDDER -----
NUTTER CORPORATION DBA NUTTER UNDERGROUND UTILITIES CO. INC. 7211A NE 43RD AVE VANCOUVER WA 986611311 CONTRACTOR NUMBER : 100170	HAMILTON CONSTRUCTION CO. (OREGON) 2213 SOUTH "F" ST 97477-5201 SPRINGFIELD OR 974770121 CONTRACTOR NUMBER : 340000	CECCANTI, INC. 4116 BROOKDALE RD E TACOMA WA 984461613 CONTRACTOR NUMBER : 100420

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	7TH BIDDER		% DIFF./ AMT.DIFF.	8TH BIDDER		% DIFF./ AMT.DIFF.	9TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
GRADING													
21	EMBANKMENT COMPACTION 127321.0000	C.Y.	1.7500 222,811.75	0.5000 63,660.50	-71.43 % -159,151.25	8.6500 1,101,326.65	394.29 % 878,514.90	0.1000 12,732.10	-94.29 % -210,079.65				
DRAINAGE													
22	QUARRY SPALLS 26.0000	C.Y.	70.0000 1,820.00	100.0000 2,600.00	42.86 % 780.00	50.0000 1,300.00	-28.57 % -520.00	30.0000 780.00	-57.14 % -1,040.00				
23	UNDERDRAIN PIPE 6 IN. DIAM. 371.0000	L.F.	14.0000 5,194.00	7.0000 2,597.00	-50.00 % -2,597.00	12.0000 4,452.00	-14.29 % -742.00	20.0000 7,420.00	42.86 % 2,226.00				
24	DRAIN PIPE 4 IN. DIAM. 21.0000	L.F.	20.0000 420.00	14.0000 294.00	-30.00 % -126.00	25.0000 525.00	25.00 % 105.00	20.0000 420.00	0.00 % 0.00				
25	DRAIN PIPE 6 IN. DIAM. 45.0000	L.F.	25.0000 1,125.00	16.0000 720.00	-36.00 % -405.00	25.0000 1,125.00	0.00 % 0.00	20.0000 900.00	-20.00 % -225.00				
26	SCHEDULE A CULV. PIPE 18 IN. DIAM. 402.0000	L.F.	45.0000 18,090.00	30.0000 12,060.00	-33.33 % -6,030.00	29.5000 11,859.00	-34.44 % -6,231.00	30.0000 12,060.00	-33.33 % -6,030.00				
27	3 FT. MEDIA FILTER DRAIN W/ UNDERDRAIN 1160.0000	L.F.	75.0000 87,000.00	38.0000 44,080.00	-49.33 % -42,920.00	46.0000 53,360.00	-38.67 % -33,640.00	40.0000 46,400.00	-46.67 % -40,600.00				
28	4 FT. MEDIA FILTER DRAIN W/ UNDERDRAIN 709.0000	L.F.	85.0000 60,265.00	42.0000 29,778.00	-50.59 % -30,487.00	45.0000 31,905.00	-47.06 % -28,360.00	45.0000 31,905.00	-47.06 % -28,360.00				
29	BIOFILTRATION SWALE 210.0000	L.F.	15.0000 3,150.00	32.0000 6,720.00	113.33 % 3,570.00	45.0000 9,450.00	200.00 % 6,300.00	10.0000 2,100.00	-33.33 % -1,050.00				
30	STEEL CASING 30 IN. DIAM. 214.0000	L.F.	600.0000 128,400.00	400.0000 85,600.00	-33.33 % -42,800.00	305.0000 65,270.00	-49.17 % -63,130.00	400.0000 85,600.00	-33.33 % -42,800.00				

PS&E JOB NO : 09X308 REVISION NO :
 CONTRACT NO : 007796 REGION NO : 4
 VERSION NO : 10 WORK ORDER# : XL2811
 HWY : SR 000,005,501
 TITLE : I-5
 SR 501 RIDGEFIELD INTERCHANGE
 09X308 (REV. 7/31/2009)
 PROJECT : ARRA-NH-0051(278), HPP-0501(018), HPP-0501(019)
 COUNTY(S) : CLARK

BIDS OPENED ON : Aug 5 2009
 AWARDED ON : Aug 14 2009

----- 7TH BIDDER ----- ----- 8TH BIDDER ----- ----- 9TH BIDDER -----
 NUTTER CORPORATION DBA NUTTER HAMILTON CONSTRUCTION CECCANTI, INC.
 UNDERGROUND UTILITIES CO. INC. CO. (OREGON) 4116 BROOKDALE RD E
 7211A NE 43RD AVE 2213 SOUTH "F" ST 97477-5201
 VANCOUVER WA 986611311 SPRINGFIELD OR 974770121 TACOMA WA 984461613
 CONTRACTOR NUMBER : 100170 CONTRACTOR NUMBER : 340000 CONTRACTOR NUMBER : 100420

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	7TH BIDDER		% DIFF./ AMT.DIFF.	8TH BIDDER		% DIFF./ AMT.DIFF.	9TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
DRAINAGE													
31	JACK AND BORE PITS												
	1.0000	EACH	10,000.0000	19,000.0000	90.00 %	15,000.0000	50.00 %	25,000.0000	150.00 %				
			10,000.00	19,000.00	9,000.00	15,000.00	5,000.00	25,000.00	15,000.00				
STORM SEWER													
32	CATCH BASIN TYPE 1												
	31.0000	EACH	1,500.0000	1,100.0000	-26.67 %	925.0000	-38.33 %	1,000.0000	-33.33 %				
			46,500.00	34,100.00	-12,400.00	28,675.00	-17,825.00	31,000.00	-15,500.00				
33	CATCH BASIN TYPE 2 48 IN. DIAM.												
	16.0000	EACH	2,500.0000	2,400.0000	-4.00 %	1,915.0000	-23.40 %	2,500.0000	0.00 %				
			40,000.00	38,400.00	-1,600.00	30,640.00	-9,360.00	40,000.00	0.00				
34	CATCH BASIN TYPE 2 54 IN. DIAM.												
	3.0000	EACH	2,500.0000	3,800.0000	52.00 %	4,305.0000	72.20 %	4,000.0000	60.00 %				
			7,500.00	11,400.00	3,900.00	12,915.00	5,415.00	12,000.00	4,500.00				
35	DELETED ITEM												
	0.0100	EACH	0.0001	0.0000	0.00 %	0.0000	0.00 %	0.0000	0.00 %				
			0.00	0.00	0.00	0.00	0.00	0.00	0.00				
36	TESTING STORM SEWER PIPE												
	7904.0000	L.F.	2.0000	1.0000	-50.00 %	1.2500	-37.50 %	1.0000	-50.00 %				
			15,808.00	7,904.00	-7,904.00	9,880.00	-5,928.00	7,904.00	-7,904.00				
37	SCHEDULE A STORM SEWER PIPE 12 IN. DIAM.												
	4688.0000	L.F.	25.0000	32.0000	28.00 %	20.2500	-19.00 %	30.0000	20.00 %				
			117,200.00	150,016.00	32,816.00	94,932.00	-22,268.00	140,640.00	23,440.00				
38	SCHEDULE A STORM SEWER PIPE 18 IN. DIAM.												
	1590.0000	L.F.	30.0000	40.0000	33.33 %	27.0000	-10.00 %	35.0000	16.67 %				
			47,700.00	63,600.00	15,900.00	42,930.00	-4,770.00	55,650.00	7,950.00				
SANITARY SEWER													
39	TESTING SEWER PIPE												
	890.0000	L.F.	3.0000	1.0000	-66.67 %	3.0000	0.00 %	1.0000	-66.67 %				
			2,670.00	890.00	-1,780.00	2,670.00	0.00	890.00	-1,780.00				

PS&E JOB NO : 09X308 REVISION NO :
 CONTRACT NO : 007796 REGION NO : 4
 VERSION NO : 10 WORK ORDER# : XL2811
 HWY : SR 000,005,501
 TITLE : I-5
 SR 501 RIDGEFIELD INTERCHANGE
 09X308 (REV. 7/31/2009)
 PROJECT : ARRA-NH-0051(278), HPP-0501(018), HPP-0501(019)
 COUNTY(S) : CLARK

BIDS OPENED ON : Aug 5 2009
 AWARDED ON : Aug 14 2009

----- 7TH BIDDER -----	----- 8TH BIDDER -----	----- 9TH BIDDER -----
NUTTER CORPORATION DBA NUTTER UNDERGROUND UTILITIES CO. INC. 7211A NE 43RD AVE VANCOUVER WA 986611311 CONTRACTOR NUMBER : 100170	HAMILTON CONSTRUCTION CO. (OREGON) 2213 SOUTH "F" ST 97477-5201 SPRINGFIELD OR 974770121 CONTRACTOR NUMBER : 340000	CECCANTI, INC. 4116 BROOKDALE RD E TACOMA WA 984461613 CONTRACTOR NUMBER : 100420

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	7TH BIDDER		% DIFF./ AMT.DIFF.	9TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
SANITARY SEWER										
40	CUT, PLUG AND ABANDON EX. SANITARY LINE									
	9.0000 EACH		350.0000	375.0000	7.14 %	500.0000	42.86 %	150.0000	-57.14 %	
			3,150.00	3,375.00	225.00	4,500.00	1,350.00	1,350.00	-1,800.00	
41	PVC SANITARY SEWER PIPE 4 IN. DIAM.									
	1989.0000 L.F.		30.0000	20.0000	-33.33 %	33.0000	10.00 %	40.0000	33.33 %	
			59,670.00	39,780.00	-19,890.00	65,637.00	5,967.00	79,560.00	19,890.00	
42	PVC SANITARY SEWER PIPE 6 IN. DIAM.									
	239.0000 L.F.		45.0000	37.0000	-17.78 %	38.0000	-15.56 %	60.0000	33.33 %	
			10,755.00	8,843.00	-1,912.00	9,082.00	-1,673.00	14,340.00	3,585.00	
43	PVC SANITARY SEWER PIPE 8 IN. DIAM.									
	651.0000 L.F.		65.0000	40.0000	-38.46 %	40.0000	-38.46 %	60.0000	-7.69 %	
			42,315.00	26,040.00	-16,275.00	26,040.00	-16,275.00	39,060.00	-3,255.00	
44	DUCTILE IRON SEWER PIPE 4 IN. DIAM.									
	165.0000 L.F.		45.0000	45.0000	0.00 %	60.0000	33.33 %	60.0000	33.33 %	
			7,425.00	7,425.00	0.00	9,900.00	2,475.00	9,900.00	2,475.00	
45	DUCTILE IRON SEWER PIPE 4 IN. DIAM. WITH INSULATION									
	266.0000 L.F.		75.0000	110.0000	46.67 %	132.0000	76.00 %	100.0000	33.33 %	
			19,950.00	29,260.00	9,310.00	35,112.00	15,162.00	26,600.00	6,650.00	
46	PIPE STUBOUTS									
	2.0000 EACH		1,500.0000	160.0000	-89.33 %	500.0000	-66.67 %	500.0000	-66.67 %	
			3,000.00	320.00	-2,680.00	1,000.00	-2,000.00	1,000.00	-2,000.00	
47	PIPE HANGERS FOR 4 IN. DIAM. SEWER MAIN									
	30.0000 EACH		1,500.0000	600.0000	-60.00 %	900.0000	-40.00 %	400.0000	-73.33 %	
			45,000.00	18,000.00	-27,000.00	27,000.00	-18,000.00	12,000.00	-33,000.00	
48	DOUBLE BALL EXPANSION JOINT FOR 4 IN. DIAM. SEWER LINE									
	2.0000 EACH		3,000.0000	2,500.0000	-16.67 %	500.0000	-83.33 %	3,000.0000	0.00 %	
			6,000.00	5,000.00	-1,000.00	1,000.00	-5,000.00	6,000.00	0.00	
49	COMBINATION AIR VALVE FOR SEWER LINE									
	1.0000 EACH		4,300.0000	3,800.0000	-11.63 %	8,500.0000	97.67 %	6,000.0000	39.53 %	
			4,300.00	3,800.00	-500.00	8,500.00	4,200.00	6,000.00	1,700.00	

PS&E JOB NO : 09X308 REVISION NO :
 CONTRACT NO : 007796 REGION NO : 4
 VERSION NO : 10 WORK ORDER# : XL2811
 HWY : SR 000,005,501
 TITLE : I-5
 SR 501 RIDGEFIELD INTERCHANGE
 09X308 (REV. 7/31/2009)
 PROJECT : ARRA-NH-0051(278), HPP-0501(018), HPP-0501(019)
 COUNTY(S) : CLARK

BIDS OPENED ON : Aug 5 2009
 AWARDED ON : Aug 14 2009

----- 7TH BIDDER -----	----- 8TH BIDDER -----	----- 9TH BIDDER -----
NUTTER CORPORATION DBA NUTTER UNDERGROUND UTILITIES CO. INC. 7211A NE 43RD AVE VANCOUVER WA 986611311 CONTRACTOR NUMBER : 100170	HAMILTON CONSTRUCTION CO. (OREGON) 2213 SOUTH "F" ST 97477-5201 SPRINGFIELD OR 974770121 CONTRACTOR NUMBER : 340000	CECCANTI, INC. 4116 BROOKDALE RD E TACOMA WA 984461613 CONTRACTOR NUMBER : 100420

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	7TH BIDDER		% DIFF./ AMT.DIFF.	9TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
SANITARY SEWER										
50	4 IN. FL X MJ PLUG VALVE									
	3.0000	EACH	600.0000	675.0000	12.50 %	2,200.0000	266.67 %	900.0000	50.00 %	
			1,800.00	2,025.00	225.00	6,600.00	4,800.00	2,700.00	900.00	
WATER LINES										
51	GATE VALVE 8 IN.									
	3.0000	EACH	1,000.0000	1,300.0000	30.00 %	2,100.0000	110.00 %	900.0000	-10.00 %	
			3,000.00	3,900.00	900.00	6,300.00	3,300.00	2,700.00	-300.00	
52	GATE VALVE 10 IN.									
	2.0000	EACH	1,800.0000	1,350.0000	-25.00 %	2,610.0000	45.00 %	1,400.0000	-22.22 %	
			3,600.00	2,700.00	-900.00	5,220.00	1,620.00	2,800.00	-800.00	
53	GATE VALVE 12 IN.									
	3.0000	EACH	1,800.0000	1,650.0000	-8.33 %	2,875.0000	59.72 %	1,500.0000	-16.67 %	
			5,400.00	4,950.00	-450.00	8,625.00	3,225.00	4,500.00	-900.00	
54	COMB. AIR RELEASE/AIR VACUUM VALVE ASSEMBLY 2 IN.									
	2.0000	EACH	4,300.0000	3,200.0000	-25.58 %	2,700.0000	-37.21 %	2,200.0000	-48.84 %	
			8,600.00	6,400.00	-2,200.00	5,400.00	-3,200.00	4,400.00	-4,200.00	
55	BLOWOFF ASSEMBLY									
	2.0000	EACH	3,000.0000	1,200.0000	-60.00 %	1,485.0000	-50.50 %	1,500.0000	-50.00 %	
			6,000.00	2,400.00	-3,600.00	2,970.00	-3,030.00	3,000.00	-3,000.00	
56	HYDRANT ASSEMBLY									
	1.0000	EACH	3,000.0000	2,700.0000	-10.00 %	4,400.0000	46.67 %	3,500.0000	16.67 %	
			3,000.00	2,700.00	-300.00	4,400.00	1,400.00	3,500.00	500.00	
57	RELOCATE STAND PIPE	L.S.			237.50 %		-37.50 %		150.00 %	
			800.00	2,700.00	1,900.00	500.00	-300.00	2,000.00	1,200.00	
58	CONNECT TO EXISTING WATER MAIN									
	2.0000	EACH	1,000.0000	1,700.0000	70.00 %	6,000.0000	500.00 %	1,000.0000	0.00 %	
			2,000.00	3,400.00	1,400.00	12,000.00	10,000.00	2,000.00	0.00	
59	DUCTILE IRON PIPE FOR WATER MAIN 6 IN. DIAM.									
	25.0000	L.F.	40.0000	80.0000	100.00 %	65.0000	62.50 %	65.0000	62.50 %	
			1,000.00	2,000.00	1,000.00	1,625.00	625.00	1,625.00	625.00	

PS&E JOB NO : 09X308 REVISION NO :
 CONTRACT NO : 007796 REGION NO : 4
 VERSION NO : 10 WORK ORDER# : XL2811
 HWY : SR 000,005,501
 TITLE : I-5
 SR 501 RIDGEFIELD INTERCHANGE
 PROJECT : 09X308 (REV. 7/31/2009)
 : ARRA-NH-0051(278), HPP-0501(018), HPP-0501(019)
 COUNTY(S) : CLARK

BIDS OPENED ON : Aug 5 2009
 AWARDED ON : Aug 14 2009

----- 7TH BIDDER -----	----- 8TH BIDDER -----	----- 9TH BIDDER -----
NUTTER CORPORATION DBA NUTTER UNDERGROUND UTILITIES CO. INC. 7211A NE 43RD AVE VANCOUVER WA 986611311 CONTRACTOR NUMBER : 100170	HAMILTON CONSTRUCTION CO. (OREGON) 2213 SOUTH "F" ST 97477-5201 SPRINGFIELD OR 974770121 CONTRACTOR NUMBER : 340000	CECCANTI, INC. 4116 BROOKDALE RD E TACOMA WA 984461613 CONTRACTOR NUMBER : 100420

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	7TH BIDDER		% DIFF./ AMT.DIFF.	8TH BIDDER		% DIFF./ AMT.DIFF.	9TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
WATER LINES													
60	DUCTILE IRON PIPE FOR WATER MAIN 12 IN. DIAM.												
	1625.0000	L.F.	80.0000	51.0000	-36.25 %	75.0000	-6.25 %	70.0000	-12.50 %				
			130,000.00	82,875.00	-47,125.00	121,875.00	-8,125.00	113,750.00	-16,250.00				
61	DOUBLE BALL EXPANSION JOINT FOR 12 IN. DIAM. WATER LINE												
	2.0000	EACH	7,000.0000	6,200.0000	-11.43 %	16,750.0000	139.29 %	9,000.0000	28.57 %				
			14,000.00	12,400.00	-1,600.00	33,500.00	19,500.00	18,000.00	4,000.00				
62	DUCTILE IRON PIPE FOR WATER MAIN 12 IN. DIAM. WITH INS.												
	266.0000	L.F.	100.0000	100.0000	0.00 %	195.0000	95.00 %	150.0000	50.00 %				
			26,600.00	26,600.00	0.00	51,870.00	25,270.00	39,900.00	13,300.00				
63	PIPE HANGERS FOR 12 IN. DIAM. WATER MAIN												
	30.0000	EACH	2,000.0000	900.0000	-55.00 %	1,100.0000	-45.00 %	700.0000	-65.00 %				
			60,000.00	27,000.00	-33,000.00	33,000.00	-27,000.00	21,000.00	-39,000.00				
64	PIPE ANCHORS												
	3.0000	EACH	2,000.0000	300.0000	-85.00 %	250.0000	-87.50 %	500.0000	-75.00 %				
			6,000.00	900.00	-5,100.00	750.00	-5,250.00	1,500.00	-4,500.00				
STRUCTURE													
65	SOIL EXCAVATION FOR SHAFT INCLUDING HAUL												
	967.0000	C.Y.	450.0000	180.0000	-60.00 %	250.0000	-44.44 %	100.0000	-77.78 %				
			435,150.00	174,060.00	-261,090.00	241,750.00	-193,400.00	96,700.00	-338,450.00				
66	FURNISHING PERMANENT CASING FOR 6'-0" DIAM. SHAFT												
	50.0000	L.F.	500.0000	510.0000	2.00 %	200.0000	-60.00 %	400.0000	-20.00 %				
			25,000.00	25,500.00	500.00	10,000.00	-15,000.00	20,000.00	-5,000.00				
67	PLACING PERMANENT CASING FOR 6'-0" DIAM. SHAFT												
	5.0000	EACH	5,000.0000	1,500.0000	-70.00 %	2,000.0000	-60.00 %	100.0000	-98.00 %				
			25,000.00	7,500.00	-17,500.00	10,000.00	-15,000.00	500.00	-24,500.00				
68	CASING SHORING												
	11.0000	L.F.	500.0000	1,050.0000	110.00 %	2,000.0000	300.00 %	100.0000	-80.00 %				
			5,500.00	11,550.00	6,050.00	22,000.00	16,500.00	1,100.00	-4,400.00				
69	ST. REINF. BAR FOR BRIDGE												
	101500.0000	LB.	1.0000	0.8500	-15.00 %	0.7000	-30.00 %	0.5000	-50.00 %				
			101,500.00	86,275.00	-15,225.00	71,050.00	-30,450.00	50,750.00	-50,750.00				

PS&E JOB NO : 09X308 REVISION NO :
 CONTRACT NO : 007796 REGION NO : 4
 VERSION NO : 10 WORK ORDER# : XL2811
 HWY : SR 000,005,501
 TITLE : I-5
 SR 501 RIDGEFIELD INTERCHANGE
 09X308 (REV. 7/31/2009)
 PROJECT : ARRA-NH-0051(278), HPP-0501(018), HPP-0501(019)
 COUNTY(S) : CLARK

BIDS OPENED ON : Aug 5 2009
 AWARDED ON : Aug 14 2009

----- 7TH BIDDER ----- ----- 8TH BIDDER ----- ----- 9TH BIDDER -----
 NUTTER CORPORATION DBA NUTTER HAMILTON CONSTRUCTION CECCANTI, INC.
 UNDERGROUND UTILITIES CO. INC. CO. (OREGON) 4116 BROOKDALE RD E
 7211A NE 43RD AVE 2213 SOUTH "F" ST 97477-5201
 VANCOUVER WA 986611311 SPRINGFIELD OR 974770121 TACOMA WA 984461613
 CONTRACTOR NUMBER : 100170 CONTRACTOR NUMBER : 340000 CONTRACTOR NUMBER : 100420

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
STRUCTURE										
70	ST. REINF. BAR FOR SHAFT									
	184200.0000	LB.	0.9000	0.7500	-16.67 %	0.6500	-27.78 %	0.5000	-44.44 %	
			165,780.00	138,150.00	-27,630.00	119,730.00	-46,050.00	92,100.00	-73,680.00	
71	CSL ACCESS TUBE									
	7100.0000	L.F.	8.0000	9.0000	12.50 %	7.0000	-12.50 %	5.0000	-37.50 %	
			56,800.00	63,900.00	7,100.00	49,700.00	-7,100.00	35,500.00	-21,300.00	
72	CONC. CLASS 4000 FOR BRIDGE									
	433.0000	C.Y.	500.0000	710.0000	42.00 %	600.0000	20.00 %	300.0000	-40.00 %	
			216,500.00	307,430.00	90,930.00	259,800.00	43,300.00	129,900.00	-86,600.00	
73	CONC. CLASS 4000P FOR SHAFT									
	955.0000	C.Y.	300.0000	255.0000	-15.00 %	210.0000	-30.00 %	200.0000	-33.33 %	
			286,500.00	243,525.00	-42,975.00	200,550.00	-85,950.00	191,000.00	-95,500.00	
74	PRESTRESSED CONC. GIRDER WF58G									
	3640.0000	L.F.	275.0000	310.0000	12.73 %	290.0000	5.45 %	200.0000	-27.27 %	
			1,001,000.00	1,128,400.00	127,400.00	1,055,600.00	54,600.00	728,000.00	-273,000.00	
75	DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT									
	CALC				0.00 %		0.00 %		0.00 %	
			-1.00	-1.00		-1.00		-1.00		
76	SUPERSTRUCTURE BRIDGE NO. 501/24 REPLACEMENT									
		L.S.			-45.36 %		-51.68 %		-64.29 %	
			1,400,000.00	765,000.00	-635,000.00	676,500.00	-723,500.00	500,000.00	-900,000.00	
77	BRIDGE RAILING TYPE BP									
	985.0000	L.F.	100.0000	90.0000	-10.00 %	70.0000	-30.00 %	45.0000	-55.00 %	
			98,500.00	88,650.00	-9,850.00	68,950.00	-29,550.00	44,325.00	-54,175.00	
78	BRIDGE RAILING TYPE PEDESTRIAN									
	84.0000	L.F.	100.0000	145.0000	45.00 %	120.0000	20.00 %	100.0000	0.00 %	
			8,400.00	12,180.00	3,780.00	10,080.00	1,680.00	8,400.00	0.00	
79	DELETED ITEM									
	0.0100	EACH	0.0001	0.0000	0.00 %	0.0000	0.00 %	0.0000	0.00 %	
			0.00	0.00	0.00	0.00	0.00	0.00	0.00	
80	PEDESTRIAN BARRIER									
	660.0000	L.F.	160.0000	105.0000	-34.38 %	90.0000	-43.75 %	100.0000	-37.50 %	
			105,600.00	69,300.00	-36,300.00	59,400.00	-46,200.00	66,000.00	-39,600.00	

PS&E JOB NO : 09X308 REVISION NO :
 CONTRACT NO : 007796 REGION NO : 4
 VERSION NO : 10 WORK ORDER# : XL2811
 HWY : SR 000,005,501
 TITLE : I-5
 SR 501 RIDGEFIELD INTERCHANGE
 09X308 (REV. 7/31/2009)
 PROJECT : ARRA-NH-0051(278), HPP-0501(018), HPP-0501(019)
 COUNTY(S) : CLARK

BIDS OPENED ON : Aug 5 2009
 AWARDED ON : Aug 14 2009

----- 7TH BIDDER -----	----- 8TH BIDDER -----	----- 9TH BIDDER -----
NUTTER CORPORATION DBA NUTTER UNDERGROUND UTILITIES CO. INC. 7211A NE 43RD AVE VANCOUVER WA 986611311 CONTRACTOR NUMBER : 100170	HAMILTON CONSTRUCTION CO. (OREGON) 2213 SOUTH "F" ST 97477-5201 SPRINGFIELD OR 974770121 CONTRACTOR NUMBER : 340000	CECCANTI, INC. 4116 BROOKDALE RD E TACOMA WA 984461613 CONTRACTOR NUMBER : 100420

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.					
STRUCTURE									
81	SEW PEDESTRIAN BARRIER								
	325.0000	L.F.	450.0000	355.0000	-21.11 %	146,250.00	200.0000	-55.56 %	250.0000 -44.44 %
							65,000.00	-81,250.00	81,250.00 -65,000.00
82	STRUCTURAL EARTH WALL 1								
	4397.0000	S.F.	37.0000	22.0000	-40.54 %	162,689.00	28.5000	-22.97 %	20.0000 -45.95 %
							125,314.50	-37,374.50	87,940.00 -74,749.00
83	STRUCTURAL EARTH WALL 2								
	837.0000	S.F.	37.0000	19.0000	-48.65 %	30,969.00	27.0000	-27.03 %	20.0000 -45.95 %
							22,599.00	-8,370.00	16,740.00 -14,229.00
84	BACKFILL FOR STRUCTURAL EARTH WALL INCL. HAUL								
	2897.0000	C.Y.	40.0000	16.0000	-60.00 %	115,880.00	18.0000	-55.00 %	15.0000 -62.50 %
							52,146.00	-63,734.00	43,455.00 -72,425.00
85	BRIDGE APPROACH SLAB								
	731.0000	S.Y.	225.0000	205.0000	-8.89 %	164,475.00	225.0000	0.00 %	200.0000 -11.11 %
							164,475.00	0.00	146,200.00 -18,275.00
SURFACING									
86	DELETED ITEM								
	0.0100	EACH	0.0001	0.0000	0.00 %	0.00	0.0000	0.00 %	0.0000 0.00 %
							0.00	0.00	0.00 0.00
87	CRUSHED SURFACING BASE COURSE								
	54962.0000	TON	16.5000	15.0000	-9.09 %	906,873.00	14.0500	-14.85 %	17.0000 3.03 %
							772,216.10	-134,656.90	934,354.00 27,481.00
LIQUID ASPHALT									
88	ANTI-STRIPPING ADDITIVE								
		EST.			0.00 %	29,858.00		0.00 %	29,858.00 0.00 %

PS&E JOB NO : 09X308 REVISION NO :
 CONTRACT NO : 007796 REGION NO : 4
 VERSION NO : 10 WORK ORDER# : XL2811
 HWY : SR 000,005,501
 TITLE : I-5
 SR 501 RIDGEFIELD INTERCHANGE
 09X308 (REV. 7/31/2009)
 PROJECT : ARRA-NH-0051(278), HPP-0501(018), HPP-0501(019)
 COUNTY(S) : CLARK

BIDS OPENED ON : Aug 5 2009
 AWARDED ON : Aug 14 2009

----- 7TH BIDDER -----	----- 8TH BIDDER -----	----- 9TH BIDDER -----
NUTTER CORPORATION DBA NUTTER UNDERGROUND UTILITIES CO. INC. 7211A NE 43RD AVE VANCOUVER WA 986611311 CONTRACTOR NUMBER : 100170	HAMILTON CONSTRUCTION CO. (OREGON) 2213 SOUTH "F" ST 97477-5201 SPRINGFIELD OR 974770121 CONTRACTOR NUMBER : 340000	CECCANTI, INC. 4116 BROOKDALE RD E TACOMA WA 984461613 CONTRACTOR NUMBER : 100420

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
HOT MIX ASPHALT										
89	HMA CL. 1/2 IN. PG 64-22	TON	72.0000	65.0000	-9.72 %	62.5000	-13.19 %	63.0000	-12.50 %	
	29839.0000		2,148,408.00	1,939,535.00	-208,873.00	1,864,937.50	-283,470.50	1,879,857.00	-268,551.00	
90	JOB MIX COMPLIANCE PRICE ADJUSTMENT	CALC			0.00 %		0.00 %		0.00 %	
			50,100.00	50,100.00		50,100.00		50,100.00		
91	COMPACTION PRICE ADJUSTMENT	CALC			0.00 %		0.00 %		0.00 %	
			33,400.00	33,400.00		33,400.00		33,400.00		
92	ASPHALT COST PRICE ADJUSTMENT	CALC			0.00 %		0.00 %		0.00 %	
			286,770.00	286,770.00		286,770.00		286,770.00		
93	HMA FOR APPROACH CL. 1/2 IN. PG 64-22	TON	125.0000	130.0000	4.00 %	125.0000	0.00 %	100.0000	-20.00 %	
	19.0000		2,375.00	2,470.00	95.00	2,375.00	0.00	1,900.00	-475.00	
IRRIGATION AND WATER DISTRIBUTION										
94	IRRIGATION SYSTEM	L.S.			70.39 %		70.39 %		2.82 %	
			34,039.00	58,000.00	23,961.00	58,000.00	23,961.00	35,000.00	961.00	
EROSION CONTROL AND PLANTING										
95	ESC LEAD	DAY	165.0000	50.0000	-69.70 %	200.0000	21.21 %	10.0000	-93.94 %	
	375.0000		61,875.00	18,750.00	-43,125.00	75,000.00	13,125.00	3,750.00	-58,125.00	
96	TEMPORARY EROSION CONTROL BLANKET	S.Y.	7.0000	0.9000	-87.14 %	1.5000	-78.57 %	1.0000	-85.71 %	
	21685.0000		151,795.00	19,516.50	-132,278.50	32,527.50	-119,267.50	21,685.00	-130,110.00	
97	COMPOST BLANKET	S.Y.	5.0000	3.0000	-40.00 %	3.0000	-40.00 %	2.0000	-60.00 %	
	26227.0000		131,135.00	78,681.00	-52,454.00	78,681.00	-52,454.00	52,454.00	-78,681.00	

PS&E JOB NO : 09X308 REVISION NO :
 CONTRACT NO : 007796 REGION NO : 4
 VERSION NO : 10 WORK ORDER# : XL2811
 HWY : SR 000,005,501
 TITLE : I-5
 SR 501 RIDGEFIELD INTERCHANGE
 09X308 (REV. 7/31/2009)
 PROJECT : ARRA-NH-0051(278), HPP-0501(018), HPP-0501(019)
 COUNTY(S) : CLARK

BIDS OPENED ON : Aug 5 2009
 AWARDED ON : Aug 14 2009

----- 7TH BIDDER ----- ----- 8TH BIDDER ----- ----- 9TH BIDDER -----
 NUTTER CORPORATION DBA NUTTER HAMILTON CONSTRUCTION CECCANTI, INC.
 UNDERGROUND UTILITIES CO. INC. CO. (OREGON) 4116 BROOKDALE RD E
 7211A NE 43RD AVE 2213 SOUTH "F" ST 97477-5201
 VANCOUVER WA 986611311 SPRINGFIELD OR 974770121 TACOMA WA 984461613
 CONTRACTOR NUMBER : 100170 CONTRACTOR NUMBER : 340000 CONTRACTOR NUMBER : 100420

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	7TH BIDDER		% DIFF./ AMT.DIFF.	8TH BIDDER		% DIFF./ AMT.DIFF.	9TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
EROSION CONTROL AND PLANTING													
98	CHECK DAM												
	260.0000	L.F.	15.0000	6.0000	-60.00 %	9.1000	-39.33 %	5.0000	-66.67 %				
			3,900.00	1,560.00	-2,340.00	2,366.00	-1,534.00	1,300.00	-2,600.00				
99	STABILIZED CONSTRUCTION ENTRANCE												
	1630.0000	S.Y.	20.0000	9.0000	-55.00 %	9.7500	-51.25 %	10.0000	-50.00 %				
			32,600.00	14,670.00	-17,930.00	15,892.50	-16,707.50	16,300.00	-16,300.00				
100	INLET PROTECTION												
	53.0000	EACH	60.0000	50.0000	-16.67 %	65.0000	8.33 %	50.0000	-16.67 %				
			3,180.00	2,650.00	-530.00	3,445.00	265.00	2,650.00	-530.00				
101	SILT FENCE												
	9004.0000	L.F.	5.0000	1.5000	-70.00 %	3.6500	-27.00 %	3.0000	-40.00 %				
			45,020.00	13,506.00	-31,514.00	32,864.60	-12,155.40	27,012.00	-18,008.00				
102	WATTLE												
	9492.0000	L.F.	5.0000	2.0000	-60.00 %	4.5000	-10.00 %	3.0000	-40.00 %				
			47,460.00	18,984.00	-28,476.00	42,714.00	-4,746.00	28,476.00	-18,984.00				
103	EROSION/WATER POLLUTION CONTROL EST.				0.00 %		0.00 %		0.00 %				
			500,000.00	500,000.00		500,000.00		500,000.00					
104	TEMPORARY PIPE SLOPE DRAIN												
	375.0000	L.F.	10.0000	14.0000	40.00 %	15.0000	50.00 %	12.0000	20.00 %				
			3,750.00	5,250.00	1,500.00	5,625.00	1,875.00	4,500.00	750.00				
105	SEED, FERTILIZER & MULCH - WATER QUALITY SEED MIX												
	2.7500	ACRE	3,500.0000	5,100.0000	45.71 %	5,000.0000	42.86 %	1,600.0000	-54.29 %				
			9,625.00	14,025.00	4,400.00	13,750.00	4,125.00	4,400.00	-5,225.00				
106	SEED, FERTILIZER & MULCH - ROADSIDE SEED MIX												
	22.5200	ACRE	3,500.0000	2,200.0000	-37.14 %	2,150.0000	-38.57 %	1,600.0000	-54.29 %				
			78,820.00	49,544.00	-29,276.00	48,418.00	-30,402.00	36,032.00	-42,788.00				
107	SEED, FERTILIZER & MULCHING - TEMPORARY SEED MIX												
	4.6000	ACRE	6,000.0000	2,200.0000	-63.33 %	2,150.0000	-64.17 %	1,600.0000	-73.33 %				
			27,600.00	10,120.00	-17,480.00	9,890.00	-17,710.00	7,360.00	-20,240.00				
108	SEEDING, FERTILIZING, AND MULCHING - SITE RESTORATION												
	2.0000	ACRE	3,000.0000	1,550.0000	-48.33 %	1,500.0000	-50.00 %	2,000.0000	-33.33 %				
			6,000.00	3,100.00	-2,900.00	3,000.00	-3,000.00	4,000.00	-2,000.00				

PS&E JOB NO : 09X308 REVISION NO :
 CONTRACT NO : 007796 REGION NO : 4
 VERSION NO : 10 WORK ORDER# : XL2811
 HWY : SR 000,005,501
 TITLE : I-5
 SR 501 RIDGEFIELD INTERCHANGE
 09X308 (REV. 7/31/2009)
 PROJECT : ARRA-NH-0051(278), HPP-0501(018), HPP-0501(019)
 COUNTY(S) : CLARK

BIDS OPENED ON : Aug 5 2009
 AWARDED ON : Aug 14 2009

----- 7TH BIDDER -----	----- 8TH BIDDER -----	----- 9TH BIDDER -----
NUTTER CORPORATION DBA NUTTER UNDERGROUND UTILITIES CO. INC. 7211A NE 43RD AVE VANCOUVER WA 986611311 CONTRACTOR NUMBER : 100170	HAMILTON CONSTRUCTION CO. (OREGON) 2213 SOUTH "F" ST 97477-5201 SPRINGFIELD OR 974770121 CONTRACTOR NUMBER : 340000	CECCANTI, INC. 4116 BROOKDALE RD E TACOMA WA 984461613 CONTRACTOR NUMBER : 100420

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
EROSION CONTROL AND PLANTING										
109	SEEDING, FERTILIZING, AND MULCHING - SITE WETLAND									
	3.0000	ACRE	4,000.0000	5,100.0000	27.50 %	5,000.0000	25.00 %	2,000.0000	-50.00 %	
			12,000.00	15,300.00	3,300.00	15,000.00	3,000.00	6,000.00	-6,000.00	
110	SOIL PREPARATION									
	3.0000	ACRE	3,500.0000	3,600.0000	2.86 %	3,500.0000	0.00 %	2,000.0000	-42.86 %	
			10,500.00	10,800.00	300.00	10,500.00	0.00	6,000.00	-4,500.00	
111	PSIPE AUTUMN PURPLE AMERICAN ASH, 1 - 1/4", CONT.									
	7.0000	EACH	120.0000	155.0000	29.17 %	150.0000	25.00 %	180.0000	50.00 %	
			840.00	1,085.00	245.00	1,050.00	210.00	1,260.00	420.00	
112	PSIPE BOWHALL RED MAPLE, 1-1/4", CONT.									
	13.0000	EACH	120.0000	155.0000	29.17 %	150.0000	25.00 %	180.0000	50.00 %	
			1,560.00	2,015.00	455.00	1,950.00	390.00	2,340.00	780.00	
113	PSIPE ARISTOCRAT CALLERY PEAR, 1-1/4", CONT.									
	9.0000	EACH	120.0000	155.0000	29.17 %	150.0000	25.00 %	180.0000	50.00 %	
			1,080.00	1,395.00	315.00	1,350.00	270.00	1,620.00	540.00	
114	PSIPE 'GREEN MOUNTAIN' SUGAR MAPLE, 1-1/4", CONT.									
	15.0000	EACH	120.0000	155.0000	29.17 %	150.0000	25.00 %	180.0000	50.00 %	
			1,800.00	2,325.00	525.00	2,250.00	450.00	2,700.00	900.00	
115	PSIPE 'MARSHALL'S SEEDLESS' GREEN ASH, 1-1/4", CONT.									
	48.0000	EACH	120.0000	155.0000	29.17 %	150.0000	25.00 %	180.0000	50.00 %	
			5,760.00	7,440.00	1,680.00	7,200.00	1,440.00	8,640.00	2,880.00	
116	PSIPE DOUGLAS FIR, 5', CONT									
	56.0000	EACH	60.0000	50.0000	-16.67 %	50.0000	-16.67 %	25.0000	-58.33 %	
			3,360.00	2,800.00	-560.00	2,800.00	-560.00	1,400.00	-1,960.00	
117	PSIPE RUGOSA ROSE, 18-24", #2 CONT.									
	148.0000	EACH	20.0000	10.0000	-50.00 %	10.0000	-50.00 %	8.0000	-60.00 %	
			2,960.00	1,480.00	-1,480.00	1,480.00	-1,480.00	1,184.00	-1,776.00	
118	PSIPE TALL OREGON GRAPE, 18-24",									
	1398.0000	EACH	12.0000	7.0000	-41.67 %	7.0000	-41.67 %	4.0000	-66.67 %	
			16,776.00	9,786.00	-6,990.00	9,786.00	-6,990.00	5,592.00	-11,184.00	
119	PSIPE COMPACT OREGON GRAPE, 18-24", #1 CONT.									
	1483.0000	EACH	12.0000	8.0000	-33.33 %	8.0000	-33.33 %	4.0000	-66.67 %	
			17,796.00	11,864.00	-5,932.00	11,864.00	-5,932.00	5,932.00	-11,864.00	

PS&E JOB NO : 09X308 REVISION NO :
 CONTRACT NO : 007796 REGION NO : 4
 VERSION NO : 10 WORK ORDER# : XL2811
 HWY : SR 000,005,501
 TITLE : I-5
 SR 501 RIDGEFIELD INTERCHANGE
 09X308 (REV. 7/31/2009)
 PROJECT : ARRA-NH-0051(278), HPP-0501(018), HPP-0501(019)
 COUNTY(S) : CLARK

BIDS OPENED ON : Aug 5 2009
 AWARDED ON : Aug 14 2009

----- 7TH BIDDER ----- ----- 8TH BIDDER ----- ----- 9TH BIDDER -----
 NUTTER CORPORATION DBA NUTTER HAMILTON CONSTRUCTION CECCANTI, INC.
 UNDERGROUND UTILITIES CO. INC. CO. (OREGON) 4116 BROOKDALE RD E
 7211A NE 43RD AVE 2213 SOUTH "F" ST 97477-5201
 VANCOUVER WA 986611311 SPRINGFIELD OR 974770121 TACOMA WA 984461613
 CONTRACTOR NUMBER : 100170 CONTRACTOR NUMBER : 340000 CONTRACTOR NUMBER : 100420

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.							
EROSION CONTROL AND PLANTING											
120	PSIPE BOSTON IVY, 4', #1 CONT.										
	6.0000 EACH		12.0000	10.0000	-16.67 %	10.0000	-16.67 %	4.0000	-66.67 %		
			72.00	60.00	-12.00	60.00	-12.00	24.00	-48.00		
121	PSIPE 'CORAL BEAUTY' COTONEASTER, 4" POT										
	1063.0000 EACH		10.0000	4.5000	-55.00 %	4.5000	-55.00 %	2.0000	-80.00 %		
			10,630.00	4,783.50	-5,846.50	4,783.50	-5,846.50	2,126.00	-8,504.00		
122	PSIPE WESTERN SERVICEBERRY, 18-24", BARE ROOT										
	700.0000 EACH		10.0000	4.5000	-55.00 %	4.5000	-55.00 %	4.0000	-60.00 %		
			7,000.00	3,150.00	-3,850.00	3,150.00	-3,850.00	2,800.00	-4,200.00		
123	PSIPE RED-FLOWERING CURRANT, 18-24", BARE ROOT										
	933.0000 EACH		10.0000	4.5000	-55.00 %	4.5000	-55.00 %	4.0000	-60.00 %		
			9,330.00	4,198.50	-5,131.50	4,198.50	-5,131.50	3,732.00	-5,598.00		
124	PSIPE COMMON SNOWBERRY, 18-24", BARE ROOT										
	933.0000 EACH		10.0000	4.5000	-55.00 %	4.5000	-55.00 %	4.0000	-60.00 %		
			9,330.00	4,198.50	-5,131.50	4,198.50	-5,131.50	3,732.00	-5,598.00		
125	PSIPE BLACK CHOKEBERRY, 18-24", BARE ROOT										
	467.0000 EACH		10.0000	4.5000	-55.00 %	4.5000	-55.00 %	4.0000	-60.00 %		
			4,670.00	2,101.50	-2,568.50	2,101.50	-2,568.50	1,868.00	-2,802.00		
126	PSIPE DOTTED SMARTWEED, 6-8", ROOTED CUTTING										
	199.0000 EACH		5.0000	2.0000	-60.00 %	2.0000	-60.00 %	1.0000	-80.00 %		
			995.00	398.00	-597.00	398.00	-597.00	199.00	-796.00		
127	PSIPE NARROW-LEAF BURREED, 6-8", PLUG										
	397.0000 EACH		5.0000	2.0000	-60.00 %	2.0000	-60.00 %	1.0000	-80.00 %		
			1,985.00	794.00	-1,191.00	794.00	-1,191.00	397.00	-1,588.00		
128	PSIPE SMALL FRUITED BULLRUSH, 6-8", PLUG										
	670.0000 EACH		5.0000	2.0000	-60.00 %	2.0000	-60.00 %	1.0000	-80.00 %		
			3,350.00	1,340.00	-2,010.00	1,340.00	-2,010.00	670.00	-2,680.00		
129	PSIPE HARDSTEM BULLRUSH, 4-6", RHIZOME										
	287.0000 EACH		5.0000	2.0000	-60.00 %	2.0000	-60.00 %	1.0000	-80.00 %		
			1,435.00	574.00	-861.00	574.00	-861.00	287.00	-1,148.00		
130	PSIPE RED-OSIER DOGWOOD, 18-24", BARE ROOT										
	192.0000 EACH		10.0000	4.5000	-55.00 %	4.5000	-55.00 %	4.0000	-60.00 %		
			1,920.00	864.00	-1,056.00	864.00	-1,056.00	768.00	-1,152.00		

PS&E JOB NO : 09X308 REVISION NO :
 CONTRACT NO : 007796 REGION NO : 4
 VERSION NO : 10 WORK ORDER# : XL2811
 HWY : SR 000,005,501
 TITLE : I-5
 SR 501 RIDGEFIELD INTERCHANGE
 09X308 (REV. 7/31/2009)
 PROJECT : ARRA-NH-0051(278), HPP-0501(018), HPP-0501(019)
 COUNTY(S) : CLARK

BIDS OPENED ON : Aug 5 2009
 AWARDED ON : Aug 14 2009

----- 7TH BIDDER -----	----- 8TH BIDDER -----	----- 9TH BIDDER -----
NUTTER CORPORATION DBA NUTTER UNDERGROUND UTILITIES CO. INC. 7211A NE 43RD AVE VANCOUVER WA 986611311 CONTRACTOR NUMBER : 100170	HAMILTON CONSTRUCTION CO. (OREGON) 2213 SOUTH "F" ST 97477-5201 SPRINGFIELD OR 974770121 CONTRACTOR NUMBER : 340000	CECCANTI, INC. 4116 BROOKDALE RD E TACOMA WA 984461613 CONTRACTOR NUMBER : 100420

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	7TH BIDDER		% DIFF./ AMT.DIFF.	9TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
EROSION CONTROL AND PLANTING										
131	PSIPE CLUSTERED ROSE, 18-24", BARE ROOT									
	301.0000	EACH	10.0000	4.0000	-60.00 %	4.0000	-60.00 %	4.0000	-60.00 %	
			3,010.00	1,204.00	-1,806.00	1,204.00	-1,806.00	1,204.00	-1,806.00	
132	TOPSOIL TYPE B									
	2500.0000	C.Y.	15.0000	8.0000	-46.67 %	8.5000	-43.33 %	5.0000	-66.67 %	
			37,500.00	20,000.00	-17,500.00	21,250.00	-16,250.00	12,500.00	-25,000.00	
133	TOPSOIL TYPE B - UPLAND									
	1125.0000	C.Y.	5.0000	16.0000	220.00 %	8.5000	70.00 %	5.0000	0.00 %	
			5,625.00	18,000.00	12,375.00	9,562.50	3,937.50	5,625.00	0.00	
134	TOPSOIL TYPE B - WETLAND									
	129.0000	C.Y.	5.0000	16.0000	220.00 %	20.0000	300.00 %	5.0000	0.00 %	
			645.00	2,064.00	1,419.00	2,580.00	1,935.00	645.00	0.00	
135	GENERAL WEED CONTROL									
	40.0000	HR	130.0000	47.0000	-63.85 %	45.0000	-65.38 %	50.0000	-61.54 %	
			5,200.00	1,880.00	-3,320.00	1,800.00	-3,400.00	2,000.00	-3,200.00	
136	FINE COMPOST									
	10.0000	C.Y.	35.0000	35.0000	0.00 %	40.0000	14.29 %	30.0000	-14.29 %	
			350.00	350.00	0.00	400.00	50.00	300.00	-50.00	
137	SOIL AMENDMENT									
	400.0000	C.Y.	35.0000	36.0000	2.86 %	35.0000	0.00 %	30.0000	-14.29 %	
			14,000.00	14,400.00	400.00	14,000.00	0.00	12,000.00	-2,000.00	
138	BARK OR WOOD CHIP MULCH									
	2421.0000	C.Y.	30.0000	27.0000	-10.00 %	33.0000	10.00 %	30.0000	0.00 %	
			72,630.00	65,367.00	-7,263.00	79,893.00	7,263.00	72,630.00	0.00	
139	WETLAND HABITAT STRUCTURE									
	35.0000	EACH	1,000.0000	350.0000	-65.00 %	1,000.0000	0.00 %	1,200.0000	20.00 %	
			35,000.00	12,250.00	-22,750.00	35,000.00	0.00	42,000.00	7,000.00	
140	HIGH VISIBILITY FENCE									
	9175.0000	L.F.	3.5000	2.0000	-42.86 %	2.0000	-42.86 %	2.0000	-42.86 %	
			32,112.50	18,350.00	-13,762.50	18,350.00	-13,762.50	18,350.00	-13,762.50	

PS&E JOB NO : 09X308 REVISION NO :
 CONTRACT NO : 007796 REGION NO : 4
 VERSION NO : 10 WORK ORDER# : XL2811
 HWY : SR 000,005,501
 TITLE : I-5
 SR 501 RIDGEFIELD INTERCHANGE
 09X308 (REV. 7/31/2009)
 PROJECT : ARRA-NH-0051(278), HPP-0501(018), HPP-0501(019)
 COUNTY(S) : CLARK

BIDS OPENED ON : Aug 5 2009
 AWARDED ON : Aug 14 2009

----- 7TH BIDDER ----- ----- 8TH BIDDER ----- ----- 9TH BIDDER -----
 NUTTER CORPORATION DBA NUTTER HAMILTON CONSTRUCTION CECCANTI, INC.
 UNDERGROUND UTILITIES CO. INC. CO. (OREGON) 4116 BROOKDALE RD E
 7211A NE 43RD AVE 2213 SOUTH "F" ST 97477-5201
 VANCOUVER WA 986611311 SPRINGFIELD OR 974770121 TACOMA WA 984461613
 CONTRACTOR NUMBER : 100170 CONTRACTOR NUMBER : 340000 CONTRACTOR NUMBER : 100420

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	7TH BIDDER		% DIFF./ AMT.DIFF.	8TH BIDDER		% DIFF./ AMT.DIFF.	9TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT						
TRAFFIC													
141	CEMENT CONC. TRAFFIC CURB												
	5671.0000	L.F.	15.5000	10.0000	-35.48%	10.0000	-35.48%	20.0000	29.03%				
			87,900.50	56,710.00	-31,190.50	56,710.00	-31,190.50	113,420.00	25,519.50				
142	MOUNTABLE CEMENT CONC. TRAFFIC CURB												
	340.0000	L.F.	13.0000	18.0000	38.46%	16.0000	23.08%	20.0000	53.85%				
			4,420.00	6,120.00	1,700.00	5,440.00	1,020.00	6,800.00	2,380.00				
143	EXTRUDED CURB												
	360.0000	L.F.	8.0000	8.0000	0.00%	9.0000	12.50%	5.0000	-37.50%				
			2,880.00	2,880.00	0.00	3,240.00	360.00	1,800.00	-1,080.00				
144	PRECAST DUAL FACED SLOPED MOUNTABLE CURB												
	98.0000	L.F.	18.0000	16.0000	-11.11%	40.0000	122.22%	10.0000	-44.44%				
			1,764.00	1,568.00	-196.00	3,920.00	2,156.00	980.00	-784.00				
145	BEAM GUARDRAIL TYPE 31 - 8 FT. LONG POST												
	900.0000	L.F.	20.0000	20.0000	0.00%	20.0000	0.00%	18.0000	-10.00%				
			18,000.00	18,000.00	0.00	18,000.00	0.00	16,200.00	-1,800.00				
146	BEAM GUARDRAIL TYPE 31												
	5197.5000	L.F.	22.0000	18.0000	-18.18%	16.5000	-25.00%	14.0000	-36.36%				
			114,345.00	93,555.00	-20,790.00	85,758.75	-28,586.25	72,765.00	-41,580.00				
147	BEAM GUARDRAIL TRANSITION SECTION TYPE 1												
	4.0000	EACH	1,360.0000	1,500.0000	10.29%	1,500.0000	10.29%	1,100.0000	-19.12%				
			5,440.00	6,000.00	560.00	6,000.00	560.00	4,400.00	-1,040.00				
148	DELETED ITEM												
	0.0100	EACH	0.0001	0.0000	0.00%	0.0000	0.00%	0.0000	0.00%				
			0.00	0.00	0.00	0.00	0.00	0.00	0.00				
149	BEAM GUARDRAIL NON-FLARED TERMINAL												
	11.0000	EACH	3,500.0000	2,100.0000	-40.00%	2,100.0000	-40.00%	1,900.0000	-45.71%				
			38,500.00	23,100.00	-15,400.00	23,100.00	-15,400.00	20,900.00	-17,600.00				
150	BEAM GUARDRAIL ANCHOR TYPE 4												
	1.0000	EACH	700.0000	660.0000	-5.71%	625.0000	-10.71%	600.0000	-14.29%				
			700.00	660.00	-40.00	625.00	-75.00	600.00	-100.00				
151	BEAM GUARDRAIL ANCHOR TYPE 10												
	8.0000	EACH	650.0000	800.0000	23.08%	750.0000	15.38%	700.0000	7.69%				
			5,200.00	6,400.00	1,200.00	6,000.00	800.00	5,600.00	400.00				

PS&E JOB NO : 09X308 REVISION NO :
 CONTRACT NO : 007796 REGION NO : 4
 VERSION NO : 10 WORK ORDER# : XL2811
 HWY : SR 000,005,501
 TITLE : I-5
 SR 501 RIDGEFIELD INTERCHANGE
 09X308 (REV. 7/31/2009)
 PROJECT : ARRA-NH-0051(278), HPP-0501(018), HPP-0501(019)
 COUNTY(S) : CLARK

BIDS OPENED ON : Aug 5 2009
 AWARDED ON : Aug 14 2009

----- 7TH BIDDER ----- ----- 8TH BIDDER ----- ----- 9TH BIDDER -----
 NUTTER CORPORATION DBA NUTTER HAMILTON CONSTRUCTION CECCANTI, INC.
 UNDERGROUND UTILITIES CO. INC. CO. (OREGON) 4116 BROOKDALE RD E
 7211A NE 43RD AVE 2213 SOUTH "F" ST 97477-5201
 VANCOUVER WA 986611311 SPRINGFIELD OR 974770121 TACOMA WA 984461613
 CONTRACTOR NUMBER : 100170 CONTRACTOR NUMBER : 340000 CONTRACTOR NUMBER : 100420

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	7TH BIDDER		% DIFF./ AMT.DIFF.	8TH BIDDER		% DIFF./ AMT.DIFF.	9TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
TRAFFIC													
152	SINGLE SLOPE CONCRETE BARRIER												
	1470.5000	L.F.	82.0000	45.0000	-45.12%	75.0000	-8.54%	60.0000	-26.83%				
			120,581.00	66,172.50	-54,408.50	110,287.50	-10,293.50	88,230.00	-32,351.00				
153	SINGLE SLOPE CONCRETE BARRIER WALL												
	2098.0000	L.F.	100.0000	55.0000	-45.00%	75.0000	-25.00%	65.0000	-35.00%				
			209,800.00	115,390.00	-94,410.00	157,350.00	-52,450.00	136,370.00	-73,430.00				
154	CONCRETE BARRIER TRANSITION												
	1.0000	EACH	1,400.0000	2,700.0000	92.86%	5,000.0000	257.14%	5,500.0000	292.86%				
			1,400.00	2,700.00	1,300.00	5,000.00	3,600.00	5,500.00	4,100.00				
155	TEMPORARY CONC. BARRIER												
	3820.0000	L.F.	15.0000	17.0000	13.33%	25.0000	66.67%	30.0000	100.00%				
			57,300.00	64,940.00	7,640.00	95,500.00	38,200.00	114,600.00	57,300.00				
156	TEMPORARY CONC. BARRIER WALL												
	525.0000	L.F.	81.0000	23.0000	-71.60%	35.0000	-56.79%	30.0000	-62.96%				
			42,525.00	12,075.00	-30,450.00	18,375.00	-24,150.00	15,750.00	-26,775.00				
157	CABLE BARRIER TERMINAL												
	2.0000	EACH	2,000.0000	5,000.0000	150.00%	4,800.0000	140.00%	4,000.0000	100.00%				
			4,000.00	10,000.00	6,000.00	9,600.00	5,600.00	8,000.00	4,000.00				
158	TEMPORARY IMPACT ATTENUATOR												
	7.0000	EACH	5,000.0000	4,500.0000	-10.00%	4,000.0000	-20.00%	3,500.0000	-30.00%				
			35,000.00	31,500.00	-3,500.00	28,000.00	-7,000.00	24,500.00	-10,500.00				
159	TRUCK-MOUNTED IMPACT ATTENUATOR												
	4.0000	EACH	5,255.0000	9,400.0000	78.88%	8,000.0000	52.24%	4,500.0000	-14.37%				
			21,020.00	37,600.00	16,580.00	32,000.00	10,980.00	18,000.00	-3,020.00				
160	OPERATION OF TRUCK-MOUNTED IMPACT ATTENUATOR												
	500.0000	HR	55.0000	39.0000	-29.09%	45.0000	-18.18%	15.0000	-72.73%				
			27,500.00	19,500.00	-8,000.00	22,500.00	-5,000.00	7,500.00	-20,000.00				
161	REPAIR TRUCK-MOUNTED IMPACT ATTENUATOR												
		EST.			0.00%		0.00%		0.00%				
			15,000.00	15,000.00		15,000.00		15,000.00					
162	FLEXIBLE GUIDE POST												
	161.0000	EACH	38.0000	33.0000	-13.16%	25.0000	-34.21%	35.0000	-7.89%				
			6,118.00	5,313.00	-805.00	4,025.00	-2,093.00	5,635.00	-483.00				

PS&E JOB NO : 09X308 REVISION NO :
 CONTRACT NO : 007796 REGION NO : 4
 VERSION NO : 10 WORK ORDER# : XL2811
 HWY : SR 000,005,501
 TITLE : I-5
 SR 501 RIDGEFIELD INTERCHANGE
 09X308 (REV. 7/31/2009)
 PROJECT : ARRA-NH-0051(278), HPP-0501(018), HPP-0501(019)
 COUNTY(S) : CLARK

BIDS OPENED ON : Aug 5 2009
 AWARDED ON : Aug 14 2009

----- 7TH BIDDER -----	----- 8TH BIDDER -----	----- 9TH BIDDER -----
NUTTER CORPORATION DBA NUTTER UNDERGROUND UTILITIES CO. INC. 7211A NE 43RD AVE VANCOUVER WA 986611311 CONTRACTOR NUMBER : 100170	HAMILTON CONSTRUCTION CO. (OREGON) 2213 SOUTH "F" ST 97477-5201 SPRINGFIELD OR 974770121 CONTRACTOR NUMBER : 340000	CECCANTI, INC. 4116 BROOKDALE RD E TACOMA WA 984461613 CONTRACTOR NUMBER : 100420

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
TRAFFIC										
163	PLASTIC LINE									
	24931.0000	L.F.	0.7500	0.8000	6.67%	0.8000	6.67%	1.0000	33.33%	
			18,698.25	19,944.80	1,246.55	19,944.80	1,246.55	24,931.00	6,232.75	
164	PROFILED PLASTIC LINE									
	21108.0000	L.F.	0.7000	0.4000	-42.86%	0.4000	-42.86%	1.0000	42.86%	
			14,775.60	8,443.20	-6,332.40	8,443.20	-6,332.40	21,108.00	6,332.40	
165	PROFILED PLASTIC WIDE LANE LINE									
	5026.0000	L.F.	5.0000	2.2000	-56.00%	2.1000	-58.00%	2.0000	-60.00%	
			25,130.00	11,057.20	-14,072.80	10,554.60	-14,575.40	10,052.00	-15,078.00	
166	PLASTIC WIDE LINE									
	5596.0000	L.F.	1.7500	1.7000	-2.86%	1.7000	-2.86%	1.0000	-42.86%	
			9,793.00	9,513.20	-279.80	9,513.20	-279.80	5,596.00	-4,197.00	
167	PLASTIC CROSSWALK LINE									
	816.0000	S.F.	4.0000	4.7500	18.75%	4.5000	12.50%	4.0000	0.00%	
			3,264.00	3,876.00	612.00	3,672.00	408.00	3,264.00	0.00	
168	PLASTIC STOP LINE									
	337.0000	L.F.	6.0000	9.0000	50.00%	9.0000	50.00%	5.0000	-16.67%	
			2,022.00	3,033.00	1,011.00	3,033.00	1,011.00	1,685.00	-337.00	
169	PLASTIC TRAFFIC ARROW									
	36.0000	EACH	80.0000	100.0000	25.00%	100.0000	25.00%	120.0000	50.00%	
			2,880.00	3,600.00	720.00	3,600.00	720.00	4,320.00	1,440.00	
170	PLASTIC TRAFFIC LETTER									
	60.0000	EACH	58.0000	35.0000	-39.66%	35.0000	-39.66%	110.0000	89.66%	
			3,480.00	2,100.00	-1,380.00	2,100.00	-1,380.00	6,600.00	3,120.00	
171	TEMPORARY PAVEMENT MARKING									
	12812.0000	L.F.	0.1500	0.2500	66.67%	0.1500	0.00%	0.4000	166.67%	
			1,921.80	3,203.00	1,281.20	1,921.80	0.00	5,124.80	3,203.00	
172	PERMANENT SIGNING									
		L.S.			-24.00%		0.00%		-33.33%	
			150,000.00	114,000.00	-36,000.00	150,000.00	0.00	100,000.00	-50,000.00	
173	SIGN BRIDGE NO. 1									
		L.S.			-35.43%		-37.14%		-42.86%	
			175,000.00	113,000.00	-62,000.00	110,000.00	-65,000.00	100,000.00	-75,000.00	

PS&E JOB NO : 09X308 REVISION NO :
 CONTRACT NO : 007796 REGION NO : 4
 VERSION NO : 10 WORK ORDER# : XL2811
 HWY : SR 000,005,501
 TITLE : I-5
 SR 501 RIDGEFIELD INTERCHANGE
 09X308 (REV. 7/31/2009)
 PROJECT : ARRA-NH-0051(278), HPP-0501(018), HPP-0501(019)
 COUNTY(S) : CLARK

BIDS OPENED ON : Aug 5 2009
 AWARDED ON : Aug 14 2009

----- 7TH BIDDER -----	----- 8TH BIDDER -----	----- 9TH BIDDER -----
NUTTER CORPORATION DBA NUTTER UNDERGROUND UTILITIES CO. INC. 7211A NE 43RD AVE VANCOUVER WA 986611311 CONTRACTOR NUMBER : 100170	HAMILTON CONSTRUCTION CO. (OREGON) 2213 SOUTH "F" ST 97477-5201 SPRINGFIELD OR 974770121 CONTRACTOR NUMBER : 340000	CECCANTI, INC. 4116 BROOKDALE RD E TACOMA WA 984461613 CONTRACTOR NUMBER : 100420

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
TRAFFIC										
174	CANTILEVER SIGN STRUCTURE NO. 1									
	L.S.				3.33 %			-16.67 %		-16.67 %
			60,000.00	62,000.00	2,000.00		50,000.00	-10,000.00	50,000.00	-10,000.00
175	CANTILEVER SIGN STRUCTURE NO. 2									
	L.S.				1.67 %			-16.67 %		-16.67 %
			60,000.00	61,000.00	1,000.00		50,000.00	-10,000.00	50,000.00	-10,000.00
176	CANTILEVER SIGN STRUCTURE NO. 3									
	L.S.				3.64 %			-9.09 %		-9.09 %
			55,000.00	57,000.00	2,000.00		50,000.00	-5,000.00	50,000.00	-5,000.00
177	CANTILEVER SIGN STRUCTURE NO. 4									
	L.S.				3.64 %			-5.45 %		-9.09 %
			55,000.00	57,000.00	2,000.00		52,000.00	-3,000.00	50,000.00	-5,000.00
178	CANTILEVER SIGN STRUCTURE NO. 5									
	L.S.				3.64 %			-5.45 %		-9.09 %
			55,000.00	57,000.00	2,000.00		52,000.00	-3,000.00	50,000.00	-5,000.00
179	BRIDGE MOUNTED SIGN BRACKET NO. 1									
	L.S.				21.43 %			14.29 %		14.29 %
			7,000.00	8,500.00	1,500.00		8,000.00	1,000.00	8,000.00	1,000.00
180	BRIDGE MOUNTED SIGN BRACKET NO. 2									
	L.S.				6.25 %			0.00 %		0.00 %
			8,000.00	8,500.00	500.00		8,000.00	0.00	8,000.00	0.00
181	COMMUNICATION CONDUIT SYSTEM									
	L.S.				-28.90 %			-29.66 %		-23.54 %
			130,793.48	93,000.00	-37,793.48		92,000.00	-38,793.48	100,000.00	-30,793.48
182	TEMPORARY ILLUMINATION SYSTEM 1									
	L.S.				0.00 %			0.00 %		4.55 %
			110,000.00	110,000.00	0.00		110,000.00	0.00	115,000.00	5,000.00
183	ILLUMINATION SYSTEM 1									
	L.S.				-34.34 %			-35.19 %		-32.66 %
			594,000.00	390,000.00	-204,000.00		385,000.00	-209,000.00	400,000.00	-194,000.00
184	ILLUMINATION SYSTEM MODIFICATION									
	L.S.				112.50 %			150.00 %		150.00 %
			800.00	1,700.00	900.00		2,000.00	1,200.00	2,000.00	1,200.00

PS&E JOB NO : 09X308 REVISION NO :
 CONTRACT NO : 007796 REGION NO : 4
 VERSION NO : 10 WORK ORDER# : XL2811
 HWY : SR 000,005,501
 TITLE : I-5
 SR 501 RIDGEFIELD INTERCHANGE
 09X308 (REV. 7/31/2009)
 PROJECT : ARRA-NH-0051(278), HPP-0501(018), HPP-0501(019)
 COUNTY(S) : CLARK

BIDS OPENED ON : Aug 5 2009
 AWARDED ON : Aug 14 2009

----- 7TH BIDDER ----- ----- 8TH BIDDER ----- ----- 9TH BIDDER -----
 NUTTER CORPORATION DBA NUTTER HAMILTON CONSTRUCTION CECCANTI, INC.
 UNDERGROUND UTILITIES CO. INC. CO. (OREGON) 4116 BROOKDALE RD E
 7211A NE 43RD AVE 2213 SOUTH "F" ST 97477-5201
 VANCOUVER WA 986611311 SPRINGFIELD OR 974770121 TACOMA WA 984461613
 CONTRACTOR NUMBER : 100170 CONTRACTOR NUMBER : 340000 CONTRACTOR NUMBER : 100420

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.					
TRAFFIC									
185	TRAFFIC SIGNAL SYSTEM	L.S.							
			484,000.00	245,000.00	-49.38 %	240,000.00	-50.41 %	250,000.00	-48.35 %
186	CONDUIT PIPE 2 IN. DIAM.	L.F.							
	4364.0000		10.0000	1.0000	-90.00 %	4.0000	-60.00 %	2.0000	-80.00 %
			43,640.00	4,364.00	-39,276.00	17,456.00	-26,184.00	8,728.00	-34,912.00
187	CONDUIT PIPE 4 IN. DIAM.	L.F.							
	4329.0000		20.0000	2.0000	-90.00 %	5.0000	-75.00 %	4.0000	-80.00 %
			86,580.00	8,658.00	-77,922.00	21,645.00	-64,935.00	17,316.00	-69,264.00
188	SEQUENTIAL ARROW SIGN	HR							
	5000.0000		4.0000	1.7000	-57.50 %	2.0000	-50.00 %	0.1000	-97.50 %
			20,000.00	8,500.00	-11,500.00	10,000.00	-10,000.00	500.00	-19,500.00
189	PORTABLE CHANGEABLE MESSAGE SIGN	EACH							
	8.0000		4,000.0000	5,400.0000	35.00 %	8,000.0000	100.00 %	4,500.0000	12.50 %
			32,000.00	43,200.00	11,200.00	64,000.00	32,000.00	36,000.00	4,000.00
190	OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN	HR							
	40000.0000		2.5000	0.5000	-80.00 %	1.0000	-60.00 %	0.1000	-96.00 %
			100,000.00	20,000.00	-80,000.00	40,000.00	-60,000.00	4,000.00	-96,000.00
191	OTHER TEMPORARY TRAFFIC CONTROL	L.S.							
			100,000.00	10,000.00	-90,000.00	50,000.00	-50,000.00	50,000.00	-50,000.00
192	FLAGGERS AND SPOTTERS	HR							
	3500.0000		38.5000	41.5000	7.79 %	45.0000	16.88 %	34.0000	-11.69 %
			134,750.00	145,250.00	10,500.00	157,500.00	22,750.00	119,000.00	-15,750.00
193	OTHER TRAFFIC CONTROL LABOR	HR							
	6500.0000		40.0000	41.5000	3.75 %	55.0000	37.50 %	34.0000	-15.00 %
			260,000.00	269,750.00	9,750.00	357,500.00	97,500.00	221,000.00	-39,000.00
194	TRAFFIC CONTROL SUPERVISOR	L.S.							
			120,000.00	25,000.00	-95,000.00	135,000.00	15,000.00	250,000.00	130,000.00

PS&E JOB NO : 09X308 REVISION NO :
 CONTRACT NO : 007796 REGION NO : 4
 VERSION NO : 10 WORK ORDER# : XL2811
 HWY : SR 000,005,501
 TITLE : I-5
 SR 501 RIDGEFIELD INTERCHANGE
 09X308 (REV. 7/31/2009)
 PROJECT : ARRA-NH-0051(278), HPP-0501(018), HPP-0501(019)
 COUNTY(S) : CLARK

BIDS OPENED ON : Aug 5 2009
 AWARDED ON : Aug 14 2009

----- 7TH BIDDER -----	----- 8TH BIDDER -----	----- 9TH BIDDER -----
NUTTER CORPORATION DBA NUTTER UNDERGROUND UTILITIES CO. INC. 7211A NE 43RD AVE VANCOUVER WA 986611311 CONTRACTOR NUMBER : 100170	HAMILTON CONSTRUCTION CO. (OREGON) 2213 SOUTH "F" ST 97477-5201 SPRINGFIELD OR 974770121 CONTRACTOR NUMBER : 340000	CECCANTI, INC. 4116 BROOKDALE RD E TACOMA WA 984461613 CONTRACTOR NUMBER : 100420

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	7TH BIDDER		% DIFF./ AMT.DIFF.	8TH BIDDER		% DIFF./ AMT.DIFF.	9TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
TRAFFIC													
195	CONSTRUCTION SIGNS CLASS A												
	361.0000	S.F.	12.5000	20.0000	60.00 %	15.0000	20.00 %	15.0000	20.00 %	15.0000	20.00 %	15.0000	20.00 %
			4,512.50	7,220.00	2,707.50	5,415.00	902.50	5,415.00	902.50	5,415.00	902.50	5,415.00	902.50
OTHER ITEMS													
196	TYPE B PROGRESS SCHEDULE	L.S.			-28.57 %		-28.57 %		-28.57 %		-28.57 %		-28.57 %
			35,000.00	25,000.00	-10,000.00	25,000.00	-10,000.00	25,000.00	-10,000.00	25,000.00	-10,000.00	25,000.00	-10,000.00
197	STRUCTURE EXCAVATION CLASS B INCL. HAUL												
	7597.0000	C.Y.	12.0000	8.0000	-33.33 %	5.5000	-54.17 %	20.0000	66.67 %	20.0000	66.67 %	20.0000	66.67 %
			91,164.00	60,776.00	-30,388.00	41,783.50	-49,380.50	151,940.00	60,776.00	151,940.00	60,776.00	151,940.00	60,776.00
198	GRAVEL BACKFILL FOR DRAIN												
	33.0000	C.Y.	35.0000	26.0000	-25.71 %	50.0000	42.86 %	28.0000	-20.00 %	28.0000	-20.00 %	28.0000	-20.00 %
			1,155.00	858.00	-297.00	1,650.00	495.00	924.00	-231.00	924.00	-231.00	924.00	-231.00
199	CURE BOX	L.S.			106.67 %		233.33 %		33.33 %		33.33 %		33.33 %
			1,500.00	3,100.00	1,600.00	5,000.00	3,500.00	2,000.00	500.00	2,000.00	500.00	2,000.00	500.00
200	CEMENT CONC. SIDEWALK												
	2882.0000	S.Y.	30.0000	35.0000	16.67 %	35.0000	16.67 %	40.0000	33.33 %	40.0000	33.33 %	40.0000	33.33 %
			86,460.00	100,870.00	14,410.00	100,870.00	14,410.00	115,280.00	28,820.00	115,280.00	28,820.00	115,280.00	28,820.00
201	CEMENT CONC. COLORED AND PATTERNED												
	634.0000	S.Y.	50.0000	67.0000	34.00 %	65.0000	30.00 %	70.0000	40.00 %	70.0000	40.00 %	70.0000	40.00 %
			31,700.00	42,478.00	10,778.00	41,210.00	9,510.00	44,380.00	12,680.00	44,380.00	12,680.00	44,380.00	12,680.00
202	CEMENT CONC. DRIVEWAY ENTRANCE TYPE 1												
	109.0000	S.Y.	40.0000	55.0000	37.50 %	50.0000	25.00 %	50.0000	25.00 %	50.0000	25.00 %	50.0000	25.00 %
			4,360.00	5,995.00	1,635.00	5,450.00	1,090.00	5,450.00	1,090.00	5,450.00	1,090.00	5,450.00	1,090.00
203	CEMENT CONC. SIDEWALK RAMP TYPE 1												
	2.0000	EACH	800.0000	600.0000	-25.00 %	870.0000	8.75 %	1,000.0000	25.00 %	1,000.0000	25.00 %	1,000.0000	25.00 %
			1,600.00	1,200.00	-400.00	1,740.00	140.00	2,000.00	400.00	2,000.00	400.00	2,000.00	400.00
204	CEMENT CONC. SIDEWALK RAMP TYPE 2												
	3.0000	EACH	800.0000	600.0000	-25.00 %	970.0000	21.25 %	1,000.0000	25.00 %	1,000.0000	25.00 %	1,000.0000	25.00 %
			2,400.00	1,800.00	-600.00	2,910.00	510.00	3,000.00	600.00	3,000.00	600.00	3,000.00	600.00

PS&E JOB NO : 09X308 REVISION NO :
 CONTRACT NO : 007796 REGION NO : 4
 VERSION NO : 10 WORK ORDER# : XL2811
 HWY : SR 000,005,501
 TITLE : I-5
 SR 501 RIDGEFIELD INTERCHANGE
 09X308 (REV. 7/31/2009)
 PROJECT : ARRA-NH-0051(278), HPP-0501(018), HPP-0501(019)
 COUNTY(S) : CLARK

BIDS OPENED ON : Aug 5 2009
 AWARDED ON : Aug 14 2009

----- 7TH BIDDER -----	----- 8TH BIDDER -----	----- 9TH BIDDER -----
NUTTER CORPORATION DBA NUTTER UNDERGROUND UTILITIES CO. INC. 7211A NE 43RD AVE VANCOUVER WA 986611311 CONTRACTOR NUMBER : 100170	HAMILTON CONSTRUCTION CO. (OREGON) 2213 SOUTH "F" ST 97477-5201 SPRINGFIELD OR 974770121 CONTRACTOR NUMBER : 340000	CECCANTI, INC. 4116 BROOKDALE RD E TACOMA WA 984461613 CONTRACTOR NUMBER : 100420

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	7TH BIDDER		% DIFF./ AMT.DIFF.	8TH BIDDER		% DIFF./ AMT.DIFF.	9TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
OTHER ITEMS													
205	CEMENT CONC. SIDEWALK RAMP TYPE 4A												
	2.0000	EACH	800.0000	600.0000	-25.00 %	970.0000	21.25 %	1,000.0000	25.00 %				
			1,600.00	1,200.00	-400.00	1,940.00	340.00	2,000.00	400.00				
206	CEMENT CONC. SIDEWALK RAMP TYPE 4C												
	5.0000	EACH	800.0000	600.0000	-25.00 %	920.0000	15.00 %	1,000.0000	25.00 %				
			4,000.00	3,000.00	-1,000.00	4,600.00	600.00	5,000.00	1,000.00				
207	CONC. SLOPE PROTECTION												
	1100.0000	S.Y.	40.0000	43.0000	7.50 %	45.0000	12.50 %	50.0000	25.00 %				
			44,000.00	47,300.00	3,300.00	49,500.00	5,500.00	55,000.00	11,000.00				
208	CHAIN LINK FENCE TYPE 3												
	1572.0000	L.F.	15.0000	9.0000	-40.00 %	9.0000	-40.00 %	15.0000	0.00 %				
			23,580.00	14,148.00	-9,432.00	14,148.00	-9,432.00	23,580.00	0.00				
209	CHAIN LINK FENCE TYPE 4												
	657.0000	L.F.	16.0000	7.5000	-53.13 %	8.0000	-50.00 %	15.0000	-6.25 %				
			10,512.00	4,927.50	-5,584.50	5,256.00	-5,256.00	9,855.00	-657.00				
210	WIRE FENCE TYPE 1												
	14252.0000	L.F.	7.5000	3.0000	-60.00 %	3.5000	-53.33 %	4.0000	-46.67 %				
			106,890.00	42,756.00	-64,134.00	49,882.00	-57,008.00	57,008.00	-49,882.00				
211	SINGLE WIRE GATE 14 FT. WIDE												
	1.0000	EACH	900.0000	1,300.0000	44.44 %	1,300.0000	44.44 %	1,800.0000	100.00 %				
			900.00	1,300.00	400.00	1,300.00	400.00	1,800.00	900.00				
212	CONNECTION TO DRAINAGE STRUCTURE												
	2.0000	EACH	450.0000	750.0000	66.67 %	1,650.0000	266.67 %	400.0000	-11.11 %				
			900.00	1,500.00	600.00	3,300.00	2,400.00	800.00	-100.00				
213	MANHOLE 48 IN. DIAM. TYPE CR												
	5.0000	EACH	4,000.0000	2,500.0000	-37.50 %	2,675.0000	-33.13 %	3,500.0000	-12.50 %				
			20,000.00	12,500.00	-7,500.00	13,375.00	-6,625.00	17,500.00	-2,500.00				
214	REPLACE EXISTING VAULT LID												
	1.0000	EACH	1,000.0000	1,200.0000	20.00 %	1,500.0000	50.00 %	2,200.0000	120.00 %				
			1,000.00	1,200.00	200.00	1,500.00	500.00	2,200.00	1,200.00				
215	CONNECT TO EXISTING SANITARY MANHOLE												
	1.0000	EACH	1,500.0000	750.0000	-50.00 %	2,000.0000	33.33 %	1,000.0000	-33.33 %				
			1,500.00	750.00	-750.00	2,000.00	500.00	1,000.00	-500.00				

PS&E JOB NO : 09X308 REVISION NO :
 CONTRACT NO : 007796 REGION NO : 4
 VERSION NO : 10 WORK ORDER# : XL2811
 HWY : SR 000,005,501
 TITLE : I-5
 SR 501 RIDGEFIELD INTERCHANGE
 09X308 (REV. 7/31/2009)
 PROJECT : ARRA-NH-0051(278), HPP-0501(018), HPP-0501(019)
 COUNTY(S) : CLARK

BIDS OPENED ON : Aug 5 2009
 AWARDED ON : Aug 14 2009

----- 7TH BIDDER -----	----- 8TH BIDDER -----	----- 9TH BIDDER -----
NUTTER CORPORATION DBA NUTTER UNDERGROUND UTILITIES CO. INC. 7211A NE 43RD AVE VANCOUVER WA 986611311 CONTRACTOR NUMBER : 100170	HAMILTON CONSTRUCTION CO. (OREGON) 2213 SOUTH "F" ST 97477-5201 SPRINGFIELD OR 974770121 CONTRACTOR NUMBER : 340000	CECCANTI, INC. 4116 BROOKDALE RD E TACOMA WA 984461613 CONTRACTOR NUMBER : 100420

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	7TH BIDDER		% DIFF./ AMT.DIFF.	9TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
OTHER ITEMS										
216	ADJUST VALVE BOX									
	1.0000	EACH	400.0000	275.0000	-31.25 %	375.0000	-6.25 %	350.0000	-12.50 %	
			400.00	275.00	-125.00	375.00	-25.00	350.00	-50.00	
217	FORCE ACCOUNT FOR UTILITY CONFLICTS									
	EST.				0.00 %		0.00 %		0.00 %	
			30,000.00	30,000.00		30,000.00		30,000.00		
218	FORCE ACCOUNT LANDSCAPING REMOVAL/RESTORATION									
	EST.				0.00 %		0.00 %		0.00 %	
			20,000.00	20,000.00		20,000.00		20,000.00		
219	TRAINING									
	1800.0000	HR	15.0000	1.0000	-93.33 %	10.0000	-33.33 %	1.0000	-93.33 %	
			27,000.00	1,800.00	-25,200.00	18,000.00	-9,000.00	1,800.00	-25,200.00	
220	ROADSIDE CLEANUP									
	EST.				0.00 %		0.00 %		0.00 %	
			25,000.00	25,000.00		25,000.00		25,000.00		
221	REIMBURSEMENT FOR THIRD PARTY DAMAGE									
	EST.				0.00 %		0.00 %		0.00 %	
			5.00	5.00		5.00		5.00		
222	MINOR CHANGE									
	CALC				0.00 %		0.00 %		0.00 %	
			-1.00	-1.00		-1.00		-1.00		
223	FUEL COST ADJUSTMENT									
	CALC				0.00 %		0.00 %		0.00 %	
			157,300.00	157,300.00		157,300.00		157,300.00		
224	STEEL COST ADJUSTMENT									
	CALC				0.00 %		0.00 %		0.00 %	
			6,400.00	6,400.00		6,400.00		6,400.00		
225	SPCC PLAN									
	L.S.				-90.00 %		-50.00 %		-80.00 %	
			5,000.00	500.00	-4,500.00	2,500.00	-2,500.00	1,000.00	-4,000.00	
226	FIELD OFFICE BUILDING									
	L.S.				-60.00 %		-20.00 %		-40.00 %	
			25,000.00	10,000.00	-15,000.00	20,000.00	-5,000.00	15,000.00	-10,000.00	

PS&E JOB NO : 09X308 REVISION NO :
 CONTRACT NO : 007796 REGION NO : 4
 VERSION NO : 10 WORK ORDER# : XL2811
 HWY : SR 000,005,501
 TITLE : I-5
 SR 501 RIDGEFIELD INTERCHANGE
 09X308 (REV. 7/31/2009)
 PROJECT : ARRA-NH-0051(278), HPP-0501(018), HPP-0501(019)
 COUNTY(S) : CLARK

BIDS OPENED ON : Aug 5 2009
 AWARDED ON : Aug 14 2009

----- 7TH BIDDER ----- ----- 8TH BIDDER ----- ----- 9TH BIDDER -----
 NUTTER CORPORATION DBA NUTTER HAMILTON CONSTRUCTION CECCANTI, INC.
 UNDERGROUND UTILITIES CO. INC. CO. (OREGON) 4116 BROOKDALE RD E
 7211A NE 43RD AVE 2213 SOUTH "F" ST 97477-5201
 VANCOUVER WA 986611311 SPRINGFIELD OR 974770121 TACOMA WA 984461613
 CONTRACTOR NUMBER : 100170 CONTRACTOR NUMBER : 340000 CONTRACTOR NUMBER : 100420

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	7TH BIDDER		% DIFF./ AMT.DIFF.	8TH BIDDER		% DIFF./ AMT.DIFF.	9TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT						
OTHER ITEMS													
227	CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE												
	351.0000	S.Y.	1.9000	1.0000	-47.37 %	3.0000	57.89 %	1.0000	-47.37 %	666.90	351.00	-315.90	
228	CONSTRUCTION GEOTEXTILE FOR SOIL STABILIZATION												
	4632.0000	S.Y.	2.0000	1.0000	-50.00 %	1.5000	-25.00 %	1.0000	-50.00 %	9,264.00	4,632.00	-4,632.00	
229	IN-LINE PVC WATER LEVEL CONTROL STRUCTURE												
	2.0000	EACH	6,000.0000	6,500.0000	8.33 %	5,750.0000	-4.17 %	3,000.0000	-50.00 %	12,000.00	13,000.00	1,000.00	-6,000.00
230	POWER LOOP ENCLOSURE												
	3.0000	EACH	300.0000	130.0000	-56.67 %	125.0000	-58.33 %	130.0000	-56.67 %	900.00	390.00	-510.00	
231	TRENCH EXCAVATION												
	1268.0000	L.F.	7.0000	10.0000	42.86 %	8.5000	21.43 %	8.0000	14.29 %	8,876.00	12,680.00	3,804.00	10,778.00
232	PULL BOX												
	6.0000	EACH	2,500.0000	1,500.0000	-40.00 %	1,500.0000	-40.00 %	16,000.0000	540.00 %	15,000.00	9,000.00	-6,000.00	96,000.00
233	DELETED ITEM												
	0.0100	EACH	0.0001	0.0000	0.00 %	0.0000	0.00 %	0.0000	0.00 %	0.00	0.00	0.00	0.00
234	FORCE ACCOUNT HAUL ROAD MAINTENANCE												
		EST.			0.00 %		0.00 %		0.00 %	260,000.00	260,000.00		260,000.00
235	CONC. CLASS 3000												
	3.0000	C.Y.	375.0000	260.0000	-30.67 %	150.0000	-60.00 %	140.0000	-62.67 %	1,125.00	780.00	-345.00	420.00
236	DETECTABLE WARNING PATTERN												
	148.2000	S.F.	55.0000	35.0000	-36.36 %	35.0000	-36.36 %	40.0000	-27.27 %	8,151.00	5,187.00	-2,964.00	5,928.00
237	CLOSED CIRCUIT TELEVISION SYSTEM												
		L.S.			61.28 %		67.57 %		67.57 %	47,742.25	77,000.00	29,257.75	80,000.00

PS&E JOB NO : 09X308 REVISION NO :
 CONTRACT NO : 007796 REGION NO : 4
 VERSION NO : 10 WORK ORDER# : XL2811
 HWY : SR 000,005,501
 TITLE : I-5
 SR 501 RIDGEFIELD INTERCHANGE
 09X308 (REV. 7/31/2009)
 PROJECT : ARRA-NH-0051(278), HPP-0501(018), HPP-0501(019)
 COUNTY(S) : CLARK

BIDS OPENED ON : Aug 5 2009
 AWARDED ON : Aug 14 2009

----- 7TH BIDDER -----	----- 8TH BIDDER -----	----- 9TH BIDDER -----
NUTTER CORPORATION DBA NUTTER UNDERGROUND UTILITIES CO. INC. 7211A NE 43RD AVE VANCOUVER WA 986611311 CONTRACTOR NUMBER : 100170	HAMILTON CONSTRUCTION CO. (OREGON) 2213 SOUTH "F" ST 97477-5201 SPRINGFIELD OR 974770121 CONTRACTOR NUMBER : 340000	CECCANTI, INC. 4116 BROOKDALE RD E TACOMA WA 984461613 CONTRACTOR NUMBER : 100420

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.					
OTHER ITEMS									
238	DATA STATION SYSTEM	L.S.			-67.79 %				
			71,408.50	23,000.00	-48,408.50	25,000.00	-46,408.50	30,000.00	-41,408.50
239	VIDEO/DATA DISTRIBUTION AND TRANSMISSION SYSTEM	L.S.			30.25 %				62.81 %
			18,426.00	24,000.00	5,574.00	25,000.00	6,574.00	30,000.00	11,574.00
240	COMMUNICATION CABLES AND INTERFACES	L.S.			-33.59 %				-18.27 %
			19,576.00	13,000.00	-6,576.00	13,000.00	-6,576.00	16,000.00	-3,576.00
241	WIRELESS COMMUNICATION SYSTEM	L.S.			46.20 %				119.30 %
			6,840.00	10,000.00	3,160.00	10,000.00	3,160.00	15,000.00	8,160.00
242	HIGHWAY ADVISORY RADIO (HAR) SYSTEM	L.S.			-4.46 %				-0.18 %
			70,129.36	67,000.00	-3,129.36	65,000.00	-5,129.36	70,000.00	-129.36
243	GRATE INLET TYPE 2	EACH			-40.00 %				25.00 %
	4.0000		2,000.0000	1,200.0000	-800.0000	1,900.0000	-100.0000	2,500.0000	500.0000
			8,000.00	4,800.00	-3,200.00	7,600.00	-400.00	10,000.00	2,000.00
244	UNDERDRAIN PIPE 8 IN. DIAM.	L.F.			-7.14 %				78.57 %
	345.0000		14.0000	13.0000	-1.0000	15.0000	1.0000	25.0000	11.0000
			4,830.00	4,485.00	-345.00	5,175.00	345.00	8,625.00	3,795.00
245	2 FT. MEDIA FILTER DRAIN W/O UNDERDRAIN	L.F.			-63.64 %				-67.27 %
	5800.0000		55.0000	20.0000	-35.0000	31.0000	-24.0000	18.0000	-37.0000
			319,000.00	116,000.00	-203,000.00	179,800.00	-139,200.00	104,400.00	-214,600.00
246	3 FT. MEDIA FILTER DRAIN W/O UNDERDRAIN	L.F.			-64.62 %				-69.23 %
	2897.0000		65.0000	23.0000	-42.0000	32.0000	-33.0000	20.0000	-45.0000
			188,305.00	66,631.00	-121,674.00	92,704.00	-95,601.00	57,940.00	-130,365.00
247	4 FT. MEDIA FILTER DRAIN W/O UNDERDRAIN	L.F.			-65.33 %				-66.67 %
	220.0000		75.0000	26.0000	-49.0000	34.0000	-41.0000	25.0000	-66.67 %
			16,500.00	5,720.00	-10,780.00	7,480.00	-9,020.00	5,500.00	-11,000.00
248	CL. V REINF. CONC. STORM SEWER PIPE 12 IN. DIAM.	L.F.			-20.00 %				14.29 %
	818.0000		35.0000	28.0000	-7.0000	38.0000	3.0000	40.0000	5.0000
			28,630.00	22,904.00	-5,726.00	31,084.00	2,454.00	32,720.00	4,090.00

PS&E JOB NO : 09X308 REVISION NO :
 CONTRACT NO : 007796 REGION NO : 4
 VERSION NO : 10 WORK ORDER# : XL2811
 HWY : SR 000,005,501
 TITLE : I-5
 SR 501 RIDGEFIELD INTERCHANGE
 09X308 (REV. 7/31/2009)
 PROJECT : ARRA-NH-0051(278), HPP-0501(018), HPP-0501(019)
 COUNTY(S) : CLARK

BIDS OPENED ON : Aug 5 2009
 AWARDED ON : Aug 14 2009

----- 7TH BIDDER ----- ----- 8TH BIDDER ----- ----- 9TH BIDDER -----
 NUTTER CORPORATION DBA NUTTER HAMILTON CONSTRUCTION CECCANTI, INC.
 UNDERGROUND UTILITIES CO. INC. CO. (OREGON) 4116 BROOKDALE RD E
 7211A NE 43RD AVE 2213 SOUTH "F" ST 97477-5201
 VANCOUVER WA 986611311 SPRINGFIELD OR 974770121 TACOMA WA 984461613
 CONTRACTOR NUMBER : 100170 CONTRACTOR NUMBER : 340000 CONTRACTOR NUMBER : 100420

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT						
OTHER ITEMS										
249	SCHEDULE A STORM SEWER PIPE 24 IN. DIAM.									
	808.0000	L.F.	50.0000	54.0000	8.00 %	40,400.00	38.0000	-24.00 %	60.0000	20.00 %
				43,632.00	3,232.00		30,704.00	-9,696.00	48,480.00	8,080.00
250	CEMENT CONC. PEDESTRIAN CURB									
	195.0000	L.F.	18.0000	18.0000	0.00 %	3,510.00	13.0000	-27.78 %	20.0000	11.11 %
				3,510.00	0.00		2,535.00	-975.00	3,900.00	390.00
251	PAINT LINE									
	54.0000	L.F.	0.2500	2.0000	700.00 %	13.50	1.0000	300.00 %	1.0000	300.00 %
				108.00	94.50		54.00	40.50	54.00	40.50
252	PAINTED TRAFFIC ARROW									
	2.0000	EACH	50.0000	130.0000	160.00 %	100.00	50.0000	0.00 %	30.0000	-40.00 %
				260.00	160.00		100.00	0.00	60.00	-40.00
253	PAINTED TRAFFIC LETTER									
	33.0000	EACH	50.0000	130.0000	160.00 %	1,650.00	50.0000	0.00 %	30.0000	-40.00 %
				4,290.00	2,640.00		1,650.00	0.00	990.00	-660.00
254	DOUBLE 14 FT. CHAIN LINK GATE									
	1.0000	EACH	1,250.0000	1,700.0000	36.00 %	1,250.00	1,700.0000	36.00 %	2,000.0000	60.00 %
				1,700.00	450.00		1,700.00	450.00	2,000.00	750.00
255	SILT FENCE - SITE									
	2800.0000	L.F.	5.0000	1.5000	-70.00 %	14,000.00	3.4500	-31.00 %	0.0100	-99.80 %
				4,200.00	-9,800.00		9,660.00	-4,340.00	28.00	-13,972.00
256	TIRE WASH - SITE									
	1.0000	EACH	5,000.0000	2,500.0000	-50.00 %	5,000.00	12,000.0000	140.00 %	0.0100	-100.00 %
				2,500.00	-2,500.00		12,000.00	7,000.00	0.01	-4,999.99
257	SEEDING, FERTILIZING AND MULCHING - SITE									
	3.5800	ACRE	6,000.0000	2,200.0000	-63.33 %	21,480.00	2,200.0000	-63.33 %	0.0100	-100.00 %
				7,876.00	-13,604.00		7,876.00	-13,604.00	0.04	-21,479.96
258	LONGITUDINAL JOINT DENSITY PRICE ADJUSTMENT									
		CALC			0.00 %	-15.00		0.00 %		0.00 %
				-15.00	-15.00		-15.00		-15.00	
259	CYCLIC DENSITY PRICE ADJUSTMENT									
		CALC			0.00 %	-15.00		0.00 %		0.00 %
				-15.00	-15.00		-15.00		-15.00	

PS&E JOB NO : 09X308 REVISION NO :
 CONTRACT NO : 007796 REGION NO : 4
 VERSION NO : 10 WORK ORDER# : XL2811
 HWY : SR 000,005,501
 TITLE : I-5
 SR 501 RIDGEFIELD INTERCHANGE
 09X308 (REV. 7/31/2009)
 PROJECT : ARRA-NH-0051(278), HPP-0501(018), HPP-0501(019)
 COUNTY(S) : CLARK

BIDS OPENED ON : Aug 5 2009
 AWARDED ON : Aug 14 2009

----- 7TH BIDDER -----	----- 8TH BIDDER -----	----- 9TH BIDDER -----
NUTTER CORPORATION DBA NUTTER UNDERGROUND UTILITIES CO. INC. 7211A NE 43RD AVE VANCOUVER WA 986611311 CONTRACTOR NUMBER : 100170	HAMILTON CONSTRUCTION CO. (OREGON) 2213 SOUTH "F" ST 97477-5201 SPRINGFIELD OR 974770121 CONTRACTOR NUMBER : 340000	CECCANTI, INC. 4116 BROOKDALE RD E TACOMA WA 984461613 CONTRACTOR NUMBER : 100420

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		7TH BIDDER		8TH BIDDER		9TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
OTHER ITEMS										
260	SHORING OR EXTRA EXCAVATION CLASS B									
	46060.0000	S.F.	0.8900 40,993.40	-71.91% -29,478.40	0.2500 11,515.00	-55.06% -22,569.40	0.4000 18,424.00	12.36% 5,066.60	1.0000 46,060.00	
CONTRACT TOTAL			\$21,506,653.29	-20.08%	\$17,188,980.22	-19.68%	\$17,274,274.43	-19.59%	\$17,293,945.95	
BASE TOTAL			\$21,506,653.29	-20.08%	\$17,188,980.22	-19.68%	\$17,274,274.43	-19.59%	\$17,293,945.95	

PS&E JOB NO : 09X308 REVISION NO :
 CONTRACT NO : 007796 REGION NO : 4
 VERSION NO : 10 WORK ORDER# : XL2811
 HWY : SR 000,005,501
 TITLE : I-5
 SR 501 RIDGEFIELD INTERCHANGE
 09X308 (REV. 7/31/2009)
 PROJECT : ARRA-NH-0051(278), HPP-0501(018), HPP-0501(019)
 COUNTY(S) : CLARK

BIDS OPENED ON : Aug 5 2009
 AWARDED ON : Aug 14 2009

----- 10TH BIDDER -----	----- 11TH BIDDER -----	----- 12TH BIDDER -----
WILDISH STANDARD PAVING CO. 3600 WILDISH LANE 97408-4616 EUGENE OR 974010428 CONTRACTOR NUMBER : 894050	TRI-STATE CONSTRUCTION, INC. 5730 NE 138TH AVE 97220-1061 PORTLAND OR 972940476 CONTRACTOR NUMBER : 829961	GRANITE NORTHWEST, INC. ATTN: DAVID WOOD 18208A SE 1ST ST. VANCOUVER WA 986847506 CONTRACTOR NUMBER : 809500

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT							
PREPARATION											
1	MOBILIZATION	L.S.			4.43 %		-27.07 %				6.47 %
			1,762,000.00	1,840,000.00	78,000.00	1,284,960.33	-477,039.67	1,875,957.29	113,957.29		
2	CLEARING AND GRUBBING										
	17.9700	ACRE	3,500.0000	2,800.0000	-20.00 %	2,800.0000	-20.00 %	8,000.0000	128.57 %		
			62,895.00	50,316.00	-12,579.00	50,316.00	-12,579.00	143,760.00	80,865.00		
3	CLEARING AND GRUBBING - SITE WETLAND MITIGATION										
	7.8000	ACRE	3,500.0000	2,500.0000	-28.57 %	3,500.0000	0.00 %	2,750.0000	-21.43 %		
			27,300.00	19,500.00	-7,800.00	27,300.00	0.00	21,450.00	-5,850.00		
4	REMOVING DRAINAGE STRUCTURE										
	39.0000	EACH	1,000.0000	400.0000	-60.00 %	400.0000	-60.00 %	300.0000	-70.00 %		
			39,000.00	15,600.00	-23,400.00	15,600.00	-23,400.00	11,700.00	-27,300.00		
5	REMOVAL OF STRUCTURE AND OBSTRUCTION										
		L.S.			0.00 %		41.99 %		316.67 %		
			30,000.00	30,000.00	0.00	42,597.00	12,597.00	125,000.00	95,000.00		
6	REMOVING SHAFT OBSTRUCTIONS										
		EST.			0.00 %		0.00 %		0.00 %		
			153,000.00	153,000.00		153,000.00		153,000.00			
7	REMOVING EXISTING BRIDGE										
		L.S.			-71.80 %		-65.04 %		-62.41 %		
			266,000.00	75,000.00	-191,000.00	93,000.00	-173,000.00	100,000.00	-166,000.00		
8	REMOVING CEMENT CONC. PAVEMENT										
	137.0000	S.Y.	30.0000	30.0000	0.00 %	10.0000	-66.67 %	27.0000	-10.00 %		
			4,110.00	4,110.00	0.00	1,370.00	-2,740.00	3,699.00	-411.00		
9	REMOVING CEMENT CONC. SIDEWALK										
	91.0000	S.Y.	30.0000	10.0000	-66.67 %	8.0000	-73.33 %	27.0000	-10.00 %		
			2,730.00	910.00	-1,820.00	728.00	-2,002.00	2,457.00	-273.00		
10	REMOVING CEMENT CONC. CURB										
	560.0000	L.F.	6.0000	7.0000	16.67 %	1.5000	-75.00 %	7.0000	16.67 %		
			3,360.00	3,920.00	560.00	840.00	-2,520.00	3,920.00	560.00		
11	REMOVING ASPHALT CONC. PAVEMENT										
	9201.0000	S.Y.	3.0000	6.5000	116.67 %	3.9000	30.00 %	6.0000	100.00 %		
			27,603.00	59,806.50	32,203.50	35,883.90	8,280.90	55,206.00	27,603.00		

PS&E JOB NO : 09X308 REVISION NO :
 CONTRACT NO : 007796 REGION NO : 4
 VERSION NO : 10 WORK ORDER# : XL2811
 HWY : SR 000,005,501
 TITLE : I-5
 SR 501 RIDGEFIELD INTERCHANGE
 09X308 (REV. 7/31/2009)
 PROJECT : ARRA-NH-0051(278), HPP-0501(018), HPP-0501(019)
 COUNTY(S) : CLARK

BIDS OPENED ON : Aug 5 2009
 AWARDED ON : Aug 14 2009

----- 10TH BIDDER -----	----- 11TH BIDDER -----	----- 12TH BIDDER -----
WILDISH STANDARD PAVING CO. 3600 WILDISH LANE 97408-4616 EUGENE OR 974010428 CONTRACTOR NUMBER : 894050	TRI-STATE CONSTRUCTION, INC. 5730 NE 138TH AVE 97220-1061 PORTLAND OR 972940476 CONTRACTOR NUMBER : 829961	GRANITE NORTHWEST, INC. ATTN: DAVID WOOD 18208A SE 1ST ST. VANCOUVER WA 986847506 CONTRACTOR NUMBER : 809500

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	10TH BIDDER		11TH BIDDER		12TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		
PREPARATION											
12	REMOVING CONC. BARRIER										
	130.0000	L.F.	20.0000	15.0000	-25.00 %	15.0000	-25.00 %	25.0000	25.00 %		
			2,600.00	1,950.00	-650.00	1,950.00	-650.00	3,250.00	650.00		
13	REMOVING GUARDRAIL										
	2465.0000	L.F.	3.7000	4.0000	8.11 %	3.0000	-18.92 %	4.0000	8.11 %		
			9,120.50	9,860.00	739.50	7,395.00	-1,725.50	9,860.00	739.50		
14	REMOVING PLASTIC LINE										
	1672.0000	L.F.	1.0000	0.7500	-25.00 %	0.6800	-32.00 %	1.0000	0.00 %		
			1,672.00	1,254.00	-418.00	1,136.96	-535.04	1,672.00	0.00		
15	REMOVING WIRE FENCE										
	6639.0000	L.F.	2.0000	3.5000	75.00 %	1.6000	-20.00 %	1.2500	-37.50 %		
			13,278.00	23,236.50	9,958.50	10,622.40	-2,655.60	8,298.75	-4,979.25		
GRADING											
16	ROADWAY EXCAVATION INCL. HAUL										
	64199.0000	C.Y.	6.5000	8.7500	34.62 %	8.3600	28.62 %	4.0000	-38.46 %		
			417,293.50	561,741.25	144,447.75	536,703.64	119,410.14	256,796.00	-160,497.50		
17	POND EXCAVATION INCL. HAUL										
	65666.0000	C.Y.	6.5000	7.9000	21.54 %	9.5200	46.46 %	7.0000	7.69 %		
			426,829.00	518,761.40	91,932.40	625,140.32	198,311.32	459,662.00	32,833.00		
18	WETLAND EXCAVATION INCL. HAUL										
	25900.0000	C.Y.	7.5000	8.2500	10.00 %	9.9200	32.27 %	8.0000	6.67 %		
			194,250.00	213,675.00	19,425.00	256,928.00	62,678.00	207,200.00	12,950.00		
19	UNSUITABLE FOUNDATION EXCAVATION INCL. HAUL										
	2919.0000	C.Y.	23.0000	15.5000	-32.61 %	11.1000	-51.74 %	15.0000	-34.78 %		
			67,137.00	45,244.50	-21,892.50	32,400.90	-34,736.10	43,785.00	-23,352.00		
20	SPECIAL SELECT BORROW INCL. HAUL										
	184083.0000	TON	8.0000	6.0000	-25.00 %	7.2900	-8.87 %	0.0100	-99.87 %		
			1,472,664.00	1,104,498.00	-368,166.00	1,341,965.07	-130,698.93	1,840.83	1,470,823.17		

PS&E JOB NO : 09X308 REVISION NO :
 CONTRACT NO : 007796 REGION NO : 4
 VERSION NO : 10 WORK ORDER# : XL2811
 HWY : SR 000,005,501
 TITLE : I-5
 SR 501 RIDGEFIELD INTERCHANGE
 09X308 (REV. 7/31/2009)
 PROJECT : ARRA-NH-0051(278), HPP-0501(018), HPP-0501(019)
 COUNTY(S) : CLARK

BIDS OPENED ON : Aug 5 2009
 AWARDED ON : Aug 14 2009

----- 10TH BIDDER -----	----- 11TH BIDDER -----	----- 12TH BIDDER -----
WILDISH STANDARD PAVING CO. 3600 WILDISH LANE 97408-4616 EUGENE OR 974010428 CONTRACTOR NUMBER : 894050	TRI-STATE CONSTRUCTION, INC. 5730 NE 138TH AVE 97220-1061 PORTLAND OR 972940476 CONTRACTOR NUMBER : 829961	GRANITE NORTHWEST, INC. ATTN: DAVID WOOD 18208A SE 1ST ST. VANCOUVER WA 986847506 CONTRACTOR NUMBER : 809500

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	BIDDER 10		BIDDER 11		BIDDER 12	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
GRADING											
21	EMBANKMENT COMPACTION 127321.0000	C.Y.	1.7500 222,811.75	1.5000 190,981.50	-14.29 % -31,830.25	2.4200 308,116.82	38.29 % 85,305.07	0.0100 1,273.21	-99.43 % -221,538.54		
DRAINAGE											
22	QUARRY SPALLS 26.0000	C.Y.	70.0000 1,820.00	70.0000 1,820.00	0.00 % 0.00	40.0000 1,040.00	-42.86 % -780.00	200.0000 5,200.00	185.71 % 3,380.00		
23	UNDERDRAIN PIPE 6 IN. DIAM. 371.0000	L.F.	14.0000 5,194.00	15.0000 5,565.00	7.14 % 371.00	28.0000 10,388.00	100.00 % 5,194.00	11.0000 4,081.00	-21.43 % -1,113.00		
24	DRAIN PIPE 4 IN. DIAM. 21.0000	L.F.	20.0000 420.00	20.0000 420.00	0.00 % 0.00	27.0000 567.00	35.00 % 147.00	30.0000 630.00	50.00 % 210.00		
25	DRAIN PIPE 6 IN. DIAM. 45.0000	L.F.	25.0000 1,125.00	35.0000 1,575.00	40.00 % 450.00	39.0000 1,755.00	56.00 % 630.00	32.0000 1,440.00	28.00 % 315.00		
26	SCHEDULE A CULV. PIPE 18 IN. DIAM. 402.0000	L.F.	45.0000 18,090.00	12.0000 4,824.00	-73.33 % -13,266.00	66.0000 26,532.00	46.67 % 8,442.00	37.0000 14,874.00	-17.78 % -3,216.00		
27	3 FT. MEDIA FILTER DRAIN W/ UNDERDRAIN 1160.0000	L.F.	75.0000 87,000.00	36.0000 41,760.00	-52.00 % -45,240.00	79.1200 91,779.20	5.49 % 4,779.20	25.0000 29,000.00	-66.67 % -58,000.00		
28	4 FT. MEDIA FILTER DRAIN W/ UNDERDRAIN 709.0000	L.F.	85.0000 60,265.00	36.0000 25,524.00	-57.65 % -34,741.00	81.0300 57,450.27	-4.67 % -2,814.73	29.0000 20,561.00	-65.88 % -39,704.00		
29	BIOFILTRATION SWALE 210.0000	L.F.	15.0000 3,150.00	40.0000 8,400.00	166.67 % 5,250.00	30.0000 6,300.00	100.00 % 3,150.00	12.0000 2,520.00	-20.00 % -630.00		
30	STEEL CASING 30 IN. DIAM. 214.0000	L.F.	600.0000 128,400.00	430.0000 92,020.00	-28.33 % -36,380.00	357.3800 76,479.32	-40.44 % -51,920.68	375.0000 80,250.00	-37.50 % -48,150.00		

PS&E JOB NO : 09X308 REVISION NO :
 CONTRACT NO : 007796 REGION NO : 4
 VERSION NO : 10 WORK ORDER# : XL2811
 HWY : SR 000,005,501
 TITLE : I-5
 SR 501 RIDGEFIELD INTERCHANGE
 09X308 (REV. 7/31/2009)
 PROJECT : ARRA-NH-0051(278), HPP-0501(018), HPP-0501(019)
 COUNTY(S) : CLARK

BIDS OPENED ON : Aug 5 2009
 AWARDED ON : Aug 14 2009

----- 10TH BIDDER -----	----- 11TH BIDDER -----	----- 12TH BIDDER -----
WILDISH STANDARD PAVING CO. 3600 WILDISH LANE 97408-4616 EUGENE OR 974010428 CONTRACTOR NUMBER : 894050	TRI-STATE CONSTRUCTION, INC. 5730 NE 138TH AVE 97220-1061 PORTLAND OR 972940476 CONTRACTOR NUMBER : 829961	GRANITE NORTHWEST, INC. ATTN: DAVID WOOD 18208A SE 1ST ST. VANCOUVER WA 986847506 CONTRACTOR NUMBER : 809500

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	10TH BIDDER		% DIFF./ AMT.DIFF.	11TH BIDDER		% DIFF./ AMT.DIFF.	12TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
DRAINAGE													
31	JACK AND BORE PITS												
	1.0000	EACH	10,000.0000	25,000.0000	150.00 %	31,462.0000	214.62 %	18,000.0000	80.00 %				
			10,000.00	25,000.00	15,000.00	31,462.00	21,462.00	18,000.00	8,000.00				
STORM SEWER													
32	CATCH BASIN TYPE 1												
	31.0000	EACH	1,500.0000	1,125.0000	-25.00 %	1,400.0000	-6.67 %	1,100.0000	-26.67 %				
			46,500.00	34,875.00	-11,625.00	43,400.00	-3,100.00	34,100.00	-12,400.00				
33	CATCH BASIN TYPE 2 48 IN. DIAM.												
	16.0000	EACH	2,500.0000	1,300.0000	-48.00 %	2,400.0000	-4.00 %	2,500.0000	0.00 %				
			40,000.00	20,800.00	-19,200.00	38,400.00	-1,600.00	40,000.00	0.00				
34	CATCH BASIN TYPE 2 54 IN. DIAM.												
	3.0000	EACH	2,500.0000	2,000.0000	-20.00 %	3,800.0000	52.00 %	4,300.0000	72.00 %				
			7,500.00	6,000.00	-1,500.00	11,400.00	3,900.00	12,900.00	5,400.00				
35	DELETED ITEM												
	0.0100	EACH	0.0001	0.0000	0.00 %	0.0000	0.00 %	0.0000	0.00 %				
			0.00	0.00	0.00	0.00	0.00	0.00	0.00				
36	TESTING STORM SEWER PIPE												
	7904.0000	L.F.	2.0000	1.0000	-50.00 %	2.0000	0.00 %	2.0000	0.00 %				
			15,808.00	7,904.00	-7,904.00	15,808.00	0.00	15,808.00	0.00				
37	SCHEDULE A STORM SEWER PIPE 12 IN. DIAM.												
	4688.0000	L.F.	25.0000	27.0000	8.00 %	58.0000	132.00 %	38.0000	52.00 %				
			117,200.00	126,576.00	9,376.00	271,904.00	154,704.00	178,144.00	60,944.00				
38	SCHEDULE A STORM SEWER PIPE 18 IN. DIAM.												
	1590.0000	L.F.	30.0000	54.0000	80.00 %	104.0000	246.67 %	48.0000	60.00 %				
			47,700.00	85,860.00	38,160.00	165,360.00	117,660.00	76,320.00	28,620.00				
SANITARY SEWER													
39	TESTING SEWER PIPE												
	890.0000	L.F.	3.0000	1.0000	-66.67 %	2.0000	-33.33 %	1.0000	-66.67 %				
			2,670.00	890.00	-1,780.00	1,780.00	-890.00	890.00	-1,780.00				

PS&E JOB NO : 09X308 REVISION NO :
 CONTRACT NO : 007796 REGION NO : 4
 VERSION NO : 10 WORK ORDER# : XL2811
 HWY : SR 000,005,501
 TITLE : I-5
 SR 501 RIDGEFIELD INTERCHANGE
 09X308 (REV. 7/31/2009)
 PROJECT : ARRA-NH-0051(278), HPP-0501(018), HPP-0501(019)
 COUNTY(S) : CLARK

BIDS OPENED ON : Aug 5 2009
 AWARDED ON : Aug 14 2009

----- 10TH BIDDER -----	----- 11TH BIDDER -----	----- 12TH BIDDER -----
WILDISH STANDARD PAVING CO. 3600 WILDISH LANE 97408-4616 EUGENE OR 974010428 CONTRACTOR NUMBER : 894050	TRI-STATE CONSTRUCTION, INC. 5730 NE 138TH AVE 97220-1061 PORTLAND OR 972940476 CONTRACTOR NUMBER : 829961	GRANITE NORTHWEST, INC. ATTN: DAVID WOOD 18208A SE 1ST ST. VANCOUVER WA 986847506 CONTRACTOR NUMBER : 809500

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	10TH BIDDER		% DIFF./ AMT.DIFF.	12TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
SANITARY SEWER										
40	CUT, PLUG AND ABANDON EX. SANITARY LINE									
	9.0000 EACH		350.0000	1,300.0000	271.43 %	180.0000	-48.57 %	1,400.0000	300.00 %	
			3,150.00	11,700.00	8,550.00	1,620.00	-1,530.00	12,600.00	9,450.00	
41	PVC SANITARY SEWER PIPE 4 IN. DIAM.									
	1989.0000 L.F.		30.0000	19.0000	-36.67 %	49.0000	63.33 %	10.0000	-66.67 %	
			59,670.00	37,791.00	-21,879.00	97,461.00	37,791.00	19,890.00	-39,780.00	
42	PVC SANITARY SEWER PIPE 6 IN. DIAM.									
	239.0000 L.F.		45.0000	54.0000	20.00 %	88.0000	95.56 %	6.0000	-86.67 %	
			10,755.00	12,906.00	2,151.00	21,032.00	10,277.00	1,434.00	-9,321.00	
43	PVC SANITARY SEWER PIPE 8 IN. DIAM.									
	651.0000 L.F.		65.0000	65.0000	0.00 %	93.0000	43.08 %	11.0000	-83.08 %	
			42,315.00	42,315.00	0.00	60,543.00	18,228.00	7,161.00	-35,154.00	
44	DUCTILE IRON SEWER PIPE 4 IN. DIAM.									
	165.0000 L.F.		45.0000	40.0000	-11.11 %	89.0000	97.78 %	37.0000	-17.78 %	
			7,425.00	6,600.00	-825.00	14,685.00	7,260.00	6,105.00	-1,320.00	
45	DUCTILE IRON SEWER PIPE 4 IN. DIAM. WITH INSULATION									
	266.0000 L.F.		75.0000	175.0000	133.33 %	126.0000	68.00 %	175.0000	133.33 %	
			19,950.00	46,550.00	26,600.00	33,516.00	13,566.00	46,550.00	26,600.00	
46	PIPE STUBOUTS									
	2.0000 EACH		1,500.0000	1,200.0000	-20.00 %	240.0000	-84.00 %	1,500.0000	0.00 %	
			3,000.00	2,400.00	-600.00	480.00	-2,520.00	3,000.00	0.00	
47	PIPE HANGERS FOR 4 IN. DIAM. SEWER MAIN									
	30.0000 EACH		1,500.0000	550.0000	-63.33 %	600.0000	-60.00 %	800.0000	-46.67 %	
			45,000.00	16,500.00	-28,500.00	18,000.00	-27,000.00	24,000.00	-21,000.00	
48	DOUBLE BALL EXPANSION JOINT FOR 4 IN. DIAM. SEWER LINE									
	2.0000 EACH		3,000.0000	7,500.0000	150.00 %	3,800.0000	26.67 %	8,000.0000	166.67 %	
			6,000.00	15,000.00	9,000.00	7,600.00	1,600.00	16,000.00	10,000.00	
49	COMBINATION AIR VALVE FOR SEWER LINE									
	1.0000 EACH		4,300.0000	7,000.0000	62.79 %	3,600.0000	-16.28 %	7,000.0000	62.79 %	
			4,300.00	7,000.00	2,700.00	3,600.00	-700.00	7,000.00	2,700.00	

PS&E JOB NO : 09X308 REVISION NO :
 CONTRACT NO : 007796 REGION NO : 4
 VERSION NO : 10 WORK ORDER# : XL2811
 HWY : SR 000,005,501
 TITLE : I-5
 SR 501 RIDGEFIELD INTERCHANGE
 09X308 (REV. 7/31/2009)
 PROJECT : ARRA-NH-0051(278), HPP-0501(018), HPP-0501(019)
 COUNTY(S) : CLARK

BIDS OPENED ON : Aug 5 2009
 AWARDED ON : Aug 14 2009

----- 10TH BIDDER -----	----- 11TH BIDDER -----	----- 12TH BIDDER -----
WILDISH STANDARD PAVING CO. 3600 WILDISH LANE 97408-4616 EUGENE OR 974010428 CONTRACTOR NUMBER : 894050	TRI-STATE CONSTRUCTION, INC. 5730 NE 138TH AVE 97220-1061 PORTLAND OR 972940476 CONTRACTOR NUMBER : 829961	GRANITE NORTHWEST, INC. ATTN: DAVID WOOD 18208A SE 1ST ST. VANCOUVER WA 986847506 CONTRACTOR NUMBER : 809500

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	10TH BIDDER		% DIFF./ AMT.DIFF.	11TH BIDDER		% DIFF./ AMT.DIFF.	12TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
SANITARY SEWER													
50	4 IN. FL X MJ PLUG VALVE												
	3.0000	EACH	600.0000	900.0000	50.00 %	1,550.0000	158.33 %	1,000.0000	66.67 %				
			1,800.00	2,700.00	900.00	4,650.00	2,850.00	3,000.00	1,200.00				
WATER LINES													
51	GATE VALVE 8 IN.												
	3.0000	EACH	1,000.0000	1,200.0000	20.00 %	1,470.0000	47.00 %	1,200.0000	20.00 %				
			3,000.00	3,600.00	600.00	4,410.00	1,410.00	3,600.00	600.00				
52	GATE VALVE 10 IN.												
	2.0000	EACH	1,800.0000	1,600.0000	-11.11 %	1,900.0000	5.56 %	1,700.0000	-5.56 %				
			3,600.00	3,200.00	-400.00	3,800.00	200.00	3,400.00	-200.00				
53	GATE VALVE 12 IN.												
	3.0000	EACH	1,800.0000	2,100.0000	16.67 %	2,600.0000	44.44 %	2,200.0000	22.22 %				
			5,400.00	6,300.00	900.00	7,800.00	2,400.00	6,600.00	1,200.00				
54	COMB. AIR RELEASE/AIR VACUUM VALVE ASSEMBLY 2 IN.												
	2.0000	EACH	4,300.0000	2,200.0000	-48.84 %	2,600.0000	-39.53 %	2,300.0000	-46.51 %				
			8,600.00	4,400.00	-4,200.00	5,200.00	-3,400.00	4,600.00	-4,000.00				
55	BLOWOFF ASSEMBLY												
	2.0000	EACH	3,000.0000	1,200.0000	-60.00 %	2,200.0000	-26.67 %	1,200.0000	-60.00 %				
			6,000.00	2,400.00	-3,600.00	4,400.00	-1,600.00	2,400.00	-3,600.00				
56	HYDRANT ASSEMBLY												
	1.0000	EACH	3,000.0000	4,000.0000	33.33 %	6,600.0000	120.00 %	4,000.0000	33.33 %				
			3,000.00	4,000.00	1,000.00	6,600.00	3,600.00	4,000.00	1,000.00				
57	RELOCATE STAND PIPE	L.S.											
			800.00	2,100.00	1,300.00	5,100.00	4,300.00	2,200.00	1,400.00				
58	CONNECT TO EXISTING WATER MAIN												
	2.0000	EACH	1,000.0000	4,000.0000	300.00 %	1,800.0000	80.00 %	4,000.0000	300.00 %				
			2,000.00	8,000.00	6,000.00	3,600.00	1,600.00	8,000.00	6,000.00				
59	DUCTILE IRON PIPE FOR WATER MAIN 6 IN. DIAM.												
	25.0000	L.F.	40.0000	85.0000	112.50 %	77.0000	92.50 %	90.0000	125.00 %				
			1,000.00	2,125.00	1,125.00	1,925.00	925.00	2,250.00	1,250.00				

PS&E JOB NO : 09X308 REVISION NO :
 CONTRACT NO : 007796 REGION NO : 4
 VERSION NO : 10 WORK ORDER# : XL2811
 HWY : SR 000,005,501
 TITLE : I-5
 SR 501 RIDGEFIELD INTERCHANGE
 09X308 (REV. 7/31/2009)
 PROJECT : ARRA-NH-0051(278), HPP-0501(018), HPP-0501(019)
 COUNTY(S) : CLARK

BIDS OPENED ON : Aug 5 2009
 AWARDED ON : Aug 14 2009

----- 10TH BIDDER -----	----- 11TH BIDDER -----	----- 12TH BIDDER -----
WILDISH STANDARD PAVING CO. 3600 WILDISH LANE 97408-4616 EUGENE OR 974010428 CONTRACTOR NUMBER : 894050	TRI-STATE CONSTRUCTION, INC. 5730 NE 138TH AVE 97220-1061 PORTLAND OR 972940476 CONTRACTOR NUMBER : 829961	GRANITE NORTHWEST, INC. ATTN: DAVID WOOD 18208A SE 1ST ST. VANCOUVER WA 986847506 CONTRACTOR NUMBER : 809500

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
WATER LINES									
60	DUCTILE IRON PIPE FOR WATER MAIN 12 IN. DIAM.								
	1625.0000	L.F.	80.0000	82.0000	2.50 %	81.0000	1.25 %	95.0000	18.75 %
			130,000.00	133,250.00	3,250.00	131,625.00	1,625.00	154,375.00	24,375.00
61	DOUBLE BALL EXPANSION JOINT FOR 12 IN. DIAM. WATER LINE								
	2.0000	EACH	7,000.0000	18,000.0000	157.14 %	10,200.0000	45.71 %	20,000.0000	185.71 %
			14,000.00	36,000.00	22,000.00	20,400.00	6,400.00	40,000.00	26,000.00
62	DUCTILE IRON PIPE FOR WATER MAIN 12 IN. DIAM. WITH INS.								
	266.0000	L.F.	100.0000	185.0000	85.00 %	188.0000	88.00 %	200.0000	100.00 %
			26,600.00	49,210.00	22,610.00	50,008.00	23,408.00	53,200.00	26,600.00
63	PIPE HANGERS FOR 12 IN. DIAM. WATER MAIN								
	30.0000	EACH	2,000.0000	850.0000	-57.50 %	1,400.0000	-30.00 %	1,000.0000	-50.00 %
			60,000.00	25,500.00	-34,500.00	42,000.00	-18,000.00	30,000.00	-30,000.00
64	PIPE ANCHORS								
	3.0000	EACH	2,000.0000	700.0000	-65.00 %	1,000.0000	-50.00 %	700.0000	-65.00 %
			6,000.00	2,100.00	-3,900.00	3,000.00	-3,000.00	2,100.00	-3,900.00
STRUCTURE									
65	SOIL EXCAVATION FOR SHAFT INCLUDING HAUL								
	967.0000	C.Y.	450.0000	200.0000	-55.56 %	179.1300	-60.19 %	350.0000	-22.22 %
			435,150.00	193,400.00	-241,750.00	173,218.71	-261,931.29	338,450.00	-96,700.00
66	FURNISHING PERMANENT CASING FOR 6'-0" DIAM. SHAFT								
	50.0000	L.F.	500.0000	500.0000	0.00 %	434.0000	-13.20 %	550.0000	10.00 %
			25,000.00	25,000.00	0.00	21,700.00	-3,300.00	27,500.00	2,500.00
67	PLACING PERMANENT CASING FOR 6'-0" DIAM. SHAFT								
	5.0000	EACH	5,000.0000	1,100.0000	-78.00 %	124.0000	-97.52 %	1,600.0000	-68.00 %
			25,000.00	5,500.00	-19,500.00	620.00	-24,380.00	8,000.00	-17,000.00
68	CASING SHORING								
	11.0000	L.F.	500.0000	500.0000	0.00 %	135.2000	-72.96 %	1,100.0000	120.00 %
			5,500.00	5,500.00	0.00	1,487.20	-4,012.80	12,100.00	6,600.00
69	ST. REINF. BAR FOR BRIDGE								
	101500.0000	LB.	1.0000	0.7700	-23.00 %	0.9000	-10.00 %	1.0000	0.00 %
			101,500.00	78,155.00	-23,345.00	91,350.00	-10,150.00	101,500.00	0.00

PS&E JOB NO : 09X308 REVISION NO :
 CONTRACT NO : 007796 REGION NO : 4
 VERSION NO : 10 WORK ORDER# : XL2811
 HWY : SR 000,005,501
 TITLE : I-5
 SR 501 RIDGEFIELD INTERCHANGE
 09X308 (REV. 7/31/2009)
 PROJECT : ARRA-NH-0051(278), HPP-0501(018), HPP-0501(019)
 COUNTY(S) : CLARK

BIDS OPENED ON : Aug 5 2009
 AWARDED ON : Aug 14 2009

----- 10TH BIDDER -----	----- 11TH BIDDER -----	----- 12TH BIDDER -----
WILDISH STANDARD PAVING CO. 3600 WILDISH LANE 97408-4616 EUGENE OR 974010428 CONTRACTOR NUMBER : 894050	TRI-STATE CONSTRUCTION, INC. 5730 NE 138TH AVE 97220-1061 PORTLAND OR 972940476 CONTRACTOR NUMBER : 829961	GRANITE NORTHWEST, INC. ATTN: DAVID WOOD 18208A SE 1ST ST. VANCOUVER WA 986847506 CONTRACTOR NUMBER : 809500

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	10TH BIDDER		% DIFF./ AMT.DIFF.	11TH BIDDER		% DIFF./ AMT.DIFF.	12TH BIDDER				
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT						
STRUCTURE																
70	ST. REINF. BAR FOR SHAFT															
	184200.0000	LB.	0.9000	0.8300	-7.78 %	0.7100	-21.11 %	0.8000	-11.11 %	165,780.00	152,886.00	-12,894.00	130,782.00	-34,998.00	147,360.00	-18,420.00
71	CSL ACCESS TUBE															
	7100.0000	L.F.	8.0000	11.2500	40.63 %	10.0000	25.00 %	10.0000	25.00 %	56,800.00	79,875.00	23,075.00	71,000.00	14,200.00	71,000.00	14,200.00
72	CONC. CLASS 4000 FOR BRIDGE															
	433.0000	C.Y.	500.0000	1,100.0000	120.00 %	655.0000	31.00 %	750.0000	50.00 %	216,500.00	476,300.00	259,800.00	283,615.00	67,115.00	324,750.00	108,250.00
73	CONC. CLASS 4000P FOR SHAFT															
	955.0000	C.Y.	300.0000	260.0000	-13.33 %	262.0000	-12.67 %	275.0000	-8.33 %	286,500.00	248,300.00	-38,200.00	250,210.00	-36,290.00	262,625.00	-23,875.00
74	PRESTRESSED CONC. GIRDER WF58G															
	3640.0000	L.F.	275.0000	290.0000	5.45 %	291.2000	5.89 %	325.0000	18.18 %	1,001,000.00	1,055,600.00	54,600.00	1,059,968.00	58,968.00	1,183,000.00	182,000.00
75	DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT															
	CALC				0.00 %		0.00 %		0.00 %	-1.00	-1.00	0.00 %	-1.00	-1.00	-1.00	0.00 %
76	SUPERSTRUCTURE BRIDGE NO. 501/24 REPLACEMENT															
	L.S.				-42.14 %		-35.82 %		-42.86 %	1,400,000.00	810,000.00	-590,000.00	898,560.00	-501,440.00	800,000.00	-600,000.00
77	BRIDGE RAILING TYPE BP															
	985.0000	L.F.	100.0000	120.0000	20.00 %	78.0000	-22.00 %	46.0000	-54.00 %	98,500.00	118,200.00	19,700.00	76,830.00	-21,670.00	45,310.00	-53,190.00
78	BRIDGE RAILING TYPE PEDESTRIAN															
	84.0000	L.F.	100.0000	325.0000	225.00 %	280.0000	180.00 %	90.0000	-10.00 %	8,400.00	27,300.00	18,900.00	23,520.00	15,120.00	7,560.00	-840.00
79	DELETED ITEM															
	0.0100	EACH	0.0001	0.0000	0.00 %	0.0000	0.00 %	0.0000	0.00 %	0.00	0.00	0.00 %	0.00	0.00	0.00	0.00 %
80	PEDESTRIAN BARRIER															
	660.0000	L.F.	160.0000	300.0000	87.50 %	137.3200	-14.18 %	100.0000	-37.50 %	105,600.00	198,000.00	92,400.00	90,631.20	-14,968.80	66,000.00	-39,600.00

PS&E JOB NO : 09X308 REVISION NO :
 CONTRACT NO : 007796 REGION NO : 4
 VERSION NO : 10 WORK ORDER# : XL2811
 HWY : SR 000,005,501
 TITLE : I-5
 SR 501 RIDGEFIELD INTERCHANGE
 09X308 (REV. 7/31/2009)
 PROJECT : ARRA-NH-0051(278), HPP-0501(018), HPP-0501(019)
 COUNTY(S) : CLARK

BIDS OPENED ON : Aug 5 2009
 AWARDED ON : Aug 14 2009

----- 10TH BIDDER -----	----- 11TH BIDDER -----	----- 12TH BIDDER -----
WILDISH STANDARD PAVING CO. 3600 WILDISH LANE 97408-4616 EUGENE OR 974010428 CONTRACTOR NUMBER : 894050	TRI-STATE CONSTRUCTION, INC. 5730 NE 138TH AVE 97220-1061 PORTLAND OR 972940476 CONTRACTOR NUMBER : 829961	GRANITE NORTHWEST, INC. ATTN: DAVID WOOD 18208A SE 1ST ST. VANCOUVER WA 986847506 CONTRACTOR NUMBER : 809500

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT							
STRUCTURE											
81	SEW PEDESTRIAN BARRIER										
	325.0000	L.F.	450.0000	420.0000	-6.67 %	330.5000	-26.56 %	325.0000	-27.78 %		
			146,250.00	136,500.00	-9,750.00	107,412.50	-38,837.50	105,625.00	-40,625.00		
82	STRUCTURAL EARTH WALL 1										
	4397.0000	S.F.	37.0000	25.0000	-32.43 %	41.3300	11.70 %	23.0000	-37.84 %		
			162,689.00	109,925.00	-52,764.00	181,728.01	19,039.01	101,131.00	-61,558.00		
83	STRUCTURAL EARTH WALL 2										
	837.0000	S.F.	37.0000	21.0000	-43.24 %	47.8900	29.43 %	37.0000	0.00 %		
			30,969.00	17,577.00	-13,392.00	40,083.93	9,114.93	30,969.00	0.00 %		
84	BACKFILL FOR STRUCTURAL EARTH WALL INCL. HAUL										
	2897.0000	C.Y.	40.0000	20.0000	-50.00 %	22.0000	-45.00 %	40.0000	0.00 %		
			115,880.00	57,940.00	-57,940.00	63,734.00	-52,146.00	115,880.00	0.00 %		
85	BRIDGE APPROACH SLAB										
	731.0000	S.Y.	225.0000	200.0000	-11.11 %	211.0000	-6.22 %	70.0000	-68.89 %		
			164,475.00	146,200.00	-18,275.00	154,241.00	-10,234.00	51,170.00	-113,305.00		
SURFACING											
86	DELETED ITEM										
	0.0100	EACH	0.0001	0.0000	0.00 %	0.0000	0.00 %	0.0000	0.00 %		
			0.00	0.00	0.00	0.00	0.00	0.00	0.00		
87	CRUSHED SURFACING BASE COURSE										
	54962.0000	TON	16.5000	15.5000	-6.06 %	14.5000	-12.12 %	27.0000	63.64 %		
			906,873.00	851,911.00	-54,962.00	796,949.00	-109,924.00	1,483,974.00	577,101.00		
LIQUID ASPHALT											
88	ANTI-STRIPPING ADDITIVE										
		EST.			0.00 %		0.00 %		0.00 %		
			29,858.00	29,858.00		29,858.00		29,858.00			

PS&E JOB NO : 09X308 REVISION NO :
 CONTRACT NO : 007796 REGION NO : 4
 VERSION NO : 10 WORK ORDER# : XL2811
 HWY : SR 000,005,501
 TITLE : I-5
 SR 501 RIDGEFIELD INTERCHANGE
 09X308 (REV. 7/31/2009)
 PROJECT : ARRA-NH-0051(278), HPP-0501(018), HPP-0501(019)
 COUNTY(S) : CLARK

BIDS OPENED ON : Aug 5 2009
 AWARDED ON : Aug 14 2009

----- 10TH BIDDER -----	----- 11TH BIDDER -----	----- 12TH BIDDER -----
WILDISH STANDARD PAVING CO. 3600 WILDISH LANE 97408-4616 EUGENE OR 974010428 CONTRACTOR NUMBER : 894050	TRI-STATE CONSTRUCTION, INC. 5730 NE 138TH AVE 97220-1061 PORTLAND OR 972940476 CONTRACTOR NUMBER : 829961	GRANITE NORTHWEST, INC. ATTN: DAVID WOOD 18208A SE 1ST ST. VANCOUVER WA 986847506 CONTRACTOR NUMBER : 809500

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	10TH BIDDER		% DIFF./ AMT.DIFF.	11TH BIDDER		% DIFF./ AMT.DIFF.	12TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
HOT MIX ASPHALT													
89	HMA CL. 1/2 IN. PG 64-22 29839.0000	TON	72.0000 2,148,408.00	68.0000 2,029,052.00	-5.56 % -119,356.00	68.1500 2,033,527.85	-5.35 % -114,880.15	76.0000 2,267,764.00	5.56 % 119,356.00				
90	JOB MIX COMPLIANCE PRICE ADJUSTMENT CALC		50,100.00	50,100.00	0.00 %	50,100.00	0.00 %	50,100.00	0.00 %				
91	COMPACTION PRICE ADJUSTMENT CALC		33,400.00	33,400.00	0.00 %	33,400.00	0.00 %	33,400.00	0.00 %				
92	ASPHALT COST PRICE ADJUSTMENT CALC		286,770.00	286,770.00	0.00 %	286,770.00	0.00 %	286,770.00	0.00 %				
93	HMA FOR APPROACH CL. 1/2 IN. PG 64-22 19.0000	TON	125.0000 2,375.00	130.0000 2,470.00	4.00 % 95.00	136.0000 2,584.00	8.80 % 209.00	145.0000 2,755.00	16.00 % 380.00				
IRRIGATION AND WATER DISTRIBUTION													
94	IRRIGATION SYSTEM L.S.		34,039.00	55,000.00	61.58 % 20,961.00	60,320.00	77.21 % 26,281.00	95,000.00	179.09 % 60,961.00				
EROSION CONTROL AND PLANTING													
95	ESC LEAD 375.0000	DAY	165.0000 61,875.00	25.0000 9,375.00	-84.85 % -52,500.00	45.0000 16,875.00	-72.73 % -45,000.00	1.0000 375.00	-99.39 % -61,500.00				
96	TEMPORARY EROSION CONTROL BLANKET 21685.0000	S.Y.	7.0000 151,795.00	1.5000 32,527.50	-78.57 % -119,267.50	1.9000 41,201.50	-72.86 % -110,593.50	2.0000 43,370.00	-71.43 % -108,425.00				
97	COMPOST BLANKET 26227.0000	S.Y.	5.0000 131,135.00	3.0000 78,681.00	-40.00 % -52,454.00	3.7000 97,039.90	-26.00 % -34,095.10	4.0000 104,908.00	-20.00 % -26,227.00				

PS&E JOB NO : 09X308 REVISION NO :
 CONTRACT NO : 007796 REGION NO : 4
 VERSION NO : 10 WORK ORDER# : XL2811
 HWY : SR 000,005,501
 TITLE : I-5
 SR 501 RIDGEFIELD INTERCHANGE
 09X308 (REV. 7/31/2009)
 PROJECT : ARRA-NH-0051(278), HPP-0501(018), HPP-0501(019)
 COUNTY(S) : CLARK

BIDS OPENED ON : Aug 5 2009
 AWARDED ON : Aug 14 2009

----- 10TH BIDDER -----	----- 11TH BIDDER -----	----- 12TH BIDDER -----
WILDISH STANDARD PAVING CO. 3600 WILDISH LANE 97408-4616 EUGENE OR 974010428 CONTRACTOR NUMBER : 894050	TRI-STATE CONSTRUCTION, INC. 5730 NE 138TH AVE 97220-1061 PORTLAND OR 972940476 CONTRACTOR NUMBER : 829961	GRANITE NORTHWEST, INC. ATTN: DAVID WOOD 18208A SE 1ST ST. VANCOUVER WA 986847506 CONTRACTOR NUMBER : 809500

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	10TH BIDDER		% DIFF./ AMT.DIFF.	12TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
EROSION CONTROL AND PLANTING										
98	CHECK DAM									
	260.0000	L.F.	15.0000	5.0000	-66.67 %	8.0000	-46.67 %	15.0000	0.00 %	
			3,900.00	1,300.00	-2,600.00	2,080.00	-1,820.00	3,900.00	0.00	
99	STABILIZED CONSTRUCTION ENTRANCE									
	1630.0000	S.Y.	20.0000	12.0000	-40.00 %	9.0000	-55.00 %	15.0000	-25.00 %	
			32,600.00	19,560.00	-13,040.00	14,670.00	-17,930.00	24,450.00	-8,150.00	
100	INLET PROTECTION									
	53.0000	EACH	60.0000	65.0000	8.33 %	85.0000	41.67 %	75.0000	25.00 %	
			3,180.00	3,445.00	265.00	4,505.00	1,325.00	3,975.00	795.00	
101	SILT FENCE									
	9004.0000	L.F.	5.0000	1.7500	-65.00 %	2.6000	-48.00 %	5.5000	10.00 %	
			45,020.00	15,757.00	-29,263.00	23,410.40	-21,609.60	49,522.00	4,502.00	
102	WATTLE									
	9492.0000	L.F.	5.0000	2.2500	-55.00 %	2.8000	-44.00 %	3.5000	-30.00 %	
			47,460.00	21,357.00	-26,103.00	26,577.60	-20,882.40	33,222.00	-14,238.00	
103	EROSION/WATER POLLUTION CONTROL EST.				0.00 %		0.00 %		0.00 %	
			500,000.00	500,000.00		500,000.00		500,000.00		
104	TEMPORARY PIPE SLOPE DRAIN									
	375.0000	L.F.	10.0000	20.0000	100.00 %	30.0000	200.00 %	22.0000	120.00 %	
			3,750.00	7,500.00	3,750.00	11,250.00	7,500.00	8,250.00	4,500.00	
105	SEED, FERTILIZER & MULCH - WATER QUALITY SEED MIX									
	2.7500	ACRE	3,500.0000	5,000.0000	42.86 %	5,200.0000	48.57 %	10,500.0000	200.00 %	
			9,625.00	13,750.00	4,125.00	14,300.00	4,675.00	28,875.00	19,250.00	
106	SEED, FERTILIZER & MULCH - ROADSIDE SEED MIX									
	22.5200	ACRE	3,500.0000	2,200.0000	-37.14 %	2,236.0000	-36.11 %	3,000.0000	-14.29 %	
			78,820.00	49,544.00	-29,276.00	50,354.72	-28,465.28	67,560.00	-11,260.00	
107	SEED, FERTILIZER & MULCHING - TEMPORARY SEED MIX									
	4.6000	ACRE	6,000.0000	2,200.0000	-63.33 %	2,236.0000	-62.73 %	3,000.0000	-50.00 %	
			27,600.00	10,120.00	-17,480.00	10,285.60	-17,314.40	13,800.00	-13,800.00	
108	SEEDING, FERTILIZING, AND MULCHING - SITE RESTORATION									
	2.0000	ACRE	3,000.0000	1,600.0000	-46.67 %	1,560.0000	-48.00 %	3,000.0000	0.00 %	
			6,000.00	3,200.00	-2,800.00	3,120.00	-2,880.00	6,000.00	0.00	

PS&E JOB NO : 09X308 REVISION NO :
 CONTRACT NO : 007796 REGION NO : 4
 VERSION NO : 10 WORK ORDER# : XL2811
 HWY : SR 000,005,501
 TITLE : I-5
 SR 501 RIDGEFIELD INTERCHANGE
 PROJECT : 09X308 (REV. 7/31/2009)
 : ARRA-NH-0051(278), HPP-0501(018), HPP-0501(019)
 COUNTY(S) : CLARK

BIDS OPENED ON : Aug 5 2009
 AWARDED ON : Aug 14 2009

----- 10TH BIDDER -----	----- 11TH BIDDER -----	----- 12TH BIDDER -----
WILDISH STANDARD PAVING CO. 3600 WILDISH LANE 97408-4616 EUGENE OR 974010428 CONTRACTOR NUMBER : 894050	TRI-STATE CONSTRUCTION, INC. 5730 NE 138TH AVE 97220-1061 PORTLAND OR 972940476 CONTRACTOR NUMBER : 829961	GRANITE NORTHWEST, INC. ATTN: DAVID WOOD 18208A SE 1ST ST. VANCOUVER WA 986847506 CONTRACTOR NUMBER : 809500

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT							
EROSION CONTROL AND PLANTING											
109	SEEDING, FERTILIZING, AND MULCHING - SITE WETLAND										
	3.0000	ACRE	4,000.0000	5,100.0000	27.50 %	5,200.0000	30.00 %	10,500.0000	162.50 %		
			12,000.00	15,300.00	3,300.00	15,600.00	3,600.00	31,500.00	19,500.00		
110	SOIL PREPARATION										
	3.0000	ACRE	3,500.0000	3,500.0000	0.00 %	3,640.0000	4.00 %	5,000.0000	42.86 %		
			10,500.00	10,500.00	0.00	10,920.00	420.00	15,000.00	4,500.00		
111	PSIPE AUTUMN PURPLE AMERICAN ASH, 1 - 1/4", CONT.										
	7.0000	EACH	120.0000	1,600.0000	1,233.33 %	156.0000	30.00 %	150.0000	25.00 %		
			840.00	11,200.00	10,360.00	1,092.00	252.00	1,050.00	210.00		
112	PSIPE BOWHALL RED MAPLE, 1-1/4", CONT.										
	13.0000	EACH	120.0000	150.0000	25.00 %	156.0000	30.00 %	185.0000	54.17 %		
			1,560.00	1,950.00	390.00	2,028.00	468.00	2,405.00	845.00		
113	PSIPE ARISTOCRAT CALLERY PEAR, 1-1/4", CONT.										
	9.0000	EACH	120.0000	150.0000	25.00 %	156.0000	30.00 %	150.0000	25.00 %		
			1,080.00	1,350.00	270.00	1,404.00	324.00	1,350.00	270.00		
114	PSIPE 'GREEN MOUNTAIN' SUGAR MAPLE, 1-1/4", CONT.										
	15.0000	EACH	120.0000	150.0000	25.00 %	156.0000	30.00 %	150.0000	25.00 %		
			1,800.00	2,250.00	450.00	2,340.00	540.00	2,250.00	450.00		
115	PSIPE 'MARSHALL'S SEEDLESS' GREEN ASH, 1-1/4", CONT.										
	48.0000	EACH	120.0000	150.0000	25.00 %	156.0000	30.00 %	150.0000	25.00 %		
			5,760.00	7,200.00	1,440.00	7,488.00	1,728.00	7,200.00	1,440.00		
116	PSIPE DOUGLAS FIR, 5', CONT										
	56.0000	EACH	60.0000	50.0000	-16.67 %	52.0000	-13.33 %	60.0000	0.00 %		
			3,360.00	2,800.00	-560.00	2,912.00	-448.00	3,360.00	0.00		
117	PSIPE RUGOSA ROSE, 18-24", #2 CONT.										
	148.0000	EACH	20.0000	10.0000	-50.00 %	10.4000	-48.00 %	15.0000	-25.00 %		
			2,960.00	1,480.00	-1,480.00	1,539.20	-1,420.80	2,220.00	-740.00		
118	PSIPE TALL OREGON GRAPE, 18-24",										
	1398.0000	EACH	12.0000	7.0000	-41.67 %	7.3000	-39.17 %	10.0000	-16.67 %		
			16,776.00	9,786.00	-6,990.00	10,205.40	-6,570.60	13,980.00	-2,796.00		
119	PSIPE COMPACT OREGON GRAPE, 18-24", #1 CONT.										
	1483.0000	EACH	12.0000	8.0000	-33.33 %	8.3000	-30.83 %	8.0000	-33.33 %		
			17,796.00	11,864.00	-5,932.00	12,308.90	-5,487.10	11,864.00	-5,932.00		

PS&E JOB NO : 09X308 REVISION NO :
 CONTRACT NO : 007796 REGION NO : 4
 VERSION NO : 10 WORK ORDER# : XL2811
 HWY : SR 000,005,501
 TITLE : I-5
 SR 501 RIDGEFIELD INTERCHANGE
 09X308 (REV. 7/31/2009)
 PROJECT : ARRA-NH-0051(278), HPP-0501(018), HPP-0501(019)
 COUNTY(S) : CLARK

BIDS OPENED ON : Aug 5 2009
 AWARDED ON : Aug 14 2009

----- 10TH BIDDER ----- ----- 11TH BIDDER ----- ----- 12TH BIDDER -----
 WILDISH STANDARD PAVING CO. TRI-STATE CONSTRUCTION, INC. GRANITE NORTHWEST, INC.
 3600 WILDISH LANE 5730 NE 138TH AVE ATTN: DAVID WOOD
 97408-4616 97220-1061 18208A SE 1ST ST.
 EUGENE OR 974010428 PORTLAND OR 972940476 VANCOUVER WA 986847506
 CONTRACTOR NUMBER : 894050 CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 809500

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	10TH BIDDER		% DIFF./ AMT.DIFF.	11TH BIDDER		% DIFF./ AMT.DIFF.	12TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT						
EROSION CONTROL AND PLANTING													
120	PSIPE BOSTON IVY, 4', #1 CONT.												
	6.0000 EACH		12.0000	10.0000	-16.67%	10.4000	11.0000	-13.33%	11.0000	72.00	60.00	-12.00%	66.00
121	PSIPE 'CORAL BEAUTY' COTONEASTER, 4" POT												
	1063.0000 EACH		10.0000	4.5000	-55.00%	4.7000	5.0000	-53.00%	5.0000	10,630.00	4,783.50	-5,846.50%	5,315.00
122	PSIPE WESTERN SERVICEBERRY, 18-24", BARE ROOT												
	700.0000 EACH		10.0000	4.5000	-55.00%	4.7000	5.0000	-53.00%	5.0000	7,000.00	3,150.00	-3,850.00%	3,500.00
123	PSIPE RED-FLOWERING CURRANT, 18-24", BARE ROOT												
	933.0000 EACH		10.0000	4.5000	-55.00%	4.7000	5.0000	-53.00%	5.0000	9,330.00	4,198.50	-5,131.50%	4,665.00
124	PSIPE COMMON SNOWBERRY, 18-24", BARE ROOT												
	933.0000 EACH		10.0000	4.5000	-55.00%	4.7000	5.0000	-53.00%	5.0000	9,330.00	4,198.50	-5,131.50%	4,665.00
125	PSIPE BLACK CHOKEBERRY, 18-24", BARE ROOT												
	467.0000 EACH		10.0000	4.5000	-55.00%	4.7000	5.0000	-53.00%	5.0000	4,670.00	2,101.50	-2,568.50%	2,335.00
126	PSIPE DOTTED SMARTWEED, 6-8", ROOTED CUTTING												
	199.0000 EACH		5.0000	2.0000	-60.00%	2.1000	3.0000	-58.00%	3.0000	995.00	398.00	-597.00%	597.00
127	PSIPE NARROW-LEAF BURREED, 6-8", PLUG												
	397.0000 EACH		5.0000	2.0000	-60.00%	2.1000	3.0000	-58.00%	3.0000	1,985.00	794.00	-1,191.00%	1,191.00
128	PSIPE SMALL FRUITED BULLRUSH, 6-8", PLUG												
	670.0000 EACH		5.0000	2.0000	-60.00%	2.1000	3.0000	-58.00%	3.0000	3,350.00	1,340.00	-2,010.00%	2,010.00
129	PSIPE HARDSTEM BULLRUSH, 4-6", RHIZOME												
	287.0000 EACH		5.0000	2.0000	-60.00%	2.1000	3.0000	-58.00%	3.0000	1,435.00	574.00	-861.00%	861.00
130	PSIPE RED-OSIER DOGWOOD, 18-24", BARE ROOT												
	192.0000 EACH		10.0000	4.5000	-55.00%	4.7000	5.0000	-53.00%	5.0000	1,920.00	864.00	-1,056.00%	960.00

PS&E JOB NO : 09X308 REVISION NO :
 CONTRACT NO : 007796 REGION NO : 4
 VERSION NO : 10 WORK ORDER# : XL2811
 HWY : SR 000,005,501
 TITLE : I-5
 SR 501 RIDGEFIELD INTERCHANGE
 09X308 (REV. 7/31/2009)
 PROJECT : ARRA-NH-0051(278), HPP-0501(018), HPP-0501(019)
 COUNTY(S) : CLARK

BIDS OPENED ON : Aug 5 2009
 AWARDED ON : Aug 14 2009

----- 10TH BIDDER -----	----- 11TH BIDDER -----	----- 12TH BIDDER -----
WILDISH STANDARD PAVING CO. 3600 WILDISH LANE 97408-4616 EUGENE OR 974010428 CONTRACTOR NUMBER : 894050	TRI-STATE CONSTRUCTION, INC. 5730 NE 138TH AVE 97220-1061 PORTLAND OR 972940476 CONTRACTOR NUMBER : 829961	GRANITE NORTHWEST, INC. ATTN: DAVID WOOD 18208A SE 1ST ST. VANCOUVER WA 986847506 CONTRACTOR NUMBER : 809500

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	10TH BIDDER		11TH BIDDER		12TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		
EROSION CONTROL AND PLANTING											
131	PSIPE CLUSTERED ROSE, 18-24", BARE ROOT										
	301.0000	EACH	10.0000	4.0000	-60.00 %	4.2000	-58.00 %	10.0000	0.00 %		
			3,010.00	1,204.00	-1,806.00	1,264.20	-1,745.80	3,010.00	0.00		
132	TOPSOIL TYPE B										
	2500.0000	C.Y.	15.0000	20.0000	33.33 %	16.0000	6.67 %	11.0000	-26.67 %		
			37,500.00	50,000.00	12,500.00	40,000.00	2,500.00	27,500.00	-10,000.00		
133	TOPSOIL TYPE B - UPLAND										
	1125.0000	C.Y.	5.0000	20.0000	300.00 %	16.0000	220.00 %	15.0000	200.00 %		
			5,625.00	22,500.00	16,875.00	18,000.00	12,375.00	16,875.00	11,250.00		
134	TOPSOIL TYPE B - WETLAND										
	129.0000	C.Y.	5.0000	20.0000	300.00 %	16.0000	220.00 %	21.0000	320.00 %		
			645.00	2,580.00	1,935.00	2,064.00	1,419.00	2,709.00	2,064.00		
135	GENERAL WEED CONTROL										
	40.0000	HR	130.0000	45.0000	-65.38 %	60.0000	-53.85 %	58.0000	-55.38 %		
			5,200.00	1,800.00	-3,400.00	2,400.00	-2,800.00	2,320.00	-2,880.00		
136	FINE COMPOST										
	10.0000	C.Y.	35.0000	50.0000	42.86 %	50.0000	42.86 %	80.0000	128.57 %		
			350.00	500.00	150.00	500.00	150.00	800.00	450.00		
137	SOIL AMENDMENT										
	400.0000	C.Y.	35.0000	35.0000	0.00 %	40.0000	14.29 %	50.0000	42.86 %		
			14,000.00	14,000.00	0.00	16,000.00	2,000.00	20,000.00	6,000.00		
138	BARK OR WOOD CHIP MULCH										
	2421.0000	C.Y.	30.0000	33.0000	10.00 %	34.5000	15.00 %	40.0000	33.33 %		
			72,630.00	79,893.00	7,263.00	83,524.50	10,894.50	96,840.00	24,210.00		
139	WETLAND HABITAT STRUCTURE										
	35.0000	EACH	1,000.0000	2.0000	-99.80 %	705.7100	-29.43 %	750.0000	-25.00 %		
			35,000.00	70.00	-34,930.00	24,699.85	-10,300.15	26,250.00	-8,750.00		
140	HIGH VISIBILITY FENCE										
	9175.0000	L.F.	3.5000	2.5000	-28.57 %	2.6000	-25.71 %	4.0000	14.29 %		
			32,112.50	22,937.50	-9,175.00	23,855.00	-8,257.50	36,700.00	4,587.50		

PS&E JOB NO : 09X308 REVISION NO :
 CONTRACT NO : 007796 REGION NO : 4
 VERSION NO : 10 WORK ORDER# : XL2811
 HWY : SR 000,005,501
 TITLE : I-5
 SR 501 RIDGEFIELD INTERCHANGE
 09X308 (REV. 7/31/2009)
 PROJECT : ARRA-NH-0051(278), HPP-0501(018), HPP-0501(019)
 COUNTY(S) : CLARK

BIDS OPENED ON : Aug 5 2009
 AWARDED ON : Aug 14 2009

----- 10TH BIDDER -----	----- 11TH BIDDER -----	----- 12TH BIDDER -----
WILDISH STANDARD PAVING CO. 3600 WILDISH LANE 97408-4616 EUGENE OR 974010428 CONTRACTOR NUMBER : 894050	TRI-STATE CONSTRUCTION, INC. 5730 NE 138TH AVE 97220-1061 PORTLAND OR 972940476 CONTRACTOR NUMBER : 829961	GRANITE NORTHWEST, INC. ATTN: DAVID WOOD 18208A SE 1ST ST. VANCOUVER WA 986847506 CONTRACTOR NUMBER : 809500

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	10TH BIDDER		% DIFF./ AMT.DIFF.	11TH BIDDER		% DIFF./ AMT.DIFF.	12TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
TRAFFIC													
141	CEMENT CONC. TRAFFIC CURB												
	5671.0000	L.F.	15.5000	7.2500	-53.23%	9.0000	-41.94%	11.0000	-29.03%				
			87,900.50	41,114.75	-46,785.75	51,039.00	-36,861.50	62,381.00	-25,519.50				
142	MOUNTABLE CEMENT CONC. TRAFFIC CURB												
	340.0000	L.F.	13.0000	13.0000	0.00%	15.1500	16.54%	15.0000	15.38%				
			4,420.00	4,420.00	0.00	5,151.00	731.00	5,100.00	680.00				
143	EXTRUDED CURB												
	360.0000	L.F.	8.0000	8.0000	0.00%	6.0000	-25.00%	10.0000	25.00%				
			2,880.00	2,880.00	0.00	2,160.00	-720.00	3,600.00	720.00				
144	PRECAST DUAL FACED SLOPED MOUNTABLE CURB												
	98.0000	L.F.	18.0000	25.0000	38.89%	22.5000	25.00%	30.0000	66.67%				
			1,764.00	2,450.00	686.00	2,205.00	441.00	2,940.00	1,176.00				
145	BEAM GUARDRAIL TYPE 31 - 8 FT. LONG POST												
	900.0000	L.F.	20.0000	20.0000	0.00%	20.5000	2.50%	22.0000	10.00%				
			18,000.00	18,000.00	0.00	18,450.00	450.00	19,800.00	1,800.00				
146	BEAM GUARDRAIL TYPE 31												
	5197.5000	L.F.	22.0000	16.5000	-25.00%	17.0000	-22.73%	18.0000	-18.18%				
			114,345.00	85,758.75	-28,586.25	88,357.50	-25,987.50	93,555.00	-20,790.00				
147	BEAM GUARDRAIL TRANSITION SECTION TYPE 1												
	4.0000	EACH	1,360.0000	1,500.0000	10.29%	1,560.0000	14.71%	1,650.0000	21.32%				
			5,440.00	6,000.00	560.00	6,240.00	800.00	6,600.00	1,160.00				
148	DELETED ITEM												
	0.0100	EACH	0.0001	0.0000	0.00%	0.0000	0.00%	0.0000	0.00%				
			0.00	0.00	0.00	0.00	0.00	0.00	0.00				
149	BEAM GUARDRAIL NON-FLARED TERMINAL												
	11.0000	EACH	3,500.0000	2,000.0000	-42.86%	2,130.0000	-39.14%	2,200.0000	-37.14%				
			38,500.00	22,000.00	-16,500.00	23,430.00	-15,070.00	24,200.00	-14,300.00				
150	BEAM GUARDRAIL ANCHOR TYPE 4												
	1.0000	EACH	700.0000	700.0000	0.00%	650.0000	-7.14%	700.0000	0.00%				
			700.00	700.00	0.00	650.00	-50.00	700.00	0.00				
151	BEAM GUARDRAIL ANCHOR TYPE 10												
	8.0000	EACH	650.0000	800.0000	23.08%	780.0000	20.00%	825.0000	26.92%				
			5,200.00	6,400.00	1,200.00	6,240.00	1,040.00	6,600.00	1,400.00				

PS&E JOB NO : 09X308 REVISION NO :
 CONTRACT NO : 007796 REGION NO : 4
 VERSION NO : 10 WORK ORDER# : XL2811
 HWY : SR 000,005,501
 TITLE : I-5
 SR 501 RIDGEFIELD INTERCHANGE
 PROJECT : 09X308 (REV. 7/31/2009)
 : ARRA-NH-0051(278), HPP-0501(018), HPP-0501(019)
 COUNTY(S) : CLARK

BIDS OPENED ON : Aug 5 2009
 AWARDED ON : Aug 14 2009

----- 10TH BIDDER ----- ----- 11TH BIDDER ----- ----- 12TH BIDDER -----
 WILDISH STANDARD PAVING CO. TRI-STATE CONSTRUCTION, INC. GRANITE NORTHWEST, INC.
 3600 WILDISH LANE 5730 NE 138TH AVE ATTN: DAVID WOOD
 97408-4616 97220-1061 18208A SE 1ST ST.
 EUGENE OR 974010428 PORTLAND OR 972940476 VANCOUVER WA 986847506
 CONTRACTOR NUMBER : 894050 CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 809500

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	10TH BIDDER		% DIFF./ AMT.DIFF.	11TH BIDDER		% DIFF./ AMT.DIFF.	12TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
TRAFFIC													
152	SINGLE SLOPE CONCRETE BARRIER												
	1470.5000	L.F.	82.0000	60.0000	-26.83%	37.0000	-54.88%	80.0000	-2.44%				
			120,581.00	88,230.00	-32,351.00	54,408.50	-66,172.50	117,640.00	-2,941.00				
153	SINGLE SLOPE CONCRETE BARRIER WALL												
	2098.0000	L.F.	100.0000	66.0000	-34.00%	37.0000	-63.00%	85.0000	-15.00%				
			209,800.00	138,468.00	-71,332.00	77,626.00	-132,174.00	178,330.00	-31,470.00				
154	CONCRETE BARRIER TRANSITION												
	1.0000	EACH	1,400.0000	4,000.0000	185.71%	5,800.0000	314.29%	10,500.0000	650.00%				
			1,400.00	4,000.00	2,600.00	5,800.00	4,400.00	10,500.00	9,100.00				
155	TEMPORARY CONC. BARRIER												
	3820.0000	L.F.	15.0000	35.0000	133.33%	15.0000	0.00%	1.0000	-93.33%				
			57,300.00	133,700.00	76,400.00	57,300.00	0.00	3,820.00	-53,480.00				
156	TEMPORARY CONC. BARRIER WALL												
	525.0000	L.F.	81.0000	36.0000	-55.56%	15.0000	-81.48%	40.0000	-50.62%				
			42,525.00	18,900.00	-23,625.00	7,875.00	-34,650.00	21,000.00	-21,525.00				
157	CABLE BARRIER TERMINAL												
	2.0000	EACH	2,000.0000	5,000.0000	150.00%	5,000.0000	150.00%	5,500.0000	175.00%				
			4,000.00	10,000.00	6,000.00	10,000.00	6,000.00	11,000.00	7,000.00				
158	TEMPORARY IMPACT ATTENUATOR												
	7.0000	EACH	5,000.0000	3,200.0000	-36.00%	3,800.0000	-24.00%	7,000.0000	40.00%				
			35,000.00	22,400.00	-12,600.00	26,600.00	-8,400.00	49,000.00	14,000.00				
159	TRUCK-MOUNTED IMPACT ATTENUATOR												
	4.0000	EACH	5,255.0000	10,000.0000	90.29%	10,000.0000	90.29%	15,000.0000	185.44%				
			21,020.00	40,000.00	18,980.00	40,000.00	18,980.00	60,000.00	38,980.00				
160	OPERATION OF TRUCK-MOUNTED IMPACT ATTENUATOR												
	500.0000	HR	55.0000	45.0000	-18.18%	68.0000	23.64%	65.0000	18.18%				
			27,500.00	22,500.00	-5,000.00	34,000.00	6,500.00	32,500.00	5,000.00				
161	REPAIR TRUCK-MOUNTED IMPACT ATTENUATOR												
		EST.			0.00%		0.00%		0.00%				
			15,000.00	15,000.00		15,000.00		15,000.00					
162	FLEXIBLE GUIDE POST												
	161.0000	EACH	38.0000	30.0000	-21.05%	33.3000	-12.37%	33.0000	-13.16%				
			6,118.00	4,830.00	-1,288.00	5,361.30	-756.70	5,313.00	-805.00				

PS&E JOB NO : 09X308 REVISION NO :
 CONTRACT NO : 007796 REGION NO : 4
 VERSION NO : 10 WORK ORDER# : XL2811
 HWY : SR 000,005,501
 TITLE : I-5
 SR 501 RIDGEFIELD INTERCHANGE
 09X308 (REV. 7/31/2009)
 PROJECT : ARRA-NH-0051(278), HPP-0501(018), HPP-0501(019)
 COUNTY(S) : CLARK

BIDS OPENED ON : Aug 5 2009
 AWARDED ON : Aug 14 2009

----- 10TH BIDDER -----	----- 11TH BIDDER -----	----- 12TH BIDDER -----
WILDISH STANDARD PAVING CO. 3600 WILDISH LANE 97408-4616 EUGENE OR 974010428 CONTRACTOR NUMBER : 894050	TRI-STATE CONSTRUCTION, INC. 5730 NE 138TH AVE 97220-1061 PORTLAND OR 972940476 CONTRACTOR NUMBER : 829961	GRANITE NORTHWEST, INC. ATTN: DAVID WOOD 18208A SE 1ST ST. VANCOUVER WA 986847506 CONTRACTOR NUMBER : 809500

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	10TH BIDDER		% DIFF./ AMT.DIFF.	11TH BIDDER		% DIFF./ AMT.DIFF.	12TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
TRAFFIC													
163	PLASTIC LINE 24931.0000	L.F.	0.7500 18,698.25	0.8000 19,944.80	6.67 % 1,246.55	0.8200 20,443.42	9.33 % 1,745.17	1.0000 24,931.00	33.33 % 6,232.75				
164	PROFILED PLASTIC LINE 21108.0000	L.F.	0.7000 14,775.60	0.4000 8,443.20	-42.86 % -6,332.40	0.4100 8,654.28	-41.43 % -6,121.32	0.5000 10,554.00	-28.57 % -4,221.60				
165	PROFILED PLASTIC WIDE LANE LINE 5026.0000	L.F.	5.0000 25,130.00	2.1500 10,805.90	-57.00 % -14,324.10	2.2000 11,057.20	-56.00 % -14,072.80	2.5000 12,565.00	-50.00 % -12,565.00				
166	PLASTIC WIDE LINE 5596.0000	L.F.	1.7500 9,793.00	1.7000 9,513.20	-2.86 % -279.80	1.7300 9,681.08	-1.14 % -111.92	2.0000 11,192.00	14.29 % 1,399.00				
167	PLASTIC CROSSWALK LINE 816.0000	S.F.	4.0000 3,264.00	5.0000 4,080.00	25.00 % 816.00	4.7000 3,835.20	17.50 % 571.20	7.0000 5,712.00	75.00 % 2,448.00				
168	PLASTIC STOP LINE 337.0000	L.F.	6.0000 2,022.00	10.0000 3,370.00	66.67 % 1,348.00	9.4000 3,167.80	56.67 % 1,145.80	12.0000 4,044.00	100.00 % 2,022.00				
169	PLASTIC TRAFFIC ARROW 36.0000	EACH	80.0000 2,880.00	100.0000 3,600.00	25.00 % 720.00	103.0000 3,708.00	28.75 % 828.00	200.0000 7,200.00	150.00 % 4,320.00				
170	PLASTIC TRAFFIC LETTER 60.0000	EACH	58.0000 3,480.00	35.0000 2,100.00	-39.66 % -1,380.00	36.0000 2,160.00	-37.93 % -1,320.00	50.0000 3,000.00	-13.79 % -480.00				
171	TEMPORARY PAVEMENT MARKING 12812.0000	L.F.	0.1500 1,921.80	0.1500 1,921.80	0.00 % 0.00	0.1400 1,793.68	-6.67 % -128.12	0.1600 2,049.92	6.67 % 128.12				
172	PERMANENT SIGNING	L.S.			-23.33 %		-23.73 %		-45.33 %				
			150,000.00	115,000.00	-35,000.00	114,400.00	-35,600.00	82,000.00	-68,000.00				
173	SIGN BRIDGE NO. 1	L.S.			-37.14 %		-31.43 %		-50.86 %				
			175,000.00	110,000.00	-65,000.00	120,000.00	-55,000.00	86,000.00	-89,000.00				

PS&E JOB NO : 09X308 REVISION NO :
 CONTRACT NO : 007796 REGION NO : 4
 VERSION NO : 10 WORK ORDER# : XL2811
 HWY : SR 000,005,501
 TITLE : I-5
 SR 501 RIDGEFIELD INTERCHANGE
 09X308 (REV. 7/31/2009)
 PROJECT : ARRA-NH-0051(278), HPP-0501(018), HPP-0501(019)
 COUNTY(S) : CLARK

BIDS OPENED ON : Aug 5 2009
 AWARDED ON : Aug 14 2009

----- 10TH BIDDER -----	----- 11TH BIDDER -----	----- 12TH BIDDER -----
WILDISH STANDARD PAVING CO. 3600 WILDISH LANE 97408-4616 EUGENE OR 974010428 CONTRACTOR NUMBER : 894050	TRI-STATE CONSTRUCTION, INC. 5730 NE 138TH AVE 97220-1061 PORTLAND OR 972940476 CONTRACTOR NUMBER : 829961	GRANITE NORTHWEST, INC. ATTN: DAVID WOOD 18208A SE 1ST ST. VANCOUVER WA 986847506 CONTRACTOR NUMBER : 809500

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	10TH BIDDER		% DIFF./ AMT.DIFF.	11TH BIDDER		% DIFF./ AMT.DIFF.	12TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT						
TRAFFIC													
174	CANTILEVER SIGN STRUCTURE NO. 1												
	L.S.				-6.67 %			17.78 %					-50.00 %
			60,000.00	56,000.00	-4,000.00		70,670.00	10,670.00		30,000.00			-30,000.00
175	CANTILEVER SIGN STRUCTURE NO. 2												
	L.S.				-6.67 %			15.69 %					-50.00 %
			60,000.00	56,000.00	-4,000.00		69,415.00	9,415.00		30,000.00			-30,000.00
176	CANTILEVER SIGN STRUCTURE NO. 3												
	L.S.				1.82 %			18.18 %					-45.45 %
			55,000.00	56,000.00	1,000.00		65,000.00	10,000.00		30,000.00			-25,000.00
177	CANTILEVER SIGN STRUCTURE NO. 4												
	L.S.				1.82 %			18.18 %					-45.45 %
			55,000.00	56,000.00	1,000.00		65,000.00	10,000.00		30,000.00			-25,000.00
178	CANTILEVER SIGN STRUCTURE NO. 5												
	L.S.				1.82 %			18.18 %					-45.45 %
			55,000.00	56,000.00	1,000.00		65,000.00	10,000.00		30,000.00			-25,000.00
179	BRIDGE MOUNTED SIGN BRACKET NO. 1												
	L.S.				28.57 %			21.86 %					42.86 %
			7,000.00	9,000.00	2,000.00		8,530.00	1,530.00		10,000.00			3,000.00
180	BRIDGE MOUNTED SIGN BRACKET NO. 2												
	L.S.				12.50 %			6.63 %					25.00 %
			8,000.00	9,000.00	1,000.00		8,530.00	530.00		10,000.00			2,000.00
181	COMMUNICATION CONDUIT SYSTEM												
	L.S.				-27.37 %			-27.60 %					-27.37 %
			130,793.48	95,000.00	-35,793.48		94,700.00	-36,093.48		95,000.00			-35,793.48
182	TEMPORARY ILLUMINATION SYSTEM 1												
	L.S.				0.00 %			0.27 %					9.09 %
			110,000.00	110,000.00	0.00		110,300.00	300.00		120,000.00			10,000.00
183	ILLUMINATION SYSTEM 1												
	L.S.				-34.34 %			-32.66 %					-32.66 %
			594,000.00	390,000.00	-204,000.00		400,000.00	-194,000.00		400,000.00			-194,000.00
184	ILLUMINATION SYSTEM MODIFICATION												
	L.S.				125.00 %			112.50 %					150.00 %
			800.00	1,800.00	1,000.00		1,700.00	900.00		2,000.00			1,200.00

PS&E JOB NO : 09X308 REVISION NO :
 CONTRACT NO : 007796 REGION NO : 4
 VERSION NO : 10 WORK ORDER# : XL2811
 HWY : SR 000,005,501
 TITLE : I-5
 SR 501 RIDGEFIELD INTERCHANGE
 09X308 (REV. 7/31/2009)
 PROJECT : ARRA-NH-0051(278), HPP-0501(018), HPP-0501(019)
 COUNTY(S) : CLARK

BIDS OPENED ON : Aug 5 2009
 AWARDED ON : Aug 14 2009

----- 10TH BIDDER -----	----- 11TH BIDDER -----	----- 12TH BIDDER -----
WILDISH STANDARD PAVING CO. 3600 WILDISH LANE 97408-4616 EUGENE OR 974010428 CONTRACTOR NUMBER : 894050	TRI-STATE CONSTRUCTION, INC. 5730 NE 138TH AVE 97220-1061 PORTLAND OR 972940476 CONTRACTOR NUMBER : 829961	GRANITE NORTHWEST, INC. ATTN: DAVID WOOD 18208A SE 1ST ST. VANCOUVER WA 986847506 CONTRACTOR NUMBER : 809500

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		10TH BIDDER		11TH BIDDER		12TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
TRAFFIC										
185	TRAFFIC SIGNAL SYSTEM	L.S.								
			484,000.00	-50.41 %	240,000.00	-244,000.00	247,000.00	-48.97 %	260,000.00	-46.28 %
186	CONDUIT PIPE 2 IN. DIAM. 4364.0000	L.F.	10.0000 43,640.00	-78.50 % -34,257.40	2.1500 9,382.60	-34,257.40	2.1400 9,338.96	-78.60 % -34,301.04	3.0000 13,092.00	-70.00 % -30,548.00
187	CONDUIT PIPE 4 IN. DIAM. 4329.0000	L.F.	20.0000 86,580.00	-77.50 % -67,099.50	4.5000 19,480.50	-67,099.50	4.4800 19,393.92	-77.60 % -67,186.08	6.0000 25,974.00	-70.00 % -60,606.00
188	SEQUENTIAL ARROW SIGN 5000.0000	HR	4.0000 20,000.00	-50.00 % -10,000.00	2.0000 10,000.00	-10,000.00	4.0000 20,000.00	0.00 % 0.00	8.0000 40,000.00	100.00 % 20,000.00
189	PORTABLE CHANGEABLE MESSAGE SIGN 8.0000	EACH	4,000.0000 32,000.00	150.00 % 48,000.00	10,000.0000 80,000.00	48,000.00	8,500.0000 68,000.00	112.50 % 36,000.00	4,000.0000 32,000.00	0.00 % 0.00
190	OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN 40000.0000	HR	2.5000 100,000.00	-80.00 % -80,000.00	0.5000 20,000.00	-80,000.00	1.0000 40,000.00	-60.00 % -60,000.00	5.0000 200,000.00	100.00 % 100,000.00
191	OTHER TEMPORARY TRAFFIC CONTROL L.S.									
			100,000.00	-50.00 %	50,000.00	-50,000.00	36,560.00	-63.44 %	125,000.00	25.00 %
192	FLAGGERS AND SPOTTERS 3500.0000	HR	38.5000 134,750.00	24.68 % 33,250.00	48.0000 168,000.00	33,250.00	48.0000 168,000.00	24.68 % 33,250.00	65.0000 227,500.00	68.83 % 92,750.00
193	OTHER TRAFFIC CONTROL LABOR 6500.0000	HR	40.0000 260,000.00	20.00 % 52,000.00	48.0000 312,000.00	52,000.00	1.0000 6,500.00	-97.50 % -253,500.00	50.0000 325,000.00	25.00 % 65,000.00
194	TRAFFIC CONTROL SUPERVISOR L.S.									
			120,000.00	-87.50 %	15,000.00	-105,000.00	57,000.00	-52.50 %	250,000.00	108.33 %

PS&E JOB NO : 09X308 REVISION NO :
 CONTRACT NO : 007796 REGION NO : 4
 VERSION NO : 10 WORK ORDER# : XL2811
 HWY : SR 000,005,501
 TITLE : I-5
 SR 501 RIDGEFIELD INTERCHANGE
 09X308 (REV. 7/31/2009)
 PROJECT : ARRA-NH-0051(278), HPP-0501(018), HPP-0501(019)
 COUNTY(S) : CLARK

BIDS OPENED ON : Aug 5 2009
 AWARDED ON : Aug 14 2009

----- 10TH BIDDER -----	----- 11TH BIDDER -----	----- 12TH BIDDER -----
WILDISH STANDARD PAVING CO. 3600 WILDISH LANE 97408-4616 EUGENE OR 974010428 CONTRACTOR NUMBER : 894050	TRI-STATE CONSTRUCTION, INC. 5730 NE 138TH AVE 97220-1061 PORTLAND OR 972940476 CONTRACTOR NUMBER : 829961	GRANITE NORTHWEST, INC. ATTN: DAVID WOOD 18208A SE 1ST ST. VANCOUVER WA 986847506 CONTRACTOR NUMBER : 809500

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
TRAFFIC										
195	CONSTRUCTION SIGNS CLASS A									
	361.0000	S.F.	12.5000	20.0000	60.00 %	24.0000	92.00 %	44.0000	252.00 %	
			4,512.50	7,220.00	2,707.50	8,664.00	4,151.50	15,884.00	11,371.50	
OTHER ITEMS										
196	TYPE B PROGRESS SCHEDULE	L.S.			-28.57 %		-28.57 %		-28.57 %	
			35,000.00	25,000.00	-10,000.00	25,000.00	-10,000.00	25,000.00	-10,000.00	
197	STRUCTURE EXCAVATION CLASS B INCL. HAUL									
	7597.0000	C.Y.	12.0000	2.5000	-79.17 %	14.0000	16.67 %	50.0000	316.67 %	
			91,164.00	18,992.50	-72,171.50	106,358.00	15,194.00	379,850.00	288,686.00	
198	GRAVEL BACKFILL FOR DRAIN									
	33.0000	C.Y.	35.0000	60.0000	71.43 %	36.0000	2.86 %	20.0000	-42.86 %	
			1,155.00	1,980.00	825.00	1,188.00	33.00	660.00	-495.00	
199	CURE BOX	L.S.			133.33 %		233.33 %		-50.00 %	
			1,500.00	3,500.00	2,000.00	5,000.00	3,500.00	750.00	-750.00	
200	CEMENT CONC. SIDEWALK									
	2882.0000	S.Y.	30.0000	25.0000	-16.67 %	27.3000	-9.00 %	40.0000	33.33 %	
			86,460.00	72,050.00	-14,410.00	78,678.60	-7,781.40	115,280.00	28,820.00	
201	CEMENT CONC. COLORED AND PATTERNED									
	634.0000	S.Y.	50.0000	54.0000	8.00 %	58.2000	16.40 %	75.0000	50.00 %	
			31,700.00	34,236.00	2,536.00	36,898.80	5,198.80	47,550.00	15,850.00	
202	CEMENT CONC. DRIVEWAY ENTRANCE TYPE 1									
	109.0000	S.Y.	40.0000	40.0000	0.00 %	40.7500	1.88 %	75.0000	87.50 %	
			4,360.00	4,360.00	0.00	4,441.75	81.75	8,175.00	3,815.00	
203	CEMENT CONC. SIDEWALK RAMP TYPE 1									
	2.0000	EACH	800.0000	400.0000	-50.00 %	536.0000	-33.00 %	600.0000	-25.00 %	
			1,600.00	800.00	-800.00	1,072.00	-528.00	1,200.00	-400.00	
204	CEMENT CONC. SIDEWALK RAMP TYPE 2									
	3.0000	EACH	800.0000	400.0000	-50.00 %	536.0000	-33.00 %	600.0000	-25.00 %	
			2,400.00	1,200.00	-1,200.00	1,608.00	-792.00	1,800.00	-600.00	

PS&E JOB NO : 09X308 REVISION NO :
 CONTRACT NO : 007796 REGION NO : 4
 VERSION NO : 10 WORK ORDER# : XL2811
 HWY : SR 000,005,501
 TITLE : I-5
 SR 501 RIDGEFIELD INTERCHANGE
 09X308 (REV. 7/31/2009)
 PROJECT : ARRA-NH-0051(278), HPP-0501(018), HPP-0501(019)
 COUNTY(S) : CLARK

BIDS OPENED ON : Aug 5 2009
 AWARDED ON : Aug 14 2009

----- 10TH BIDDER -----	----- 11TH BIDDER -----	----- 12TH BIDDER -----
WILDISH STANDARD PAVING CO. 3600 WILDISH LANE 97408-4616 EUGENE OR 974010428 CONTRACTOR NUMBER : 894050	TRI-STATE CONSTRUCTION, INC. 5730 NE 138TH AVE 97220-1061 PORTLAND OR 972940476 CONTRACTOR NUMBER : 829961	GRANITE NORTHWEST, INC. ATTN: DAVID WOOD 18208A SE 1ST ST. VANCOUVER WA 986847506 CONTRACTOR NUMBER : 809500

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	10TH BIDDER		% DIFF./ AMT.DIFF.	11TH BIDDER		% DIFF./ AMT.DIFF.	12TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
OTHER ITEMS													
205	CEMENT CONC. SIDEWALK RAMP TYPE 4A												
	2.0000	EACH	800.0000	400.0000	-50.00 %	536.0000	-33.00 %	600.0000	-25.00 %				
			1,600.00	800.00	-800.00	1,072.00	-528.00	1,200.00	-400.00				
206	CEMENT CONC. SIDEWALK RAMP TYPE 4C												
	5.0000	EACH	800.0000	400.0000	-50.00 %	536.0000	-33.00 %	600.0000	-25.00 %				
			4,000.00	2,000.00	-2,000.00	2,680.00	-1,320.00	3,000.00	-1,000.00				
207	CONC. SLOPE PROTECTION												
	1100.0000	S.Y.	40.0000	34.0000	-15.00 %	38.0000	-5.00 %	60.0000	50.00 %				
			44,000.00	37,400.00	-6,600.00	41,800.00	-2,200.00	66,000.00	22,000.00				
208	CHAIN LINK FENCE TYPE 3												
	1572.0000	L.F.	15.0000	9.0000	-40.00 %	9.0500	-39.67 %	10.0000	-33.33 %				
			23,580.00	14,148.00	-9,432.00	14,226.60	-9,353.40	15,720.00	-7,860.00				
209	CHAIN LINK FENCE TYPE 4												
	657.0000	L.F.	16.0000	8.0000	-50.00 %	7.7500	-51.56 %	9.0000	-43.75 %				
			10,512.00	5,256.00	-5,256.00	5,091.75	-5,420.25	5,913.00	-4,599.00				
210	WIRE FENCE TYPE 1												
	14252.0000	L.F.	7.5000	3.4000	-54.67 %	3.4500	-54.00 %	4.0000	-46.67 %				
			106,890.00	48,456.80	-58,433.20	49,169.40	-57,720.60	57,008.00	-49,882.00				
211	SINGLE WIRE GATE 14 FT. WIDE												
	1.0000	EACH	900.0000	1,400.0000	55.56 %	1,350.0000	50.00 %	1,400.0000	55.56 %				
			900.00	1,400.00	500.00	1,350.00	450.00	1,400.00	500.00				
212	CONNECTION TO DRAINAGE STRUCTURE												
	2.0000	EACH	450.0000	1,200.0000	166.67 %	2,400.0000	433.33 %	1,500.0000	233.33 %				
			900.00	2,400.00	1,500.00	4,800.00	3,900.00	3,000.00	2,100.00				
213	MANHOLE 48 IN. DIAM. TYPE CR												
	5.0000	EACH	4,000.0000	1,100.0000	-72.50 %	2,950.0000	-26.25 %	1,200.0000	-70.00 %				
			20,000.00	5,500.00	-14,500.00	14,750.00	-5,250.00	6,000.00	-14,000.00				
214	REPLACE EXISTING VAULT LID												
	1.0000	EACH	1,000.0000	2,100.0000	110.00 %	3,800.0000	280.00 %	2,100.0000	110.00 %				
			1,000.00	2,100.00	1,100.00	3,800.00	2,800.00	2,100.00	1,100.00				
215	CONNECT TO EXISTING SANITARY MANHOLE												
	1.0000	EACH	1,500.0000	1,300.0000	-13.33 %	1,600.0000	6.67 %	1,300.0000	-13.33 %				
			1,500.00	1,300.00	-200.00	1,600.00	100.00	1,300.00	-200.00				

PS&E JOB NO : 09X308 REVISION NO :
 CONTRACT NO : 007796 REGION NO : 4
 VERSION NO : 10 WORK ORDER# : XL2811
 HWY : SR 000,005,501
 TITLE : I-5
 SR 501 RIDGEFIELD INTERCHANGE
 09X308 (REV. 7/31/2009)
 PROJECT : ARRA-NH-0051(278), HPP-0501(018), HPP-0501(019)
 COUNTY(S) : CLARK

BIDS OPENED ON : Aug 5 2009
 AWARDED ON : Aug 14 2009

----- 10TH BIDDER -----	----- 11TH BIDDER -----	----- 12TH BIDDER -----
WILDISH STANDARD PAVING CO. 3600 WILDISH LANE 97408-4616 EUGENE OR 974010428 CONTRACTOR NUMBER : 894050	TRI-STATE CONSTRUCTION, INC. 5730 NE 138TH AVE 97220-1061 PORTLAND OR 972940476 CONTRACTOR NUMBER : 829961	GRANITE NORTHWEST, INC. ATTN: DAVID WOOD 18208A SE 1ST ST. VANCOUVER WA 986847506 CONTRACTOR NUMBER : 809500

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	10TH BIDDER		% DIFF./ AMT.DIFF.	11TH BIDDER		% DIFF./ AMT.DIFF.	12TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
OTHER ITEMS													
216	ADJUST VALVE BOX												
	1.0000	EACH	400.0000	150.0000	-62.50 %	760.0000	90.00 %	675.0000	68.75 %				
			400.00	150.00	-250.00	760.00	360.00	675.00	275.00				
217	FORCE ACCOUNT FOR UTILITY CONFLICTS												
	EST.				0.00 %		0.00 %		0.00 %				
			30,000.00	30,000.00		30,000.00		30,000.00					
218	FORCE ACCOUNT LANDSCAPING REMOVAL/RESTORATION												
	EST.				0.00 %		0.00 %		0.00 %				
			20,000.00	20,000.00		20,000.00		20,000.00					
219	TRAINING												
	1800.0000	HR	15.0000	5.0000	-66.67 %	10.0000	-33.33 %	1.0000	-93.33 %				
			27,000.00	9,000.00	-18,000.00	18,000.00	-9,000.00	1,800.00	-25,200.00				
220	ROADSIDE CLEANUP												
	EST.				0.00 %		0.00 %		0.00 %				
			25,000.00	25,000.00		25,000.00		25,000.00					
221	REIMBURSEMENT FOR THIRD PARTY DAMAGE												
	EST.				0.00 %		0.00 %		0.00 %				
			5.00	5.00		5.00		5.00					
222	MINOR CHANGE												
	CALC				0.00 %		0.00 %		0.00 %				
			-1.00	-1.00		-1.00		-1.00					
223	FUEL COST ADJUSTMENT												
	CALC				0.00 %		0.00 %		0.00 %				
			157,300.00	157,300.00		157,300.00		157,300.00					
224	STEEL COST ADJUSTMENT												
	CALC				0.00 %		0.00 %		0.00 %				
			6,400.00	6,400.00		6,400.00		6,400.00					
225	SPCC PLAN												
	L.S.				-90.00 %		-88.00 %		-90.00 %				
			5,000.00	500.00	-4,500.00	600.00	-4,400.00	500.00	-4,500.00				
226	FIELD OFFICE BUILDING												
	L.S.				-20.00 %		74.70 %		100.00 %				
			25,000.00	20,000.00	-5,000.00	43,675.00	18,675.00	50,000.00	25,000.00				

PS&E JOB NO : 09X308 REVISION NO :
 CONTRACT NO : 007796 REGION NO : 4
 VERSION NO : 10 WORK ORDER# : XL2811
 HWY : SR 000,005,501
 TITLE : I-5
 SR 501 RIDGEFIELD INTERCHANGE
 09X308 (REV. 7/31/2009)
 PROJECT : ARRA-NH-0051(278), HPP-0501(018), HPP-0501(019)
 COUNTY(S) : CLARK

BIDS OPENED ON : Aug 5 2009
 AWARDED ON : Aug 14 2009

----- 10TH BIDDER -----	----- 11TH BIDDER -----	----- 12TH BIDDER -----
WILDISH STANDARD PAVING CO. 3600 WILDISH LANE 97408-4616 EUGENE OR 974010428 CONTRACTOR NUMBER : 894050	TRI-STATE CONSTRUCTION, INC. 5730 NE 138TH AVE 97220-1061 PORTLAND OR 972940476 CONTRACTOR NUMBER : 829961	GRANITE NORTHWEST, INC. ATTN: DAVID WOOD 18208A SE 1ST ST. VANCOUVER WA 986847506 CONTRACTOR NUMBER : 809500

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	10TH BIDDER		% DIFF./ AMT.DIFF.	11TH BIDDER		% DIFF./ AMT.DIFF.	12TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
OTHER ITEMS													
227	CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE												
	351.0000	S.Y.	1.9000	2.0000	5.26 %	3.0000	57.89 %	2.0000	5.26 %				
			666.90	702.00	35.10	1,053.00	386.10	702.00	35.10				
228	CONSTRUCTION GEOTEXTILE FOR SOIL STABILIZATION												
	4632.0000	S.Y.	2.0000	1.2500	-37.50 %	1.8000	-10.00 %	2.0000	0.00 %				
			9,264.00	5,790.00	-3,474.00	8,337.60	-926.40	9,264.00	0.00				
229	IN-LINE PVC WATER LEVEL CONTROL STRUCTURE												
	2.0000	EACH	6,000.0000	2,400.0000	-60.00 %	6,900.0000	15.00 %	5,000.0000	-16.67 %				
			12,000.00	4,800.00	-7,200.00	13,800.00	1,800.00	10,000.00	-2,000.00				
230	POWER LOOP ENCLOSURE												
	3.0000	EACH	300.0000	150.0000	-50.00 %	130.0000	-56.67 %	135.0000	-55.00 %				
			900.00	450.00	-450.00	390.00	-510.00	405.00	-495.00				
231	TRENCH EXCAVATION												
	1268.0000	L.F.	7.0000	23.0000	228.57 %	8.5000	21.43 %	9.0000	28.57 %				
			8,876.00	29,164.00	20,288.00	10,778.00	1,902.00	11,412.00	2,536.00				
232	PULL BOX												
	6.0000	EACH	2,500.0000	1,500.0000	-40.00 %	1,500.0000	-40.00 %	2,200.0000	-12.00 %				
			15,000.00	9,000.00	-6,000.00	9,000.00	-6,000.00	13,200.00	-1,800.00				
233	DELETED ITEM												
	0.0100	EACH	0.0001	0.0000	0.00 %	0.0000	0.00 %	0.0000	0.00 %				
			0.00	0.00	0.00	0.00	0.00	0.00	0.00				
234	FORCE ACCOUNT HAUL ROAD MAINTENANCE												
		EST.			0.00 %		0.00 %		0.00 %				
			260,000.00	260,000.00		260,000.00		260,000.00					
235	CONC. CLASS 3000												
	3.0000	C.Y.	375.0000	500.0000	33.33 %	992.0000	164.53 %	1,500.0000	300.00 %				
			1,125.00	1,500.00	375.00	2,976.00	1,851.00	4,500.00	3,375.00				
236	DETECTABLE WARNING PATTERN												
	148.2000	S.F.	55.0000	35.0000	-36.36 %	36.5000	-33.64 %	40.0000	-27.27 %				
			8,151.00	5,187.00	-2,964.00	5,409.30	-2,741.70	5,928.00	-2,223.00				
237	CLOSED CIRCUIT TELEVISION SYSTEM												
		L.S.			63.38 %		63.38 %		67.57 %				
			47,742.25	78,000.00	30,257.75	78,000.00	30,257.75	80,000.00	32,257.75				

PS&E JOB NO : 09X308 REVISION NO :
 CONTRACT NO : 007796 REGION NO : 4
 VERSION NO : 10 WORK ORDER# : XL2811
 HWY : SR 000,005,501
 TITLE : I-5
 SR 501 RIDGEFIELD INTERCHANGE
 09X308 (REV. 7/31/2009)
 PROJECT : ARRA-NH-0051(278), HPP-0501(018), HPP-0501(019)
 COUNTY(S) : CLARK

BIDS OPENED ON : Aug 5 2009
 AWARDED ON : Aug 14 2009

----- 10TH BIDDER ----- ----- 11TH BIDDER ----- ----- 12TH BIDDER -----
 WILDISH STANDARD PAVING CO. TRI-STATE CONSTRUCTION, INC. GRANITE NORTHWEST, INC.
 3600 WILDISH LANE 5730 NE 138TH AVE ATTN: DAVID WOOD
 97408-4616 97220-1061 18208A SE 1ST ST.
 EUGENE OR 974010428 PORTLAND OR 972940476 VANCOUVER WA 986847506
 CONTRACTOR NUMBER : 894050 CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 809500

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT							
OTHER ITEMS											
238	DATA STATION SYSTEM	L.S.			-67.79 %		-67.23 %		-66.39 %		
			71,408.50	23,000.00	-48,408.50	23,400.00	-48,008.50	24,000.00	-47,408.50		
239	VIDEO/DATA DISTRIBUTION AND TRANSMISSION SYSTEM	L.S.			30.25 %		32.96 %		35.68 %		
			18,426.00	24,000.00	5,574.00	24,500.00	6,074.00	25,000.00	6,574.00		
240	COMMUNICATION CABLES AND INTERFACES	L.S.			-33.59 %		-32.83 %		-33.59 %		
			19,576.00	13,000.00	-6,576.00	13,150.00	-6,426.00	13,000.00	-6,576.00		
241	WIRELESS COMMUNICATION SYSTEM	L.S.			53.51 %		50.58 %		46.20 %		
			6,840.00	10,500.00	3,660.00	10,300.00	3,460.00	10,000.00	3,160.00		
242	HIGHWAY ADVISORY RADIO (HAR) SYSTEM	L.S.			-3.04 %		-3.61 %		-3.04 %		
			70,129.36	68,000.00	-2,129.36	67,600.00	-2,529.36	68,000.00	-2,129.36		
243	GRATE INLET TYPE 2	EACH			-30.00 %		-20.00 %		-25.00 %		
	4.0000		2,000.0000	1,400.0000	-2,400.00	1,600.0000	-1,600.00	1,500.0000	-2,000.00		
			8,000.00	5,600.00		6,400.00		6,000.00			
244	UNDERDRAIN PIPE 8 IN. DIAM.	L.F.			14.29 %		71.43 %		57.14 %		
	345.0000		14.0000	16.0000	690.00	24.0000	3,450.00	22.0000	2,760.00		
			4,830.00	5,520.00		8,280.00		7,590.00			
245	2 FT. MEDIA FILTER DRAIN W/O UNDERDRAIN	L.F.			-68.64 %		-46.45 %		-74.55 %		
	5800.0000		55.0000	17.2500	-218,950.00	29.4500	-148,190.00	14.0000	-237,800.00		
			319,000.00	100,050.00		170,810.00		81,200.00			
246	3 FT. MEDIA FILTER DRAIN W/O UNDERDRAIN	L.F.			-67.69 %		-50.49 %		-72.31 %		
	2897.0000		65.0000	21.0000	-127,468.00	32.1800	-95,079.54	18.0000	-136,159.00		
			188,305.00	60,837.00		93,225.46		52,146.00			
247	4 FT. MEDIA FILTER DRAIN W/O UNDERDRAIN	L.F.			-53.33 %		-19.73 %		-68.00 %		
	220.0000		75.0000	35.0000	-8,800.00	60.2000	-3,256.00	24.0000	-11,220.00		
			16,500.00	7,700.00		13,244.00		5,280.00			
248	CL. V REINF. CONC. STORM SEWER PIPE 12 IN. DIAM.	L.F.			20.00 %		77.14 %		85.71 %		
	818.0000		35.0000	42.0000	5,726.00	62.0000	22,086.00	65.0000	24,540.00		
			28,630.00	34,356.00		50,716.00		53,170.00			

PS&E JOB NO : 09X308 REVISION NO :
 CONTRACT NO : 007796 REGION NO : 4
 VERSION NO : 10 WORK ORDER# : XL2811
 HWY : SR 000,005,501
 TITLE : I-5
 SR 501 RIDGEFIELD INTERCHANGE
 PROJECT : 09X308 (REV. 7/31/2009)
 : ARRA-NH-0051(278), HPP-0501(018), HPP-0501(019)
 COUNTY(S) : CLARK

BIDS OPENED ON : Aug 5 2009
 AWARDED ON : Aug 14 2009

----- 10TH BIDDER -----	----- 11TH BIDDER -----	----- 12TH BIDDER -----
WILDISH STANDARD PAVING CO. 3600 WILDISH LANE 97408-4616 EUGENE OR 974010428 CONTRACTOR NUMBER : 894050	TRI-STATE CONSTRUCTION, INC. 5730 NE 138TH AVE 97220-1061 PORTLAND OR 972940476 CONTRACTOR NUMBER : 829961	GRANITE NORTHWEST, INC. ATTN: DAVID WOOD 18208A SE 1ST ST. VANCOUVER WA 986847506 CONTRACTOR NUMBER : 809500

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	BIDDER 10		BIDDER 11		BIDDER 12	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
OTHER ITEMS											
249	SCHEDULE A STORM SEWER PIPE 24 IN. DIAM.										
	808.0000	L.F.	50.0000	65.0000	30.00 %	136.0000	172.00 %	40.0000	-20.00 %		
			40,400.00	52,520.00	12,120.00	109,888.00	69,488.00	32,320.00	-8,080.00		
250	CEMENT CONC. PEDESTRIAN CURB										
	195.0000	L.F.	18.0000	15.0000	-16.67 %	13.7000	-23.89 %	14.0000	-22.22 %		
			3,510.00	2,925.00	-585.00	2,671.50	-838.50	2,730.00	-780.00		
251	PAINT LINE										
	54.0000	L.F.	0.2500	10.0000	3,900.00 %	3.0000	1,100.00 %	2.0000	700.00 %		
			13.50	540.00	526.50	162.00	148.50	108.00	94.50		
252	PAINTED TRAFFIC ARROW										
	2.0000	EACH	50.0000	500.0000	900.00 %	700.0000	1,300.00 %	200.0000	300.00 %		
			100.00	1,000.00	900.00	1,400.00	1,300.00	400.00	300.00		
253	PAINTED TRAFFIC LETTER										
	33.0000	EACH	50.0000	200.0000	300.00 %	200.0000	300.00 %	200.0000	300.00 %		
			1,650.00	6,600.00	4,950.00	6,600.00	4,950.00	6,600.00	4,950.00		
254	DOUBLE 14 FT. CHAIN LINK GATE										
	1.0000	EACH	1,250.0000	1,800.0000	44.00 %	1,740.0000	39.20 %	2,000.0000	60.00 %		
			1,250.00	1,800.00	550.00	1,740.00	490.00	2,000.00	750.00		
255	SILT FENCE - SITE										
	2800.0000	L.F.	5.0000	2.2500	-55.00 %	2.4000	-52.00 %	0.0000	-100.00 %		
			14,000.00	6,300.00	-7,700.00	6,720.00	-7,280.00	0.00	-14,000.00		
256	TIRE WASH - SITE										
	1.0000	EACH	5,000.0000	2,000.0000	-60.00 %	26,000.0000	420.00 %	0.0000	-100.00 %		
			5,000.00	2,000.00	-3,000.00	26,000.00	21,000.00	0.00	-5,000.00		
257	SEEDING, FERTILIZING AND MULCHING - SITE										
	3.5800	ACRE	6,000.0000	2,200.0000	-63.33 %	1,700.0000	-71.67 %	0.0000	-100.00 %		
			21,480.00	7,876.00	-13,604.00	6,086.00	-15,394.00	0.00	-21,480.00		
258	LONGITUDINAL JOINT DENSITY PRICE ADJUSTMENT										
		CALC			0.00 %		0.00 %		0.00 %		
			-15.00	-15.00		-15.00		-15.00			
259	CYCLIC DENSITY PRICE ADJUSTMENT										
		CALC			0.00 %		0.00 %		0.00 %		
			-15.00	-15.00		-15.00		-15.00			

PS&E JOB NO : 09X308 REVISION NO :
 CONTRACT NO : 007796 REGION NO : 4
 VERSION NO : 10 WORK ORDER# : XL2811
 HWY : SR 000,005,501
 TITLE : I-5
 SR 501 RIDGEFIELD INTERCHANGE
 09X308 (REV. 7/31/2009)
 PROJECT : ARRA-NH-0051(278), HPP-0501(018), HPP-0501(019)
 COUNTY(S) : CLARK

BIDS OPENED ON : Aug 5 2009
 AWARDED ON : Aug 14 2009

----- 10TH BIDDER -----	----- 11TH BIDDER -----	----- 12TH BIDDER -----
WILDISH STANDARD PAVING CO. 3600 WILDISH LANE 97408-4616 EUGENE OR 974010428 CONTRACTOR NUMBER : 894050	TRI-STATE CONSTRUCTION, INC. 5730 NE 138TH AVE 97220-1061 PORTLAND OR 972940476 CONTRACTOR NUMBER : 829961	GRANITE NORTHWEST, INC. ATTN: DAVID WOOD 18208A SE 1ST ST. VANCOUVER WA 986847506 CONTRACTOR NUMBER : 809500

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		10TH BIDDER		11TH BIDDER		12TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
OTHER ITEMS										
260	SHORING OR EXTRA EXCAVATION CLASS B									
	46060.0000	S.F.	0.8900	-98.88%	0.0100	1.3300	49.44%	1.0000	12.36%	
			40,993.40	-40,532.80	460.60	61,259.80	20,266.40	46,060.00	5,066.60	
CONTRACT TOTAL			\$21,506,653.29	-14.35%	\$18,420,080.05	\$18,638,592.00	-13.34%	\$18,922,922.00	-12.01%	
BASE TOTAL			\$21,506,653.29	-14.35%	\$18,420,080.05	\$18,638,592.00	-13.34%	\$18,922,922.00	-12.01%	