

PS&E JOB NO : 09Y017 REVISION NO :
 CONTRACT NO : 007794 REGION NO : 5
 VERSION NO : 2 WORK ORDER# : XL3454
 HWY : SR 005
 TITLE : I-5
 I-205 JCT. TO DIKE RD. -
 CABLE BARRIER
 09Y017
 PROJECT : ARRA-0051(281)
 COUNTY(S) : CLARK, COWLITZ

BIDS OPENED ON : Jul 22 2009
 AWARDED ON : Jul 27 2009

----- LOW BIDDER ----- ----- 2ND BIDDER ----- ----- 3RD BIDDER -----
 CORAL CONSTRUCTION COMPANY PETERSEN BROTHERS, INC. DIRT AND AGGREGATE INTERCHANGE
 10780 SW CLUTTER RD 2008 EAST VALLEY HIGHWAY E 20905 NE SANDY BLVD
 SHERWOOD OR 97140-9563
 WILSONVILLE OR 970700347 SUMNER WA 983909579 FAIRVIEW OR 970249772
 CONTRACTOR NUMBER : 188245 CONTRACTOR NUMBER : 651100 CONTRACTOR NUMBER : 221850

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		2ND BIDDER		3RD BIDDER		
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
PREPARATION									
1	MOBILIZATION	L.S.	183,476.00	-80.86 %	31,680.00	-82.73 %	90,000.00	-50.95 %	-93,476.00
2	REMOVING CONC. BARRIER	L.F.	12.0000	150.00 %	7.4500	-37.92 %	20.0000	66.67 %	744.00
			744.00	1,116.00	461.90	-282.10	1,240.00	496.00	
3	REMOVING LOW-TENSION CABLE BARRIER	L.F.	3.0000	-8.33 %	2.2000	-26.67 %	2.5000	-16.67 %	114,891.00
			114,891.00	105,316.75	84,253.40	-30,637.60	95,742.50	-19,148.50	
4	REMOVING GUARDRAIL	L.F.	5.0000	0.00 %	4.3000	-14.00 %	3.0000	-40.00 %	14,780.00
			14,780.00	14,780.00	12,710.80	-2,069.20	8,868.00	-5,912.00	
5	REMOVING GUARDRAIL ANCHOR	EACH	1,500.0000	-76.67 %	195.0000	-87.00 %	500.0000	-66.67 %	15,000.00
			15,000.00	3,500.00	1,950.00	-13,050.00	5,000.00	-10,000.00	
EROSION CONTROL AND PLANTING									
6	ESC LEAD	DAY	100.0000	50.00 %	155.0000	55.00 %	100.0000	0.00 %	1,100.00
			1,100.00	1,650.00	1,705.00	605.00	1,100.00	0.00	
7	EROSION/WATER POLLUTION CONTROL	EST.	8,100.00	0.00 %	8,100.00	0.00 %	8,100.00	0.00 %	
			8,100.00	8,100.00	8,100.00	8,100.00	8,100.00		
8	SEEDING AND FERTILIZING BY HAND	S.Y.	1.0000	100.00 %	2.0500	105.00 %	5.0000	400.00 %	2,000.00
			2,000.00	4,000.00	4,100.00	2,100.00	10,000.00	8,000.00	
9	HIGH VISIBILITY FENCE	L.F.	5.0000	-30.00 %	2.4000	-52.00 %	5.0000	0.00 %	8,800.00
			8,800.00	6,160.00	4,224.00	-4,576.00	8,800.00	0.00	

PS&E JOB NO : 09Y017 REVISION NO :
 CONTRACT NO : 007794 REGION NO : 5
 VERSION NO : 2 WORK ORDER# : XL3454
 HWY : SR 005
 TITLE : I-5
 I-205 JCT. TO DIKE RD. -
 CABLE BARRIER
 09Y017
 PROJECT : ARRA-0051(281)
 COUNTY(S) : CLARK, COWLITZ

BIDS OPENED ON : Jul 22 2009
 AWARDED ON : Jul 27 2009
 ----- LOW BIDDER -----
 CORAL CONSTRUCTION COMPANY
 10780 SW CLUTTER RD
 SHERWOOD OR 97140-9563
 WILSONVILLE OR 970700347
 CONTRACTOR NUMBER : 188245
 ----- 2ND BIDDER -----
 PETERSEN BROTHERS, INC.
 2008 EAST VALLEY HIGHWAY E
 SUMNER WA 983909579
 CONTRACTOR NUMBER : 651100
 ----- 3RD BIDDER -----
 DIRT AND AGGREGATE INTERCHANGE
 20905 NE SANDY BLVD
 FAIRVIEW OR 970249772
 CONTRACTOR NUMBER : 221850

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
TRAFFIC										
10	BEAM GUARDRAIL TYPE 31									
	6013.0000	L.F.	22.0000	19.0000	-13.64%	19.0500	-13.41%	20.0000	-9.09%	
			132,286.00	114,247.00	-18,039.00	114,547.65	-17,738.35	120,260.00	-12,026.00	
11	BEAM GUARDRAIL TRANSITION SECTION TYPE 21									
	1.0000	EACH	3,500.0000	5,000.0000	42.86%	2,305.0000	-34.14%	3,000.0000	-14.29%	
			3,500.00	5,000.00	1,500.00	2,305.00	-1,195.00	3,000.00	-500.00	
12	BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL									
	9.0000	EACH	2,400.0000	2,100.0000	-12.50%	2,285.0000	-4.79%	2,750.0000	14.58%	
			21,600.00	18,900.00	-2,700.00	20,565.00	-1,035.00	24,750.00	3,150.00	
13	BEAM GUARDRAIL ANCHOR TYPE 10									
	9.0000	EACH	800.0000	750.0000	-6.25%	700.0000	-12.50%	700.0000	-12.50%	
			7,200.00	6,750.00	-450.00	6,300.00	-900.00	6,300.00	-900.00	
14	RETROFIT TYPE 3 GUARDRAIL ANCHOR									
	1.0000	EACH	500.0000	820.0000	64.00%	425.0000	-15.00%	560.0000	12.00%	
			500.00	820.00	320.00	425.00	-75.00	560.00	60.00	
15	HIGH-TENSION CABLE BARRIER (4 CABLE)									
	57304.0000	L.F.	20.0000	12.7500	-36.25%	14.3500	-28.25%	15.0000	-25.00%	
			1,146,080.00	730,626.00	-415,454.00	822,312.40	-323,767.60	859,560.00	-286,520.00	
16	ADDITIONAL HIGH-TENSION CABLE BARRIER COMPONENTS									
		L.S.			130.77%		22.46%		53.85%	
			6,500.00	15,000.00	8,500.00	7,960.00	1,460.00	10,000.00	3,500.00	
17	PERMANENT IMPACT ATTENUATOR									
	2.0000	EACH	15,000.0000	27,000.0000	80.00%	26,680.0000	77.87%	30,000.0000	100.00%	
			30,000.00	54,000.00	24,000.00	53,360.00	23,360.00	60,000.00	30,000.00	
18	PROJECT TEMPORARY TRAFFIC CONTROL									
		L.S.			-32.04%		-18.49%		-11.50%	
			141,250.00	96,000.00	-45,250.00	115,126.78	-26,123.22	125,000.00	-16,250.00	
OTHER ITEMS										
19	ROADSIDE CLEANUP									
		EST.			0.00%		0.00%		0.00%	
			5,200.00	5,200.00		5,200.00		5,200.00		

PS&E JOB NO : 09Y017 REVISION NO :
 CONTRACT NO : 007794 REGION NO : 5
 VERSION NO : 2 WORK ORDER# : XL3454
 HWY : SR 005
 TITLE : I-5
 I-205 JCT. TO DIKE RD. -
 CABLE BARRIER
 09Y017
 PROJECT : ARRA-0051(281)
 COUNTY(S) : CLARK, COWLITZ

BIDS OPENED ON : Jul 22 2009
 AWARDED ON : Jul 27 2009

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
CORAL CONSTRUCTION COMPANY 10780 SW CLUTTER RD SHERWOOD OR 97140-9563 WILSONVILLE OR 970700347 CONTRACTOR NUMBER : 188245	PETERSEN BROTHERS, INC. 2008 EAST VALLEY HIGHWAY E SUMNER WA 983909579 CONTRACTOR NUMBER : 651100	DIRT AND AGGREGATE INTERCHANGE 20905 NE SANDY BLVD FAIRVIEW OR 970249772 CONTRACTOR NUMBER : 221850

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		2ND BIDDER		3RD BIDDER		
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
OTHER ITEMS									
20	REIMBURSEMENT FOR THIRD PARTY DAMAGE	EST.	5.00	0.00 %	5.00	0.00 %	5.00	0.00 %	
21	MINOR CHANGE	CALC	-1.00	0.00 %	-1.00	0.00 %	-1.00	0.00 %	
22	SPCC PLAN	L.S.	1,000.00	-25.00 %	1,085.00	8.50 %	1,000.00	0.00 %	
CONTRACT TOTAL			\$1,844,011.00	-33.42 %	\$1,298,375.93	-29.59 %	\$1,444,484.50	-21.67 %	
BASE TOTAL			\$1,844,011.00	-33.42 %	\$1,298,375.93	-29.59 %	\$1,444,484.50	-21.67 %	