

PS&E JOB NO : 10A058 REVISION NO :
 CONTRACT NO : 008113 REGION NO : 1
 VERSION NO : 5 WORK ORDER# : XL3482
 HWY : SR 518
 TITLE : SR 518
 BRIDGES - SEISMIC RETROFIT
 10A058
 PROJECT : BH-0518(011)
 COUNTY(S) : KING

BIDS OPENED ON : Apr 20 2011
 AWARDED ON : Apr 27 2011

----- LOW BIDDER -----	----- 3RD BIDDER -----	----- 4TH BIDDER -----
GRAHAM CONSTRUCTION & 9709 3RD AVE NE STE 300 SEATTLE WA 981152027 CONTRACTOR NUMBER : 100205	TRI-STATE CONSTRUCTION, INC. 350 - 106TH AVE NE 98004-5732 BELLEVUE WA 980093686 CONTRACTOR NUMBER : 829961	C.A. CAREY CORPORATION 537 NW LOCUST ST 98027-2412 ISSAQUAH WA 980271006 CONTRACTOR NUMBER : 100134

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		LOW BIDDER		3RD BIDDER		4TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
PREPARATION										
1	MOBILIZATION	L.S.	313,000.00	21.41 %	380,000.00	67,000.00	350,000.00	11.82 %	400,000.00	27.80 %
2	CLEARING AND GRUBBING	L.S.	5,000.00	-62.00 %	1,900.00	-3,100.00	1,000.00	-80.00 %	3,100.00	-38.00 %
3	REFERENCING EXISTING PAVEMENT MARKINGS	L.S.	4,000.00	-47.50 %	2,100.00	-1,900.00	1,500.00	-62.50 %	1,800.00	-55.00 %
4	REMOVING MISCELLANEOUS TRAFFIC ITEM	L.S.	11,500.00	-18.26 %	9,400.00	-2,100.00	11,000.00	-4.35 %	10,500.00	-8.70 %
5	CONTAMINATED MATERIAL HANDLING AND DISPOSAL	EST.	40,000.00	0.00 %	40,000.00	0.00 %	40,000.00	0.00 %	40,000.00	0.00 %
STRUCTURE										
6	SHORING OR EXTRA EXCAVATION CL. A BRIDGE 518/08	L.S.	45,000.00	-2.22 %	44,000.00	-1,000.00	11,000.00	-75.56 %	25,800.00	-42.67 %
7	SHORING OR EXTRA EXCAVATION CL. A BRIDGE 518/09	L.S.	13,000.00	84.62 %	24,000.00	11,000.00	6,000.00	-53.85 %	4,000.00	-69.23 %
8	SHORING OR EXTRA EXCAVATION CL. A BRIDGE 518/10	L.S.	30,000.00	-20.00 %	24,000.00	-6,000.00	21,000.00	-30.00 %	24,000.00	-20.00 %
9	SHORING OR EXTRA EXCAVATION CL. A BRIDGE 518/12	L.S.	20,000.00	-10.00 %	18,000.00	-2,000.00	8,000.00	-60.00 %	17,500.00	-12.50 %
10	SHORING OR EXTRA EXCAVATION CL. A BRIDGE 518/13	L.S.	50,000.00	-30.00 %	35,000.00	-15,000.00	22,000.00	-56.00 %	63,000.00	26.00 %

PS&E JOB NO : 10A058 REVISION NO :
 CONTRACT NO : 008113 REGION NO : 1
 VERSION NO : 5 WORK ORDER# : XL3482
 HWY : SR 518
 TITLE : SR 518
 BRIDGES - SEISMIC RETROFIT
 10A058
 PROJECT : BH-0518(011)
 COUNTY(S) : KING

BIDS OPENED ON : Apr 20 2011
 AWARDED ON : Apr 27 2011

----- LOW BIDDER -----	----- 3RD BIDDER -----	----- 4TH BIDDER -----
GRAHAM CONSTRUCTION & 9709 3RD AVE NE STE 300 SEATTLE WA 981152027 CONTRACTOR NUMBER : 100205	TRI-STATE CONSTRUCTION, INC. 350 - 106TH AVE NE 98004-5732 BELLEVUE WA 980093686 CONTRACTOR NUMBER : 829961	C.A. CAREY CORPORATION 537 NW LOCUST ST 98027-2412 ISSAQUAH WA 980271006 CONTRACTOR NUMBER : 100134

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	3RD BIDDER		% DIFF./ AMT.DIFF.	4TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
STRUCTURE										
11	SHORING OR EXTRA EXCAVATION CL. A BRIDGE 518/14N-W	L.S.			-22.22 %			-46.67 %		-17.78 %
			45,000.00	35,000.00	-10,000.00	24,000.00	-21,000.00		37,000.00	-8,000.00
12	SEISMIC RETROFIT - BRIDGE 518/8	L.S.			-35.48 %			51.61 %		18.39 %
			31,000.00	20,000.00	-11,000.00	47,000.00	16,000.00		36,700.00	5,700.00
13	SEISMIC RETROFIT - BRIDGE 518/9	L.S.			-50.00 %			0.00 %		-92.50 %
			180,000.00	90,000.00	-90,000.00	180,000.00	0.00		13,500.00	-166,500.00
14	SEISMIC RETROFIT - BRIDGE 518/12	L.S.			-50.67 %			13.33 %		-40.00 %
			150,000.00	74,000.00	-76,000.00	170,000.00	20,000.00		90,000.00	-60,000.00
15	SEISMIC RETROFIT - BRIDGE 518/13	L.S.			-36.36 %			9.09 %		-14.91 %
			550,000.00	350,000.00	-200,000.00	600,000.00	50,000.00		468,000.00	-82,000.00
16	SEISMIC RETROFIT - BRIDGE 518/14N-W	L.S.			-14.92 %			31.25 %		89.50 %
			400,000.00	340,339.00	-59,661.00	525,000.00	125,000.00		758,000.00	358,000.00
17	COLUMN JACKETING - BRIDGE 518/8	L.S.			-42.86 %			-26.98 %		-12.70 %
			315,000.00	180,000.00	-135,000.00	230,000.00	-85,000.00		275,000.00	-40,000.00
18	COLUMN JACKETING - BRIDGE 518/9	L.S.			-36.00 %			-8.00 %		-12.00 %
			125,000.00	80,000.00	-45,000.00	115,000.00	-10,000.00		110,000.00	-15,000.00
19	COLUMN JACKETING - BRIDGE 518/10	L.S.			-41.88 %			-21.88 %		-14.37 %
			160,000.00	93,000.00	-67,000.00	125,000.00	-35,000.00		137,000.00	-23,000.00
20	COLUMN JACKETING - BRIDGE 518/12	L.S.			-25.60 %			-12.00 %		-10.00 %
			125,000.00	93,000.00	-32,000.00	110,000.00	-15,000.00		112,500.00	-12,500.00
21	COLUMN JACKETING - BRIDGE 518/13	L.S.			-37.50 %			-30.36 %		-10.71 %
			280,000.00	175,000.00	-105,000.00	195,000.00	-85,000.00		250,000.00	-30,000.00

PS&E JOB NO : 10A058 REVISION NO :
 CONTRACT NO : 008113 REGION NO : 1
 VERSION NO : 5 WORK ORDER# : XL3482
 HWY : SR 518
 TITLE : SR 518
 BRIDGES - SEISMIC RETROFIT
 10A058
 PROJECT : BH-0518(011)
 COUNTY(S) : KING

BIDS OPENED ON : Apr 20 2011
 AWARDED ON : Apr 27 2011

----- LOW BIDDER -----	----- 3RD BIDDER -----	----- 4TH BIDDER -----
GRAHAM CONSTRUCTION & 9709 3RD AVE NE STE 300 SEATTLE WA 981152027 CONTRACTOR NUMBER : 100205	TRI-STATE CONSTRUCTION, INC. 350 - 106TH AVE NE 98004-5732 BELLEVUE WA 980093686 CONTRACTOR NUMBER : 829961	C.A. CAREY CORPORATION 537 NW LOCUST ST 98027-2412 ISSAQUAH WA 980271006 CONTRACTOR NUMBER : 100134

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	3RD BIDDER		% DIFF./ AMT.DIFF.	4TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
STRUCTURE										
22	COLUMN JACKETING - BRIDGE 518/14N-W	L.S.			-41.38 %			-25.86 %		-16.55 %
			290,000.00	170,000.00	-120,000.00	215,000.00	-75,000.00	242,000.00	-48,000.00	
HOT MIX ASPHALT										
23	SHOULDER REPAIR	EST.			0.00 %			0.00 %		0.00 %
			100,000.00	100,000.00		100,000.00		100,000.00		
EROSION CNTL AND ROADSIDE RESTORATION										
24	ENVIRONMENTAL COMPLIANCE LEAD	DAY	130.0000	55.0000	-57.69 %	1.0000	-99.23 %	70.0000	-46.15 %	
			13,000.00	5,500.00	-7,500.00	100.00	-12,900.00	7,000.00	-6,000.00	
25	INLET PROTECTION	EACH	100.0000	87.0000	-13.00 %	65.0000	-35.00 %	75.0000	-25.00 %	
			1,400.00	1,218.00	-182.00	910.00	-490.00	1,050.00	-350.00	
26	STABILIZED CONSTRUCTION ENTRANCE	S.Y.	20.0000	17.0000	-15.00 %	17.0000	-15.00 %	30.0000	50.00 %	
			7,200.00	6,120.00	-1,080.00	6,120.00	-1,080.00	10,800.00	3,600.00	
27	STREET CLEANING	HR	90.0000	112.0000	24.44 %	115.0000	27.78 %	125.0000	38.89 %	
			42,300.00	52,640.00	10,340.00	54,050.00	11,750.00	58,750.00	16,450.00	
28	SILT FENCE	L.F.	12.0000	4.0000	-66.67 %	4.2500	-64.58 %	5.0000	-58.33 %	
			2,544.00	848.00	-1,696.00	901.00	-1,643.00	1,060.00	-1,484.00	
29	EROSION/WATER POLLUTION CONTROL	EST.			0.00 %			0.00 %		0.00 %
			200,000.00	200,000.00		200,000.00		200,000.00		
30	SEEDING AND FERTILIZING BY HAND	S.Y.	3.0000	3.0000	0.00 %	1.0000	-66.67 %	4.0000	33.33 %	
			1,260.00	1,260.00	0.00	420.00	-840.00	1,680.00	420.00	

PS&E JOB NO : 10A058 REVISION NO :
 CONTRACT NO : 008113 REGION NO : 1
 VERSION NO : 5 WORK ORDER# : XL3482
 HWY : SR 518
 TITLE : SR 518
 BRIDGES - SEISMIC RETROFIT
 10A058
 PROJECT : BH-0518(011)
 COUNTY(S) : KING

BIDS OPENED ON : Apr 20 2011
 AWARDED ON : Apr 27 2011

----- LOW BIDDER -----	----- 3RD BIDDER -----	----- 4TH BIDDER -----
GRAHAM CONSTRUCTION & 9709 3RD AVE NE STE 300 SEATTLE WA 981152027 CONTRACTOR NUMBER : 100205	TRI-STATE CONSTRUCTION, INC. 350 - 106TH AVE NE 98004-5732 BELLEVUE WA 980093686 CONTRACTOR NUMBER : 829961	C.A. CAREY CORPORATION 537 NW LOCUST ST 98027-2412 ISSAQUAH WA 980271006 CONTRACTOR NUMBER : 100134

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/		% DIFF./ AMT.DIFF.	PRICE PER UNIT/	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
EROSION CNTL AND ROADSIDE RESTORATION										
31	HIGH VISIBILITY FENCE									
	800.0000	L.F.	5.0000	1.5000	-70.00 %	3.5000	-30.00 %	4.0000	-20.00 %	
			4,000.00	1,200.00	-2,800.00	2,800.00	-1,200.00	3,200.00	-800.00	
32	GRAVEL BAGS									
	140.0000	EACH	5.0000	8.0000	60.00 %	10.0000	100.00 %	20.0000	300.00 %	
			700.00	1,120.00	420.00	1,400.00	700.00	2,800.00	2,100.00	
33	STEEL PLATE									
	3.0000	EACH	1,000.0000	430.0000	-57.00 %	800.0000	-20.00 %	300.0000	-70.00 %	
			3,000.00	1,290.00	-1,710.00	2,400.00	-600.00	900.00	-2,100.00	
TRAFFIC										
34	BEAM GUARDRAIL TYPE 11									
	525.0000	L.F.	45.0000	75.0000	66.67 %	60.0000	33.33 %	80.0000	77.78 %	
			23,625.00	39,375.00	15,750.00	31,500.00	7,875.00	42,000.00	18,375.00	
35	BEAM GUARDRAIL TYPE 10									
	200.0000	L.F.	40.0000	50.0000	25.00 %	50.0000	25.00 %	55.0000	37.50 %	
			8,000.00	10,000.00	2,000.00	10,000.00	2,000.00	11,000.00	3,000.00	
36	BEAM GUARDRAIL TRANSITION SECTION TYPE 16									
	8.0000	EACH	2,500.0000	1,700.0000	-32.00 %	1,700.0000	-32.00 %	1,850.0000	-26.00 %	
			20,000.00	13,600.00	-6,400.00	13,600.00	-6,400.00	14,800.00	-5,200.00	
37	TEMPORARY CONC. BARRIER									
	3600.0000	L.F.	13.0000	17.0000	30.77 %	12.0000	-7.69 %	15.0000	15.38 %	
			46,800.00	61,200.00	14,400.00	43,200.00	-3,600.00	54,000.00	7,200.00	
38	TEMPORARY IMPACT ATTENUATOR									
	20.0000	EACH	2,500.0000	2,800.0000	12.00 %	2,500.0000	0.00 %	2,400.0000	-4.00 %	
			50,000.00	56,000.00	6,000.00	50,000.00	0.00	48,000.00	-2,000.00	
39	TRANSPORTABLE ATTENUATOR(S)									
	2.0000	EACH	1.0000	21,000.0000	,099,900.00 %	3,000.0000	299,900.00 %	6,500.0000	649,900.00 %	
			2.00	42,000.00	41,998.00	6,000.00	5,998.00	13,000.00	12,998.00	
40	OPERATION OF TRANSPORTABLE ATTENUATOR(S)									
	204.0000	HR	50.0000	46.0000	-8.00 %	65.0000	30.00 %	65.0000	30.00 %	
			10,200.00	9,384.00	-816.00	13,260.00	3,060.00	13,260.00	3,060.00	

PS&E JOB NO : 10A058 REVISION NO :
 CONTRACT NO : 008113 REGION NO : 1
 VERSION NO : 5 WORK ORDER# : XL3482
 HWY : SR 518
 TITLE : SR 518
 BRIDGES - SEISMIC RETROFIT
 10A058
 PROJECT : BH-0518(011)
 COUNTY(S) : KING

BIDS OPENED ON : Apr 20 2011
 AWARDED ON : Apr 27 2011

----- LOW BIDDER -----	----- 3RD BIDDER -----	----- 4TH BIDDER -----
GRAHAM CONSTRUCTION & 9709 3RD AVE NE STE 300 SEATTLE WA 981152027 CONTRACTOR NUMBER : 100205	TRI-STATE CONSTRUCTION, INC. 350 - 106TH AVE NE 98004-5732 BELLEVUE WA 980093686 CONTRACTOR NUMBER : 829961	C.A. CAREY CORPORATION 537 NW LOCUST ST 98027-2412 ISSAQUAH WA 980271006 CONTRACTOR NUMBER : 100134

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		LOW BIDDER		3RD BIDDER		4TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
TRAFFIC										
41	REPAIR TRANSPORTABLE ATTENUATOR(S)									
	EST.			0.00 %		0.00 %		0.00 %		0.00 %
			10,000.00		10,000.00		10,000.00		10,000.00	
42	PAINT LINE									
	13140.0000	L.F.	0.3000	66.67 %	0.5000	6.67 %	0.3200	6.67 %	0.4000	33.33 %
			3,942.00	2,628.00	6,570.00	4,204.80	262.80	5,256.00	1,314.00	
43	PLASTIC WIDE LINE									
	3100.0000	L.F.	3.0000	0.00 %	3.0000	-5.00 %	2.8500	-5.00 %	3.4000	13.33 %
			9,300.00	0.00	9,300.00	-465.00	8,835.00	-465.00	10,540.00	1,240.00
44	PAINTED TRAFFIC ARROW									
	2.0000	EACH	75.0000	-22.67 %	58.0000	-26.67 %	55.0000	-26.67 %	65.0000	-13.33 %
			150.00	-34.00	116.00	-40.00	110.00	-40.00	130.00	-20.00
45	PLASTIC TRAFFIC ARROW									
	5.0000	EACH	150.0000	-18.00 %	123.0000	-23.33 %	115.0000	-23.33 %	135.0000	-10.00 %
			750.00	-135.00	615.00	-175.00	575.00	-175.00	675.00	-75.00
46	PAINTED TRAFFIC LETTER									
	16.0000	EACH	35.0000	-8.57 %	32.0000	-14.29 %	30.0000	-14.29 %	35.0000	0.00 %
			560.00	-48.00	512.00	-80.00	480.00	-80.00	560.00	0.00
47	PLASTIC TRAFFIC LETTER									
	16.0000	EACH	60.0000	0.00 %	60.0000	-6.67 %	56.0000	-6.67 %	65.0000	8.33 %
			960.00	0.00	960.00	-64.00	896.00	-64.00	1,040.00	80.00
48	PROFILED PLASTIC LINE									
	3200.0000	L.F.	1.0500	42.86 %	1.5000	33.33 %	1.4000	33.33 %	1.6500	57.14 %
			3,360.00	1,440.00	4,800.00	1,120.00	4,480.00	1,120.00	5,280.00	1,920.00
49	RAISED PAVEMENT MARKER TYPE 2									
	3.1700	HUND	500.0000	-20.00 %	400.0000	-25.00 %	375.0000	-25.00 %	440.0000	-12.00 %
			1,585.00	-317.00	1,268.00	-396.25	1,188.75	-396.25	1,394.80	-190.20
50	TEMPORARY PAVEMENT MARKING									
	27990.0000	L.F.	0.2500	500.00 %	1.5000	440.00 %	1.3500	440.00 %	1.5000	500.00 %
			6,997.50	34,987.50	41,985.00	30,789.00	37,786.50	30,789.00	41,985.00	34,987.50
51	SEQUENTIAL ARROW SIGN									
	120.0000	HR	3.0000	150.00 %	7.5000	33.33 %	4.0000	33.33 %	6.0000	100.00 %
			360.00	540.00	900.00	120.00	480.00	120.00	720.00	360.00

PS&E JOB NO : 10A058 REVISION NO :
 CONTRACT NO : 008113 REGION NO : 1
 VERSION NO : 5 WORK ORDER# : XL3482
 HWY : SR 518
 TITLE : SR 518
 BRIDGES - SEISMIC RETROFIT
 10A058
 PROJECT : BH-0518(011)
 COUNTY(S) : KING

BIDS OPENED ON : Apr 20 2011
 AWARDED ON : Apr 27 2011

----- LOW BIDDER -----	----- 3RD BIDDER -----	----- 4TH BIDDER -----
GRAHAM CONSTRUCTION & 9709 3RD AVE NE STE 300 SEATTLE WA 981152027 CONTRACTOR NUMBER : 100205	TRI-STATE CONSTRUCTION, INC. 350 - 106TH AVE NE 98004-5732 BELLEVUE WA 980093686 CONTRACTOR NUMBER : 829961	C.A. CAREY CORPORATION 537 NW LOCUST ST 98027-2412 ISSAQUAH WA 980271006 CONTRACTOR NUMBER : 100134

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	3RD BIDDER		% DIFF./ AMT.DIFF.	4TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
TRAFFIC										
52	PORTABLE CHANGEABLE MESSAGE SIGN	HR	6.0000	10.0000	66.67 %	1.7500	-70.83 %	1.0000	-83.33 %	
	8160.0000		48,960.00	81,600.00	32,640.00	14,280.00	-34,680.00	8,160.00	-40,800.00	
53	OTHER TEMPORARY TRAFFIC CONTROL	L.S.			952.63 %		-47.37 %		257.89 %	
			28,500.00	300,000.00	271,500.00	15,000.00	-13,500.00	102,000.00	73,500.00	
54	OTHER TRAFFIC CONTROL LABOR	HR	45.0000	49.0000	8.89 %	53.0000	17.78 %	1.0000	-97.78 %	
	2475.0000		111,375.00	121,275.00	9,900.00	131,175.00	19,800.00	2,475.00	-108,900.00	
55	TRAFFIC CONTROL SUPERVISOR	L.S.			7.69 %		-93.01 %		-55.24 %	
			143,000.00	154,000.00	11,000.00	10,000.00	-133,000.00	64,000.00	-79,000.00	
56	CONSTRUCTION SIGNS CLASS A	S.F.	30.0000	15.5000	-48.33 %	15.0000	-50.00 %	17.0000	-43.33 %	
	1200.0000		36,000.00	18,600.00	-17,400.00	18,000.00	-18,000.00	20,400.00	-15,600.00	
57	PEDESTRIAN CONTROL AND PROTECTION	L.S.			-65.00 %		-50.00 %		-38.00 %	
			10,000.00	3,500.00	-6,500.00	5,000.00	-5,000.00	6,200.00	-3,800.00	
OTHER ITEMS										
58	TYPE C PROGRESS SCHEDULE	L.S.			0.00 %		0.00 %		0.00 %	
			10,000.00	10,000.00	0.00	10,000.00	0.00	10,000.00	0.00	
59	SCHEDULE UPDATE	EACH	1,000.0000	1,000.0000	0.00 %	1,000.0000	0.00 %	1,000.0000	0.00 %	
	9.0000		9,000.00	9,000.00	0.00	9,000.00	0.00	9,000.00	0.00	
60	TRAINING	HR	5.0000	12.0000	140.00 %	0.5000	-90.00 %	2.0000	-60.00 %	
	800.0000		4,000.00	9,600.00	5,600.00	400.00	-3,600.00	1,600.00	-2,400.00	
61	ROADSIDE CLEANUP	EST.			0.00 %		0.00 %		0.00 %	
			24,000.00	24,000.00		24,000.00		24,000.00		

PS&E JOB NO : 10A058 REVISION NO :
 CONTRACT NO : 008113 REGION NO : 1
 VERSION NO : 5 WORK ORDER# : XL3482
 HWY : SR 518
 TITLE : SR 518
 BRIDGES - SEISMIC RETROFIT
 10A058
 PROJECT : BH-0518(011)
 COUNTY(S) : KING

BIDS OPENED ON : Apr 20 2011
 AWARDED ON : Apr 27 2011

----- LOW BIDDER -----	----- 3RD BIDDER -----	----- 4TH BIDDER -----
GRAHAM CONSTRUCTION & 9709 3RD AVE NE STE 300 SEATTLE WA 981152027 CONTRACTOR NUMBER : 100205	TRI-STATE CONSTRUCTION, INC. 350 - 106TH AVE NE 98004-5732 BELLEVUE WA 980093686 CONTRACTOR NUMBER : 829961	C.A. CAREY CORPORATION 537 NW LOCUST ST 98027-2412 ISSAQUAH WA 980271006 CONTRACTOR NUMBER : 100134

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		3RD BIDDER		4TH BIDDER			
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
OTHER ITEMS										
62	REIMBURSEMENT FOR THIRD PARTY DAMAGE	EST.	5.00	0.00 %	5.00	0.00 %	5.00	0.00 %	5.00	0.00 %
63	MINOR CHANGE	CALC	-1.00	0.00 %	-1.00	0.00 %	-1.00	0.00 %	-1.00	0.00 %
64	SPCC PLAN	L.S.	2,400.00	-8.33 %	2,200.00	108.33 %	5,000.00	-58.33 %	1,000.00	-1,400.00
65	NO TRESPASSING SIGN	EACH	100.0000	50.00 %	150.0000	25.00 %	125.0000	50.00 %	150.0000	50.00 %
66	HEALTH AND SAFETY PLAN	L.S.	1,000.00	500.00	1,500.00	250.00	1,250.00	500.00	1,500.00	500.00
67	FA-SITE CLEANUP OF BIO. AND PHYSICAL HAZARDS	EST.	3,000.00	-30.00 %	2,100.00	233.33 %	10,000.00	0.00 %	3,000.00	0.00 %
			12,000.00	0.00 %	12,000.00	0.00 %	12,000.00	0.00 %	12,000.00	0.00 %
CONTRACT TOTAL			\$4,197,734.50	-11.67%	\$3,707,899.00	-7.61%	\$3,878,306.05	-3.62%	\$4,045,619.80	-3.62%
BASE TOTAL			\$4,197,734.50	-11.67%	\$3,707,899.00	-7.61%	\$3,878,306.05	-3.62%	\$4,045,619.80	-3.62%

PS&E JOB NO : 10A058 REVISION NO :
 CONTRACT NO : 008113 REGION NO : 1
 VERSION NO : 5 WORK ORDER# : XL3482
 HWY : SR 518
 TITLE : SR 518
 BRIDGES - SEISMIC RETROFIT
 10A058
 PROJECT : BH-0518(011)
 COUNTY(S) : KING

BIDS OPENED ON : Apr 20 2011
 AWARDED ON : Apr 27 2011

----- 5TH BIDDER -----	----- 6TH BIDDER -----	----- 7TH BIDDER -----
MJ HUGHES CONSTRUCTION, INC. 1717 NW ELEVEN MILE AVE GRESHAM OR 970303541 CONTRACTOR NUMBER : 100214	MOWAT CONSTRUCTION COMPANY 20210 142ND AVE NE 98072-4477 WOODINVILLE WA 980721330 CONTRACTOR NUMBER : 551010	GRANITE CONSTRUCTION COMPANY 1525 E. MARINE VIEW DRIVE EVERETT WA 982011927 CONTRACTOR NUMBER : 100102

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
PREPARATION										
1	MOBILIZATION	L.S.			30.99 %			27.80 %		34.19 %
			313,000.00	410,000.00	97,000.00	400,000.00	87,000.00	420,000.00	107,000.00	
2	CLEARING AND GRUBBING	L.S.			0.00 %			-80.00 %		100.00 %
			5,000.00	5,000.00	0.00	1,000.00	-4,000.00	10,000.00	5,000.00	
3	REFERENCING EXISTING PAVEMENT MARKINGS	L.S.			100.00 %			-50.00 %		225.00 %
			4,000.00	8,000.00	4,000.00	2,000.00	-2,000.00	13,000.00	9,000.00	
4	REMOVING MISCELLANEOUS TRAFFIC ITEM	L.S.			-21.74 %			-13.04 %		-13.04 %
			11,500.00	9,000.00	-2,500.00	10,000.00	-1,500.00	10,000.00	-1,500.00	
5	CONTAMINATED MATERIAL HANDLING AND DISPOSAL	EST.			0.00 %			0.00 %		0.00 %
			40,000.00	40,000.00		40,000.00		40,000.00		
STRUCTURE										
6	SHORING OR EXTRA EXCAVATION CL. A BRIDGE 518/08	L.S.			33.33 %			-97.78 %		97.78 %
			45,000.00	60,000.00	15,000.00	1,000.00	-44,000.00	89,000.00	44,000.00	
7	SHORING OR EXTRA EXCAVATION CL. A BRIDGE 518/09	L.S.			130.77 %			-92.31 %		130.77 %
			13,000.00	30,000.00	17,000.00	1,000.00	-12,000.00	30,000.00	17,000.00	
8	SHORING OR EXTRA EXCAVATION CL. A BRIDGE 518/10	L.S.			66.67 %			-96.67 %		83.33 %
			30,000.00	50,000.00	20,000.00	1,000.00	-29,000.00	55,000.00	25,000.00	
9	SHORING OR EXTRA EXCAVATION CL. A BRIDGE 518/12	L.S.			75.00 %			-95.00 %		100.00 %
			20,000.00	35,000.00	15,000.00	1,000.00	-19,000.00	40,000.00	20,000.00	
10	SHORING OR EXTRA EXCAVATION CL. A BRIDGE 518/13	L.S.			10.00 %			-98.00 %		92.00 %
			50,000.00	55,000.00	5,000.00	1,000.00	-49,000.00	96,000.00	46,000.00	

PS&E JOB NO : 10A058 REVISION NO :
 CONTRACT NO : 008113 REGION NO : 1
 VERSION NO : 5 WORK ORDER# : XL3482
 HWY : SR 518
 TITLE : SR 518
 BRIDGES - SEISMIC RETROFIT
 10A058
 PROJECT : BH-0518(011)
 COUNTY(S) : KING

BIDS OPENED ON : Apr 20 2011
 AWARDED ON : Apr 27 2011

----- 5TH BIDDER -----	----- 6TH BIDDER -----	----- 7TH BIDDER -----
MJ HUGHES CONSTRUCTION, INC. 1717 NW ELEVEN MILE AVE GRESHAM OR 970303541 CONTRACTOR NUMBER : 100214	MOWAT CONSTRUCTION COMPANY 20210 142ND AVE NE 98072-4477 WOODINVILLE WA 980721330 CONTRACTOR NUMBER : 551010	GRANITE CONSTRUCTION COMPANY 1525 E. MARINE VIEW DRIVE EVERETT WA 982011927 CONTRACTOR NUMBER : 100102

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	5TH BIDDER		% DIFF./ AMT.DIFF.	6TH BIDDER		% DIFF./ AMT.DIFF.	7TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
STRUCTURE													
11	SHORING OR EXTRA EXCAVATION CL. A BRIDGE 518/14N-W	L.S.			0.00 %			-95.56 %					66.67 %
			45,000.00	45,000.00	0.00	2,000.00	-43,000.00		75,000.00	30,000.00			
12	SEISMIC RETROFIT - BRIDGE 518/8	L.S.			12.90 %			-3.23 %					18.39 %
			31,000.00	35,000.00	4,000.00	30,000.00	-1,000.00		36,700.00	5,700.00			
13	SEISMIC RETROFIT - BRIDGE 518/9	L.S.			-11.11 %			-22.22 %					20.56 %
			180,000.00	160,000.00	-20,000.00	140,000.00	-40,000.00		217,000.00	37,000.00			
14	SEISMIC RETROFIT - BRIDGE 518/12	L.S.			-23.33 %			-20.00 %					-14.00 %
			150,000.00	115,000.00	-35,000.00	120,000.00	-30,000.00		129,000.00	-21,000.00			
15	SEISMIC RETROFIT - BRIDGE 518/13	L.S.			20.00 %			9.09 %					4.55 %
			550,000.00	660,000.00	110,000.00	600,000.00	50,000.00		575,000.00	25,000.00			
16	SEISMIC RETROFIT - BRIDGE 518/14N-W	L.S.			-12.50 %			50.00 %					88.75 %
			400,000.00	350,000.00	-50,000.00	600,000.00	200,000.00		755,000.00	355,000.00			
17	COLUMN JACKETING - BRIDGE 518/8	L.S.			-25.40 %			-4.76 %					-36.51 %
			315,000.00	235,000.00	-80,000.00	300,000.00	-15,000.00		200,000.00	-115,000.00			
18	COLUMN JACKETING - BRIDGE 518/9	L.S.			-20.00 %			4.00 %					-20.00 %
			125,000.00	100,000.00	-25,000.00	130,000.00	5,000.00		100,000.00	-25,000.00			
19	COLUMN JACKETING - BRIDGE 518/10	L.S.			-25.00 %			-3.13 %					-37.50 %
			160,000.00	120,000.00	-40,000.00	155,000.00	-5,000.00		100,000.00	-60,000.00			
20	COLUMN JACKETING - BRIDGE 518/12	L.S.			-20.00 %			20.00 %					-36.00 %
			125,000.00	100,000.00	-25,000.00	150,000.00	25,000.00		80,000.00	-45,000.00			
21	COLUMN JACKETING - BRIDGE 518/13	L.S.			-25.00 %			7.14 %					-41.07 %
			280,000.00	210,000.00	-70,000.00	300,000.00	20,000.00		165,000.00	-115,000.00			

PS&E JOB NO : 10A058 REVISION NO :
 CONTRACT NO : 008113 REGION NO : 1
 VERSION NO : 5 WORK ORDER# : XL3482
 HWY : SR 518
 TITLE : SR 518
 BRIDGES - SEISMIC RETROFIT
 10A058
 PROJECT : BH-0518(011)
 COUNTY(S) : KING

BIDS OPENED ON : Apr 20 2011
 AWARDED ON : Apr 27 2011

----- 5TH BIDDER -----	----- 6TH BIDDER -----	----- 7TH BIDDER -----
MJ HUGHES CONSTRUCTION, INC. 1717 NW ELEVEN MILE AVE GRESHAM OR 970303541 CONTRACTOR NUMBER : 100214	MOWAT CONSTRUCTION COMPANY 20210 142ND AVE NE 98072-4477 WOODINVILLE WA 980721330 CONTRACTOR NUMBER : 551010	GRANITE CONSTRUCTION COMPANY 1525 E. MARINE VIEW DRIVE EVERETT WA 982011927 CONTRACTOR NUMBER : 100102

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		
STRUCTURE									
22	COLUMN JACKETING - BRIDGE 518/14N-W	L.S.							
			290,000.00	210,000.00	-27.59 % -80,000.00	300,000.00	10,000.00	3.45 %	-39.66 % -115,000.00
HOT MIX ASPHALT									
23	SHOULDER REPAIR	EST.							
			100,000.00	100,000.00	0.00 %	100,000.00		0.00 %	0.00 %
EROSION CNTL AND ROADSIDE RESTORATION									
24	ENVIRONMENTAL COMPLIANCE LEAD	DAY							
	100.0000		130.0000	140.0000	7.69 %	50.0000	-61.54 %	10.0000	-92.31 %
			13,000.00	14,000.00	1,000.00	5,000.00	-8,000.00	1,000.00	-12,000.00
25	INLET PROTECTION	EACH							
	14.0000		100.0000	100.0000	0.00 %	90.0000	-10.00 %	100.0000	0.00 %
			1,400.00	1,400.00	0.00	1,260.00	-140.00	1,400.00	0.00
26	STABILIZED CONSTRUCTION ENTRANCE	S.Y.							
	360.0000		20.0000	17.0000	-15.00 %	35.0000	75.00 %	30.0000	50.00 %
			7,200.00	6,120.00	-1,080.00	12,600.00	5,400.00	10,800.00	3,600.00
27	STREET CLEANING	HR							
	470.0000		90.0000	105.0000	16.67 %	110.0000	22.22 %	105.0000	16.67 %
			42,300.00	49,350.00	7,050.00	51,700.00	9,400.00	49,350.00	7,050.00
28	SILT FENCE	L.F.							
	212.0000		12.0000	4.0000	-66.67 %	4.0000	-66.67 %	6.0000	-50.00 %
			2,544.00	848.00	-1,696.00	848.00	-1,696.00	1,272.00	-1,272.00
29	EROSION/WATER POLLUTION CONTROL	EST.							
			200,000.00	200,000.00	0.00 %	200,000.00		200,000.00	0.00 %
30	SEEDING AND FERTILIZING BY HAND	S.Y.							
	420.0000		3.0000	1.5000	-50.00 %	1.5000	-50.00 %	2.0000	-33.33 %
			1,260.00	630.00	-630.00	630.00	-630.00	840.00	-420.00

PS&E JOB NO : 10A058 REVISION NO :
 CONTRACT NO : 008113 REGION NO : 1
 VERSION NO : 5 WORK ORDER# : XL3482
 HWY : SR 518
 TITLE : SR 518
 BRIDGES - SEISMIC RETROFIT
 10A058
 PROJECT : BH-0518(011)
 COUNTY(S) : KING

BIDS OPENED ON : Apr 20 2011
 AWARDED ON : Apr 27 2011

-----	5TH BIDDER	-----	-----	6TH BIDDER	-----	-----	7TH BIDDER	-----
	MJ HUGHES CONSTRUCTION, INC.			MOWAT CONSTRUCTION COMPANY			GRANITE CONSTRUCTION COMPANY	
	1717 NW ELEVEN MILE AVE			20210 142ND AVE NE			1525 E. MARINE VIEW DRIVE	
				98072-4477				
	GRESHAM OR 970303541			WOODINVILLE WA 980721330			EVERETT WA 982011927	
	CONTRACTOR NUMBER : 100214			CONTRACTOR NUMBER : 551010			CONTRACTOR NUMBER : 100102	

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	5TH BIDDER		% DIFF./ AMT.DIFF.	6TH BIDDER		% DIFF./ AMT.DIFF.	7TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
EROSION CNTL AND ROADSIDE RESTORATION													
31	HIGH VISIBILITY FENCE												
	800.0000	L.F.	5.0000	2.5000	-50.00 %	2.5000	-50.00 %	4.0000	-20.00 %				
			4,000.00	2,000.00	-2,000.00	2,000.00	-2,000.00	3,200.00	-800.00				
32	GRAVEL BAGS												
	140.0000	EACH	5.0000	4.0000	-20.00 %	5.0000	0.00 %	5.0000	0.00 %				
			700.00	560.00	-140.00	700.00	0.00	700.00	0.00				
33	STEEL PLATE												
	3.0000	EACH	1,000.0000	2,000.0000	100.00 %	400.0000	-60.00 %	1,000.0000	0.00 %				
			3,000.00	6,000.00	3,000.00	1,200.00	-1,800.00	3,000.00	0.00				
TRAFFIC													
34	BEAM GUARDRAIL TYPE 11												
	525.0000	L.F.	45.0000	80.0000	77.78 %	50.0000	11.11 %	77.0000	71.11 %				
			23,625.00	42,000.00	18,375.00	26,250.00	2,625.00	40,425.00	16,800.00				
35	BEAM GUARDRAIL TYPE 10												
	200.0000	L.F.	40.0000	50.0000	25.00 %	50.0000	25.00 %	51.0000	27.50 %				
			8,000.00	10,000.00	2,000.00	10,000.00	2,000.00	10,200.00	2,200.00				
36	BEAM GUARDRAIL TRANSITION SECTION TYPE 16												
	8.0000	EACH	2,500.0000	1,800.0000	-28.00 %	1,000.0000	-60.00 %	1,700.0000	-32.00 %				
			20,000.00	14,400.00	-5,600.00	8,000.00	-12,000.00	13,600.00	-6,400.00				
37	TEMPORARY CONC. BARRIER												
	3600.0000	L.F.	13.0000	17.0000	30.77 %	12.0000	-7.69 %	11.0000	-15.38 %				
			46,800.00	61,200.00	14,400.00	43,200.00	-3,600.00	39,600.00	-7,200.00				
38	TEMPORARY IMPACT ATTENUATOR												
	20.0000	EACH	2,500.0000	2,600.0000	4.00 %	3,000.0000	20.00 %	1.0000	-99.96 %				
			50,000.00	52,000.00	2,000.00	60,000.00	10,000.00	20.00	-49,980.00				
39	TRANSPORTABLE ATTENUATOR(S)												
	2.0000	EACH	1.0000	15,000.0000	499,900.00 %	5,000.0000	499,900.00 %	15,000.0000	499,900.00 %				
			2.00	30,000.00	29,998.00	10,000.00	9,998.00	30,000.00	29,998.00				
40	OPERATION OF TRANSPORTABLE ATTENUATOR(S)												
	204.0000	HR	50.0000	10.0000	-80.00 %	60.0000	20.00 %	85.0000	70.00 %				
			10,200.00	2,040.00	-8,160.00	12,240.00	2,040.00	17,340.00	7,140.00				

PS&E JOB NO : 10A058 REVISION NO :
 CONTRACT NO : 008113 REGION NO : 1
 VERSION NO : 5 WORK ORDER# : XL3482
 HWY : SR 518
 TITLE : SR 518
 BRIDGES - SEISMIC RETROFIT
 10A058
 PROJECT : BH-0518(011)
 COUNTY(S) : KING

BIDS OPENED ON : Apr 20 2011
 AWARDED ON : Apr 27 2011

----- 5TH BIDDER -----	----- 6TH BIDDER -----	----- 7TH BIDDER -----
MJ HUGHES CONSTRUCTION, INC. 1717 NW ELEVEN MILE AVE GRESHAM OR 970303541 CONTRACTOR NUMBER : 100214	MOWAT CONSTRUCTION COMPANY 20210 142ND AVE NE 98072-4477 WOODINVILLE WA 980721330 CONTRACTOR NUMBER : 551010	GRANITE CONSTRUCTION COMPANY 1525 E. MARINE VIEW DRIVE EVERETT WA 982011927 CONTRACTOR NUMBER : 100102

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	5TH BIDDER		% DIFF./ AMT.DIFF.	6TH BIDDER		% DIFF./ AMT.DIFF.	7TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
TRAFFIC													
41	REPAIR TRANSPORTABLE ATTENUATOR(S)	EST.			0.00 %			0.00 %			0.00 %		
			10,000.00	10,000.00		10,000.00	10,000.00		10,000.00	10,000.00		10,000.00	10,000.00
42	PAINT LINE	L.F.	0.3000	0.3500	16.67 %	0.3200	0.4000	6.67 %	0.4000	0.3200	-6.67 %	0.4000	0.3200
	13140.0000		3,942.00	4,599.00	657.00	4,204.80	5,256.00	262.80	5,256.00	1,314.00	1,314.00	1,314.00	1,314.00
43	PLASTIC WIDE LINE	L.F.	3.0000	3.0000	0.00 %	2.8500	3.0000	-5.00 %	3.0000	3.0000	0.00 %	3.0000	3.0000
	3100.0000		9,300.00	9,300.00	0.00	8,835.00	9,300.00	-465.00	9,300.00	9,300.00	0.00	9,300.00	9,300.00
44	PAINTED TRAFFIC ARROW	EACH	75.0000	60.0000	-20.00 %	55.0000	60.0000	-26.67 %	60.0000	60.0000	-20.00 %	60.0000	60.0000
	2.0000		150.00	120.00	-30.00	110.00	120.00	-40.00	120.00	120.00	-30.00	120.00	120.00
45	PLASTIC TRAFFIC ARROW	EACH	150.0000	120.0000	-20.00 %	115.0000	130.0000	-23.33 %	130.0000	130.0000	-13.33 %	130.0000	130.0000
	5.0000		750.00	600.00	-150.00	575.00	650.00	-175.00	650.00	650.00	-100.00	650.00	650.00
46	PAINTED TRAFFIC LETTER	EACH	35.0000	35.0000	0.00 %	30.0000	33.0000	-14.29 %	33.0000	33.0000	-5.71 %	33.0000	33.0000
	16.0000		560.00	560.00	0.00	480.00	528.00	-80.00	528.00	528.00	-32.00	528.00	528.00
47	PLASTIC TRAFFIC LETTER	EACH	60.0000	60.0000	0.00 %	56.0000	61.0000	-6.67 %	61.0000	61.0000	1.67 %	61.0000	61.0000
	16.0000		960.00	960.00	0.00	896.00	976.00	-64.00	976.00	976.00	16.00	976.00	976.00
48	PROFILED PLASTIC LINE	L.F.	1.0500	1.5000	42.86 %	1.4000	2.0000	33.33 %	2.0000	2.0000	90.48 %	2.0000	2.0000
	3200.0000		3,360.00	4,800.00	1,440.00	4,480.00	6,400.00	1,120.00	6,400.00	3,040.00	3,040.00	6,400.00	6,400.00
49	RAISED PAVEMENT MARKER TYPE 2	HUND	500.0000	400.0000	-20.00 %	375.0000	410.0000	-25.00 %	410.0000	410.0000	-18.00 %	410.0000	410.0000
	3.1700		1,585.00	1,268.00	-317.00	1,188.75	1,299.70	-396.25	1,299.70	1,299.70	-285.30	1,299.70	1,299.70
50	TEMPORARY PAVEMENT MARKING	L.F.	0.2500	1.5000	500.00 %	1.3500	1.0000	300.00 %	1.0000	1.0000	300.00 %	1.0000	1.0000
	27990.0000		6,997.50	41,985.00	34,987.50	37,786.50	27,990.00	30,789.00	27,990.00	20,992.50	20,992.50	27,990.00	27,990.00
51	SEQUENTIAL ARROW SIGN	HR	3.0000	20.0000	566.67 %	35.0000	24.0000	700.00 %	24.0000	24.0000	700.00 %	24.0000	24.0000
	120.0000		360.00	2,400.00	2,040.00	4,200.00	2,880.00	3,840.00	2,880.00	2,520.00	2,520.00	2,880.00	2,880.00

PS&E JOB NO : 10A058 REVISION NO :
 CONTRACT NO : 008113 REGION NO : 1
 VERSION NO : 5 WORK ORDER# : XL3482
 HWY : SR 518
 TITLE : SR 518
 BRIDGES - SEISMIC RETROFIT
 10A058
 PROJECT : BH-0518(011)
 COUNTY(S) : KING

BIDS OPENED ON : Apr 20 2011
 AWARDED ON : Apr 27 2011

----- 5TH BIDDER -----	----- 6TH BIDDER -----	----- 7TH BIDDER -----
MJ HUGHES CONSTRUCTION, INC. 1717 NW ELEVEN MILE AVE GRESHAM OR 970303541 CONTRACTOR NUMBER : 100214	MOWAT CONSTRUCTION COMPANY 20210 142ND AVE NE 98072-4477 WOODINVILLE WA 980721330 CONTRACTOR NUMBER : 551010	GRANITE CONSTRUCTION COMPANY 1525 E. MARINE VIEW DRIVE EVERETT WA 982011927 CONTRACTOR NUMBER : 100102

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	5TH BIDDER		% DIFF./ AMT.DIFF.	6TH BIDDER		% DIFF./ AMT.DIFF.	7TH BIDDER				
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT						
TRAFFIC																
52	PORTABLE CHANGEABLE MESSAGE SIGN	HR	6.0000	5.0000	-16.67 %	2.5000	-58.33 %	0.0100	-99.83 %	48,960.00	40,800.00	-8,160.00	20,400.00	-28,560.00	81.60	-48,878.40
53	OTHER TEMPORARY TRAFFIC CONTROL	L.S.			40.35 %		-29.82 %		128.07 %	28,500.00	40,000.00	11,500.00	20,000.00	-8,500.00	65,000.00	36,500.00
54	OTHER TRAFFIC CONTROL LABOR	HR	45.0000	54.0000	20.00 %	55.0000	22.22 %	60.0000	33.33 %	111,375.00	133,650.00	22,275.00	136,125.00	24,750.00	148,500.00	37,125.00
55	TRAFFIC CONTROL SUPERVISOR	L.S.			-44.06 %		-96.50 %		-79.02 %	143,000.00	80,000.00	-63,000.00	5,000.00	-138,000.00	30,000.00	-113,000.00
56	CONSTRUCTION SIGNS CLASS A	S.F.	30.0000	16.0000	-46.67 %	30.0000	0.00 %	20.0000	-33.33 %	36,000.00	19,200.00	-16,800.00	36,000.00	0.00	24,000.00	-12,000.00
57	PEDESTRIAN CONTROL AND PROTECTION	L.S.			100.00 %		-75.00 %		-90.00 %	10,000.00	20,000.00	10,000.00	2,500.00	-7,500.00	1,000.00	-9,000.00
OTHER ITEMS																
58	TYPE C PROGRESS SCHEDULE	L.S.			0.00 %		0.00 %		0.00 %	10,000.00	10,000.00	0.00	10,000.00	0.00	10,000.00	0.00
59	SCHEDULE UPDATE	EACH	1,000.0000	1,000.0000	0.00 %	1,000.0000	0.00 %	1,000.0000	0.00 %	9,000.00	9,000.00	0.00	9,000.00	0.00	9,000.00	0.00
60	TRAINING	HR	5.0000	1.0000	-80.00 %	1.0000	-80.00 %	1.0000	-80.00 %	4,000.00	800.00	-3,200.00	800.00	-3,200.00	800.00	-3,200.00
61	ROADSIDE CLEANUP	EST.			0.00 %		0.00 %		0.00 %	24,000.00	24,000.00	0.00	24,000.00	0.00	24,000.00	0.00

PS&E JOB NO : 10A058 REVISION NO :
 CONTRACT NO : 008113 REGION NO : 1
 VERSION NO : 5 WORK ORDER# : XL3482
 HWY : SR 518
 TITLE : SR 518
 BRIDGES - SEISMIC RETROFIT
 10A058
 PROJECT : BH-0518(011)
 COUNTY(S) : KING

BIDS OPENED ON : Apr 20 2011
 AWARDED ON : Apr 27 2011

----- 5TH BIDDER -----	----- 6TH BIDDER -----	----- 7TH BIDDER -----
MJ HUGHES CONSTRUCTION, INC. 1717 NW ELEVEN MILE AVE GRESHAM OR 970303541 CONTRACTOR NUMBER : 100214	MOWAT CONSTRUCTION COMPANY 20210 142ND AVE NE 98072-4477 WOODINVILLE WA 980721330 CONTRACTOR NUMBER : 551010	GRANITE CONSTRUCTION COMPANY 1525 E. MARINE VIEW DRIVE EVERETT WA 982011927 CONTRACTOR NUMBER : 100102

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		
OTHER ITEMS									
62	REIMBURSEMENT FOR THIRD PARTY DAMAGE	EST.			0.00 %			0.00 %	
			5.00	5.00		5.00	5.00		
63	MINOR CHANGE	CALC			0.00 %			0.00 %	
			-1.00	-1.00		-1.00	-1.00		
64	SPCC PLAN	L.S.			-58.33 %			-16.67 %	
			2,400.00	1,000.00	-1,400.00	1,500.00	2,000.00	-400.00	
65	NO TRESPASSING SIGN	EACH			-20.00 %			0.00 %	
	10.0000		100.0000	80.0000	-200.00	75.0000	100.0000	0.00	
66	HEALTH AND SAFETY PLAN	L.S.			150.00 %			-33.33 %	
			3,000.00	7,500.00	4,500.00	7,500.00	2,000.00	-1,000.00	
67	FA-SITE CLEANUP OF BIO. AND PHYSICAL HAZARDS	EST.			0.00 %			0.00 %	
			12,000.00	12,000.00		12,000.00	12,000.00		
CONTRACT TOTAL			\$4,197,734.50	\$4,109,894.00	-2.09%	\$4,188,963.05	\$4,328,232.30	3.11%	
BASE TOTAL			\$4,197,734.50	\$4,109,894.00	-2.09%	\$4,188,963.05	\$4,328,232.30	3.11%	

PS&E JOB NO : 10A058 REVISION NO :
 CONTRACT NO : 008113 REGION NO : 1
 VERSION NO : 5 WORK ORDER# : XL3482
 HWY : SR 518
 TITLE : SR 518
 BRIDGES - SEISMIC RETROFIT
 10A058
 PROJECT : BH-0518(011)
 COUNTY(S) : KING

BIDS OPENED ON : Apr 20 2011
 AWARDED ON : Apr 27 2011

----- 8TH BIDDER -----	----- 9TH BIDDER -----	----- 11TH BIDDER -----
SB STRUCTURES, LLC	PCL CIVIL CONSTRUCTORS, INC.	CECCANTI, INC.
8404 S 196TH ST	15405 37TH ST SUITE 200	4116 BROOKDALE RD E
KENT WA 98031-1884		
SEATTLE WA 981680847	BELLEVUE WA 980061772	TACOMA WA 984461613
CONTRACTOR NUMBER : 100718	CONTRACTOR NUMBER : 100486	CONTRACTOR NUMBER : 100420

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	8TH BIDDER		% DIFF./ AMT.DIFF.	9TH BIDDER		% DIFF./ AMT.DIFF.	11TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
PREPARATION													
1	MOBILIZATION	L.S.			37.38 %			42.24 %			43.77 %		
			313,000.00	430,000.00	117,000.00	445,223.98	132,223.98	450,000.00	137,000.00				
2	CLEARING AND GRUBBING	L.S.			-90.00 %			30.00 %			400.00 %		
			5,000.00	500.00	-4,500.00	6,500.00	1,500.00	25,000.00	20,000.00				
3	REFERENCING EXISTING PAVEMENT MARKINGS	L.S.			25.00 %			-62.50 %			37.50 %		
			4,000.00	5,000.00	1,000.00	1,500.00	-2,500.00	5,500.00	1,500.00				
4	REMOVING MISCELLANEOUS TRAFFIC ITEM	L.S.			-13.04 %			-26.09 %			4.35 %		
			11,500.00	10,000.00	-1,500.00	8,500.00	-3,000.00	12,000.00	500.00				
5	CONTAMINATED MATERIAL HANDLING AND DISPOSAL	EST.			0.00 %			0.00 %			0.00 %		
			40,000.00	40,000.00		40,000.00		40,000.00					
STRUCTURE													
6	SHORING OR EXTRA EXCAVATION CL. A BRIDGE 518/08	L.S.			83.87 %			-64.44 %			255.56 %		
			45,000.00	82,740.00	37,740.00	16,000.00	-29,000.00	160,000.00	115,000.00				
7	SHORING OR EXTRA EXCAVATION CL. A BRIDGE 518/09	L.S.			336.15 %			-61.54 %			553.85 %		
			13,000.00	56,700.00	43,700.00	5,000.00	-8,000.00	85,000.00	72,000.00				
8	SHORING OR EXTRA EXCAVATION CL. A BRIDGE 518/10	L.S.			93.87 %			-73.33 %			183.33 %		
			30,000.00	58,160.00	28,160.00	8,000.00	-22,000.00	85,000.00	55,000.00				
9	SHORING OR EXTRA EXCAVATION CL. A BRIDGE 518/12	L.S.			175.00 %			-25.00 %			220.00 %		
			20,000.00	55,000.00	35,000.00	15,000.00	-5,000.00	64,000.00	44,000.00				
10	SHORING OR EXTRA EXCAVATION CL. A BRIDGE 518/13	L.S.			104.00 %			0.00 %			160.00 %		
			50,000.00	102,000.00	52,000.00	50,000.00	0.00	130,000.00	80,000.00				

PS&E JOB NO : 10A058 REVISION NO :
 CONTRACT NO : 008113 REGION NO : 1
 VERSION NO : 5 WORK ORDER# : XL3482
 HWY : SR 518
 TITLE : SR 518
 BRIDGES - SEISMIC RETROFIT
 10A058
 PROJECT : BH-0518(011)
 COUNTY(S) : KING

BIDS OPENED ON : Apr 20 2011
 AWARDED ON : Apr 27 2011

----- 8TH BIDDER -----	----- 9TH BIDDER -----	----- 11TH BIDDER -----
SB STRUCTURES, LLC 8404 S 196TH ST KENT WA 98031-1884 SEATTLE WA 981680847 CONTRACTOR NUMBER : 100718	PCL CIVIL CONSTRUCTORS, INC. 15405 37TH ST SUITE 200 BELLEVUE WA 980061772 CONTRACTOR NUMBER : 100486	CECCANTI, INC. 4116 BROOKDALE RD E TACOMA WA 984461613 CONTRACTOR NUMBER : 100420

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	8TH BIDDER		% DIFF./ AMT.DIFF.	9TH BIDDER		% DIFF./ AMT.DIFF.	11TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
STRUCTURE													
11	SHORING OR EXTRA EXCAVATION CL. A BRIDGE 518/14N-W	L.S.			105.56 %			44.44 %			188.89 %		
			45,000.00	92,500.00	47,500.00	65,000.00	20,000.00	130,000.00	85,000.00				
12	SEISMIC RETROFIT - BRIDGE 518/8	L.S.			-5.81 %			174.19 %			93.55 %		
			31,000.00	29,200.00	-1,800.00	85,000.00	54,000.00	60,000.00	29,000.00				
13	SEISMIC RETROFIT - BRIDGE 518/9	L.S.			-2.78 %			-5.56 %			-16.67 %		
			180,000.00	175,000.00	-5,000.00	170,000.00	-10,000.00	150,000.00	-30,000.00				
14	SEISMIC RETROFIT - BRIDGE 518/12	L.S.			-3.33 %			33.33 %			-16.67 %		
			150,000.00	145,000.00	-5,000.00	200,000.00	50,000.00	125,000.00	-25,000.00				
15	SEISMIC RETROFIT - BRIDGE 518/13	L.S.			30.55 %			3.64 %			-49.09 %		
			550,000.00	718,000.00	168,000.00	570,000.00	20,000.00	280,000.00	-270,000.00				
16	SEISMIC RETROFIT - BRIDGE 518/14N-W	L.S.			31.50 %			74.50 %			36.25 %		
			400,000.00	526,000.00	126,000.00	698,000.00	298,000.00	545,000.00	145,000.00				
17	COLUMN JACKETING - BRIDGE 518/8	L.S.			-39.68 %			-9.52 %			-17.46 %		
			315,000.00	190,000.00	-125,000.00	285,000.00	-30,000.00	260,000.00	-55,000.00				
18	COLUMN JACKETING - BRIDGE 518/9	L.S.			-25.52 %			16.00 %			32.00 %		
			125,000.00	93,100.00	-31,900.00	145,000.00	20,000.00	165,000.00	40,000.00				
19	COLUMN JACKETING - BRIDGE 518/10	L.S.			-36.25 %			-18.75 %			0.00 %		
			160,000.00	102,000.00	-58,000.00	130,000.00	-30,000.00	160,000.00	0.00				
20	COLUMN JACKETING - BRIDGE 518/12	L.S.			-37.36 %			-4.00 %			12.00 %		
			125,000.00	78,300.00	-46,700.00	120,000.00	-5,000.00	140,000.00	15,000.00				
21	COLUMN JACKETING - BRIDGE 518/13	L.S.			-42.86 %			-28.57 %			-18.57 %		
			280,000.00	160,000.00	-120,000.00	200,000.00	-80,000.00	228,000.00	-52,000.00				

PS&E JOB NO : 10A058 REVISION NO :
 CONTRACT NO : 008113 REGION NO : 1
 VERSION NO : 5 WORK ORDER# : XL3482
 HWY : SR 518
 TITLE : SR 518
 BRIDGES - SEISMIC RETROFIT
 10A058
 PROJECT : BH-0518(011)
 COUNTY(S) : KING

BIDS OPENED ON : Apr 20 2011
 AWARDED ON : Apr 27 2011

----- 8TH BIDDER ----- ----- 9TH BIDDER ----- ----- 11TH BIDDER -----
 SB STRUCTURES, LLC PCL CIVIL CONSTRUCTORS, INC. CECCANTI, INC.
 8404 S 196TH ST 15405 37TH ST SUITE 200 4116 BROOKDALE RD E
 KENT WA 98031-1884
 SEATTLE WA 981680847 BELLEVUE WA 980061772 TACOMA WA 984461613
 CONTRACTOR NUMBER : 100718 CONTRACTOR NUMBER : 100486 CONTRACTOR NUMBER : 100420

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
STRUCTURE										
22	COLUMN JACKETING - BRIDGE 518/14N-W	L.S.			-23.62 %			12.07 %		-11.03 %
			290,000.00	221,500.00	-68,500.00	325,000.00	35,000.00	258,000.00	-32,000.00	
HOT MIX ASPHALT										
23	SHOULDER REPAIR	EST.			0.00 %			0.00 %		0.00 %
			100,000.00	100,000.00		100,000.00		100,000.00		
EROSION CNTL AND ROADSIDE RESTORATION										
24	ENVIRONMENTAL COMPLIANCE LEAD	DAY	130.0000	150.0000	15.38 %	0.1000	-99.92 %	1.0000	-99.23 %	
			13,000.00	15,000.00	2,000.00	10.00	-12,990.00	100.00	-12,900.00	
25	INLET PROTECTION	EACH	100.0000	100.0000	0.00 %	85.0000	-15.00 %	70.0000	-30.00 %	
			1,400.00	1,400.00	0.00	1,190.00	-210.00	980.00	-420.00	
26	STABILIZED CONSTRUCTION ENTRANCE	S.Y.	20.0000	20.0000	0.00 %	50.0000	150.00 %	14.0000	-30.00 %	
			7,200.00	7,200.00	0.00	18,000.00	10,800.00	5,040.00	-2,160.00	
27	STREET CLEANING	HR	90.0000	105.0000	16.67 %	0.1000	-99.89 %	80.0000	-11.11 %	
			42,300.00	49,350.00	7,050.00	47.00	-42,253.00	37,600.00	-4,700.00	
28	SILT FENCE	L.F.	12.0000	7.0000	-41.67 %	4.5000	-62.50 %	4.0000	-66.67 %	
			2,544.00	1,484.00	-1,060.00	954.00	-1,590.00	848.00	-1,696.00	
29	EROSION/WATER POLLUTION CONTROL	EST.			0.00 %			0.00 %		0.00 %
			200,000.00	200,000.00		200,000.00		200,000.00		
30	SEEDING AND FERTILIZING BY HAND	S.Y.	3.0000	2.0000	-33.33 %	2.0000	-33.33 %	2.0000	-33.33 %	
			1,260.00	840.00	-420.00	840.00	-420.00	840.00	-420.00	

PS&E JOB NO : 10A058 REVISION NO :
 CONTRACT NO : 008113 REGION NO : 1
 VERSION NO : 5 WORK ORDER# : XL3482
 HWY : SR 518
 TITLE : SR 518
 BRIDGES - SEISMIC RETROFIT
 10A058
 PROJECT : BH-0518(011)
 COUNTY(S) : KING

BIDS OPENED ON : Apr 20 2011
 AWARDED ON : Apr 27 2011

----- 8TH BIDDER -----	----- 9TH BIDDER -----	----- 11TH BIDDER -----
SB STRUCTURES, LLC 8404 S 196TH ST KENT WA 98031-1884 SEATTLE WA 981680847 CONTRACTOR NUMBER : 100718	PCL CIVIL CONSTRUCTORS, INC. 15405 37TH ST SUITE 200 BELLEVUE WA 980061772 CONTRACTOR NUMBER : 100486	CECCANTI, INC. 4116 BROOKDALE RD E TACOMA WA 984461613 CONTRACTOR NUMBER : 100420

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	8TH BIDDER		% DIFF./ AMT.DIFF.	11TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
EROSION CNTL AND ROADSIDE RESTORATION										
31	HIGH VISIBILITY FENCE									
	800.0000	L.F.	5.0000 4,000.00	3.5000 2,800.00	-30.00 % -1,200.00	3.5000 2,800.00	-30.00 % -1,200.00	2.0000 1,600.00	-60.00 % -2,400.00	
32	GRAVEL BAGS									
	140.0000	EACH	5.0000 700.00	5.0000 700.00	0.00 % 0.00	5.0000 700.00	0.00 % 0.00	4.0000 560.00	-20.00 % -140.00	
33	STEEL PLATE									
	3.0000	EACH	1,000.0000 3,000.00	2,000.0000 6,000.00	100.00 % 3,000.00	135.0000 405.00	-86.50 % -2,595.00	100.0000 300.00	-90.00 % -2,700.00	
TRAFFIC										
34	BEAM GUARDRAIL TYPE 11									
	525.0000	L.F.	45.0000 23,625.00	50.0000 26,250.00	11.11 % 2,625.00	75.0000 39,375.00	66.67 % 15,750.00	60.0000 31,500.00	33.33 % 7,875.00	
35	BEAM GUARDRAIL TYPE 10									
	200.0000	L.F.	40.0000 8,000.00	60.0000 12,000.00	50.00 % 4,000.00	50.0000 10,000.00	25.00 % 2,000.00	50.0000 10,000.00	25.00 % 2,000.00	
36	BEAM GUARDRAIL TRANSITION SECTION TYPE 16									
	8.0000	EACH	2,500.0000 20,000.00	2,000.0000 16,000.00	-20.00 % -4,000.00	1,625.0000 13,000.00	-35.00 % -7,000.00	1,200.0000 9,600.00	-52.00 % -10,400.00	
37	TEMPORARY CONC. BARRIER									
	3600.0000	L.F.	13.0000 46,800.00	21.0000 75,600.00	61.54 % 28,800.00	21.0000 75,600.00	61.54 % 28,800.00	20.0000 72,000.00	53.85 % 25,200.00	
38	TEMPORARY IMPACT ATTENUATOR									
	20.0000	EACH	2,500.0000 50,000.00	2,100.0000 42,000.00	-16.00 % -8,000.00	1,695.0000 33,900.00	-32.20 % -16,100.00	4,000.0000 80,000.00	60.00 % 30,000.00	
39	TRANSPORTABLE ATTENUATOR(S)									
	2.0000	EACH	1.0000 2.00	10,000.0000 20,000.00	999,900.00 % 19,998.00	13,150.0000 26,300.00	314,900.00 % 26,298.00	8,000.0000 16,000.00	799,900.00 % 15,998.00	
40	OPERATION OF TRANSPORTABLE ATTENUATOR(S)									
	204.0000	HR	50.0000 10,200.00	75.0000 15,300.00	50.00 % 5,100.00	85.0000 17,340.00	70.00 % 7,140.00	50.0000 10,200.00	0.00 % 0.00	

PS&E JOB NO : 10A058 REVISION NO :
 CONTRACT NO : 008113 REGION NO : 1
 VERSION NO : 5 WORK ORDER# : XL3482
 HWY : SR 518
 TITLE : SR 518
 BRIDGES - SEISMIC RETROFIT
 PROJECT : BH-0518(011)
 COUNTY(S) : KING

BIDS OPENED ON : Apr 20 2011
 AWARDED ON : Apr 27 2011

----- 8TH BIDDER ----- ----- 9TH BIDDER ----- ----- 11TH BIDDER -----
 SB STRUCTURES, LLC PCL CIVIL CONSTRUCTORS, INC. CECCANTI, INC.
 8404 S 196TH ST 15405 37TH ST SUITE 200 4116 BROOKDALE RD E
 KENT WA 98031-1884
 SEATTLE WA 981680847 BELLEVUE WA 980061772 TACOMA WA 984461613
 CONTRACTOR NUMBER : 100718 CONTRACTOR NUMBER : 100486 CONTRACTOR NUMBER : 100420

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
TRAFFIC										
41	REPAIR TRANSPORTABLE ATTENUATOR(S)	EST.			0.00 %			0.00 %		0.00 %
			10,000.00	10,000.00		10,000.00	10,000.00		10,000.00	10,000.00
42	PAINT LINE	L.F.	0.3000	0.3200	6.67 %	0.3500	16.67 %	0.3000	0.00 %	0.00 %
	13140.0000		3,942.00	4,204.80	262.80	4,599.00	657.00	3,942.00	0.00	0.00
43	PLASTIC WIDE LINE	L.F.	3.0000	2.8500	-5.00 %	3.0000	0.00 %	3.0000	0.00 %	0.00 %
	3100.0000		9,300.00	8,835.00	-465.00	9,300.00	0.00	9,300.00	0.00	0.00
44	PAINTED TRAFFIC ARROW	EACH	75.0000	55.0000	-26.67 %	60.0000	-20.00 %	60.0000	-20.00 %	-20.00 %
	2.0000		150.00	110.00	-40.00	120.00	-30.00	120.00	-30.00	-30.00
45	PLASTIC TRAFFIC ARROW	EACH	150.0000	115.0000	-23.33 %	120.0000	-20.00 %	100.0000	-33.33 %	-33.33 %
	5.0000		750.00	575.00	-175.00	600.00	-150.00	500.00	-250.00	-250.00
46	PAINTED TRAFFIC LETTER	EACH	35.0000	30.0000	-14.29 %	35.0000	0.00 %	30.0000	-14.29 %	-14.29 %
	16.0000		560.00	480.00	-80.00	560.00	0.00	480.00	-80.00	-80.00
47	PLASTIC TRAFFIC LETTER	EACH	60.0000	56.0000	-6.67 %	60.0000	0.00 %	50.0000	-16.67 %	-16.67 %
	16.0000		960.00	896.00	-64.00	960.00	0.00	800.00	-160.00	-160.00
48	PROFILED PLASTIC LINE	L.F.	1.0500	1.4000	33.33 %	1.5000	42.86 %	1.5000	42.86 %	42.86 %
	3200.0000		3,360.00	4,480.00	1,120.00	4,800.00	1,440.00	4,800.00	1,440.00	1,440.00
49	RAISED PAVEMENT MARKER TYPE 2	HUND	500.0000	375.0000	-25.00 %	385.0000	-23.00 %	400.0000	-20.00 %	-20.00 %
	3.1700		1,585.00	1,188.75	-396.25	1,220.45	-364.55	1,268.00	-317.00	-317.00
50	TEMPORARY PAVEMENT MARKING	L.F.	0.2500	1.3500	440.00 %	1.5000	500.00 %	1.4000	460.00 %	460.00 %
	27990.0000		6,997.50	37,786.50	30,789.00	41,985.00	34,987.50	39,186.00	32,188.50	32,188.50
51	SEQUENTIAL ARROW SIGN	HR	3.0000	3.0000	0.00 %	5.0000	66.67 %	1.2000	-60.00 %	-60.00 %
	120.0000		360.00	360.00	0.00	600.00	240.00	144.00	-216.00	-216.00

PS&E JOB NO : 10A058 REVISION NO :
 CONTRACT NO : 008113 REGION NO : 1
 VERSION NO : 5 WORK ORDER# : XL3482
 HWY : SR 518
 TITLE : SR 518
 BRIDGES - SEISMIC RETROFIT
 PROJECT : BH-0518(011)
 COUNTY(S) : KING

BIDS OPENED ON : Apr 20 2011
 AWARDED ON : Apr 27 2011

----- 8TH BIDDER -----	----- 9TH BIDDER -----	----- 11TH BIDDER -----
SB STRUCTURES, LLC 8404 S 196TH ST KENT WA 98031-1884 SEATTLE WA 981680847 CONTRACTOR NUMBER : 100718	PCL CIVIL CONSTRUCTORS, INC. 15405 37TH ST SUITE 200 BELLEVUE WA 980061772 CONTRACTOR NUMBER : 100486	CECCANTI, INC. 4116 BROOKDALE RD E TACOMA WA 984461613 CONTRACTOR NUMBER : 100420

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		8TH BIDDER		9TH BIDDER		11TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
TRAFFIC										
52	PORTABLE CHANGEABLE MESSAGE SIGN	HR	6.0000	-50.00 %	3.0000	0.0100	-99.83 %	0.1000	-98.33 %	0.1000
	8160.0000		48,960.00	-24,480.00	24,480.00	81.60	-48,878.40	816.00	-48,144.00	816.00
53	OTHER TEMPORARY TRAFFIC CONTROL	L.S.		110.53 %			233.33 %		22.81 %	
			28,500.00	31,500.00	60,000.00	95,000.00	66,500.00	35,000.00	6,500.00	
54	OTHER TRAFFIC CONTROL LABOR	HR	45.0000	0.00 %	45.0000	0.0100	-99.98 %	48.0000	6.67 %	48.0000
	2475.0000		111,375.00	0.00	111,375.00	24.75	-111,350.25	118,800.00	7,425.00	118,800.00
55	TRAFFIC CONTROL SUPERVISOR	L.S.		-75.52 %			-51.05 %		4.90 %	
			143,000.00	-108,000.00	35,000.00	70,000.00	-73,000.00	150,000.00	7,000.00	150,000.00
56	CONSTRUCTION SIGNS CLASS A	S.F.	30.0000	-41.67 %	17.5000	18.0000	-40.00 %	10.0000	-66.67 %	10.0000
	1200.0000		36,000.00	-15,000.00	21,000.00	21,600.00	-14,400.00	12,000.00	-24,000.00	12,000.00
57	PEDESTRIAN CONTROL AND PROTECTION	L.S.		-50.00 %			-75.00 %		-90.00 %	
			10,000.00	-5,000.00	5,000.00	2,500.00	-7,500.00	1,000.00	-9,000.00	1,000.00
OTHER ITEMS										
58	TYPE C PROGRESS SCHEDULE	L.S.		0.00 %			0.00 %		0.00 %	
			10,000.00	0.00	10,000.00	10,000.00	0.00	10,000.00	0.00	10,000.00
59	SCHEDULE UPDATE	EACH	1,000.0000	0.00 %	1,000.0000	1,000.0000	0.00 %	1,000.0000	0.00 %	1,000.0000
	9.0000		9,000.00	0.00	9,000.00	9,000.00	0.00	9,000.00	0.00	9,000.00
60	TRAINING	HR	5.0000	0.00 %	5.0000	1.0000	-80.00 %	1.0000	-80.00 %	1.0000
	800.0000		4,000.00	0.00	4,000.00	800.00	-3,200.00	800.00	-3,200.00	800.00
61	ROADSIDE CLEANUP	EST.		0.00 %			0.00 %		0.00 %	
			24,000.00	24,000.00	24,000.00	24,000.00		24,000.00		24,000.00

PS&E JOB NO : 10A058 REVISION NO :
 CONTRACT NO : 008113 REGION NO : 1
 VERSION NO : 5 WORK ORDER# : XL3482
 HWY : SR 518
 TITLE : SR 518
 BRIDGES - SEISMIC RETROFIT
 10A058
 PROJECT : BH-0518(011)
 COUNTY(S) : KING

BIDS OPENED ON : Apr 20 2011
 AWARDED ON : Apr 27 2011

----- 8TH BIDDER -----	----- 9TH BIDDER -----	----- 11TH BIDDER -----
SB STRUCTURES, LLC 8404 S 196TH ST KENT WA 98031-1884 SEATTLE WA 981680847 CONTRACTOR NUMBER : 100718	PCL CIVIL CONSTRUCTORS, INC. 15405 37TH ST SUITE 200 BELLEVUE WA 980061772 CONTRACTOR NUMBER : 100486	CECCANTI, INC. 4116 BROOKDALE RD E TACOMA WA 984461613 CONTRACTOR NUMBER : 100420

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		8TH BIDDER		9TH BIDDER		11TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
OTHER ITEMS										
62	REIMBURSEMENT FOR THIRD PARTY DAMAGE	EST.		0.00 %		0.00 %		0.00 %		0.00 %
			5.00		5.00		5.00		5.00	
63	MINOR CHANGE	CALC		0.00 %		0.00 %		0.00 %		0.00 %
			-1.00		-1.00		-1.00		-1.00	
64	SPCC PLAN	L.S.		-16.67 %		-37.50 %		-79.17 %		
			2,400.00		2,000.00		1,500.00		500.00	
65	NO TRESPASSING SIGN	EACH		-20.00 %		-20.00 %		50.00 %		
	10.0000		100.0000		80.0000		80.0000		150.0000	
			1,000.00		800.00		800.00		1,500.00	
66	HEALTH AND SAFETY PLAN	L.S.		16.67 %		-66.67 %		-83.33 %		
			3,000.00		3,500.00		1,000.00		500.00	
67	FA-SITE CLEANUP OF BIO. AND PHYSICAL HAZARDS	EST.		0.00 %		0.00 %		0.00 %		0.00 %
			12,000.00		12,000.00		12,000.00		12,000.00	
CONTRACT TOTAL			\$4,197,734.50	3.72%	\$4,353,699.05	6.06%	\$4,452,239.78	9.13%	\$4,581,128.00	
BASE TOTAL			\$4,197,734.50	3.72%	\$4,353,699.05	6.06%	\$4,452,239.78	9.13%	\$4,581,128.00	

PS&E JOB NO : 10A058 REVISION NO :
 CONTRACT NO : 008113 REGION NO : 1
 VERSION NO : 5 WORK ORDER# : XL3482
 HWY : SR 518
 TITLE : SR 518
 BRIDGES - SEISMIC RETROFIT
 10A058
 PROJECT : BH-0518(011)
 COUNTY(S) : KING

BIDS OPENED ON : Apr 20 2011
 AWARDED ON : Apr 27 2011

----- 2ND BIDDER ----- ----- 10TH BIDDER -----
 GUY F. ATKINSON CONSTRUCTION, MIDMOUNTAIN CONTRACTORS, INC.
 707 SOUTH GRADY WAY SUITE 500 825 5TH AVE
 98033-6391
 RENTON WA 980573224 KIRKLAND WA 980832909
 CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 100390

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
PREPARATION							
1	MOBILIZATION	L.S.			19.55 %		-20.13 %
			313,000.00	374,200.00	61,200.00	250,000.00	-63,000.00
2	CLEARING AND GRUBBING	L.S.			-30.00 %		0.00 %
			5,000.00	3,500.00	-1,500.00	5,000.00	0.00
3	REFERENCING EXISTING PAVEMENT MARKINGS	L.S.			-50.00 %		50.00 %
			4,000.00	2,000.00	-2,000.00	6,000.00	2,000.00
4	REMOVING MISCELLANEOUS TRAFFIC ITEM	L.S.			30.43 %		-13.04 %
			11,500.00	15,000.00	3,500.00	10,000.00	-1,500.00
5	CONTAMINATED MATERIAL HANDLING AND DISPOSAL	EST.			0.00 %		0.00 %
			40,000.00	40,000.00		40,000.00	
STRUCTURE							
6	SHORING OR EXTRA EXCAVATION CL. A BRIDGE 518/08	L.S.			73.33 %		-73.33 %
			45,000.00	78,000.00	33,000.00	12,000.00	-33,000.00
7	SHORING OR EXTRA EXCAVATION CL. A BRIDGE 518/09	L.S.			92.31 %		-46.15 %
			13,000.00	25,000.00	12,000.00	7,000.00	-6,000.00
8	SHORING OR EXTRA EXCAVATION CL. A BRIDGE 518/10	L.S.			66.67 %		-76.67 %
			30,000.00	50,000.00	20,000.00	7,000.00	-23,000.00
9	SHORING OR EXTRA EXCAVATION CL. A BRIDGE 518/12	L.S.			125.00 %		-65.00 %
			20,000.00	45,000.00	25,000.00	7,000.00	-13,000.00
10	SHORING OR EXTRA EXCAVATION CL. A BRIDGE 518/13	L.S.			90.00 %		-80.00 %
			50,000.00	95,000.00	45,000.00	10,000.00	-40,000.00

PS&E JOB NO : 10A058 REVISION NO :
 CONTRACT NO : 008113 REGION NO : 1
 VERSION NO : 5 WORK ORDER# : XL3482
 HWY : SR 518
 TITLE : SR 518
 BRIDGES - SEISMIC RETROFIT
 10A058
 PROJECT : BH-0518(011)
 COUNTY(S) : KING

BIDS OPENED ON : Apr 20 2011
 AWARDED ON : Apr 27 2011

----- 2ND BIDDER ----- ----- 10TH BIDDER -----
 GUY F. ATKINSON CONSTRUCTION, MIDMOUNTAIN CONTRACTORS, INC.
 707 SOUTH GRADY WAY SUITE 500 825 5TH AVE
 98033-6391
 RENTON WA 980573224 KIRKLAND WA 980832909
 CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 100390

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	10TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
STRUCTURE										
11	SHORING OR EXTRA EXCAVATION CL. A BRIDGE 518/14N-W	L.S.			55.56 %			-77.78 %		
			45,000.00	70,000.00	25,000.00	10,000.00	-35,000.00			
12	SEISMIC RETROFIT - BRIDGE 518/8	L.S.			-8.83 %			93.55 %		
			31,000.00	28,262.00	-2,738.00	60,000.00	29,000.00			
13	SEISMIC RETROFIT - BRIDGE 518/9	L.S.			-16.67 %			33.33 %		
			180,000.00	150,000.00	-30,000.00	240,000.00	60,000.00			
14	SEISMIC RETROFIT - BRIDGE 518/12	L.S.			-23.33 %			26.67 %		
			150,000.00	115,000.00	-35,000.00	190,000.00	40,000.00			
15	SEISMIC RETROFIT - BRIDGE 518/13	L.S.			-23.64 %			13.64 %		
			550,000.00	420,000.00	-130,000.00	625,000.00	75,000.00			
16	SEISMIC RETROFIT - BRIDGE 518/14N-W	L.S.			12.50 %			68.75 %		
			400,000.00	450,000.00	50,000.00	675,000.00	275,000.00			
17	COLUMN JACKETING - BRIDGE 518/8	L.S.			-36.51 %			-14.29 %		
			315,000.00	200,000.00	-115,000.00	270,000.00	-45,000.00			
18	COLUMN JACKETING - BRIDGE 518/9	L.S.			-4.00 %			0.00 %		
			125,000.00	120,000.00	-5,000.00	125,000.00	0.00			
19	COLUMN JACKETING - BRIDGE 518/10	L.S.			-37.50 %			-18.75 %		
			160,000.00	100,000.00	-60,000.00	130,000.00	-30,000.00			
20	COLUMN JACKETING - BRIDGE 518/12	L.S.			-36.00 %			-4.00 %		
			125,000.00	80,000.00	-45,000.00	120,000.00	-5,000.00			
21	COLUMN JACKETING - BRIDGE 518/13	L.S.			-42.86 %			-17.86 %		
			280,000.00	160,000.00	-120,000.00	230,000.00	-50,000.00			

PS&E JOB NO : 10A058 REVISION NO :
 CONTRACT NO : 008113 REGION NO : 1
 VERSION NO : 5 WORK ORDER# : XL3482
 HWY : SR 518
 TITLE : SR 518
 BRIDGES - SEISMIC RETROFIT
 10A058
 PROJECT : BH-0518(011)
 COUNTY(S) : KING

BIDS OPENED ON : Apr 20 2011
 AWARDED ON : Apr 27 2011

----- 2ND BIDDER ----- ----- 10TH BIDDER -----
 GUY F. ATKINSON CONSTRUCTION, MIDMOUNTAIN CONTRACTORS, INC.
 707 SOUTH GRADY WAY SUITE 500 825 5TH AVE
 98033-6391
 RENTON WA 980573224 KIRKLAND WA 980832909
 CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 100390

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
STRUCTURE								
22	COLUMN JACKETING - BRIDGE 518/14N-W	L.S.			-43.10 %			-22.41 %
			290,000.00	165,000.00	-125,000.00	225,000.00	-65,000.00	
HOT MIX ASPHALT								
23	SHOULDER REPAIR	EST.			0.00 %			0.00 %
			100,000.00	100,000.00		100,000.00		
EROSION CNTL AND ROADSIDE RESTORATION								
24	ENVIRONMENTAL COMPLIANCE LEAD	DAY	130.0000	100.0000	-23.08 %	50.0000	-61.54 %	
			13,000.00	10,000.00	-3,000.00	5,000.00	-8,000.00	
25	INLET PROTECTION	EACH	100.0000	60.0000	-40.00 %	100.0000	0.00 %	
			1,400.00	840.00	-560.00	1,400.00	0.00	
26	STABILIZED CONSTRUCTION ENTRANCE	S.Y.	20.0000	30.0000	50.00 %	45.0000	125.00 %	
			7,200.00	10,800.00	3,600.00	16,200.00	9,000.00	
27	STREET CLEANING	HR	90.0000	105.0000	16.67 %	130.0000	44.44 %	
			42,300.00	49,350.00	7,050.00	61,100.00	18,800.00	
28	SILT FENCE	L.F.	12.0000	8.5000	-29.17 %	5.0000	-58.33 %	
			2,544.00	1,802.00	-742.00	1,060.00	-1,484.00	
29	EROSION/WATER POLLUTION CONTROL	EST.			0.00 %			0.00 %
			200,000.00	200,000.00		200,000.00		
30	SEEDING AND FERTILIZING BY HAND	S.Y.	3.0000	1.1000	-63.33 %	3.5000	16.67 %	
			1,260.00	462.00	-798.00	1,470.00	210.00	

PS&E JOB NO : 10A058 REVISION NO :
 CONTRACT NO : 008113 REGION NO : 1
 VERSION NO : 5 WORK ORDER# : XL3482
 HWY : SR 518
 TITLE : SR 518
 BRIDGES - SEISMIC RETROFIT
 10A058
 PROJECT : BH-0518(011)
 COUNTY(S) : KING

BIDS OPENED ON : Apr 20 2011
 AWARDED ON : Apr 27 2011

----- 2ND BIDDER ----- ----- 10TH BIDDER -----
 GUY F. ATKINSON CONSTRUCTION, MIDMOUNTAIN CONTRACTORS, INC.
 707 SOUTH GRADY WAY SUITE 500 825 5TH AVE
 98033-6391
 RENTON WA 980573224 KIRKLAND WA 980832909
 CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 100390

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
EROSION CNTL AND ROADSIDE RESTORATION								
31	HIGH VISIBILITY FENCE							
	800.0000	L.F.	5.0000	2.0000	-60.00 %	3.0000	-40.00 %	
			4,000.00	1,600.00	-2,400.00	2,400.00	-1,600.00	
32	GRAVEL BAGS							
	140.0000	EACH	5.0000	32.0000	540.00 %	14.0000	180.00 %	
			700.00	4,480.00	3,780.00	1,960.00	1,260.00	
33	STEEL PLATE							
	3.0000	EACH	1,000.0000	500.0000	-50.00 %	500.0000	-50.00 %	
			3,000.00	1,500.00	-1,500.00	1,500.00	-1,500.00	
TRAFFIC								
34	BEAM GUARDRAIL TYPE 11							
	525.0000	L.F.	45.0000	75.0000	66.67 %	80.0000	77.78 %	
			23,625.00	39,375.00	15,750.00	42,000.00	18,375.00	
35	BEAM GUARDRAIL TYPE 10							
	200.0000	L.F.	40.0000	50.0000	25.00 %	55.0000	37.50 %	
			8,000.00	10,000.00	2,000.00	11,000.00	3,000.00	
36	BEAM GUARDRAIL TRANSITION SECTION TYPE 16							
	8.0000	EACH	2,500.0000	1,650.0000	-34.00 %	2,000.0000	-20.00 %	
			20,000.00	13,200.00	-6,800.00	16,000.00	-4,000.00	
37	TEMPORARY CONC. BARRIER							
	3600.0000	L.F.	13.0000	11.0000	-15.38 %	22.0000	69.23 %	
			46,800.00	39,600.00	-7,200.00	79,200.00	32,400.00	
38	TEMPORARY IMPACT ATTENUATOR							
	20.0000	EACH	2,500.0000	2,000.0000	-20.00 %	4,500.0000	80.00 %	
			50,000.00	40,000.00	-10,000.00	90,000.00	40,000.00	
39	TRANSPORTABLE ATTENUATOR(S)							
	2.0000	EACH	1.0000	13,500.0000	349,900.00 %	5,000.0000	499,900.00 %	
			2.00	27,000.00	26,998.00	10,000.00	9,998.00	
40	OPERATION OF TRANSPORTABLE ATTENUATOR(S)							
	204.0000	HR	50.0000	50.0000	0.00 %	35.0000	-30.00 %	
			10,200.00	10,200.00	0.00	7,140.00	-3,060.00	

PS&E JOB NO : 10A058 REVISION NO :
 CONTRACT NO : 008113 REGION NO : 1
 VERSION NO : 5 WORK ORDER# : XL3482
 HWY : SR 518
 TITLE : SR 518
 BRIDGES - SEISMIC RETROFIT
 10A058
 PROJECT : BH-0518(011)
 COUNTY(S) : KING

BIDS OPENED ON : Apr 20 2011
 AWARDED ON : Apr 27 2011

----- 2ND BIDDER ----- ----- 10TH BIDDER -----
 GUY F. ATKINSON CONSTRUCTION, MIDMOUNTAIN CONTRACTORS, INC.
 707 SOUTH GRADY WAY SUITE 500 825 5TH AVE
 98033-6391
 RENTON WA 980573224 KIRKLAND WA 980832909
 CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 100390

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.			
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT
TRAFFIC						
41	REPAIR TRANSPORTABLE ATTENUATOR(S)					
		EST.			0.00 %	0.00 %
			10,000.00	10,000.00		10,000.00
42	PAINT LINE					
	13140.0000	L.F.	0.3000	0.3500	16.67 %	0.4000
			3,942.00	4,599.00	657.00	5,256.00
43	PLASTIC WIDE LINE					
	3100.0000	L.F.	3.0000	3.5000	16.67 %	3.5000
			9,300.00	10,850.00	1,550.00	10,850.00
44	PAINTED TRAFFIC ARROW					
	2.0000	EACH	75.0000	60.0000	-20.00 %	66.0000
			150.00	120.00	-30.00	132.00
45	PLASTIC TRAFFIC ARROW					
	5.0000	EACH	150.0000	120.0000	-20.00 %	130.0000
			750.00	600.00	-150.00	650.00
46	PAINTED TRAFFIC LETTER					
	16.0000	EACH	35.0000	33.0000	-5.71 %	35.0000
			560.00	528.00	-32.00	560.00
47	PLASTIC TRAFFIC LETTER					
	16.0000	EACH	60.0000	65.0000	8.33 %	66.0000
			960.00	1,040.00	80.00	1,056.00
48	PROFILED PLASTIC LINE					
	3200.0000	L.F.	1.0500	2.0000	90.48 %	1.5000
			3,360.00	6,400.00	3,040.00	4,800.00
49	RAISED PAVEMENT MARKER TYPE 2					
	3.1700	HUND	500.0000	400.0000	-20.00 %	400.0000
			1,585.00	1,268.00	-317.00	1,268.00
50	TEMPORARY PAVEMENT MARKING					
	27990.0000	L.F.	0.2500	2.0000	700.00 %	1.6000
			6,997.50	55,980.00	48,982.50	44,784.00
51	SEQUENTIAL ARROW SIGN					
	120.0000	HR	3.0000	20.0000	566.67 %	45.0000
			360.00	2,400.00	2,040.00	5,400.00

PS&E JOB NO : 10A058 REVISION NO :
 CONTRACT NO : 008113 REGION NO : 1
 VERSION NO : 5 WORK ORDER# : XL3482
 HWY : SR 518
 TITLE : SR 518
 BRIDGES - SEISMIC RETROFIT
 10A058
 PROJECT : BH-0518(011)
 COUNTY(S) : KING

BIDS OPENED ON : Apr 20 2011
 AWARDED ON : Apr 27 2011

----- 2ND BIDDER ----- ----- 10TH BIDDER -----
 GUY F. ATKINSON CONSTRUCTION, MIDMOUNTAIN CONTRACTORS, INC.
 707 SOUTH GRADY WAY SUITE 500 825 5TH AVE
 98033-6391
 RENTON WA 980573224 KIRKLAND WA 980832909
 CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 100390

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.			
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT
TRAFFIC						
52	PORTABLE CHANGEABLE MESSAGE SIGN					
	8160.0000	HR	6.0000	4.0000	-33.33 %	9.0000 50.00 %
			48,960.00	32,640.00	-16,320.00	73,440.00 24,480.00
53	OTHER TEMPORARY TRAFFIC CONTROL					
	L.S.				40.35 %	250.88 %
			28,500.00	40,000.00	11,500.00	100,000.00 71,500.00
54	OTHER TRAFFIC CONTROL LABOR					
	2475.0000	HR	45.0000	52.0000	15.56 %	7.0000 -84.44 %
			111,375.00	128,700.00	17,325.00	17,325.00 -94,050.00
55	TRAFFIC CONTROL SUPERVISOR					
	L.S.				-93.01 %	57.34 %
			143,000.00	10,000.00	-133,000.00	225,000.00 82,000.00
56	CONSTRUCTION SIGNS CLASS A					
	1200.0000	S.F.	30.0000	26.0000	-13.33 %	35.0000 16.67 %
			36,000.00	31,200.00	-4,800.00	42,000.00 6,000.00
57	PEDESTRIAN CONTROL AND PROTECTION					
	L.S.				-90.00 %	-50.00 %
			10,000.00	1,000.00	-9,000.00	5,000.00 -5,000.00
OTHER ITEMS						
58	TYPE C PROGRESS SCHEDULE					
	L.S.				0.00 %	0.00 %
			10,000.00	10,000.00	0.00	10,000.00 0.00
59	SCHEDULE UPDATE					
	9.0000	EACH	1,000.0000	1,000.0000	0.00 %	1,000.0000 0.00 %
			9,000.00	9,000.00	0.00	9,000.00 0.00
60	TRAINING					
	800.0000	HR	5.0000	10.0000	100.00 %	3.0000 -40.00 %
			4,000.00	8,000.00	4,000.00	2,400.00 -1,600.00
61	ROADSIDE CLEANUP					
	EST.				0.00 %	0.00 %
			24,000.00	24,000.00		24,000.00

PS&E JOB NO : 10A058 REVISION NO :
 CONTRACT NO : 008113 REGION NO : 1
 VERSION NO : 5 WORK ORDER# : XL3482
 HWY : SR 518
 TITLE : SR 518
 BRIDGES - SEISMIC RETROFIT
 10A058
 PROJECT : BH-0518(011)
 COUNTY(S) : KING

BIDS OPENED ON : Apr 20 2011
 AWARDED ON : Apr 27 2011

----- 2ND BIDDER ----- ----- 10TH BIDDER -----
 GUY F. ATKINSON CONSTRUCTION, MIDMOUNTAIN CONTRACTORS, INC.
 707 SOUTH GRADY WAY SUITE 500 825 5TH AVE
 98033-6391
 RENTON WA 980573224 KIRKLAND WA 980832909
 CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 100390

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		2ND BIDDER		10TH BIDDER		
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
OTHER ITEMS									
62	REIMBURSEMENT FOR THIRD PARTY DAMAGE	EST.							
			5.00	0.00 %	5.00	0.00 %	5.00	0.00 %	
63	MINOR CHANGE	CALC							
			-1.00	0.00 %	-1.00	0.00 %	-1.00	0.00 %	
64	SPCC PLAN	L.S.							
			2,400.00	-58.33 %	1,000.00	-68.93 %	745.72	-1,654.28	
65	NO TRESPASSING SIGN	EACH							
	10.0000		100.0000	50.00 %	150.0000	150.00 %	250.0000	150.00 %	
			1,000.00	500.00	1,500.00	2,500.00	1,500.00		
66	HEALTH AND SAFETY PLAN	L.S.							
			3,000.00	-66.67 %	1,000.00	-16.67 %	2,500.00	-500.00	
67	FA-SITE CLEANUP OF BIO. AND PHYSICAL HAZARDS	EST.							
			12,000.00	0.00 %	12,000.00	0.00 %	12,000.00	0.00 %	
CONTRACT TOTAL			\$4,197,734.50		\$3,750,000.00	-10.67%	\$4,512,100.72	7.49%	
					2ND BIDDER REJECTED		10TH BIDDER REJECTED		
BASE TOTAL			\$4,197,734.50		\$3,750,000.00	-10.67%	\$4,512,100.72	7.49%	
					2ND BIDDER REJECTED		10TH BIDDER REJECTED		