
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :11Y012 REVISION NO : BIDS OPENED ON : Jan 25 2012 
CONTRACT NO :008240 REGION NO : 5 AWARDED ON : Feb  7 2012 
VERSION NO :3 WORK ORDER# : XL3811
HWY :SR 000,410
TITLE :SR 410

NILE VALLEY LANDSLIDE -
RE-CONSTRUCT ROUTE
11Y012

PROJECT :
COUNTY(S) :YAKIMA

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

01/06/2012
08:37

DOT_RGGB01

ER-1001(003)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

KENNEWICK   WA  993360617
99336-3472
1133 W COLUMBIA DR
APOLLO, INC.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

100265CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

SCARSELLA BROS., INC. STRIDER CONSTRUCTION CO., INC.
8404 S 196TH ST 4721 NORTHWEST DR
KENT WA  98031-1884
SEATTLE   WA  981680697 BELLINGHAM   WA  982269019
CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 100157

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

PREPARATION
1 MOBILIZATION 

L.S. -56.27 % -20.50 % -40.68 %

129,000.00 -166,000.00 234,518.25 -60,481.75 175,000.00 -120,000.00295,000.00

3,400.0000
2 CLEARING AND GRUBBING 

8.6400 ACRE -62.22 % 2,500.0000 -72.22 % 5,000.0000 -44.44 %

29,376.00 -48,384.00 21,600.00 -56,160.00 43,200.00 -34,560.00
9,000.0000
77,760.00

3 REMOVAL OF STRUCTURE AND OBSTRUCTION 
L.S. -32.52 % -78.50 % -17.30 %

20,400.00 -9,830.00 6,500.00 -23,730.00 25,000.00 -5,230.0030,230.00

3.5000
4 REMOVING GUARDRAIL 

2142.0000 L.F. -30.00 % 3.0000 -40.00 % 4.0000 -20.00 %

7,497.00 -3,213.00 6,426.00 -4,284.00 8,568.00 -2,142.00
5.0000

10,710.00

215.0000
5 REMOVING GUARDRAIL ANCHOR 

6.0000 EACH 13.16 % 250.0000 31.58 % 250.0000 31.58 %

1,290.00 150.00 1,500.00 360.00 1,500.00 360.00
190.0000
1,140.00

GRADING

3.9500
6 ROADWAY EXCAVATION INCL. HAUL - AREA B

11410.0000 C.Y. -76.76 % 3.6000 -78.82 % 5.0000 -70.59 %

45,069.50 -148,900.50 41,076.00 -152,894.00 57,050.00 -136,920.00
17.0000

193,970.00

1.5000
7 ROADWAY EXCAVATION INCL. HAUL - AREA C

32050.0000 C.Y. -81.25 % 3.8500 -51.87 % 5.0000 -37.50 %

48,075.00 -208,325.00 123,392.50 -133,007.50 160,250.00 -96,150.00
8.0000

256,400.00

5.4000
8 ROADWAY EXCAVATION INCL. HAUL - AREA D

9270.0000 C.Y. -32.50 % 4.5000 -43.75 % 6.5000 -18.75 %

50,058.00 -24,102.00 41,715.00 -32,445.00 60,255.00 -13,905.00
8.0000

74,160.00

10.0000
9 ROADWAY EXCAVATION INCL. HAUL - AREA E

5300.0000 C.Y. 25.00 % 4.5000 -43.75 % 5.0000 -37.50 %

53,000.00 10,600.00 23,850.00 -18,550.00 26,500.00 -15,900.00
8.0000

42,400.00

1.2000
10 EMBANKMENT COMPACTION 

97810.0000 C.Y. -40.00 % 1.2500 -37.50 % 1.0000 -50.00 %

117,372.00 -78,248.00 122,262.50 -73,357.50 97,810.00 -97,810.00
2.0000

195,620.00
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GRADING

1,120.0000
11 SOIL DECOMPACTION

3.8900 ACRE -25.33 % 550.0000 -63.33 % 3,000.0000 100.00 %

4,356.80 -1,478.20 2,139.50 -3,695.50 11,670.00 5,835.00
1,500.0000
5,835.00

DRAINAGE

3,200.0000
12 DROP INLET TYPE 1 

1.0000 EACH 6.67 % 3,275.0000 9.17 % 2,500.0000 -16.67 %

3,200.00 200.00 3,275.00 275.00 2,500.00 -500.00
3,000.0000
3,000.00

15.3000
13 QUARRY SPALLS - AREA A

31800.0000 TON -27.14 % 17.2500 -17.86 % 15.0000 -28.57 %

486,540.00 -181,260.00 548,550.00 -119,250.00 477,000.00 -190,800.00
21.0000

667,800.00

17.7500
14 QUARRY SPALLS - AREA B

58460.0000 TON -29.00 % 15.0500 -39.80 % 15.0000 -40.00 %

1,037,665.00 -423,835.00 879,823.00 -581,677.00 876,900.00 -584,600.00
25.0000

1,461,500.00

42.8000
15 SCHEDULE A CULV. PIPE 18 IN. DIAM. 

143.0000 L.F. -52.44 % 42.5000 -52.78 % 40.0000 -55.56 %

6,120.40 -6,749.60 6,077.50 -6,792.50 5,720.00 -7,150.00
90.0000

12,870.00

145.0000
16 CL. IV REINF. CONC. CULV. PIPE 18 IN. DIAM. 

9.0000 L.F. -42.00 % 150.0000 -40.00 % 200.0000 -20.00 %

1,305.00 -945.00 1,350.00 -900.00 1,800.00 -450.00
250.0000
2,250.00

SURFACING

11.4000
17 CRUSHED SURFACING BASE COURSE 

14510.0000 TON -12.31 % 13.5000 3.85 % 16.0000 23.08 %

165,414.00 -23,216.00 195,885.00 7,255.00 232,160.00 43,530.00
13.0000

188,630.00
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LIQUID ASPHALT
18 ANTI-STRIPPING ADDITIVE 

EST. 0.00 % 0.00 % 0.00 %

8,520.00 8,520.00 8,520.008,520.00

HOT MIX ASPHALT

2.7000
19 PLANING BITUMINOUS PAVEMENT 

3270.0000 S.Y. -73.00 % 3.5000 -65.00 % 3.0000 -70.00 %

8,829.00 -23,871.00 11,445.00 -21,255.00 9,810.00 -22,890.00
10.0000

32,700.00

82.7500
20 HMA CL. 1/2 IN. PG 64-28

8470.0000 TON -2.65 % 77.0000 -9.41 % 77.0000 -9.41 %

700,892.50 -19,057.50 652,190.00 -67,760.00 652,190.00 -67,760.00
85.0000

719,950.00
21 JOB MIX COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

19,050.00 19,050.00 19,050.0019,050.00
22 COMPACTION PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

12,710.00 12,710.00 12,710.0012,710.00
23 ASPHALT COST PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

21,470.00 21,470.00 21,470.0021,470.00
24 LONGITUDINAL JOINT DENSITY PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

3.00 3.00 3.003.00
25 SMOOTHNESS COMPLIANCE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

10,800.00 10,800.00 10,800.0010,800.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :11Y012 REVISION NO : BIDS OPENED ON : Jan 25 2012 
CONTRACT NO :008240 REGION NO : 5 AWARDED ON : Feb  7 2012 
VERSION NO :3 WORK ORDER# : XL3811
HWY :SR 000,410
TITLE :SR 410

NILE VALLEY LANDSLIDE -
RE-CONSTRUCT ROUTE
11Y012

PROJECT :
COUNTY(S) :YAKIMA

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

01/06/2012
08:37

DOT_RGGB01

ER-1001(003)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

KENNEWICK   WA  993360617
99336-3472
1133 W COLUMBIA DR
APOLLO, INC.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

100265CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

SCARSELLA BROS., INC. STRIDER CONSTRUCTION CO., INC.
8404 S 196TH ST 4721 NORTHWEST DR
KENT WA  98031-1884
SEATTLE   WA  981680697 BELLINGHAM   WA  982269019
CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 100157

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

IRRIGATION AND WATER DISTRIBUTION
26 IRRIGATION SYSTEM 

L.S. 550.00 % 507.75 % 650.00 %

65,000.00 55,000.00 60,775.00 50,775.00 75,000.00 65,000.0010,000.00

EROSION CNTL AND ROADSIDE RESTORATION

95.0000
27 ESC LEAD 

20.0000 DAY 26.67 % 500.0000 566.67 % 100.0000 33.33 %

1,900.00 400.00 10,000.00 8,500.00 2,000.00 500.00
75.0000
1,500.00

2.5000
28 WATTLE 

1710.0000 L.F. -28.57 % 2.7500 -21.43 % 3.0000 -14.29 %

4,275.00 -1,710.00 4,702.50 -1,282.50 5,130.00 -855.00
3.5000

5,985.00
29 EROSION/WATER POLLUTION CONTROL 

EST. 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.0010,000.00

3,700.0000
30 SEEDING, FERTILIZING, AND MULCHING 

15.0500 ACRE 85.00 % 3,450.0000 72.50 % 3,500.0000 75.00 %

55,685.00 25,585.00 51,922.50 21,822.50 52,675.00 22,575.00
2,000.0000
30,100.00

24.2000
31 TOPSOIL TYPE A 

4264.0000 C.Y. -30.86 % 22.5000 -35.71 % 25.0000 -28.57 %

103,188.80 -46,051.20 95,940.00 -53,300.00 106,600.00 -42,640.00
35.0000

149,240.00

9.0000
32 PSIPE BLACK COTTONWOOD - 18" HT., TALL POT

227.0000 EACH -52.00 % 8.5000 -54.67 % 9.0000 -52.00 %

2,043.00 -2,213.25 1,929.50 -2,326.75 2,043.00 -2,213.25
18.7500
4,256.25

9.0000
33 PSIPE DOUGLAS FIR - 18" HT., TALL POT

321.0000 EACH -52.00 % 8.5000 -54.67 % 9.0000 -52.00 %

2,889.00 -3,129.75 2,728.50 -3,290.25 2,889.00 -3,129.75
18.7500
6,018.75

9.0000
34 PSIPE MOUNTAIN ALDER - 18" HT., TALL POT

617.0000 EACH -52.00 % 8.5000 -54.67 % 9.0000 -52.00 %

5,553.00 -6,015.75 5,244.50 -6,324.25 5,553.00 -6,015.75
18.7500

11,568.75

9.0000
35 PSIPE PONDEROSA PINE - 18" HT., TALL POT

337.0000 EACH -52.00 % 8.5000 -54.67 % 9.0000 -52.00 %

3,033.00 -3,285.75 2,864.50 -3,454.25 3,033.00 -3,285.75
18.7500
6,318.75
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EROSION CNTL AND ROADSIDE RESTORATION

9.0000
36 PSIPE BLUE ELDERBERRY - TALL POT

724.0000 EACH -52.00 % 8.5000 -54.67 % 9.0000 -52.00 %

6,516.00 -7,059.00 6,154.00 -7,421.00 6,516.00 -7,059.00
18.7500

13,575.00

9.0000
37 PSIPE COMMON SNOWBERRY - 9" HT., TALL POT

1736.0000 EACH -52.00 % 8.5000 -54.67 % 9.0000 -52.00 %

15,624.00 -16,926.00 14,756.00 -17,794.00 15,624.00 -16,926.00
18.7500

32,550.00

9.0000
38 PSIPE COYOTE WILLOW - 18" HT., TALL POT

316.0000 EACH -52.00 % 8.5000 -54.67 % 9.0000 -52.00 %

2,844.00 -3,081.00 2,686.00 -3,239.00 2,844.00 -3,081.00
18.7500
5,925.00

9.0000
39 PSIPE GOLDEN CURRANT - 9" HT., TALL POT

959.0000 EACH -52.00 % 8.5000 -54.67 % 9.0000 -52.00 %

8,631.00 -9,350.25 8,151.50 -9,829.75 8,631.00 -9,350.25
18.7500

17,981.25

9.0000
40 PSIPE RED-OSIER DOGWOOD - 18" HT., TALL POT

227.0000 EACH -52.00 % 8.5000 -54.67 % 9.0000 -52.00 %

2,043.00 -2,213.25 1,929.50 -2,326.75 2,043.00 -2,213.25
18.7500
4,256.25

9.0000
41 PSIPE WOOD'S ROSE - 9" HT., TALL POT

217.0000 EACH -52.00 % 8.5000 -54.67 % 9.0000 -52.00 %

1,953.00 -2,115.75 1,844.50 -2,224.25 1,953.00 -2,115.75
18.7500
4,068.75

9.0000
42 PSIPE BLACK COTTONWOOD - 6' HT., LIVE POLES

1180.0000 EACH -70.00 % 8.0000 -73.33 % 9.0000 -70.00 %

10,620.00 -24,780.00 9,440.00 -25,960.00 10,620.00 -24,780.00
30.0000

35,400.00

9.0000
43 PSIPE COYOTE WILLOW - 6' HT., LIVE POLES

393.0000 EACH -70.00 % 8.0000 -73.33 % 9.0000 -70.00 %

3,537.00 -8,253.00 3,144.00 -8,646.00 3,537.00 -8,253.00
30.0000

11,790.00

4.0000
44 PSIPE COYOTE WILLOW - 3' HT., LIVE STAKES

171.0000 EACH -50.00 % 3.0000 -62.50 % 4.0000 -50.00 %

684.00 -684.00 513.00 -855.00 684.00 -684.00
8.0000

1,368.00

9.0000
45 PSIPE MAKENZIE WILLOW - 6' HT., LIVE POLES

393.0000 EACH -70.00 % 8.0000 -73.33 % 9.0000 -70.00 %

3,537.00 -8,253.00 3,144.00 -8,646.00 3,537.00 -8,253.00
30.0000

11,790.00

9.0000
46 PSIPE PACIFIC WILLOW - 6' HT., LIVE POLES

393.0000 EACH -70.00 % 8.0000 -73.33 % 9.0000 -70.00 %

3,537.00 -8,253.00 3,144.00 -8,646.00 3,537.00 -8,253.00
30.0000

11,790.00
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EROSION CNTL AND ROADSIDE RESTORATION

3.0000
47 PSIPE MAKENZIE WILLOW - 3' HT., LIVE STAKES

161.0000 EACH -62.50 % 3.0000 -62.50 % 4.0000 -50.00 %

483.00 -805.00 483.00 -805.00 644.00 -644.00
8.0000

1,288.00

3.0000
48 PSIPE PACIFIC WILLOW - 3' HT., LIVE STAKES

181.0000 EACH -62.50 % 3.0000 -62.50 % 4.0000 -50.00 %

543.00 -905.00 543.00 -905.00 724.00 -724.00
8.0000

1,448.00

3.0000
49 PSIPE PEACHLEAF WILLOW - 3' HT., LIVE STAKES

74.0000 EACH -62.50 % 3.0000 -62.50 % 4.0000 -50.00 %

222.00 -370.00 222.00 -370.00 296.00 -296.00
8.0000
592.00

3.0000
50 PSIPE SCOULERS WILLOW - 3' HT., LIVE STAKES

310.0000 EACH -62.50 % 3.0000 -62.50 % 4.0000 -50.00 %

930.00 -1,550.00 930.00 -1,550.00 1,240.00 -1,240.00
8.0000

2,480.00
51 REMOVAL OF BURIED MAN-MADE DEBRIS 

EST. 0.00 % 0.00 % 0.00 %

1,800.00 1,800.00 1,800.001,800.00

5,060.0000
52 FINE COMPOST

2.2300 ACRE -70.92 % 4,710.0000 -72.93 % 6,500.0000 -62.64 %

11,283.80 -27,518.20 10,503.30 -28,298.70 14,495.00 -24,307.00
17,400.0000
38,802.00

53 WEED AND PEST CONTROL 
EST. 0.00 % 0.00 % 0.00 %

16,000.00 16,000.00 16,000.0016,000.00

13,400.0000
54 SOIL AMENDMENT

2.1700 ACRE 15.52 % 12,445.0000 7.28 % 15,000.0000 29.31 %

29,078.00 3,906.00 27,005.65 1,833.65 32,550.00 7,378.00
11,600.0000
25,172.00

15,300.0000
55 BARK OR WOOD CHIP MULCH

2.3400 ACRE 0.49 % 14,210.0000 -6.67 % 20,000.0000 31.36 %

35,802.00 175.50 33,251.40 -2,375.10 46,800.00 11,173.50
15,225.0000
35,626.50

2.5000
56 HIGH VISIBILITY FENCE 

8460.0000 L.F. -16.67 % 1.2500 -58.33 % 2.0000 -33.33 %

21,150.00 -4,230.00 10,575.00 -14,805.00 16,920.00 -8,460.00
3.0000

25,380.00
57 ISOLATION ZONE PLAN

L.S. -80.00 % -90.00 % 0.00 %

1,000.00 -4,000.00 500.00 -4,500.00 5,000.00 0.005,000.00
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PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

EROSION CNTL AND ROADSIDE RESTORATION
58 FORCE ACCOUNT - ISOLATION ZONE

EST. 0.00 % 0.00 % 0.00 %

50,000.00 50,000.00 50,000.0050,000.00

600.0000
59 HABITAT STRUCTURE

8.0000 EACH -64.71 % 300.0000 -82.35 % 750.0000 -55.88 %

4,800.00 -8,800.00 2,400.00 -11,200.00 6,000.00 -7,600.00
1,700.0000
13,600.00

1,500.0000
60 LOG WITH ROOTWAD - BARB

4.0000 EACH 50.00 % 850.0000 -15.00 % 1,000.0000 0.00 %

6,000.00 2,000.00 3,400.00 -600.00 4,000.00 0.00
1,000.0000
4,000.00

61 FLOOD PROTECTION STRUCTURE
L.S. 89.01 % -12.09 % 9.89 %

8,600.00 4,050.00 4,000.00 -550.00 5,000.00 450.004,550.00
62 FORCE ACCOUNT - LANDSCAPE GRADING

EST. 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.0010,000.00

TRAFFIC

26.5000
63 BEAM GUARDRAIL TYPE 31 - 8 FT. LONG POST 

537.5000 L.F. 1.92 % 22.0000 -15.38 % 26.0000 0.00 %

14,243.75 268.75 11,825.00 -2,150.00 13,975.00 0.00
26.0000

13,975.00

23.0000
64 BEAM GUARDRAIL TYPE 31 

5753.0000 L.F. 9.52 % 19.0000 -9.52 % 23.0000 9.52 %

132,319.00 11,506.00 109,307.00 -11,506.00 132,319.00 11,506.00
21.0000

120,813.00

2,580.0000
65 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL 

5.0000 EACH 3.20 % 2,100.0000 -16.00 % 2,500.0000 0.00 %

12,900.00 400.00 10,500.00 -2,000.00 12,500.00 0.00
2,500.0000
12,500.00

990.0000
66 BEAM GUARDRAIL ANCHOR TYPE 10 

2.0000 EACH -1.00 % 750.0000 -25.00 % 1,000.0000 0.00 %

1,980.00 -20.00 1,500.00 -500.00 2,000.00 0.00
1,000.0000
2,000.00

16.5000
67 REMOVING AND RESETTING BEAM GUARDRAIL 

1034.0000 L.F. -17.50 % 16.0000 -20.00 % 15.0000 -25.00 %

17,061.00 -3,619.00 16,544.00 -4,136.00 15,510.00 -5,170.00
20.0000

20,680.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :11Y012 REVISION NO : BIDS OPENED ON : Jan 25 2012 
CONTRACT NO :008240 REGION NO : 5 AWARDED ON : Feb  7 2012 
VERSION NO :3 WORK ORDER# : XL3811
HWY :SR 000,410
TITLE :SR 410

NILE VALLEY LANDSLIDE -
RE-CONSTRUCT ROUTE
11Y012

PROJECT :
COUNTY(S) :YAKIMA

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

01/06/2012
08:37

DOT_RGGB01

ER-1001(003)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

KENNEWICK   WA  993360617
99336-3472
1133 W COLUMBIA DR
APOLLO, INC.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

100265CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

SCARSELLA BROS., INC. STRIDER CONSTRUCTION CO., INC.
8404 S 196TH ST 4721 NORTHWEST DR
KENT WA  98031-1884
SEATTLE   WA  981680697 BELLINGHAM   WA  982269019
CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 100157

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC

32.0000
68 FLEXIBLE GUIDE POST 

130.0000 EACH 6.67 % 32.5000 8.33 % 35.0000 16.67 %

4,160.00 260.00 4,225.00 325.00 4,550.00 650.00
30.0000
3,900.00

0.1700
69 PAINT LINE 

78990.0000 L.F. 13.33 % 0.1600 6.67 % 0.2500 66.67 %

13,428.30 1,579.80 12,638.40 789.90 19,747.50 7,899.00
0.1500

11,848.50

9.5000
70 PLASTIC WIDE LANE LINE 

100.0000 L.F. 72.73 % 9.0000 63.64 % 5.0000 -9.09 %

950.00 400.00 900.00 350.00 500.00 -50.00
5.5000
550.00

27.0000
71 PLASTIC STOP LINE 

34.0000 L.F. 237.50 % 25.0000 212.50 % 10.0000 25.00 %

918.00 646.00 850.00 578.00 340.00 68.00
8.0000
272.00

175.0000
72 PLASTIC TRAFFIC ARROW 

2.0000 EACH 75.00 % 165.0000 65.00 % 300.0000 200.00 %

350.00 150.00 330.00 130.00 600.00 400.00
100.0000
200.00

2,600.0000
73 RECESSED PAVEMENT MARKER 

1.1800 HUND 173.68 % 2,500.0000 163.16 % 2,500.0000 163.16 %

3,068.00 1,947.00 2,950.00 1,829.00 2,950.00 1,829.00
950.0000
1,121.00

74 PERMANENT SIGNING 
L.S. 25.00 % 50.00 % 25.00 %

10,000.00 2,000.00 12,000.00 4,000.00 10,000.00 2,000.008,000.00
75 ILLUMINATION SYSTEM 

L.S. -29.73 % -27.03 % -18.92 %

26,000.00 -11,000.00 27,000.00 -10,000.00 30,000.00 -7,000.0037,000.00
76 PROJECT TEMPORARY TRAFFIC CONTROL 

L.S. -65.15 % -54.55 % -9.09 %

11,500.00 -21,500.00 15,000.00 -18,000.00 30,000.00 -3,000.0033,000.00

19.0000
77 CONSTRUCTION SIGNS CLASS A 

304.0000 S.F. 26.67 % 21.0000 40.00 % 20.0000 33.33 %

5,776.00 1,216.00 6,384.00 1,824.00 6,080.00 1,520.00
15.0000
4,560.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :11Y012 REVISION NO : BIDS OPENED ON : Jan 25 2012 
CONTRACT NO :008240 REGION NO : 5 AWARDED ON : Feb  7 2012 
VERSION NO :3 WORK ORDER# : XL3811
HWY :SR 000,410
TITLE :SR 410

NILE VALLEY LANDSLIDE -
RE-CONSTRUCT ROUTE
11Y012

PROJECT :
COUNTY(S) :YAKIMA

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

01/06/2012
08:37

DOT_RGGB01

ER-1001(003)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

KENNEWICK   WA  993360617
99336-3472
1133 W COLUMBIA DR
APOLLO, INC.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

100265CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

SCARSELLA BROS., INC. STRIDER CONSTRUCTION CO., INC.
8404 S 196TH ST 4721 NORTHWEST DR
KENT WA  98031-1884
SEATTLE   WA  981680697 BELLINGHAM   WA  982269019
CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 100157

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS
78 TYPE B PROGRESS SCHEDULE 

L.S. -66.67 % -66.67 % -66.67 %

5,000.00 -10,000.00 5,000.00 -10,000.00 5,000.00 -10,000.0015,000.00

4.2500
79 STRUCTURE EXCAVATION CLASS B INCL. HAUL 

114.0000 C.Y. -71.67 % 8.0000 -46.67 % 15.0000 0.00 %

484.50 -1,225.50 912.00 -798.00 1,710.00 0.00
15.0000
1,710.00

5.2000
80 WIRE FENCE TYPE 2 

650.0000 L.F. 4.00 % 6.0000 20.00 % 8.0000 60.00 %

3,380.00 130.00 3,900.00 650.00 5,200.00 1,950.00
5.0000

3,250.00

1,560.0000
81 MODIFIED ACCESS CONTROL GATE (12 FT.)

1.0000 EACH -48.00 % 3,000.0000 0.00 % 3,000.0000 0.00 %

1,560.00 -1,440.00 3,000.00 0.00 3,000.00 0.00
3,000.0000
3,000.00

1,650.0000
82 MODIFIED ACCESS CONTROL GATE (20 FT.)

1.0000 EACH -56.58 % 3,500.0000 -7.89 % 5,000.0000 31.58 %

1,650.00 -2,150.00 3,500.00 -300.00 5,000.00 1,200.00
3,800.0000
3,800.00

1.0000
83 TRAINING 

400.0000 HR  -50.00 % 3.0000 50.00 % 1.0000 -50.00 %

400.00 -400.00 1,200.00 400.00 400.00 -400.00
2.0000
800.00

84 ROADSIDE CLEANUP 
EST. 0.00 % 0.00 % 0.00 %

22,000.00 22,000.00 22,000.0022,000.00
85 REIMBURSEMENT FOR THIRD PARTY DAMAGE 

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
86 MINOR CHANGE 

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
87 SPCC PLAN 

L.S. -99.97 % -16.67 % -66.67 %

1.00 -2,999.00 2,500.00 -500.00 1,000.00 -2,000.003,000.00

350.0000
88 MAILBOX SUPPORT TYPE 2

2.0000 EACH -12.50 % 250.0000 -37.50 % 500.0000 25.00 %

700.00 -100.00 500.00 -300.00 1,000.00 200.00
400.0000
800.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :11Y012 REVISION NO : BIDS OPENED ON : Jan 25 2012 
CONTRACT NO :008240 REGION NO : 5 AWARDED ON : Feb  7 2012 
VERSION NO :3 WORK ORDER# : XL3811
HWY :SR 000,410
TITLE :SR 410

NILE VALLEY LANDSLIDE -
RE-CONSTRUCT ROUTE
11Y012

PROJECT :
COUNTY(S) :YAKIMA

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

01/06/2012
08:37

DOT_RGGB01

ER-1001(003)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

KENNEWICK   WA  993360617
99336-3472
1133 W COLUMBIA DR
APOLLO, INC.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

100265CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

SCARSELLA BROS., INC. STRIDER CONSTRUCTION CO., INC.
8404 S 196TH ST 4721 NORTHWEST DR
KENT WA  98031-1884
SEATTLE   WA  981680697 BELLINGHAM   WA  982269019
CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 100157

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS

460.0000
89 MAILBOX SUPPORT TYPE 3

10.0000 EACH 48.39 % 350.0000 12.90 % 500.0000 61.29 %

4,600.00 1,500.00 3,500.00 400.00 5,000.00 1,900.00
310.0000
3,100.00

19.5000
90 ROCK FOR EROSION AND SCOUR PROTECTION - CLASS B

12640.0000 TON -72.14 % 25.3500 -63.79 % 25.0000 -64.29 %

246,480.00 -638,320.00 320,424.00 -564,376.00 316,000.00 -568,800.00
70.0000

884,800.00

51.0000
91 ROCK FOR EROSION AND SCOUR PROTECTION - CLASS C

850.0000 TON -43.33 % 25.3500 -71.83 % 25.0000 -72.22 %

43,350.00 -33,150.00 21,547.50 -54,952.50 21,250.00 -55,250.00
90.0000

76,500.00

0.0100
92 SHORING OR EXTRA EXCAVATION CLASS B 

480.0000 S.F. -99.20 % 0.4000 -68.00 % 2.0000 60.00 %

4.80 -595.20 192.00 -408.00 960.00 360.00
1.2500
600.00

$4,083,066.15 -34.72% $4,088,888.00 -34.62% $4,201,949.50 -32.82%$6,254,481.75CONTRACT TOTAL

BASE TOTAL $6,254,481.75



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :11Y012 REVISION NO : BIDS OPENED ON : Jan 25 2012 
CONTRACT NO :008240 REGION NO : 5 AWARDED ON : Feb  7 2012 
VERSION NO :3 WORK ORDER# : XL3811
HWY :SR 000,410
TITLE :SR 410

NILE VALLEY LANDSLIDE -
RE-CONSTRUCT ROUTE
11Y012

PROJECT :
COUNTY(S) :YAKIMA

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

01/06/2012
08:37

DOT_RGGB01

ER-1001(003)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

KENNEWICK   WA  993361846

5920 W CLEARWATER AVE SUITE 20
WILLIAM CHARLES CONSTRUCTION, 

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

100665CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- 6TH BIDDER -------

ROTSCHY, INC. ICON MATERIALS DBA CPM DEVELOP
9210 NE 62ND AVE 1508 VALENTINE AVE SE

VANCOUVER   WA  986659303 PACIFIC   WA  980472103
CONTRACTOR NUMBER : 100156 CONTRACTOR NUMBER : 755000

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

PREPARATION
1 MOBILIZATION 

L.S. -39.66 % -4.07 % -82.18 %

178,000.00 -117,000.00 283,000.00 -12,000.00 52,562.45 -242,437.55295,000.00

8,000.0000
2 CLEARING AND GRUBBING 

8.6400 ACRE -11.11 % 3,000.0000 -66.67 % 3,340.0000 -62.89 %

69,120.00 -8,640.00 25,920.00 -51,840.00 28,857.60 -48,902.40
9,000.0000
77,760.00

3 REMOVAL OF STRUCTURE AND OBSTRUCTION 
L.S. -66.92 % -33.84 % -47.07 %

10,000.00 -20,230.00 20,000.00 -10,230.00 16,000.00 -14,230.0030,230.00

3.1500
4 REMOVING GUARDRAIL 

2142.0000 L.F. -37.00 % 3.0000 -40.00 % 3.5000 -30.00 %

6,747.30 -3,962.70 6,426.00 -4,284.00 7,497.00 -3,213.00
5.0000

10,710.00

385.0000
5 REMOVING GUARDRAIL ANCHOR 

6.0000 EACH 102.63 % 260.0000 36.84 % 280.0000 47.37 %

2,310.00 1,170.00 1,560.00 420.00 1,680.00 540.00
190.0000
1,140.00

GRADING

1.7500
6 ROADWAY EXCAVATION INCL. HAUL - AREA B

11410.0000 C.Y. -89.71 % 13.6000 -20.00 % 8.0000 -52.94 %

19,967.50 -174,002.50 155,176.00 -38,794.00 91,280.00 -102,690.00
17.0000

193,970.00

2.4500
7 ROADWAY EXCAVATION INCL. HAUL - AREA C

32050.0000 C.Y. -69.38 % 3.7000 -53.75 % 5.0000 -37.50 %

78,522.50 -177,877.50 118,585.00 -137,815.00 160,250.00 -96,150.00
8.0000

256,400.00

4.4500
8 ROADWAY EXCAVATION INCL. HAUL - AREA D

9270.0000 C.Y. -44.38 % 4.6500 -41.88 % 10.0000 25.00 %

41,251.50 -32,908.50 43,105.50 -31,054.50 92,700.00 18,540.00
8.0000

74,160.00

4.8500
9 ROADWAY EXCAVATION INCL. HAUL - AREA E

5300.0000 C.Y. -39.38 % 3.0000 -62.50 % 7.0000 -12.50 %

25,705.00 -16,695.00 15,900.00 -26,500.00 37,100.00 -5,300.00
8.0000

42,400.00

1.0000
10 EMBANKMENT COMPACTION 

97810.0000 C.Y. -50.00 % 2.5000 25.00 % 3.0000 50.00 %

97,810.00 -97,810.00 244,525.00 48,905.00 293,430.00 97,810.00
2.0000

195,620.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :11Y012 REVISION NO : BIDS OPENED ON : Jan 25 2012 
CONTRACT NO :008240 REGION NO : 5 AWARDED ON : Feb  7 2012 
VERSION NO :3 WORK ORDER# : XL3811
HWY :SR 000,410
TITLE :SR 410

NILE VALLEY LANDSLIDE -
RE-CONSTRUCT ROUTE
11Y012

PROJECT :
COUNTY(S) :YAKIMA

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

01/06/2012
08:37

DOT_RGGB01

ER-1001(003)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

KENNEWICK   WA  993361846

5920 W CLEARWATER AVE SUITE 20
WILLIAM CHARLES CONSTRUCTION, 

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

100665CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- 6TH BIDDER -------

ROTSCHY, INC. ICON MATERIALS DBA CPM DEVELOP
9210 NE 62ND AVE 1508 VALENTINE AVE SE

VANCOUVER   WA  986659303 PACIFIC   WA  980472103
CONTRACTOR NUMBER : 100156 CONTRACTOR NUMBER : 755000

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

GRADING

5,000.0000
11 SOIL DECOMPACTION

3.8900 ACRE 233.33 % 900.0000 -40.00 % 675.0000 -55.00 %

19,450.00 13,615.00 3,501.00 -2,334.00 2,625.75 -3,209.25
1,500.0000
5,835.00

DRAINAGE

1,650.0000
12 DROP INLET TYPE 1 

1.0000 EACH -45.00 % 2,500.0000 -16.67 % 3,450.0000 15.00 %

1,650.00 -1,350.00 2,500.00 -500.00 3,450.00 450.00
3,000.0000
3,000.00

15.0000
13 QUARRY SPALLS - AREA A

31800.0000 TON -28.57 % 12.4200 -40.86 % 15.0000 -28.57 %

477,000.00 -190,800.00 394,956.00 -272,844.00 477,000.00 -190,800.00
21.0000

667,800.00

15.0000
14 QUARRY SPALLS - AREA B

58460.0000 TON -40.00 % 15.4200 -38.32 % 15.0000 -40.00 %

876,900.00 -584,600.00 901,453.20 -560,046.80 876,900.00 -584,600.00
25.0000

1,461,500.00

47.0000
15 SCHEDULE A CULV. PIPE 18 IN. DIAM. 

143.0000 L.F. -47.78 % 75.0000 -16.67 % 60.0000 -33.33 %

6,721.00 -6,149.00 10,725.00 -2,145.00 8,580.00 -4,290.00
90.0000

12,870.00

130.0000
16 CL. IV REINF. CONC. CULV. PIPE 18 IN. DIAM. 

9.0000 L.F. -48.00 % 152.0000 -39.20 % 135.0000 -46.00 %

1,170.00 -1,080.00 1,368.00 -882.00 1,215.00 -1,035.00
250.0000
2,250.00

SURFACING

16.0000
17 CRUSHED SURFACING BASE COURSE 

14510.0000 TON 23.08 % 19.0000 46.15 % 14.0000 7.69 %

232,160.00 43,530.00 275,690.00 87,060.00 203,140.00 14,510.00
13.0000

188,630.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :11Y012 REVISION NO : BIDS OPENED ON : Jan 25 2012 
CONTRACT NO :008240 REGION NO : 5 AWARDED ON : Feb  7 2012 
VERSION NO :3 WORK ORDER# : XL3811
HWY :SR 000,410
TITLE :SR 410

NILE VALLEY LANDSLIDE -
RE-CONSTRUCT ROUTE
11Y012

PROJECT :
COUNTY(S) :YAKIMA

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

01/06/2012
08:37

DOT_RGGB01

ER-1001(003)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

KENNEWICK   WA  993361846

5920 W CLEARWATER AVE SUITE 20
WILLIAM CHARLES CONSTRUCTION, 

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

100665CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- 6TH BIDDER -------

ROTSCHY, INC. ICON MATERIALS DBA CPM DEVELOP
9210 NE 62ND AVE 1508 VALENTINE AVE SE

VANCOUVER   WA  986659303 PACIFIC   WA  980472103
CONTRACTOR NUMBER : 100156 CONTRACTOR NUMBER : 755000

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

LIQUID ASPHALT
18 ANTI-STRIPPING ADDITIVE 

EST. 0.00 % 0.00 % 0.00 %

8,520.00 8,520.00 8,520.008,520.00

HOT MIX ASPHALT

2.5000
19 PLANING BITUMINOUS PAVEMENT 

3270.0000 S.Y. -75.00 % 2.8000 -72.00 % 2.5000 -75.00 %

8,175.00 -24,525.00 9,156.00 -23,544.00 8,175.00 -24,525.00
10.0000

32,700.00

83.5000
20 HMA CL. 1/2 IN. PG 64-28

8470.0000 TON -1.76 % 77.0000 -9.41 % 86.0000 1.18 %

707,245.00 -12,705.00 652,190.00 -67,760.00 728,420.00 8,470.00
85.0000

719,950.00
21 JOB MIX COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

19,050.00 19,050.00 19,050.0019,050.00
22 COMPACTION PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

12,710.00 12,710.00 12,710.0012,710.00
23 ASPHALT COST PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

21,470.00 21,470.00 21,470.0021,470.00
24 LONGITUDINAL JOINT DENSITY PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

3.00 3.00 3.003.00
25 SMOOTHNESS COMPLIANCE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

10,800.00 10,800.00 10,800.0010,800.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :11Y012 REVISION NO : BIDS OPENED ON : Jan 25 2012 
CONTRACT NO :008240 REGION NO : 5 AWARDED ON : Feb  7 2012 
VERSION NO :3 WORK ORDER# : XL3811
HWY :SR 000,410
TITLE :SR 410

NILE VALLEY LANDSLIDE -
RE-CONSTRUCT ROUTE
11Y012

PROJECT :
COUNTY(S) :YAKIMA

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

01/06/2012
08:37

DOT_RGGB01

ER-1001(003)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

KENNEWICK   WA  993361846

5920 W CLEARWATER AVE SUITE 20
WILLIAM CHARLES CONSTRUCTION, 

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

100665CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- 6TH BIDDER -------

ROTSCHY, INC. ICON MATERIALS DBA CPM DEVELOP
9210 NE 62ND AVE 1508 VALENTINE AVE SE

VANCOUVER   WA  986659303 PACIFIC   WA  980472103
CONTRACTOR NUMBER : 100156 CONTRACTOR NUMBER : 755000

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

IRRIGATION AND WATER DISTRIBUTION
26 IRRIGATION SYSTEM 

L.S. 925.00 % 850.00 % 960.00 %

102,500.00 92,500.00 95,000.00 85,000.00 106,000.00 96,000.0010,000.00

EROSION CNTL AND ROADSIDE RESTORATION

160.0000
27 ESC LEAD 

20.0000 DAY 113.33 % 250.0000 233.33 % 390.0000 420.00 %

3,200.00 1,700.00 5,000.00 3,500.00 7,800.00 6,300.00
75.0000
1,500.00

4.1500
28 WATTLE 

1710.0000 L.F. 18.57 % 5.0000 42.86 % 3.5000 0.00 %

7,096.50 1,111.50 8,550.00 2,565.00 5,985.00 0.00
3.5000

5,985.00
29 EROSION/WATER POLLUTION CONTROL 

EST. 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.0010,000.00

4,200.0000
30 SEEDING, FERTILIZING, AND MULCHING 

15.0500 ACRE 110.00 % 3,500.0000 75.00 % 3,790.0000 89.50 %

63,210.00 33,110.00 52,675.00 22,575.00 57,039.50 26,939.50
2,000.0000
30,100.00

30.0000
31 TOPSOIL TYPE A 

4264.0000 C.Y. -14.29 % 34.0000 -2.86 % 37.0000 5.71 %

127,920.00 -21,320.00 144,976.00 -4,264.00 157,768.00 8,528.00
35.0000

149,240.00

10.5000
32 PSIPE BLACK COTTONWOOD - 18" HT., TALL POT

227.0000 EACH -44.00 % 9.0000 -52.00 % 10.0000 -46.67 %

2,383.50 -1,872.75 2,043.00 -2,213.25 2,270.00 -1,986.25
18.7500
4,256.25

10.5000
33 PSIPE DOUGLAS FIR - 18" HT., TALL POT

321.0000 EACH -44.00 % 9.0000 -52.00 % 10.0000 -46.67 %

3,370.50 -2,648.25 2,889.00 -3,129.75 3,210.00 -2,808.75
18.7500
6,018.75

10.5000
34 PSIPE MOUNTAIN ALDER - 18" HT., TALL POT

617.0000 EACH -44.00 % 9.0000 -52.00 % 10.0000 -46.67 %

6,478.50 -5,090.25 5,553.00 -6,015.75 6,170.00 -5,398.75
18.7500

11,568.75

10.5000
35 PSIPE PONDEROSA PINE - 18" HT., TALL POT

337.0000 EACH -44.00 % 9.0000 -52.00 % 10.0000 -46.67 %

3,538.50 -2,780.25 3,033.00 -3,285.75 3,370.00 -2,948.75
18.7500
6,318.75



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :11Y012 REVISION NO : BIDS OPENED ON : Jan 25 2012 
CONTRACT NO :008240 REGION NO : 5 AWARDED ON : Feb  7 2012 
VERSION NO :3 WORK ORDER# : XL3811
HWY :SR 000,410
TITLE :SR 410

NILE VALLEY LANDSLIDE -
RE-CONSTRUCT ROUTE
11Y012

PROJECT :
COUNTY(S) :YAKIMA

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

01/06/2012
08:37

DOT_RGGB01

ER-1001(003)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

KENNEWICK   WA  993361846

5920 W CLEARWATER AVE SUITE 20
WILLIAM CHARLES CONSTRUCTION, 

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

100665CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- 6TH BIDDER -------

ROTSCHY, INC. ICON MATERIALS DBA CPM DEVELOP
9210 NE 62ND AVE 1508 VALENTINE AVE SE

VANCOUVER   WA  986659303 PACIFIC   WA  980472103
CONTRACTOR NUMBER : 100156 CONTRACTOR NUMBER : 755000

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

EROSION CNTL AND ROADSIDE RESTORATION

10.5000
36 PSIPE BLUE ELDERBERRY - TALL POT

724.0000 EACH -44.00 % 9.0000 -52.00 % 10.0000 -46.67 %

7,602.00 -5,973.00 6,516.00 -7,059.00 7,240.00 -6,335.00
18.7500

13,575.00

10.5000
37 PSIPE COMMON SNOWBERRY - 9" HT., TALL POT

1736.0000 EACH -44.00 % 9.0000 -52.00 % 10.0000 -46.67 %

18,228.00 -14,322.00 15,624.00 -16,926.00 17,360.00 -15,190.00
18.7500

32,550.00

10.5000
38 PSIPE COYOTE WILLOW - 18" HT., TALL POT

316.0000 EACH -44.00 % 9.0000 -52.00 % 10.0000 -46.67 %

3,318.00 -2,607.00 2,844.00 -3,081.00 3,160.00 -2,765.00
18.7500
5,925.00

9.5000
39 PSIPE GOLDEN CURRANT - 9" HT., TALL POT

959.0000 EACH -49.33 % 9.0000 -52.00 % 10.0000 -46.67 %

9,110.50 -8,870.75 8,631.00 -9,350.25 9,590.00 -8,391.25
18.7500

17,981.25

10.5000
40 PSIPE RED-OSIER DOGWOOD - 18" HT., TALL POT

227.0000 EACH -44.00 % 9.0000 -52.00 % 10.0000 -46.67 %

2,383.50 -1,872.75 2,043.00 -2,213.25 2,270.00 -1,986.25
18.7500
4,256.25

10.5000
41 PSIPE WOOD'S ROSE - 9" HT., TALL POT

217.0000 EACH -44.00 % 9.0000 -52.00 % 10.0000 -46.67 %

2,278.50 -1,790.25 1,953.00 -2,115.75 2,170.00 -1,898.75
18.7500
4,068.75

13.0000
42 PSIPE BLACK COTTONWOOD - 6' HT., LIVE POLES

1180.0000 EACH -56.67 % 6.5000 -78.33 % 7.0000 -76.67 %

15,340.00 -20,060.00 7,670.00 -27,730.00 8,260.00 -27,140.00
30.0000

35,400.00

11.5000
43 PSIPE COYOTE WILLOW - 6' HT., LIVE POLES

393.0000 EACH -61.67 % 6.5000 -78.33 % 7.0000 -76.67 %

4,519.50 -7,270.50 2,554.50 -9,235.50 2,751.00 -9,039.00
30.0000

11,790.00

5.5000
44 PSIPE COYOTE WILLOW - 3' HT., LIVE STAKES

171.0000 EACH -31.25 % 5.0000 -37.50 % 5.0000 -37.50 %

940.50 -427.50 855.00 -513.00 855.00 -513.00
8.0000

1,368.00

11.5000
45 PSIPE MAKENZIE WILLOW - 6' HT., LIVE POLES

393.0000 EACH -61.67 % 6.5000 -78.33 % 7.0000 -76.67 %

4,519.50 -7,270.50 2,554.50 -9,235.50 2,751.00 -9,039.00
30.0000

11,790.00

11.5000
46 PSIPE PACIFIC WILLOW - 6' HT., LIVE POLES

393.0000 EACH -61.67 % 6.5000 -78.33 % 7.0000 -76.67 %

4,519.50 -7,270.50 2,554.50 -9,235.50 2,751.00 -9,039.00
30.0000

11,790.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :11Y012 REVISION NO : BIDS OPENED ON : Jan 25 2012 
CONTRACT NO :008240 REGION NO : 5 AWARDED ON : Feb  7 2012 
VERSION NO :3 WORK ORDER# : XL3811
HWY :SR 000,410
TITLE :SR 410

NILE VALLEY LANDSLIDE -
RE-CONSTRUCT ROUTE
11Y012

PROJECT :
COUNTY(S) :YAKIMA

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

01/06/2012
08:37

DOT_RGGB01

ER-1001(003)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

KENNEWICK   WA  993361846

5920 W CLEARWATER AVE SUITE 20
WILLIAM CHARLES CONSTRUCTION, 

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

100665CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- 6TH BIDDER -------

ROTSCHY, INC. ICON MATERIALS DBA CPM DEVELOP
9210 NE 62ND AVE 1508 VALENTINE AVE SE

VANCOUVER   WA  986659303 PACIFIC   WA  980472103
CONTRACTOR NUMBER : 100156 CONTRACTOR NUMBER : 755000

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

EROSION CNTL AND ROADSIDE RESTORATION

5.7500
47 PSIPE MAKENZIE WILLOW - 3' HT., LIVE STAKES

161.0000 EACH -28.13 % 5.0000 -37.50 % 5.0000 -37.50 %

925.75 -362.25 805.00 -483.00 805.00 -483.00
8.0000

1,288.00

5.7500
48 PSIPE PACIFIC WILLOW - 3' HT., LIVE STAKES

181.0000 EACH -28.13 % 5.0000 -37.50 % 5.0000 -37.50 %

1,040.75 -407.25 905.00 -543.00 905.00 -543.00
8.0000

1,448.00

5.7500
49 PSIPE PEACHLEAF WILLOW - 3' HT., LIVE STAKES

74.0000 EACH -28.13 % 5.0000 -37.50 % 5.0000 -37.50 %

425.50 -166.50 370.00 -222.00 370.00 -222.00
8.0000
592.00

5.7500
50 PSIPE SCOULERS WILLOW - 3' HT., LIVE STAKES

310.0000 EACH -28.13 % 5.0000 -37.50 % 5.0000 -37.50 %

1,782.50 -697.50 1,550.00 -930.00 1,550.00 -930.00
8.0000

2,480.00
51 REMOVAL OF BURIED MAN-MADE DEBRIS 

EST. 0.00 % 0.00 % 0.00 %

1,800.00 1,800.00 1,800.001,800.00

8,250.0000
52 FINE COMPOST

2.2300 ACRE -52.59 % 5,500.0000 -68.39 % 5,960.0000 -65.75 %

18,397.50 -20,404.50 12,265.00 -26,537.00 13,290.80 -25,511.20
17,400.0000
38,802.00

53 WEED AND PEST CONTROL 
EST. 0.00 % 0.00 % 0.00 %

16,000.00 16,000.00 16,000.0016,000.00

15,500.0000
54 SOIL AMENDMENT

2.1700 ACRE 33.62 % 12,500.0000 7.76 % 14,000.0000 20.69 %

33,635.00 8,463.00 27,125.00 1,953.00 30,380.00 5,208.00
11,600.0000
25,172.00

16,500.0000
55 BARK OR WOOD CHIP MULCH

2.3400 ACRE 8.37 % 16,000.0000 5.09 % 17,500.0000 14.94 %

38,610.00 2,983.50 37,440.00 1,813.50 40,950.00 5,323.50
15,225.0000
35,626.50

3.7500
56 HIGH VISIBILITY FENCE 

8460.0000 L.F. 25.00 % 3.3000 10.00 % 2.2000 -26.67 %

31,725.00 6,345.00 27,918.00 2,538.00 18,612.00 -6,768.00
3.0000

25,380.00
57 ISOLATION ZONE PLAN

L.S. 0.00 % 0.00 % -83.30 %

5,000.00 0.00 5,000.00 0.00 835.00 -4,165.005,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :11Y012 REVISION NO : BIDS OPENED ON : Jan 25 2012 
CONTRACT NO :008240 REGION NO : 5 AWARDED ON : Feb  7 2012 
VERSION NO :3 WORK ORDER# : XL3811
HWY :SR 000,410
TITLE :SR 410

NILE VALLEY LANDSLIDE -
RE-CONSTRUCT ROUTE
11Y012

PROJECT :
COUNTY(S) :YAKIMA

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

01/06/2012
08:37

DOT_RGGB01

ER-1001(003)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

KENNEWICK   WA  993361846

5920 W CLEARWATER AVE SUITE 20
WILLIAM CHARLES CONSTRUCTION, 

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

100665CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- 6TH BIDDER -------

ROTSCHY, INC. ICON MATERIALS DBA CPM DEVELOP
9210 NE 62ND AVE 1508 VALENTINE AVE SE

VANCOUVER   WA  986659303 PACIFIC   WA  980472103
CONTRACTOR NUMBER : 100156 CONTRACTOR NUMBER : 755000

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

EROSION CNTL AND ROADSIDE RESTORATION
58 FORCE ACCOUNT - ISOLATION ZONE

EST. 0.00 % 0.00 % 0.00 %

50,000.00 50,000.00 50,000.0050,000.00

4,000.0000
59 HABITAT STRUCTURE

8.0000 EACH 135.29 % 700.0000 -58.82 % 555.0000 -67.35 %

32,000.00 18,400.00 5,600.00 -8,000.00 4,440.00 -9,160.00
1,700.0000
13,600.00

2,500.0000
60 LOG WITH ROOTWAD - BARB

4.0000 EACH 150.00 % 1,400.0000 40.00 % 1,560.0000 56.00 %

10,000.00 6,000.00 5,600.00 1,600.00 6,240.00 2,240.00
1,000.0000
4,000.00

61 FLOOD PROTECTION STRUCTURE
L.S. 119.78 % 95.60 % 95.82 %

10,000.00 5,450.00 8,900.00 4,350.00 8,910.00 4,360.004,550.00
62 FORCE ACCOUNT - LANDSCAPE GRADING

EST. 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.0010,000.00

TRAFFIC

25.0000
63 BEAM GUARDRAIL TYPE 31 - 8 FT. LONG POST 

537.5000 L.F. -3.85 % 22.5000 -13.46 % 25.0000 -3.85 %

13,437.50 -537.50 12,093.75 -1,881.25 13,437.50 -537.50
26.0000

13,975.00

23.0000
64 BEAM GUARDRAIL TYPE 31 

5753.0000 L.F. 9.52 % 19.5000 -7.14 % 21.0000 0.00 %

132,319.00 11,506.00 112,183.50 -8,629.50 120,813.00 0.00
21.0000

120,813.00

2,600.0000
65 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL 

5.0000 EACH 4.00 % 2,150.0000 -14.00 % 2,340.0000 -6.40 %

13,000.00 500.00 10,750.00 -1,750.00 11,700.00 -800.00
2,500.0000
12,500.00

1,055.0000
66 BEAM GUARDRAIL ANCHOR TYPE 10 

2.0000 EACH 5.50 % 750.0000 -25.00 % 835.0000 -16.50 %

2,110.00 110.00 1,500.00 -500.00 1,670.00 -330.00
1,000.0000
2,000.00

15.7500
67 REMOVING AND RESETTING BEAM GUARDRAIL 

1034.0000 L.F. -21.25 % 16.0000 -20.00 % 18.0000 -10.00 %

16,285.50 -4,394.50 16,544.00 -4,136.00 18,612.00 -2,068.00
20.0000

20,680.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :11Y012 REVISION NO : BIDS OPENED ON : Jan 25 2012 
CONTRACT NO :008240 REGION NO : 5 AWARDED ON : Feb  7 2012 
VERSION NO :3 WORK ORDER# : XL3811
HWY :SR 000,410
TITLE :SR 410

NILE VALLEY LANDSLIDE -
RE-CONSTRUCT ROUTE
11Y012

PROJECT :
COUNTY(S) :YAKIMA

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

01/06/2012
08:37

DOT_RGGB01

ER-1001(003)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

KENNEWICK   WA  993361846

5920 W CLEARWATER AVE SUITE 20
WILLIAM CHARLES CONSTRUCTION, 

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

100665CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- 6TH BIDDER -------

ROTSCHY, INC. ICON MATERIALS DBA CPM DEVELOP
9210 NE 62ND AVE 1508 VALENTINE AVE SE

VANCOUVER   WA  986659303 PACIFIC   WA  980472103
CONTRACTOR NUMBER : 100156 CONTRACTOR NUMBER : 755000

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC

32.5000
68 FLEXIBLE GUIDE POST 

130.0000 EACH 8.33 % 30.0000 0.00 % 33.0000 10.00 %

4,225.00 325.00 3,900.00 0.00 4,290.00 390.00
30.0000
3,900.00

0.2500
69 PAINT LINE 

78990.0000 L.F. 66.67 % 0.1500 0.00 % 0.2000 33.33 %

19,747.50 7,899.00 11,848.50 0.00 15,798.00 3,949.50
0.1500

11,848.50

2.6500
70 PLASTIC WIDE LANE LINE 

100.0000 L.F. -51.82 % 9.0000 63.64 % 10.0000 81.82 %

265.00 -285.00 900.00 350.00 1,000.00 450.00
5.5000
550.00

2.7500
71 PLASTIC STOP LINE 

34.0000 L.F. -65.62 % 25.0000 212.50 % 28.0000 250.00 %

93.50 -178.50 850.00 578.00 952.00 680.00
8.0000
272.00

315.0000
72 PLASTIC TRAFFIC ARROW 

2.0000 EACH 215.00 % 160.0000 60.00 % 185.0000 85.00 %

630.00 430.00 320.00 120.00 370.00 170.00
100.0000
200.00

2,500.0000
73 RECESSED PAVEMENT MARKER 

1.1800 HUND 163.16 % 2,500.0000 163.16 % 2,780.0000 192.63 %

2,950.00 1,829.00 2,950.00 1,829.00 3,280.40 2,159.40
950.0000
1,121.00

74 PERMANENT SIGNING 
L.S. 18.75 % -37.50 % 31.25 %

9,500.00 1,500.00 5,000.00 -3,000.00 10,500.00 2,500.008,000.00
75 ILLUMINATION SYSTEM 

L.S. -22.97 % -32.43 % -18.92 %

28,500.00 -8,500.00 25,000.00 -12,000.00 30,000.00 -7,000.0037,000.00
76 PROJECT TEMPORARY TRAFFIC CONTROL 

L.S. 36.36 % -93.94 % -60.61 %

45,000.00 12,000.00 2,000.00 -31,000.00 13,000.00 -20,000.0033,000.00

35.0000
77 CONSTRUCTION SIGNS CLASS A 

304.0000 S.F. 133.33 % 18.0000 20.00 % 16.0000 6.67 %

10,640.00 6,080.00 5,472.00 912.00 4,864.00 304.00
15.0000
4,560.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :11Y012 REVISION NO : BIDS OPENED ON : Jan 25 2012 
CONTRACT NO :008240 REGION NO : 5 AWARDED ON : Feb  7 2012 
VERSION NO :3 WORK ORDER# : XL3811
HWY :SR 000,410
TITLE :SR 410

NILE VALLEY LANDSLIDE -
RE-CONSTRUCT ROUTE
11Y012

PROJECT :
COUNTY(S) :YAKIMA

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

01/06/2012
08:37

DOT_RGGB01

ER-1001(003)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

KENNEWICK   WA  993361846

5920 W CLEARWATER AVE SUITE 20
WILLIAM CHARLES CONSTRUCTION, 

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

100665CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- 6TH BIDDER -------

ROTSCHY, INC. ICON MATERIALS DBA CPM DEVELOP
9210 NE 62ND AVE 1508 VALENTINE AVE SE

VANCOUVER   WA  986659303 PACIFIC   WA  980472103
CONTRACTOR NUMBER : 100156 CONTRACTOR NUMBER : 755000

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS
78 TYPE B PROGRESS SCHEDULE 

L.S. -66.67 % -66.67 % -66.67 %

5,000.00 -10,000.00 5,000.00 -10,000.00 5,000.00 -10,000.0015,000.00

20.5000
79 STRUCTURE EXCAVATION CLASS B INCL. HAUL 

114.0000 C.Y. 36.67 % 4.5000 -70.00 % 10.0000 -33.33 %

2,337.00 627.00 513.00 -1,197.00 1,140.00 -570.00
15.0000
1,710.00

5.0000
80 WIRE FENCE TYPE 2 

650.0000 L.F. 0.00 % 6.0000 20.00 % 6.5000 30.00 %

3,250.00 0.00 3,900.00 650.00 4,225.00 975.00
5.0000

3,250.00

1,550.0000
81 MODIFIED ACCESS CONTROL GATE (12 FT.)

1.0000 EACH -48.33 % 3,000.0000 0.00 % 3,340.0000 11.33 %

1,550.00 -1,450.00 3,000.00 0.00 3,340.00 340.00
3,000.0000
3,000.00

1,650.0000
82 MODIFIED ACCESS CONTROL GATE (20 FT.)

1.0000 EACH -56.58 % 3,600.0000 -5.26 % 3,900.0000 2.63 %

1,650.00 -2,150.00 3,600.00 -200.00 3,900.00 100.00
3,800.0000
3,800.00

1.0000
83 TRAINING 

400.0000 HR  -50.00 % 10.0000 400.00 % 0.1000 -95.00 %

400.00 -400.00 4,000.00 3,200.00 40.00 -760.00
2.0000
800.00

84 ROADSIDE CLEANUP 
EST. 0.00 % 0.00 % 0.00 %

22,000.00 22,000.00 22,000.0022,000.00
85 REIMBURSEMENT FOR THIRD PARTY DAMAGE 

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
86 MINOR CHANGE 

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
87 SPCC PLAN 

L.S. -50.00 % 66.67 % -55.33 %

1,500.00 -1,500.00 5,000.00 2,000.00 1,340.00 -1,660.003,000.00

500.0000
88 MAILBOX SUPPORT TYPE 2

2.0000 EACH 25.00 % 500.0000 25.00 % 530.0000 32.50 %

1,000.00 200.00 1,000.00 200.00 1,060.00 260.00
400.0000
800.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
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CONTRACT NO :008240 REGION NO : 5 AWARDED ON : Feb  7 2012 
VERSION NO :3 WORK ORDER# : XL3811
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NILE VALLEY LANDSLIDE -
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PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS

500.0000
89 MAILBOX SUPPORT TYPE 3

10.0000 EACH 61.29 % 360.0000 16.13 % 530.0000 70.97 %

5,000.00 1,900.00 3,600.00 500.00 5,300.00 2,200.00
310.0000
3,100.00

28.5000
90 ROCK FOR EROSION AND SCOUR PROTECTION - CLASS B

12640.0000 TON -59.29 % 25.0000 -64.29 % 29.0000 -58.57 %

360,240.00 -524,560.00 316,000.00 -568,800.00 366,560.00 -518,240.00
70.0000

884,800.00

30.0000
91 ROCK FOR EROSION AND SCOUR PROTECTION - CLASS C

850.0000 TON -66.67 % 27.0000 -70.00 % 33.0000 -63.33 %

25,500.00 -51,000.00 22,950.00 -53,550.00 28,050.00 -48,450.00
90.0000

76,500.00

20.5000
92 SHORING OR EXTRA EXCAVATION CLASS B 

480.0000 S.F. 1,540.00 % 1.0000 -20.00 % 1.0000 -20.00 %

9,840.00 9,240.00 480.00 -120.00 480.00 -120.00
1.2500
600.00

$4,334,230.80 -30.70% $4,435,444.95 -29.08% $4,480,000.00 -28.37%$6,254,481.75CONTRACT TOTAL

BASE TOTAL $6,254,481.75



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :11Y012 REVISION NO : BIDS OPENED ON : Jan 25 2012 
CONTRACT NO :008240 REGION NO : 5 AWARDED ON : Feb  7 2012 
VERSION NO :3 WORK ORDER# : XL3811
HWY :SR 000,410
TITLE :SR 410

NILE VALLEY LANDSLIDE -
RE-CONSTRUCT ROUTE
11Y012

PROJECT :
COUNTY(S) :YAKIMA

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

01/06/2012
08:37

DOT_RGGB01

ER-1001(003)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

WENATCHEE   WA  988070119
98801-3754
1285 S WENATCHEE AVE
SELLAND CONSTRUCTION, INC.

------- 7TH BIDDER -------

% DIFF./
AMT.DIFF.

756705CONTRACTOR NUMBER :

------- 8TH BIDDER ------- ------- 9TH BIDDER -------

M.A. DEATLEY CONSTRUCTION, INC EMERY & SONS CONSTRUCTION, INC
829 EVANS ROAD 3831 FAIRVIEW IND. DR SE
99403-9701 PO BOX 4109
CLARKSTON   WA  994030490 SALEM   OR  973028109
CONTRACTOR NUMBER : 252300 CONTRACTOR NUMBER : 100729

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

PREPARATION
1 MOBILIZATION 

L.S. -66.10 % -9.42 % 69.49 %

100,000.00 -195,000.00 267,197.45 -27,802.55 500,000.00 205,000.00295,000.00

8,500.0000
2 CLEARING AND GRUBBING 

8.6400 ACRE -5.56 % 3,000.0000 -66.67 % 2,250.0000 -75.00 %

73,440.00 -4,320.00 25,920.00 -51,840.00 19,440.00 -58,320.00
9,000.0000
77,760.00

3 REMOVAL OF STRUCTURE AND OBSTRUCTION 
L.S. 65.40 % -66.92 % -33.84 %

50,000.00 19,770.00 10,000.00 -20,230.00 20,000.00 -10,230.0030,230.00

3.0000
4 REMOVING GUARDRAIL 

2142.0000 L.F. -40.00 % 3.5000 -30.00 % 3.7500 -25.00 %

6,426.00 -4,284.00 7,497.00 -3,213.00 8,032.50 -2,677.50
5.0000

10,710.00

400.0000
5 REMOVING GUARDRAIL ANCHOR 

6.0000 EACH 110.53 % 150.0000 -21.05 % 165.0000 -13.16 %

2,400.00 1,260.00 900.00 -240.00 990.00 -150.00
190.0000
1,140.00

GRADING

9.0000
6 ROADWAY EXCAVATION INCL. HAUL - AREA B

11410.0000 C.Y. -47.06 % 12.9000 -24.12 % 6.1500 -63.82 %

102,690.00 -91,280.00 147,189.00 -46,781.00 70,171.50 -123,798.50
17.0000

193,970.00

6.0000
7 ROADWAY EXCAVATION INCL. HAUL - AREA C

32050.0000 C.Y. -25.00 % 5.3500 -33.13 % 4.5000 -43.75 %

192,300.00 -64,100.00 171,467.50 -84,932.50 144,225.00 -112,175.00
8.0000

256,400.00

6.0000
8 ROADWAY EXCAVATION INCL. HAUL - AREA D

9270.0000 C.Y. -25.00 % 9.0000 12.50 % 8.2500 3.13 %

55,620.00 -18,540.00 83,430.00 9,270.00 76,477.50 2,317.50
8.0000

74,160.00

8.0000
9 ROADWAY EXCAVATION INCL. HAUL - AREA E

5300.0000 C.Y. 0.00 % 6.3000 -21.25 % 4.7500 -40.63 %

42,400.00 0.00 33,390.00 -9,010.00 25,175.00 -17,225.00
8.0000

42,400.00

0.1000
10 EMBANKMENT COMPACTION 

97810.0000 C.Y. -95.00 % 3.0000 50.00 % 3.5000 75.00 %

9,781.00 -185,839.00 293,430.00 97,810.00 342,335.00 146,715.00
2.0000

195,620.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :11Y012 REVISION NO : BIDS OPENED ON : Jan 25 2012 
CONTRACT NO :008240 REGION NO : 5 AWARDED ON : Feb  7 2012 
VERSION NO :3 WORK ORDER# : XL3811
HWY :SR 000,410
TITLE :SR 410

NILE VALLEY LANDSLIDE -
RE-CONSTRUCT ROUTE
11Y012

PROJECT :
COUNTY(S) :YAKIMA

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

01/06/2012
08:37

DOT_RGGB01

ER-1001(003)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

WENATCHEE   WA  988070119
98801-3754
1285 S WENATCHEE AVE
SELLAND CONSTRUCTION, INC.

------- 7TH BIDDER -------

% DIFF./
AMT.DIFF.

756705CONTRACTOR NUMBER :

------- 8TH BIDDER ------- ------- 9TH BIDDER -------

M.A. DEATLEY CONSTRUCTION, INC EMERY & SONS CONSTRUCTION, INC
829 EVANS ROAD 3831 FAIRVIEW IND. DR SE
99403-9701 PO BOX 4109
CLARKSTON   WA  994030490 SALEM   OR  973028109
CONTRACTOR NUMBER : 252300 CONTRACTOR NUMBER : 100729

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

GRADING

500.0000
11 SOIL DECOMPACTION

3.8900 ACRE -66.67 % 2,300.0000 53.33 % 800.0000 -46.67 %

1,945.00 -3,890.00 8,947.00 3,112.00 3,112.00 -2,723.00
1,500.0000
5,835.00

DRAINAGE

3,500.0000
12 DROP INLET TYPE 1 

1.0000 EACH 16.67 % 3,100.0000 3.33 % 3,100.0000 3.33 %

3,500.00 500.00 3,100.00 100.00 3,100.00 100.00
3,000.0000
3,000.00

18.0000
13 QUARRY SPALLS - AREA A

31800.0000 TON -14.29 % 16.7500 -20.24 % 17.0000 -19.05 %

572,400.00 -95,400.00 532,650.00 -135,150.00 540,600.00 -127,200.00
21.0000

667,800.00

19.0000
14 QUARRY SPALLS - AREA B

58460.0000 TON -24.00 % 19.8500 -20.60 % 17.0000 -32.00 %

1,110,740.00 -350,760.00 1,160,431.00 -301,069.00 993,820.00 -467,680.00
25.0000

1,461,500.00

60.0000
15 SCHEDULE A CULV. PIPE 18 IN. DIAM. 

143.0000 L.F. -33.33 % 54.0000 -40.00 % 91.0000 1.11 %

8,580.00 -4,290.00 7,722.00 -5,148.00 13,013.00 143.00
90.0000

12,870.00

135.0000
16 CL. IV REINF. CONC. CULV. PIPE 18 IN. DIAM. 

9.0000 L.F. -46.00 % 120.0000 -52.00 % 120.0000 -52.00 %

1,215.00 -1,035.00 1,080.00 -1,170.00 1,080.00 -1,170.00
250.0000
2,250.00

SURFACING

16.0000
17 CRUSHED SURFACING BASE COURSE 

14510.0000 TON 23.08 % 15.6000 20.00 % 18.0000 38.46 %

232,160.00 43,530.00 226,356.00 37,726.00 261,180.00 72,550.00
13.0000

188,630.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :11Y012 REVISION NO : BIDS OPENED ON : Jan 25 2012 
CONTRACT NO :008240 REGION NO : 5 AWARDED ON : Feb  7 2012 
VERSION NO :3 WORK ORDER# : XL3811
HWY :SR 000,410
TITLE :SR 410

NILE VALLEY LANDSLIDE -
RE-CONSTRUCT ROUTE
11Y012

PROJECT :
COUNTY(S) :YAKIMA

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

01/06/2012
08:37

DOT_RGGB01

ER-1001(003)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

WENATCHEE   WA  988070119
98801-3754
1285 S WENATCHEE AVE
SELLAND CONSTRUCTION, INC.

------- 7TH BIDDER -------

% DIFF./
AMT.DIFF.

756705CONTRACTOR NUMBER :

------- 8TH BIDDER ------- ------- 9TH BIDDER -------

M.A. DEATLEY CONSTRUCTION, INC EMERY & SONS CONSTRUCTION, INC
829 EVANS ROAD 3831 FAIRVIEW IND. DR SE
99403-9701 PO BOX 4109
CLARKSTON   WA  994030490 SALEM   OR  973028109
CONTRACTOR NUMBER : 252300 CONTRACTOR NUMBER : 100729

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

LIQUID ASPHALT
18 ANTI-STRIPPING ADDITIVE 

EST. 0.00 % 0.00 % 0.00 %

8,520.00 8,520.00 8,520.008,520.00

HOT MIX ASPHALT

3.5000
19 PLANING BITUMINOUS PAVEMENT 

3270.0000 S.Y. -65.00 % 4.0000 -60.00 % 2.0000 -80.00 %

11,445.00 -21,255.00 13,080.00 -19,620.00 6,540.00 -26,160.00
10.0000

32,700.00

80.0000
20 HMA CL. 1/2 IN. PG 64-28

8470.0000 TON -5.88 % 77.0000 -9.41 % 77.0000 -9.41 %

677,600.00 -42,350.00 652,190.00 -67,760.00 652,190.00 -67,760.00
85.0000

719,950.00
21 JOB MIX COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

19,050.00 19,050.00 19,050.0019,050.00
22 COMPACTION PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

12,710.00 12,710.00 12,710.0012,710.00
23 ASPHALT COST PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

21,470.00 21,470.00 21,470.0021,470.00
24 LONGITUDINAL JOINT DENSITY PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

3.00 3.00 3.003.00
25 SMOOTHNESS COMPLIANCE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

10,800.00 10,800.00 10,800.0010,800.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :11Y012 REVISION NO : BIDS OPENED ON : Jan 25 2012 
CONTRACT NO :008240 REGION NO : 5 AWARDED ON : Feb  7 2012 
VERSION NO :3 WORK ORDER# : XL3811
HWY :SR 000,410
TITLE :SR 410

NILE VALLEY LANDSLIDE -
RE-CONSTRUCT ROUTE
11Y012

PROJECT :
COUNTY(S) :YAKIMA

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

01/06/2012
08:37

DOT_RGGB01

ER-1001(003)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

WENATCHEE   WA  988070119
98801-3754
1285 S WENATCHEE AVE
SELLAND CONSTRUCTION, INC.

------- 7TH BIDDER -------

% DIFF./
AMT.DIFF.

756705CONTRACTOR NUMBER :

------- 8TH BIDDER ------- ------- 9TH BIDDER -------

M.A. DEATLEY CONSTRUCTION, INC EMERY & SONS CONSTRUCTION, INC
829 EVANS ROAD 3831 FAIRVIEW IND. DR SE
99403-9701 PO BOX 4109
CLARKSTON   WA  994030490 SALEM   OR  973028109
CONTRACTOR NUMBER : 252300 CONTRACTOR NUMBER : 100729

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

IRRIGATION AND WATER DISTRIBUTION
26 IRRIGATION SYSTEM 

L.S. 600.00 % 507.75 % 510.00 %

70,000.00 60,000.00 60,775.00 50,775.00 61,000.00 51,000.0010,000.00

EROSION CNTL AND ROADSIDE RESTORATION

5.0000
27 ESC LEAD 

20.0000 DAY -93.33 % 100.0000 33.33 % 100.0000 33.33 %

100.00 -1,400.00 2,000.00 500.00 2,000.00 500.00
75.0000
1,500.00

3.0000
28 WATTLE 

1710.0000 L.F. -14.29 % 2.7500 -21.43 % 2.5000 -28.57 %

5,130.00 -855.00 4,702.50 -1,282.50 4,275.00 -1,710.00
3.5000

5,985.00
29 EROSION/WATER POLLUTION CONTROL 

EST. 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.0010,000.00

4,000.0000
30 SEEDING, FERTILIZING, AND MULCHING 

15.0500 ACRE 100.00 % 3,450.0000 72.50 % 3,500.0000 75.00 %

60,200.00 30,100.00 51,922.50 21,822.50 52,675.00 22,575.00
2,000.0000
30,100.00

25.0000
31 TOPSOIL TYPE A 

4264.0000 C.Y. -28.57 % 22.5000 -35.71 % 23.0000 -34.29 %

106,600.00 -42,640.00 95,940.00 -53,300.00 98,072.00 -51,168.00
35.0000

149,240.00

9.0000
32 PSIPE BLACK COTTONWOOD - 18" HT., TALL POT

227.0000 EACH -52.00 % 8.5000 -54.67 % 9.0000 -52.00 %

2,043.00 -2,213.25 1,929.50 -2,326.75 2,043.00 -2,213.25
18.7500
4,256.25

9.0000
33 PSIPE DOUGLAS FIR - 18" HT., TALL POT

321.0000 EACH -52.00 % 8.5000 -54.67 % 9.0000 -52.00 %

2,889.00 -3,129.75 2,728.50 -3,290.25 2,889.00 -3,129.75
18.7500
6,018.75

9.0000
34 PSIPE MOUNTAIN ALDER - 18" HT., TALL POT

617.0000 EACH -52.00 % 8.5000 -54.67 % 9.0000 -52.00 %

5,553.00 -6,015.75 5,244.50 -6,324.25 5,553.00 -6,015.75
18.7500

11,568.75

9.0000
35 PSIPE PONDEROSA PINE - 18" HT., TALL POT

337.0000 EACH -52.00 % 8.5000 -54.67 % 9.0000 -52.00 %

3,033.00 -3,285.75 2,864.50 -3,454.25 3,033.00 -3,285.75
18.7500
6,318.75



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :11Y012 REVISION NO : BIDS OPENED ON : Jan 25 2012 
CONTRACT NO :008240 REGION NO : 5 AWARDED ON : Feb  7 2012 
VERSION NO :3 WORK ORDER# : XL3811
HWY :SR 000,410
TITLE :SR 410

NILE VALLEY LANDSLIDE -
RE-CONSTRUCT ROUTE
11Y012

PROJECT :
COUNTY(S) :YAKIMA

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

01/06/2012
08:37

DOT_RGGB01

ER-1001(003)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

WENATCHEE   WA  988070119
98801-3754
1285 S WENATCHEE AVE
SELLAND CONSTRUCTION, INC.

------- 7TH BIDDER -------

% DIFF./
AMT.DIFF.

756705CONTRACTOR NUMBER :

------- 8TH BIDDER ------- ------- 9TH BIDDER -------

M.A. DEATLEY CONSTRUCTION, INC EMERY & SONS CONSTRUCTION, INC
829 EVANS ROAD 3831 FAIRVIEW IND. DR SE
99403-9701 PO BOX 4109
CLARKSTON   WA  994030490 SALEM   OR  973028109
CONTRACTOR NUMBER : 252300 CONTRACTOR NUMBER : 100729

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

EROSION CNTL AND ROADSIDE RESTORATION

9.0000
36 PSIPE BLUE ELDERBERRY - TALL POT

724.0000 EACH -52.00 % 8.5000 -54.67 % 9.0000 -52.00 %

6,516.00 -7,059.00 6,154.00 -7,421.00 6,516.00 -7,059.00
18.7500

13,575.00

9.0000
37 PSIPE COMMON SNOWBERRY - 9" HT., TALL POT

1736.0000 EACH -52.00 % 8.5000 -54.67 % 9.0000 -52.00 %

15,624.00 -16,926.00 14,756.00 -17,794.00 15,624.00 -16,926.00
18.7500

32,550.00

9.0000
38 PSIPE COYOTE WILLOW - 18" HT., TALL POT

316.0000 EACH -52.00 % 8.5000 -54.67 % 9.0000 -52.00 %

2,844.00 -3,081.00 2,686.00 -3,239.00 2,844.00 -3,081.00
18.7500
5,925.00

9.0000
39 PSIPE GOLDEN CURRANT - 9" HT., TALL POT

959.0000 EACH -52.00 % 8.5000 -54.67 % 9.0000 -52.00 %

8,631.00 -9,350.25 8,151.50 -9,829.75 8,631.00 -9,350.25
18.7500

17,981.25

9.0000
40 PSIPE RED-OSIER DOGWOOD - 18" HT., TALL POT

227.0000 EACH -52.00 % 8.5000 -54.67 % 9.0000 -52.00 %

2,043.00 -2,213.25 1,929.50 -2,326.75 2,043.00 -2,213.25
18.7500
4,256.25

9.0000
41 PSIPE WOOD'S ROSE - 9" HT., TALL POT

217.0000 EACH -52.00 % 8.5000 -54.67 % 9.0000 -52.00 %

1,953.00 -2,115.75 1,844.50 -2,224.25 1,953.00 -2,115.75
18.7500
4,068.75

9.0000
42 PSIPE BLACK COTTONWOOD - 6' HT., LIVE POLES

1180.0000 EACH -70.00 % 8.0000 -73.33 % 8.0000 -73.33 %

10,620.00 -24,780.00 9,440.00 -25,960.00 9,440.00 -25,960.00
30.0000

35,400.00

9.0000
43 PSIPE COYOTE WILLOW - 6' HT., LIVE POLES

393.0000 EACH -70.00 % 8.0000 -73.33 % 8.0000 -73.33 %

3,537.00 -8,253.00 3,144.00 -8,646.00 3,144.00 -8,646.00
30.0000

11,790.00

3.0000
44 PSIPE COYOTE WILLOW - 3' HT., LIVE STAKES

171.0000 EACH -62.50 % 3.0000 -62.50 % 3.0000 -62.50 %

513.00 -855.00 513.00 -855.00 513.00 -855.00
8.0000

1,368.00

9.0000
45 PSIPE MAKENZIE WILLOW - 6' HT., LIVE POLES

393.0000 EACH -70.00 % 8.0000 -73.33 % 8.0000 -73.33 %

3,537.00 -8,253.00 3,144.00 -8,646.00 3,144.00 -8,646.00
30.0000

11,790.00

9.0000
46 PSIPE PACIFIC WILLOW - 6' HT., LIVE POLES

393.0000 EACH -70.00 % 8.0000 -73.33 % 8.0000 -73.33 %

3,537.00 -8,253.00 3,144.00 -8,646.00 3,144.00 -8,646.00
30.0000

11,790.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :11Y012 REVISION NO : BIDS OPENED ON : Jan 25 2012 
CONTRACT NO :008240 REGION NO : 5 AWARDED ON : Feb  7 2012 
VERSION NO :3 WORK ORDER# : XL3811
HWY :SR 000,410
TITLE :SR 410

NILE VALLEY LANDSLIDE -
RE-CONSTRUCT ROUTE
11Y012

PROJECT :
COUNTY(S) :YAKIMA

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

01/06/2012
08:37

DOT_RGGB01

ER-1001(003)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

WENATCHEE   WA  988070119
98801-3754
1285 S WENATCHEE AVE
SELLAND CONSTRUCTION, INC.

------- 7TH BIDDER -------

% DIFF./
AMT.DIFF.

756705CONTRACTOR NUMBER :

------- 8TH BIDDER ------- ------- 9TH BIDDER -------

M.A. DEATLEY CONSTRUCTION, INC EMERY & SONS CONSTRUCTION, INC
829 EVANS ROAD 3831 FAIRVIEW IND. DR SE
99403-9701 PO BOX 4109
CLARKSTON   WA  994030490 SALEM   OR  973028109
CONTRACTOR NUMBER : 252300 CONTRACTOR NUMBER : 100729

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

EROSION CNTL AND ROADSIDE RESTORATION

3.0000
47 PSIPE MAKENZIE WILLOW - 3' HT., LIVE STAKES

161.0000 EACH -62.50 % 3.0000 -62.50 % 3.0000 -62.50 %

483.00 -805.00 483.00 -805.00 483.00 -805.00
8.0000

1,288.00

3.0000
48 PSIPE PACIFIC WILLOW - 3' HT., LIVE STAKES

181.0000 EACH -62.50 % 3.0000 -62.50 % 3.0000 -62.50 %

543.00 -905.00 543.00 -905.00 543.00 -905.00
8.0000

1,448.00

3.0000
49 PSIPE PEACHLEAF WILLOW - 3' HT., LIVE STAKES

74.0000 EACH -62.50 % 3.0000 -62.50 % 3.0000 -62.50 %

222.00 -370.00 222.00 -370.00 222.00 -370.00
8.0000
592.00

3.0000
50 PSIPE SCOULERS WILLOW - 3' HT., LIVE STAKES

310.0000 EACH -62.50 % 3.0000 -62.50 % 3.0000 -62.50 %

930.00 -1,550.00 930.00 -1,550.00 930.00 -1,550.00
8.0000

2,480.00
51 REMOVAL OF BURIED MAN-MADE DEBRIS 

EST. 0.00 % 0.00 % 0.00 %

1,800.00 1,800.00 1,800.001,800.00

5,000.0000
52 FINE COMPOST

2.2300 ACRE -71.26 % 4,710.0000 -72.93 % 4,800.0000 -72.41 %

11,150.00 -27,652.00 10,503.30 -28,298.70 10,704.00 -28,098.00
17,400.0000
38,802.00

53 WEED AND PEST CONTROL 
EST. 0.00 % 0.00 % 0.00 %

16,000.00 16,000.00 16,000.0016,000.00

13,000.0000
54 SOIL AMENDMENT

2.1700 ACRE 12.07 % 15,000.0000 29.31 % 12,500.0000 7.76 %

28,210.00 3,038.00 32,550.00 7,378.00 27,125.00 1,953.00
11,600.0000
25,172.00

16,000.0000
55 BARK OR WOOD CHIP MULCH

2.3400 ACRE 5.09 % 14,210.0000 -6.67 % 14,500.0000 -4.76 %

37,440.00 1,813.50 33,251.40 -2,375.10 33,930.00 -1,696.50
15,225.0000
35,626.50

1.5000
56 HIGH VISIBILITY FENCE 

8460.0000 L.F. -50.00 % 1.5000 -50.00 % 1.5000 -50.00 %

12,690.00 -12,690.00 12,690.00 -12,690.00 12,690.00 -12,690.00
3.0000

25,380.00
57 ISOLATION ZONE PLAN

L.S. -90.00 % -85.00 % 50.00 %

500.00 -4,500.00 750.00 -4,250.00 7,500.00 2,500.005,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :11Y012 REVISION NO : BIDS OPENED ON : Jan 25 2012 
CONTRACT NO :008240 REGION NO : 5 AWARDED ON : Feb  7 2012 
VERSION NO :3 WORK ORDER# : XL3811
HWY :SR 000,410
TITLE :SR 410

NILE VALLEY LANDSLIDE -
RE-CONSTRUCT ROUTE
11Y012

PROJECT :
COUNTY(S) :YAKIMA

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

01/06/2012
08:37

DOT_RGGB01

ER-1001(003)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

WENATCHEE   WA  988070119
98801-3754
1285 S WENATCHEE AVE
SELLAND CONSTRUCTION, INC.

------- 7TH BIDDER -------

% DIFF./
AMT.DIFF.

756705CONTRACTOR NUMBER :

------- 8TH BIDDER ------- ------- 9TH BIDDER -------

M.A. DEATLEY CONSTRUCTION, INC EMERY & SONS CONSTRUCTION, INC
829 EVANS ROAD 3831 FAIRVIEW IND. DR SE
99403-9701 PO BOX 4109
CLARKSTON   WA  994030490 SALEM   OR  973028109
CONTRACTOR NUMBER : 252300 CONTRACTOR NUMBER : 100729

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

EROSION CNTL AND ROADSIDE RESTORATION
58 FORCE ACCOUNT - ISOLATION ZONE

EST. 0.00 % 0.00 % 0.00 %

50,000.00 50,000.00 50,000.0050,000.00

550.0000
59 HABITAT STRUCTURE

8.0000 EACH -67.65 % 500.0000 -70.59 % 1,450.0000 -14.71 %

4,400.00 -9,200.00 4,000.00 -9,600.00 11,600.00 -2,000.00
1,700.0000
13,600.00

1,500.0000
60 LOG WITH ROOTWAD - BARB

4.0000 EACH 50.00 % 1,400.0000 40.00 % 850.0000 -15.00 %

6,000.00 2,000.00 5,600.00 1,600.00 3,400.00 -600.00
1,000.0000
4,000.00

61 FLOOD PROTECTION STRUCTURE
L.S. 97.80 % 75.82 % 196.70 %

9,000.00 4,450.00 8,000.00 3,450.00 13,500.00 8,950.004,550.00
62 FORCE ACCOUNT - LANDSCAPE GRADING

EST. 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.0010,000.00

TRAFFIC

25.0000
63 BEAM GUARDRAIL TYPE 31 - 8 FT. LONG POST 

537.5000 L.F. -3.85 % 24.7500 -4.81 % 25.0000 -3.85 %

13,437.50 -537.50 13,303.13 -671.88 13,437.50 -537.50
26.0000

13,975.00

25.0000
64 BEAM GUARDRAIL TYPE 31 

5753.0000 L.F. 19.05 % 18.9000 -10.00 % 19.0000 -9.52 %

143,825.00 23,012.00 108,731.70 -12,081.30 109,307.00 -11,506.00
21.0000

120,813.00

2,800.0000
65 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL 

5.0000 EACH 12.00 % 2,250.0000 -10.00 % 2,250.0000 -10.00 %

14,000.00 1,500.00 11,250.00 -1,250.00 11,250.00 -1,250.00
2,500.0000
12,500.00

1,100.0000
66 BEAM GUARDRAIL ANCHOR TYPE 10 

2.0000 EACH 10.00 % 775.0000 -22.50 % 775.0000 -22.50 %

2,200.00 200.00 1,550.00 -450.00 1,550.00 -450.00
1,000.0000
2,000.00

17.0000
67 REMOVING AND RESETTING BEAM GUARDRAIL 

1034.0000 L.F. -15.00 % 8.5000 -57.50 % 8.5000 -57.50 %

17,578.00 -3,102.00 8,789.00 -11,891.00 8,789.00 -11,891.00
20.0000

20,680.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :11Y012 REVISION NO : BIDS OPENED ON : Jan 25 2012 
CONTRACT NO :008240 REGION NO : 5 AWARDED ON : Feb  7 2012 
VERSION NO :3 WORK ORDER# : XL3811
HWY :SR 000,410
TITLE :SR 410

NILE VALLEY LANDSLIDE -
RE-CONSTRUCT ROUTE
11Y012

PROJECT :
COUNTY(S) :YAKIMA

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

01/06/2012
08:37

DOT_RGGB01

ER-1001(003)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

WENATCHEE   WA  988070119
98801-3754
1285 S WENATCHEE AVE
SELLAND CONSTRUCTION, INC.

------- 7TH BIDDER -------

% DIFF./
AMT.DIFF.

756705CONTRACTOR NUMBER :

------- 8TH BIDDER ------- ------- 9TH BIDDER -------

M.A. DEATLEY CONSTRUCTION, INC EMERY & SONS CONSTRUCTION, INC
829 EVANS ROAD 3831 FAIRVIEW IND. DR SE
99403-9701 PO BOX 4109
CLARKSTON   WA  994030490 SALEM   OR  973028109
CONTRACTOR NUMBER : 252300 CONTRACTOR NUMBER : 100729

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC

35.0000
68 FLEXIBLE GUIDE POST 

130.0000 EACH 16.67 % 30.0000 0.00 % 29.0000 -3.33 %

4,550.00 650.00 3,900.00 0.00 3,770.00 -130.00
30.0000
3,900.00

0.2500
69 PAINT LINE 

78990.0000 L.F. 66.67 % 0.1200 -20.00 % 0.2000 33.33 %

19,747.50 7,899.00 9,478.80 -2,369.70 15,798.00 3,949.50
0.1500

11,848.50

2.7500
70 PLASTIC WIDE LANE LINE 

100.0000 L.F. -50.00 % 3.1800 -42.18 % 8.0000 45.45 %

275.00 -275.00 318.00 -232.00 800.00 250.00
5.5000
550.00

3.0000
71 PLASTIC STOP LINE 

34.0000 L.F. -62.50 % 12.7100 58.88 % 20.0000 150.00 %

102.00 -170.00 432.14 160.14 680.00 408.00
8.0000
272.00

325.0000
72 PLASTIC TRAFFIC ARROW 

2.0000 EACH 225.00 % 195.0000 95.00 % 275.0000 175.00 %

650.00 450.00 390.00 190.00 550.00 350.00
100.0000
200.00

2,500.0000
73 RECESSED PAVEMENT MARKER 

1.1800 HUND 163.16 % 2,300.0000 142.11 % 2,500.0000 163.16 %

2,950.00 1,829.00 2,714.00 1,593.00 2,950.00 1,829.00
950.0000
1,121.00

74 PERMANENT SIGNING 
L.S. 25.00 % 0.35 % 1.25 %

10,000.00 2,000.00 8,028.00 28.00 8,100.00 100.008,000.00
75 ILLUMINATION SYSTEM 

L.S. -18.92 % 16.91 % -33.78 %

30,000.00 -7,000.00 43,255.19 6,255.19 24,500.00 -12,500.0037,000.00
76 PROJECT TEMPORARY TRAFFIC CONTROL 

L.S. -9.09 % -39.39 % -63.64 %

30,000.00 -3,000.00 20,000.00 -13,000.00 12,000.00 -21,000.0033,000.00

18.0000
77 CONSTRUCTION SIGNS CLASS A 

304.0000 S.F. 20.00 % 14.0000 -6.67 % 20.0000 33.33 %

5,472.00 912.00 4,256.00 -304.00 6,080.00 1,520.00
15.0000
4,560.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :11Y012 REVISION NO : BIDS OPENED ON : Jan 25 2012 
CONTRACT NO :008240 REGION NO : 5 AWARDED ON : Feb  7 2012 
VERSION NO :3 WORK ORDER# : XL3811
HWY :SR 000,410
TITLE :SR 410

NILE VALLEY LANDSLIDE -
RE-CONSTRUCT ROUTE
11Y012

PROJECT :
COUNTY(S) :YAKIMA

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

01/06/2012
08:37

DOT_RGGB01

ER-1001(003)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

WENATCHEE   WA  988070119
98801-3754
1285 S WENATCHEE AVE
SELLAND CONSTRUCTION, INC.

------- 7TH BIDDER -------

% DIFF./
AMT.DIFF.

756705CONTRACTOR NUMBER :

------- 8TH BIDDER ------- ------- 9TH BIDDER -------

M.A. DEATLEY CONSTRUCTION, INC EMERY & SONS CONSTRUCTION, INC
829 EVANS ROAD 3831 FAIRVIEW IND. DR SE
99403-9701 PO BOX 4109
CLARKSTON   WA  994030490 SALEM   OR  973028109
CONTRACTOR NUMBER : 252300 CONTRACTOR NUMBER : 100729

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS
78 TYPE B PROGRESS SCHEDULE 

L.S. -66.67 % -66.67 % -66.67 %

5,000.00 -10,000.00 5,000.00 -10,000.00 5,000.00 -10,000.0015,000.00

10.0000
79 STRUCTURE EXCAVATION CLASS B INCL. HAUL 

114.0000 C.Y. -33.33 % 9.0000 -40.00 % 1.0000 -93.33 %

1,140.00 -570.00 1,026.00 -684.00 114.00 -1,596.00
15.0000
1,710.00

5.0000
80 WIRE FENCE TYPE 2 

650.0000 L.F. 0.00 % 4.8400 -3.20 % 5.0000 0.00 %

3,250.00 0.00 3,146.00 -104.00 3,250.00 0.00
5.0000

3,250.00

1,500.0000
81 MODIFIED ACCESS CONTROL GATE (12 FT.)

1.0000 EACH -50.00 % 1,449.0000 -51.70 % 1,500.0000 -50.00 %

1,500.00 -1,500.00 1,449.00 -1,551.00 1,500.00 -1,500.00
3,000.0000
3,000.00

1,600.0000
82 MODIFIED ACCESS CONTROL GATE (20 FT.)

1.0000 EACH -57.89 % 1,532.0000 -59.68 % 1,550.0000 -59.21 %

1,600.00 -2,200.00 1,532.00 -2,268.00 1,550.00 -2,250.00
3,800.0000
3,800.00

25.0000
83 TRAINING 

400.0000 HR  1,150.00 % 2.5000 25.00 % 20.0000 900.00 %

10,000.00 9,200.00 1,000.00 200.00 8,000.00 7,200.00
2.0000
800.00

84 ROADSIDE CLEANUP 
EST. 0.00 % 0.00 % 0.00 %

22,000.00 22,000.00 22,000.0022,000.00
85 REIMBURSEMENT FOR THIRD PARTY DAMAGE 

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
86 MINOR CHANGE 

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
87 SPCC PLAN 

L.S. -98.33 % -83.33 % -63.33 %

50.00 -2,950.00 500.00 -2,500.00 1,100.00 -1,900.003,000.00

500.0000
88 MAILBOX SUPPORT TYPE 2

2.0000 EACH 25.00 % 521.0000 30.25 % 550.0000 37.50 %

1,000.00 200.00 1,042.00 242.00 1,100.00 300.00
400.0000
800.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :11Y012 REVISION NO : BIDS OPENED ON : Jan 25 2012 
CONTRACT NO :008240 REGION NO : 5 AWARDED ON : Feb  7 2012 
VERSION NO :3 WORK ORDER# : XL3811
HWY :SR 000,410
TITLE :SR 410

NILE VALLEY LANDSLIDE -
RE-CONSTRUCT ROUTE
11Y012

PROJECT :
COUNTY(S) :YAKIMA

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

01/06/2012
08:37

DOT_RGGB01

ER-1001(003)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

WENATCHEE   WA  988070119
98801-3754
1285 S WENATCHEE AVE
SELLAND CONSTRUCTION, INC.

------- 7TH BIDDER -------

% DIFF./
AMT.DIFF.

756705CONTRACTOR NUMBER :

------- 8TH BIDDER ------- ------- 9TH BIDDER -------

M.A. DEATLEY CONSTRUCTION, INC EMERY & SONS CONSTRUCTION, INC
829 EVANS ROAD 3831 FAIRVIEW IND. DR SE
99403-9701 PO BOX 4109
CLARKSTON   WA  994030490 SALEM   OR  973028109
CONTRACTOR NUMBER : 252300 CONTRACTOR NUMBER : 100729

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS

600.0000
89 MAILBOX SUPPORT TYPE 3

10.0000 EACH 93.55 % 365.0000 17.74 % 375.0000 20.97 %

6,000.00 2,900.00 3,650.00 550.00 3,750.00 650.00
310.0000
3,100.00

27.0000
90 ROCK FOR EROSION AND SCOUR PROTECTION - CLASS B

12640.0000 TON -61.43 % 30.8500 -55.93 % 38.0000 -45.71 %

341,280.00 -543,520.00 389,944.00 -494,856.00 480,320.00 -404,480.00
70.0000

884,800.00

40.0000
91 ROCK FOR EROSION AND SCOUR PROTECTION - CLASS C

850.0000 TON -55.56 % 36.0000 -60.00 % 38.0000 -57.78 %

34,000.00 -42,500.00 30,600.00 -45,900.00 32,300.00 -44,200.00
90.0000

76,500.00

1.0000
92 SHORING OR EXTRA EXCAVATION CLASS B 

480.0000 S.F. -20.00 % 1.0000 -20.00 % 1.0000 -20.00 %

480.00 -120.00 480.00 -120.00 480.00 -120.00
1.2500
600.00

$4,563,557.00 -27.04% $4,896,635.11 -21.71% $5,033,027.00 -19.53%$6,254,481.75CONTRACT TOTAL

BASE TOTAL $6,254,481.75



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :11Y012 REVISION NO : BIDS OPENED ON : Jan 25 2012 
CONTRACT NO :008240 REGION NO : 5 AWARDED ON : Feb  7 2012 
VERSION NO :3 WORK ORDER# : XL3811
HWY :SR 000,410
TITLE :SR 410

NILE VALLEY LANDSLIDE -
RE-CONSTRUCT ROUTE
11Y012

PROJECT :
COUNTY(S) :YAKIMA

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

01/06/2012
08:37

DOT_RGGB01

ER-1001(003)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

RENTON   WA  980573224

707 SOUTH GRADY WAY SUITE 500
GUY F. ATKINSON CONSTRUCTION, 

------- 10TH BIDDER -------

% DIFF./
AMT.DIFF.

046000CONTRACTOR NUMBER :

------- 11TH BIDDER ------- ------- 12TH BIDDER -------

STAN PALMER CONSTRUCTION, INC. GRANITE CONSTRUCTION COMPANY
5107 STATE HIGHWAY 3 SW 80 POND ROAD
 
PORT ORCHARD   WA  983677486 YAKIMA   WA  989019354
CONTRACTOR NUMBER : 100088 CONTRACTOR NUMBER : 100102

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

PREPARATION
1 MOBILIZATION 

L.S. 70.85 % 35.59 % 4.60 %

504,000.00 209,000.00 400,000.00 105,000.00 308,570.82 13,570.82295,000.00

3,500.0000
2 CLEARING AND GRUBBING 

8.6400 ACRE -61.11 % 3,500.0000 -61.11 % 2,000.0000 -77.78 %

30,240.00 -47,520.00 30,240.00 -47,520.00 17,280.00 -60,480.00
9,000.0000
77,760.00

3 REMOVAL OF STRUCTURE AND OBSTRUCTION 
L.S. -47.07 % -0.76 % -66.92 %

16,000.00 -14,230.00 30,000.00 -230.00 10,000.00 -20,230.0030,230.00

4.0000
4 REMOVING GUARDRAIL 

2142.0000 L.F. -20.00 % 3.0000 -40.00 % 3.5500 -29.00 %

8,568.00 -2,142.00 6,426.00 -4,284.00 7,604.10 -3,105.90
5.0000

10,710.00

160.0000
5 REMOVING GUARDRAIL ANCHOR 

6.0000 EACH -15.79 % 260.0000 36.84 % 155.0000 -18.42 %

960.00 -180.00 1,560.00 420.00 930.00 -210.00
190.0000
1,140.00

GRADING

6.0000
6 ROADWAY EXCAVATION INCL. HAUL - AREA B

11410.0000 C.Y. -64.71 % 12.5000 -26.47 % 8.5000 -50.00 %

68,460.00 -125,510.00 142,625.00 -51,345.00 96,985.00 -96,985.00
17.0000

193,970.00

5.0000
7 ROADWAY EXCAVATION INCL. HAUL - AREA C

32050.0000 C.Y. -37.50 % 6.0000 -25.00 % 5.5000 -31.25 %

160,250.00 -96,150.00 192,300.00 -64,100.00 176,275.00 -80,125.00
8.0000

256,400.00

10.0000
8 ROADWAY EXCAVATION INCL. HAUL - AREA D

9270.0000 C.Y. 25.00 % 8.5000 6.25 % 5.5000 -31.25 %

92,700.00 18,540.00 78,795.00 4,635.00 50,985.00 -23,175.00
8.0000

74,160.00

12.0000
9 ROADWAY EXCAVATION INCL. HAUL - AREA E

5300.0000 C.Y. 50.00 % 12.0000 50.00 % 5.5000 -31.25 %

63,600.00 21,200.00 63,600.00 21,200.00 29,150.00 -13,250.00
8.0000

42,400.00

3.5000
10 EMBANKMENT COMPACTION 

97810.0000 C.Y. 75.00 % 1.2000 -40.00 % 4.5000 125.00 %

342,335.00 146,715.00 117,372.00 -78,248.00 440,145.00 244,525.00
2.0000

195,620.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :11Y012 REVISION NO : BIDS OPENED ON : Jan 25 2012 
CONTRACT NO :008240 REGION NO : 5 AWARDED ON : Feb  7 2012 
VERSION NO :3 WORK ORDER# : XL3811
HWY :SR 000,410
TITLE :SR 410

NILE VALLEY LANDSLIDE -
RE-CONSTRUCT ROUTE
11Y012

PROJECT :
COUNTY(S) :YAKIMA

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

01/06/2012
08:37

DOT_RGGB01

ER-1001(003)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

RENTON   WA  980573224

707 SOUTH GRADY WAY SUITE 500
GUY F. ATKINSON CONSTRUCTION, 

------- 10TH BIDDER -------

% DIFF./
AMT.DIFF.

046000CONTRACTOR NUMBER :

------- 11TH BIDDER ------- ------- 12TH BIDDER -------

STAN PALMER CONSTRUCTION, INC. GRANITE CONSTRUCTION COMPANY
5107 STATE HIGHWAY 3 SW 80 POND ROAD
 
PORT ORCHARD   WA  983677486 YAKIMA   WA  989019354
CONTRACTOR NUMBER : 100088 CONTRACTOR NUMBER : 100102

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

GRADING

1,200.0000
11 SOIL DECOMPACTION

3.8900 ACRE -20.00 % 2,600.0000 73.33 % 2,600.0000 73.33 %

4,668.00 -1,167.00 10,114.00 4,279.00 10,114.00 4,279.00
1,500.0000
5,835.00

DRAINAGE

3,500.0000
12 DROP INLET TYPE 1 

1.0000 EACH 16.67 % 3,000.0000 0.00 % 1,500.0000 -50.00 %

3,500.00 500.00 3,000.00 0.00 1,500.00 -1,500.00
3,000.0000
3,000.00

12.0000
13 QUARRY SPALLS - AREA A

31800.0000 TON -42.86 % 19.0000 -9.52 % 19.0000 -9.52 %

381,600.00 -286,200.00 604,200.00 -63,600.00 604,200.00 -63,600.00
21.0000

667,800.00

16.0000
14 QUARRY SPALLS - AREA B

58460.0000 TON -36.00 % 19.0000 -24.00 % 19.0000 -24.00 %

935,360.00 -526,140.00 1,110,740.00 -350,760.00 1,110,740.00 -350,760.00
25.0000

1,461,500.00

60.0000
15 SCHEDULE A CULV. PIPE 18 IN. DIAM. 

143.0000 L.F. -33.33 % 47.0000 -47.78 % 50.0000 -44.44 %

8,580.00 -4,290.00 6,721.00 -6,149.00 7,150.00 -5,720.00
90.0000

12,870.00

135.0000
16 CL. IV REINF. CONC. CULV. PIPE 18 IN. DIAM. 

9.0000 L.F. -46.00 % 200.0000 -20.00 % 150.0000 -40.00 %

1,215.00 -1,035.00 1,800.00 -450.00 1,350.00 -900.00
250.0000
2,250.00

SURFACING

19.0000
17 CRUSHED SURFACING BASE COURSE 

14510.0000 TON 46.15 % 18.0000 38.46 % 24.0000 84.62 %

275,690.00 87,060.00 261,180.00 72,550.00 348,240.00 159,610.00
13.0000

188,630.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :11Y012 REVISION NO : BIDS OPENED ON : Jan 25 2012 
CONTRACT NO :008240 REGION NO : 5 AWARDED ON : Feb  7 2012 
VERSION NO :3 WORK ORDER# : XL3811
HWY :SR 000,410
TITLE :SR 410

NILE VALLEY LANDSLIDE -
RE-CONSTRUCT ROUTE
11Y012

PROJECT :
COUNTY(S) :YAKIMA

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

01/06/2012
08:37

DOT_RGGB01

ER-1001(003)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

RENTON   WA  980573224

707 SOUTH GRADY WAY SUITE 500
GUY F. ATKINSON CONSTRUCTION, 

------- 10TH BIDDER -------

% DIFF./
AMT.DIFF.

046000CONTRACTOR NUMBER :

------- 11TH BIDDER ------- ------- 12TH BIDDER -------

STAN PALMER CONSTRUCTION, INC. GRANITE CONSTRUCTION COMPANY
5107 STATE HIGHWAY 3 SW 80 POND ROAD
 
PORT ORCHARD   WA  983677486 YAKIMA   WA  989019354
CONTRACTOR NUMBER : 100088 CONTRACTOR NUMBER : 100102

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

LIQUID ASPHALT
18 ANTI-STRIPPING ADDITIVE 

EST. 0.00 % 0.00 % 0.00 %

8,520.00 8,520.00 8,520.008,520.00

HOT MIX ASPHALT

3.5000
19 PLANING BITUMINOUS PAVEMENT 

3270.0000 S.Y. -65.00 % 3.5000 -65.00 % 9.0000 -10.00 %

11,445.00 -21,255.00 11,445.00 -21,255.00 29,430.00 -3,270.00
10.0000

32,700.00

82.0000
20 HMA CL. 1/2 IN. PG 64-28

8470.0000 TON -3.53 % 81.0000 -4.71 % 77.0000 -9.41 %

694,540.00 -25,410.00 686,070.00 -33,880.00 652,190.00 -67,760.00
85.0000

719,950.00
21 JOB MIX COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

19,050.00 19,050.00 19,050.0019,050.00
22 COMPACTION PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

12,710.00 12,710.00 12,710.0012,710.00
23 ASPHALT COST PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

21,470.00 21,470.00 21,470.0021,470.00
24 LONGITUDINAL JOINT DENSITY PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

3.00 3.00 3.003.00
25 SMOOTHNESS COMPLIANCE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

10,800.00 10,800.00 10,800.0010,800.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :11Y012 REVISION NO : BIDS OPENED ON : Jan 25 2012 
CONTRACT NO :008240 REGION NO : 5 AWARDED ON : Feb  7 2012 
VERSION NO :3 WORK ORDER# : XL3811
HWY :SR 000,410
TITLE :SR 410

NILE VALLEY LANDSLIDE -
RE-CONSTRUCT ROUTE
11Y012

PROJECT :
COUNTY(S) :YAKIMA

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

01/06/2012
08:37

DOT_RGGB01

ER-1001(003)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

RENTON   WA  980573224

707 SOUTH GRADY WAY SUITE 500
GUY F. ATKINSON CONSTRUCTION, 

------- 10TH BIDDER -------

% DIFF./
AMT.DIFF.

046000CONTRACTOR NUMBER :

------- 11TH BIDDER ------- ------- 12TH BIDDER -------

STAN PALMER CONSTRUCTION, INC. GRANITE CONSTRUCTION COMPANY
5107 STATE HIGHWAY 3 SW 80 POND ROAD
 
PORT ORCHARD   WA  983677486 YAKIMA   WA  989019354
CONTRACTOR NUMBER : 100088 CONTRACTOR NUMBER : 100102

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

IRRIGATION AND WATER DISTRIBUTION
26 IRRIGATION SYSTEM 

L.S. 590.00 % 900.00 % 540.00 %

69,000.00 59,000.00 100,000.00 90,000.00 64,000.00 54,000.0010,000.00

EROSION CNTL AND ROADSIDE RESTORATION

50.0000
27 ESC LEAD 

20.0000 DAY -33.33 % 75.0000 0.00 % 100.0000 33.33 %

1,000.00 -500.00 1,500.00 0.00 2,000.00 500.00
75.0000
1,500.00

3.2500
28 WATTLE 

1710.0000 L.F. -7.14 % 3.0000 -14.29 % 5.0000 42.86 %

5,557.50 -427.50 5,130.00 -855.00 8,550.00 2,565.00
3.5000

5,985.00
29 EROSION/WATER POLLUTION CONTROL 

EST. 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.0010,000.00

3,700.0000
30 SEEDING, FERTILIZING, AND MULCHING 

15.0500 ACRE 85.00 % 3,650.0000 82.50 % 3,600.0000 80.00 %

55,685.00 25,585.00 54,932.50 24,832.50 54,180.00 24,080.00
2,000.0000
30,100.00

25.0000
31 TOPSOIL TYPE A 

4264.0000 C.Y. -28.57 % 34.0000 -2.86 % 23.0000 -34.29 %

106,600.00 -42,640.00 144,976.00 -4,264.00 98,072.00 -51,168.00
35.0000

149,240.00

9.0000
32 PSIPE BLACK COTTONWOOD - 18" HT., TALL POT

227.0000 EACH -52.00 % 9.5000 -49.33 % 10.1500 -45.87 %

2,043.00 -2,213.25 2,156.50 -2,099.75 2,304.05 -1,952.20
18.7500
4,256.25

9.0000
33 PSIPE DOUGLAS FIR - 18" HT., TALL POT

321.0000 EACH -52.00 % 9.5000 -49.33 % 8.8500 -52.80 %

2,889.00 -3,129.75 3,049.50 -2,969.25 2,840.85 -3,177.90
18.7500
6,018.75

9.0000
34 PSIPE MOUNTAIN ALDER - 18" HT., TALL POT

617.0000 EACH -52.00 % 9.5000 -49.33 % 8.8500 -52.80 %

5,553.00 -6,015.75 5,861.50 -5,707.25 5,460.45 -6,108.30
18.7500

11,568.75

9.0000
35 PSIPE PONDEROSA PINE - 18" HT., TALL POT

337.0000 EACH -52.00 % 9.5000 -49.33 % 8.8500 -52.80 %

3,033.00 -3,285.75 3,201.50 -3,117.25 2,982.45 -3,336.30
18.7500
6,318.75



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :11Y012 REVISION NO : BIDS OPENED ON : Jan 25 2012 
CONTRACT NO :008240 REGION NO : 5 AWARDED ON : Feb  7 2012 
VERSION NO :3 WORK ORDER# : XL3811
HWY :SR 000,410
TITLE :SR 410

NILE VALLEY LANDSLIDE -
RE-CONSTRUCT ROUTE
11Y012

PROJECT :
COUNTY(S) :YAKIMA

ITEM
NO.
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MEAS

PRICE PER UNIT/
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01/06/2012
08:37

DOT_RGGB01

ER-1001(003)
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RENTON   WA  980573224

707 SOUTH GRADY WAY SUITE 500
GUY F. ATKINSON CONSTRUCTION, 

------- 10TH BIDDER -------
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AMT.DIFF.

046000CONTRACTOR NUMBER :

------- 11TH BIDDER ------- ------- 12TH BIDDER -------

STAN PALMER CONSTRUCTION, INC. GRANITE CONSTRUCTION COMPANY
5107 STATE HIGHWAY 3 SW 80 POND ROAD
 
PORT ORCHARD   WA  983677486 YAKIMA   WA  989019354
CONTRACTOR NUMBER : 100088 CONTRACTOR NUMBER : 100102

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

EROSION CNTL AND ROADSIDE RESTORATION

9.0000
36 PSIPE BLUE ELDERBERRY - TALL POT

724.0000 EACH -52.00 % 9.5000 -49.33 % 8.8500 -52.80 %

6,516.00 -7,059.00 6,878.00 -6,697.00 6,407.40 -7,167.60
18.7500

13,575.00

9.0000
37 PSIPE COMMON SNOWBERRY - 9" HT., TALL POT

1736.0000 EACH -52.00 % 9.5000 -49.33 % 8.8500 -52.80 %

15,624.00 -16,926.00 16,492.00 -16,058.00 15,363.60 -17,186.40
18.7500

32,550.00

9.0000
38 PSIPE COYOTE WILLOW - 18" HT., TALL POT

316.0000 EACH -52.00 % 9.5000 -49.33 % 8.8500 -52.80 %

2,844.00 -3,081.00 3,002.00 -2,923.00 2,796.60 -3,128.40
18.7500
5,925.00

9.0000
39 PSIPE GOLDEN CURRANT - 9" HT., TALL POT

959.0000 EACH -52.00 % 9.5000 -49.33 % 8.8500 -52.80 %

8,631.00 -9,350.25 9,110.50 -8,870.75 8,487.15 -9,494.10
18.7500

17,981.25

9.0000
40 PSIPE RED-OSIER DOGWOOD - 18" HT., TALL POT

227.0000 EACH -52.00 % 9.5000 -49.33 % 8.8500 -52.80 %

2,043.00 -2,213.25 2,156.50 -2,099.75 2,008.95 -2,247.30
18.7500
4,256.25

9.0000
41 PSIPE WOOD'S ROSE - 9" HT., TALL POT

217.0000 EACH -52.00 % 9.5000 -49.33 % 8.8500 -52.80 %

1,953.00 -2,115.75 2,061.50 -2,007.25 1,920.45 -2,148.30
18.7500
4,068.75

8.5000
42 PSIPE BLACK COTTONWOOD - 6' HT., LIVE POLES

1180.0000 EACH -71.67 % 7.0000 -76.67 % 8.3500 -72.17 %

10,030.00 -25,370.00 8,260.00 -27,140.00 9,853.00 -25,547.00
30.0000

35,400.00

8.5000
43 PSIPE COYOTE WILLOW - 6' HT., LIVE POLES

393.0000 EACH -71.67 % 7.0000 -76.67 % 8.3500 -72.17 %

3,340.50 -8,449.50 2,751.00 -9,039.00 3,281.55 -8,508.45
30.0000

11,790.00

3.5000
44 PSIPE COYOTE WILLOW - 3' HT., LIVE STAKES

171.0000 EACH -56.25 % 5.0000 -37.50 % 3.1500 -60.62 %

598.50 -769.50 855.00 -513.00 538.65 -829.35
8.0000

1,368.00

8.5000
45 PSIPE MAKENZIE WILLOW - 6' HT., LIVE POLES

393.0000 EACH -71.67 % 7.0000 -76.67 % 8.3500 -72.17 %

3,340.50 -8,449.50 2,751.00 -9,039.00 3,281.55 -8,508.45
30.0000

11,790.00

8.5000
46 PSIPE PACIFIC WILLOW - 6' HT., LIVE POLES

393.0000 EACH -71.67 % 7.0000 -76.67 % 8.3500 -72.17 %

3,340.50 -8,449.50 2,751.00 -9,039.00 3,281.55 -8,508.45
30.0000

11,790.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :11Y012 REVISION NO : BIDS OPENED ON : Jan 25 2012 
CONTRACT NO :008240 REGION NO : 5 AWARDED ON : Feb  7 2012 
VERSION NO :3 WORK ORDER# : XL3811
HWY :SR 000,410
TITLE :SR 410

NILE VALLEY LANDSLIDE -
RE-CONSTRUCT ROUTE
11Y012

PROJECT :
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01/06/2012
08:37

DOT_RGGB01

ER-1001(003)

PRICE PER UNIT/
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TOTAL AMOUNT TOTAL AMOUNT

RENTON   WA  980573224

707 SOUTH GRADY WAY SUITE 500
GUY F. ATKINSON CONSTRUCTION, 

------- 10TH BIDDER -------
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AMT.DIFF.

046000CONTRACTOR NUMBER :
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STAN PALMER CONSTRUCTION, INC. GRANITE CONSTRUCTION COMPANY
5107 STATE HIGHWAY 3 SW 80 POND ROAD
 
PORT ORCHARD   WA  983677486 YAKIMA   WA  989019354
CONTRACTOR NUMBER : 100088 CONTRACTOR NUMBER : 100102

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

EROSION CNTL AND ROADSIDE RESTORATION

3.5000
47 PSIPE MAKENZIE WILLOW - 3' HT., LIVE STAKES

161.0000 EACH -56.25 % 5.0000 -37.50 % 3.1500 -60.62 %

563.50 -724.50 805.00 -483.00 507.15 -780.85
8.0000

1,288.00

3.5000
48 PSIPE PACIFIC WILLOW - 3' HT., LIVE STAKES

181.0000 EACH -56.25 % 5.0000 -37.50 % 3.1500 -60.62 %

633.50 -814.50 905.00 -543.00 570.15 -877.85
8.0000

1,448.00

3.5000
49 PSIPE PEACHLEAF WILLOW - 3' HT., LIVE STAKES

74.0000 EACH -56.25 % 5.0000 -37.50 % 3.1500 -60.62 %

259.00 -333.00 370.00 -222.00 233.10 -358.90
8.0000
592.00

3.5000
50 PSIPE SCOULERS WILLOW - 3' HT., LIVE STAKES

310.0000 EACH -56.25 % 5.0000 -37.50 % 3.1500 -60.62 %

1,085.00 -1,395.00 1,550.00 -930.00 976.50 -1,503.50
8.0000

2,480.00
51 REMOVAL OF BURIED MAN-MADE DEBRIS 

EST. 0.00 % 0.00 % 0.00 %

1,800.00 1,800.00 1,800.001,800.00

5,000.0000
52 FINE COMPOST

2.2300 ACRE -71.26 % 5,500.0000 -68.39 % 5,000.0000 -71.26 %

11,150.00 -27,652.00 12,265.00 -26,537.00 11,150.00 -27,652.00
17,400.0000
38,802.00

53 WEED AND PEST CONTROL 
EST. 0.00 % 0.00 % 0.00 %

16,000.00 16,000.00 16,000.0016,000.00

13,000.0000
54 SOIL AMENDMENT

2.1700 ACRE 12.07 % 13,000.0000 12.07 % 13,000.0000 12.07 %

28,210.00 3,038.00 28,210.00 3,038.00 28,210.00 3,038.00
11,600.0000
25,172.00

15,000.0000
55 BARK OR WOOD CHIP MULCH

2.3400 ACRE -1.48 % 15,000.0000 -1.48 % 14,800.0000 -2.79 %

35,100.00 -526.50 35,100.00 -526.50 34,632.00 -994.50
15,225.0000
35,626.50

2.5000
56 HIGH VISIBILITY FENCE 

8460.0000 L.F. -16.67 % 3.5000 16.67 % 1.3000 -56.67 %

21,150.00 -4,230.00 29,610.00 4,230.00 10,998.00 -14,382.00
3.0000

25,380.00
57 ISOLATION ZONE PLAN

L.S. -80.00 % -8.00 % -48.00 %

1,000.00 -4,000.00 4,600.00 -400.00 2,600.00 -2,400.005,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :11Y012 REVISION NO : BIDS OPENED ON : Jan 25 2012 
CONTRACT NO :008240 REGION NO : 5 AWARDED ON : Feb  7 2012 
VERSION NO :3 WORK ORDER# : XL3811
HWY :SR 000,410
TITLE :SR 410

NILE VALLEY LANDSLIDE -
RE-CONSTRUCT ROUTE
11Y012
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STAN PALMER CONSTRUCTION, INC. GRANITE CONSTRUCTION COMPANY
5107 STATE HIGHWAY 3 SW 80 POND ROAD
 
PORT ORCHARD   WA  983677486 YAKIMA   WA  989019354
CONTRACTOR NUMBER : 100088 CONTRACTOR NUMBER : 100102

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

EROSION CNTL AND ROADSIDE RESTORATION
58 FORCE ACCOUNT - ISOLATION ZONE

EST. 0.00 % 0.00 % 0.00 %

50,000.00 50,000.00 50,000.0050,000.00

600.0000
59 HABITAT STRUCTURE

8.0000 EACH -64.71 % 900.0000 -47.06 % 320.0000 -81.18 %

4,800.00 -8,800.00 7,200.00 -6,400.00 2,560.00 -11,040.00
1,700.0000
13,600.00

1,550.0000
60 LOG WITH ROOTWAD - BARB

4.0000 EACH 55.00 % 2,100.0000 110.00 % 3,000.0000 200.00 %

6,200.00 2,200.00 8,400.00 4,400.00 12,000.00 8,000.00
1,000.0000
4,000.00

61 FLOOD PROTECTION STRUCTURE
L.S. 119.78 % 97.80 % 75.82 %

10,000.00 5,450.00 9,000.00 4,450.00 8,000.00 3,450.004,550.00
62 FORCE ACCOUNT - LANDSCAPE GRADING

EST. 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.0010,000.00

TRAFFIC

25.0000
63 BEAM GUARDRAIL TYPE 31 - 8 FT. LONG POST 

537.5000 L.F. -3.85 % 23.0000 -11.54 % 22.3500 -14.04 %

13,437.50 -537.50 12,362.50 -1,612.50 12,013.13 -1,961.88
26.0000

13,975.00

20.0000
64 BEAM GUARDRAIL TYPE 31 

5753.0000 L.F. -4.76 % 21.0000 0.00 % 19.5000 -7.14 %

115,060.00 -5,753.00 120,813.00 0.00 112,183.50 -8,629.50
21.0000

120,813.00

2,300.0000
65 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL 

5.0000 EACH -8.00 % 2,200.0000 -12.00 % 2,125.0000 -15.00 %

11,500.00 -1,000.00 11,000.00 -1,500.00 10,625.00 -1,875.00
2,500.0000
12,500.00

800.0000
66 BEAM GUARDRAIL ANCHOR TYPE 10 

2.0000 EACH -20.00 % 800.0000 -20.00 % 760.0000 -24.00 %

1,600.00 -400.00 1,600.00 -400.00 1,520.00 -480.00
1,000.0000
2,000.00

9.0000
67 REMOVING AND RESETTING BEAM GUARDRAIL 

1034.0000 L.F. -55.00 % 17.0000 -15.00 % 16.2500 -18.75 %

9,306.00 -11,374.00 17,578.00 -3,102.00 16,802.50 -3,877.50
20.0000

20,680.00
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PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC

32.0000
68 FLEXIBLE GUIDE POST 

130.0000 EACH 6.67 % 41.0000 36.67 % 35.0000 16.67 %

4,160.00 260.00 5,330.00 1,430.00 4,550.00 650.00
30.0000
3,900.00

0.2000
69 PAINT LINE 

78990.0000 L.F. 33.33 % 0.1800 20.00 % 0.2200 46.67 %

15,798.00 3,949.50 14,218.20 2,369.70 17,377.80 5,529.30
0.1500

11,848.50

10.0000
70 PLASTIC WIDE LANE LINE 

100.0000 L.F. 81.82 % 9.0000 63.64 % 11.0000 100.00 %

1,000.00 450.00 900.00 350.00 1,100.00 550.00
5.5000
550.00

28.0000
71 PLASTIC STOP LINE 

34.0000 L.F. 250.00 % 21.0000 162.50 % 50.0000 525.00 %

952.00 680.00 714.00 442.00 1,700.00 1,428.00
8.0000
272.00

180.0000
72 PLASTIC TRAFFIC ARROW 

2.0000 EACH 80.00 % 280.0000 180.00 % 300.0000 200.00 %

360.00 160.00 560.00 360.00 600.00 400.00
100.0000
200.00

2,700.0000
73 RECESSED PAVEMENT MARKER 

1.1800 HUND 184.21 % 2,600.0000 173.68 % 2,600.0000 173.68 %

3,186.00 2,065.00 3,068.00 1,947.00 3,068.00 1,947.00
950.0000
1,121.00

74 PERMANENT SIGNING 
L.S. 37.50 % 225.00 % 25.00 %

11,000.00 3,000.00 26,000.00 18,000.00 10,000.00 2,000.008,000.00
75 ILLUMINATION SYSTEM 

L.S. -24.32 % 124.32 % -24.32 %

28,000.00 -9,000.00 83,000.00 46,000.00 28,000.00 -9,000.0037,000.00
76 PROJECT TEMPORARY TRAFFIC CONTROL 

L.S. 27.27 % 36.36 % 54.55 %

42,000.00 9,000.00 45,000.00 12,000.00 51,000.00 18,000.0033,000.00

15.0000
77 CONSTRUCTION SIGNS CLASS A 

304.0000 S.F. 0.00 % 13.0000 -13.33 % 35.0000 133.33 %

4,560.00 0.00 3,952.00 -608.00 10,640.00 6,080.00
15.0000
4,560.00
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TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS
78 TYPE B PROGRESS SCHEDULE 

L.S. -66.67 % -66.67 % -33.33 %

5,000.00 -10,000.00 5,000.00 -10,000.00 10,000.00 -5,000.0015,000.00

1.0000
79 STRUCTURE EXCAVATION CLASS B INCL. HAUL 

114.0000 C.Y. -93.33 % 10.0000 -33.33 % 7.0000 -53.33 %

114.00 -1,596.00 1,140.00 -570.00 798.00 -912.00
15.0000
1,710.00

5.0000
80 WIRE FENCE TYPE 2 

650.0000 L.F. 0.00 % 5.0000 0.00 % 7.0000 40.00 %

3,250.00 0.00 3,250.00 0.00 4,550.00 1,300.00
5.0000

3,250.00

1,500.0000
81 MODIFIED ACCESS CONTROL GATE (12 FT.)

1.0000 EACH -50.00 % 1,500.0000 -50.00 % 3,100.0000 3.33 %

1,500.00 -1,500.00 1,500.00 -1,500.00 3,100.00 100.00
3,000.0000
3,000.00

1,600.0000
82 MODIFIED ACCESS CONTROL GATE (20 FT.)

1.0000 EACH -57.89 % 1,600.0000 -57.89 % 3,600.0000 -5.26 %

1,600.00 -2,200.00 1,600.00 -2,200.00 3,600.00 -200.00
3,800.0000
3,800.00

1.0000
83 TRAINING 

400.0000 HR  -50.00 % 3.0000 50.00 % 1.0000 -50.00 %

400.00 -400.00 1,200.00 400.00 400.00 -400.00
2.0000
800.00

84 ROADSIDE CLEANUP 
EST. 0.00 % 0.00 % 0.00 %

22,000.00 22,000.00 22,000.0022,000.00
85 REIMBURSEMENT FOR THIRD PARTY DAMAGE 

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
86 MINOR CHANGE 

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
87 SPCC PLAN 

L.S. -33.33 % -66.67 % -96.67 %

2,000.00 -1,000.00 1,000.00 -2,000.00 100.00 -2,900.003,000.00

500.0000
88 MAILBOX SUPPORT TYPE 2

2.0000 EACH 25.00 % 525.0000 31.25 % 500.0000 25.00 %

1,000.00 200.00 1,050.00 250.00 1,000.00 200.00
400.0000
800.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :11Y012 REVISION NO : BIDS OPENED ON : Jan 25 2012 
CONTRACT NO :008240 REGION NO : 5 AWARDED ON : Feb  7 2012 
VERSION NO :3 WORK ORDER# : XL3811
HWY :SR 000,410
TITLE :SR 410

NILE VALLEY LANDSLIDE -
RE-CONSTRUCT ROUTE
11Y012

PROJECT :
COUNTY(S) :YAKIMA

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

01/06/2012
08:37

DOT_RGGB01

ER-1001(003)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

RENTON   WA  980573224

707 SOUTH GRADY WAY SUITE 500
GUY F. ATKINSON CONSTRUCTION, 

------- 10TH BIDDER -------

% DIFF./
AMT.DIFF.

046000CONTRACTOR NUMBER :

------- 11TH BIDDER ------- ------- 12TH BIDDER -------

STAN PALMER CONSTRUCTION, INC. GRANITE CONSTRUCTION COMPANY
5107 STATE HIGHWAY 3 SW 80 POND ROAD
 
PORT ORCHARD   WA  983677486 YAKIMA   WA  989019354
CONTRACTOR NUMBER : 100088 CONTRACTOR NUMBER : 100102

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS

500.0000
89 MAILBOX SUPPORT TYPE 3

10.0000 EACH 61.29 % 375.0000 20.97 % 350.0000 12.90 %

5,000.00 1,900.00 3,750.00 650.00 3,500.00 400.00
310.0000
3,100.00

42.0000
90 ROCK FOR EROSION AND SCOUR PROTECTION - CLASS B

12640.0000 TON -40.00 % 30.0000 -57.14 % 36.0000 -48.57 %

530,880.00 -353,920.00 379,200.00 -505,600.00 455,040.00 -429,760.00
70.0000

884,800.00

45.0000
91 ROCK FOR EROSION AND SCOUR PROTECTION - CLASS C

850.0000 TON -50.00 % 33.0000 -63.33 % 38.0000 -57.78 %

38,250.00 -38,250.00 28,050.00 -48,450.00 32,300.00 -44,200.00
90.0000

76,500.00

1.0000
92 SHORING OR EXTRA EXCAVATION CLASS B 

480.0000 S.F. -20.00 % 1.0000 -20.00 % 1.0000 -20.00 %

480.00 -120.00 480.00 -120.00 480.00 -120.00
1.2500
600.00

$5,067,234.00 -18.98% $5,229,751.70 -16.38% $5,291,291.00 -15.40%$6,254,481.75CONTRACT TOTAL

BASE TOTAL $6,254,481.75



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :11Y012 REVISION NO : BIDS OPENED ON : Jan 25 2012 
CONTRACT NO :008240 REGION NO : 5 AWARDED ON : Feb  7 2012 
VERSION NO :3 WORK ORDER# : XL3811
HWY :SR 000,410
TITLE :SR 410

NILE VALLEY LANDSLIDE -
RE-CONSTRUCT ROUTE
11Y012

PROJECT :
COUNTY(S) :YAKIMA

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

01/06/2012
08:37

DOT_RGGB01

ER-1001(003)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

MOSES LAKE   WA  988370128
98837-9118
13184 E WHEELER RD
NORTH CENTRAL CONSTRUCTION, IN

------- 13TH BIDDER -------

% DIFF./
AMT.DIFF.

594290CONTRACTOR NUMBER :

------- 14TH BIDDER ------- ------- -------

STEELHEAD CONSTRUCTORS, INC.
2940 INNSBRUCK DRIVE
REDDING CA  96003-9303
PALO CEDRO   CA  960730997
CONTRACTOR NUMBER : 100429 CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

PREPARATION
1 MOBILIZATION 

L.S. 28.81 % 18.77 % -100.00 %

380,000.00 85,000.00 350,383.45 55,383.45 0.00 -295,000.00295,000.00

3,500.0000
2 CLEARING AND GRUBBING 

8.6400 ACRE -61.11 % 6,000.0000 -33.33 % 0.0000 -100.00 %

30,240.00 -47,520.00 51,840.00 -25,920.00 0.00 -77,760.00
9,000.0000
77,760.00

3 REMOVAL OF STRUCTURE AND OBSTRUCTION 
L.S. 52.17 % -0.76 % -100.00 %

46,000.00 15,770.00 30,000.00 -230.00 0.00 -30,230.0030,230.00

3.1500
4 REMOVING GUARDRAIL 

2142.0000 L.F. -37.00 % 3.7500 -25.00 % 0.0000 -100.00 %

6,747.30 -3,962.70 8,032.50 -2,677.50 0.00 -10,710.00
5.0000

10,710.00

367.5000
5 REMOVING GUARDRAIL ANCHOR 

6.0000 EACH 93.42 % 160.0000 -15.79 % 0.0000 -100.00 %

2,205.00 1,065.00 960.00 -180.00 0.00 -1,140.00
190.0000
1,140.00

GRADING

9.0000
6 ROADWAY EXCAVATION INCL. HAUL - AREA B

11410.0000 C.Y. -47.06 % 15.5000 -8.82 % 0.0000 -100.00 %

102,690.00 -91,280.00 176,855.00 -17,115.00 0.00 -193,970.00
17.0000

193,970.00

4.2500
7 ROADWAY EXCAVATION INCL. HAUL - AREA C

32050.0000 C.Y. -46.88 % 14.2500 78.13 % 0.0000 -100.00 %

136,212.50 -120,187.50 456,712.50 200,312.50 0.00 -256,400.00
8.0000

256,400.00

9.0000
8 ROADWAY EXCAVATION INCL. HAUL - AREA D

9270.0000 C.Y. 12.50 % 11.0000 37.50 % 0.0000 -100.00 %

83,430.00 9,270.00 101,970.00 27,810.00 0.00 -74,160.00
8.0000

74,160.00

6.0000
9 ROADWAY EXCAVATION INCL. HAUL - AREA E

5300.0000 C.Y. -25.00 % 10.7500 34.38 % 0.0000 -100.00 %

31,800.00 -10,600.00 56,975.00 14,575.00 0.00 -42,400.00
8.0000

42,400.00

3.4000
10 EMBANKMENT COMPACTION 

97810.0000 C.Y. 70.00 % 1.0000 -50.00 % 0.0000 -100.00 %

332,554.00 136,934.00 97,810.00 -97,810.00 0.00 -195,620.00
2.0000

195,620.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :11Y012 REVISION NO : BIDS OPENED ON : Jan 25 2012 
CONTRACT NO :008240 REGION NO : 5 AWARDED ON : Feb  7 2012 
VERSION NO :3 WORK ORDER# : XL3811
HWY :SR 000,410
TITLE :SR 410

NILE VALLEY LANDSLIDE -
RE-CONSTRUCT ROUTE
11Y012

PROJECT :
COUNTY(S) :YAKIMA

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

01/06/2012
08:37

DOT_RGGB01

ER-1001(003)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

MOSES LAKE   WA  988370128
98837-9118
13184 E WHEELER RD
NORTH CENTRAL CONSTRUCTION, IN

------- 13TH BIDDER -------

% DIFF./
AMT.DIFF.

594290CONTRACTOR NUMBER :

------- 14TH BIDDER ------- ------- -------

STEELHEAD CONSTRUCTORS, INC.
2940 INNSBRUCK DRIVE
REDDING CA  96003-9303
PALO CEDRO   CA  960730997
CONTRACTOR NUMBER : 100429 CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

GRADING

5,200.0000
11 SOIL DECOMPACTION

3.8900 ACRE 246.67 % 3,000.0000 100.00 % 0.0000 -100.00 %

20,228.00 14,393.00 11,670.00 5,835.00 0.00 -5,835.00
1,500.0000
5,835.00

DRAINAGE

3,200.0000
12 DROP INLET TYPE 1 

1.0000 EACH 6.67 % 4,500.0000 50.00 % 0.0000 -100.00 %

3,200.00 200.00 4,500.00 1,500.00 0.00 -3,000.00
3,000.0000
3,000.00

19.0000
13 QUARRY SPALLS - AREA A

31800.0000 TON -9.52 % 21.5000 2.38 % 0.0000 -100.00 %

604,200.00 -63,600.00 683,700.00 15,900.00 0.00 -667,800.00
21.0000

667,800.00

21.0000
14 QUARRY SPALLS - AREA B

58460.0000 TON -16.00 % 23.5000 -6.00 % 0.0000 -100.00 %

1,227,660.00 -233,840.00 1,373,810.00 -87,690.00 0.00 1,461,500.00
25.0000

1,461,500.00

56.0000
15 SCHEDULE A CULV. PIPE 18 IN. DIAM. 

143.0000 L.F. -37.78 % 95.0000 5.56 % 0.0000 -100.00 %

8,008.00 -4,862.00 13,585.00 715.00 0.00 -12,870.00
90.0000

12,870.00

126.0000
16 CL. IV REINF. CONC. CULV. PIPE 18 IN. DIAM. 

9.0000 L.F. -49.60 % 210.0000 -16.00 % 0.0000 -100.00 %

1,134.00 -1,116.00 1,890.00 -360.00 0.00 -2,250.00
250.0000
2,250.00

SURFACING

18.0000
17 CRUSHED SURFACING BASE COURSE 

14510.0000 TON 38.46 % 23.0000 76.92 % 0.0000 -100.00 %

261,180.00 72,550.00 333,730.00 145,100.00 0.00 -188,630.00
13.0000

188,630.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :11Y012 REVISION NO : BIDS OPENED ON : Jan 25 2012 
CONTRACT NO :008240 REGION NO : 5 AWARDED ON : Feb  7 2012 
VERSION NO :3 WORK ORDER# : XL3811
HWY :SR 000,410
TITLE :SR 410

NILE VALLEY LANDSLIDE -
RE-CONSTRUCT ROUTE
11Y012

PROJECT :
COUNTY(S) :YAKIMA

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

01/06/2012
08:37

DOT_RGGB01

ER-1001(003)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

MOSES LAKE   WA  988370128
98837-9118
13184 E WHEELER RD
NORTH CENTRAL CONSTRUCTION, IN

------- 13TH BIDDER -------

% DIFF./
AMT.DIFF.

594290CONTRACTOR NUMBER :

------- 14TH BIDDER ------- ------- -------

STEELHEAD CONSTRUCTORS, INC.
2940 INNSBRUCK DRIVE
REDDING CA  96003-9303
PALO CEDRO   CA  960730997
CONTRACTOR NUMBER : 100429 CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

LIQUID ASPHALT
18 ANTI-STRIPPING ADDITIVE 

EST. 0.00 % 0.00 % 0.00 %

8,520.00 8,520.00 0.008,520.00

HOT MIX ASPHALT

4.0000
19 PLANING BITUMINOUS PAVEMENT 

3270.0000 S.Y. -60.00 % 5.2500 -47.50 % 0.0000 -100.00 %

13,080.00 -19,620.00 17,167.50 -15,532.50 0.00 -32,700.00
10.0000

32,700.00

80.0000
20 HMA CL. 1/2 IN. PG 64-28

8470.0000 TON -5.88 % 81.0000 -4.71 % 0.0000 -100.00 %

677,600.00 -42,350.00 686,070.00 -33,880.00 0.00 -719,950.00
85.0000

719,950.00
21 JOB MIX COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

19,050.00 19,050.00 0.0019,050.00
22 COMPACTION PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

12,710.00 12,710.00 0.0012,710.00
23 ASPHALT COST PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

21,470.00 21,470.00 0.0021,470.00
24 LONGITUDINAL JOINT DENSITY PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

3.00 3.00 0.003.00
25 SMOOTHNESS COMPLIANCE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

10,800.00 10,800.00 0.0010,800.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :11Y012 REVISION NO : BIDS OPENED ON : Jan 25 2012 
CONTRACT NO :008240 REGION NO : 5 AWARDED ON : Feb  7 2012 
VERSION NO :3 WORK ORDER# : XL3811
HWY :SR 000,410
TITLE :SR 410

NILE VALLEY LANDSLIDE -
RE-CONSTRUCT ROUTE
11Y012

PROJECT :
COUNTY(S) :YAKIMA

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

01/06/2012
08:37

DOT_RGGB01

ER-1001(003)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

MOSES LAKE   WA  988370128
98837-9118
13184 E WHEELER RD
NORTH CENTRAL CONSTRUCTION, IN

------- 13TH BIDDER -------

% DIFF./
AMT.DIFF.

594290CONTRACTOR NUMBER :

------- 14TH BIDDER ------- ------- -------

STEELHEAD CONSTRUCTORS, INC.
2940 INNSBRUCK DRIVE
REDDING CA  96003-9303
PALO CEDRO   CA  960730997
CONTRACTOR NUMBER : 100429 CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

IRRIGATION AND WATER DISTRIBUTION
26 IRRIGATION SYSTEM 

L.S. 550.00 % 530.00 % -100.00 %

65,000.00 55,000.00 63,000.00 53,000.00 0.00 -10,000.0010,000.00

EROSION CNTL AND ROADSIDE RESTORATION

300.0000
27 ESC LEAD 

20.0000 DAY 300.00 % 50.0000 -33.33 % 0.0000 -100.00 %

6,000.00 4,500.00 1,000.00 -500.00 0.00 -1,500.00
75.0000
1,500.00

3.0000
28 WATTLE 

1710.0000 L.F. -14.29 % 3.0000 -14.29 % 0.0000 -100.00 %

5,130.00 -855.00 5,130.00 -855.00 0.00 -5,985.00
3.5000

5,985.00
29 EROSION/WATER POLLUTION CONTROL 

EST. 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 0.0010,000.00

3,500.0000
30 SEEDING, FERTILIZING, AND MULCHING 

15.0500 ACRE 75.00 % 3,700.0000 85.00 % 0.0000 -100.00 %

52,675.00 22,575.00 55,685.00 25,585.00 0.00 -30,100.00
2,000.0000
30,100.00

23.0000
31 TOPSOIL TYPE A 

4264.0000 C.Y. -34.29 % 24.0000 -31.43 % 0.0000 -100.00 %

98,072.00 -51,168.00 102,336.00 -46,904.00 0.00 -149,240.00
35.0000

149,240.00

8.9500
32 PSIPE BLACK COTTONWOOD - 18" HT., TALL POT

227.0000 EACH -52.27 % 9.0000 -52.00 % 0.0000 -100.00 %

2,031.65 -2,224.60 2,043.00 -2,213.25 0.00 -4,256.25
18.7500
4,256.25

8.9500
33 PSIPE DOUGLAS FIR - 18" HT., TALL POT

321.0000 EACH -52.27 % 9.0000 -52.00 % 0.0000 -100.00 %

2,872.95 -3,145.80 2,889.00 -3,129.75 0.00 -6,018.75
18.7500
6,018.75

8.9500
34 PSIPE MOUNTAIN ALDER - 18" HT., TALL POT

617.0000 EACH -52.27 % 9.0000 -52.00 % 0.0000 -100.00 %

5,522.15 -6,046.60 5,553.00 -6,015.75 0.00 -11,568.75
18.7500

11,568.75

8.9500
35 PSIPE PONDEROSA PINE - 18" HT., TALL POT

337.0000 EACH -52.27 % 9.0000 -52.00 % 0.0000 -100.00 %

3,016.15 -3,302.60 3,033.00 -3,285.75 0.00 -6,318.75
18.7500
6,318.75



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :11Y012 REVISION NO : BIDS OPENED ON : Jan 25 2012 
CONTRACT NO :008240 REGION NO : 5 AWARDED ON : Feb  7 2012 
VERSION NO :3 WORK ORDER# : XL3811
HWY :SR 000,410
TITLE :SR 410

NILE VALLEY LANDSLIDE -
RE-CONSTRUCT ROUTE
11Y012

PROJECT :
COUNTY(S) :YAKIMA

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

01/06/2012
08:37

DOT_RGGB01

ER-1001(003)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

MOSES LAKE   WA  988370128
98837-9118
13184 E WHEELER RD
NORTH CENTRAL CONSTRUCTION, IN

------- 13TH BIDDER -------

% DIFF./
AMT.DIFF.

594290CONTRACTOR NUMBER :

------- 14TH BIDDER ------- ------- -------

STEELHEAD CONSTRUCTORS, INC.
2940 INNSBRUCK DRIVE
REDDING CA  96003-9303
PALO CEDRO   CA  960730997
CONTRACTOR NUMBER : 100429 CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

EROSION CNTL AND ROADSIDE RESTORATION

8.9500
36 PSIPE BLUE ELDERBERRY - TALL POT

724.0000 EACH -52.27 % 9.0000 -52.00 % 0.0000 -100.00 %

6,479.80 -7,095.20 6,516.00 -7,059.00 0.00 -13,575.00
18.7500

13,575.00

8.9500
37 PSIPE COMMON SNOWBERRY - 9" HT., TALL POT

1736.0000 EACH -52.27 % 9.0000 -52.00 % 0.0000 -100.00 %

15,537.20 -17,012.80 15,624.00 -16,926.00 0.00 -32,550.00
18.7500

32,550.00

8.9500
38 PSIPE COYOTE WILLOW - 18" HT., TALL POT

316.0000 EACH -52.27 % 9.0000 -52.00 % 0.0000 -100.00 %

2,828.20 -3,096.80 2,844.00 -3,081.00 0.00 -5,925.00
18.7500
5,925.00

8.9500
39 PSIPE GOLDEN CURRANT - 9" HT., TALL POT

959.0000 EACH -52.27 % 9.0000 -52.00 % 0.0000 -100.00 %

8,583.05 -9,398.20 8,631.00 -9,350.25 0.00 -17,981.25
18.7500

17,981.25

8.9500
40 PSIPE RED-OSIER DOGWOOD - 18" HT., TALL POT

227.0000 EACH -52.27 % 9.0000 -52.00 % 0.0000 -100.00 %

2,031.65 -2,224.60 2,043.00 -2,213.25 0.00 -4,256.25
18.7500
4,256.25

8.9500
41 PSIPE WOOD'S ROSE - 9" HT., TALL POT

217.0000 EACH -52.27 % 9.0000 -52.00 % 0.0000 -100.00 %

1,942.15 -2,126.60 1,953.00 -2,115.75 0.00 -4,068.75
18.7500
4,068.75

8.4000
42 PSIPE BLACK COTTONWOOD - 6' HT., LIVE POLES

1180.0000 EACH -72.00 % 8.5000 -71.67 % 0.0000 -100.00 %

9,912.00 -25,488.00 10,030.00 -25,370.00 0.00 -35,400.00
30.0000

35,400.00

8.4000
43 PSIPE COYOTE WILLOW - 6' HT., LIVE POLES

393.0000 EACH -72.00 % 8.5000 -71.67 % 0.0000 -100.00 %

3,301.20 -8,488.80 3,340.50 -8,449.50 0.00 -11,790.00
30.0000

11,790.00

3.1500
44 PSIPE COYOTE WILLOW - 3' HT., LIVE STAKES

171.0000 EACH -60.62 % 3.2500 -59.38 % 0.0000 -100.00 %

538.65 -829.35 555.75 -812.25 0.00 -1,368.00
8.0000

1,368.00

8.4000
45 PSIPE MAKENZIE WILLOW - 6' HT., LIVE POLES

393.0000 EACH -72.00 % 8.5000 -71.67 % 0.0000 -100.00 %

3,301.20 -8,488.80 3,340.50 -8,449.50 0.00 -11,790.00
30.0000

11,790.00

8.4000
46 PSIPE PACIFIC WILLOW - 6' HT., LIVE POLES

393.0000 EACH -72.00 % 8.5000 -71.67 % 0.0000 -100.00 %

3,301.20 -8,488.80 3,340.50 -8,449.50 0.00 -11,790.00
30.0000

11,790.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :11Y012 REVISION NO : BIDS OPENED ON : Jan 25 2012 
CONTRACT NO :008240 REGION NO : 5 AWARDED ON : Feb  7 2012 
VERSION NO :3 WORK ORDER# : XL3811
HWY :SR 000,410
TITLE :SR 410

NILE VALLEY LANDSLIDE -
RE-CONSTRUCT ROUTE
11Y012

PROJECT :
COUNTY(S) :YAKIMA

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

01/06/2012
08:37

DOT_RGGB01

ER-1001(003)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

MOSES LAKE   WA  988370128
98837-9118
13184 E WHEELER RD
NORTH CENTRAL CONSTRUCTION, IN

------- 13TH BIDDER -------

% DIFF./
AMT.DIFF.

594290CONTRACTOR NUMBER :

------- 14TH BIDDER ------- ------- -------

STEELHEAD CONSTRUCTORS, INC.
2940 INNSBRUCK DRIVE
REDDING CA  96003-9303
PALO CEDRO   CA  960730997
CONTRACTOR NUMBER : 100429 CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

EROSION CNTL AND ROADSIDE RESTORATION

3.1500
47 PSIPE MAKENZIE WILLOW - 3' HT., LIVE STAKES

161.0000 EACH -60.62 % 3.2500 -59.38 % 0.0000 -100.00 %

507.15 -780.85 523.25 -764.75 0.00 -1,288.00
8.0000

1,288.00

3.1500
48 PSIPE PACIFIC WILLOW - 3' HT., LIVE STAKES

181.0000 EACH -60.62 % 3.2500 -59.38 % 0.0000 -100.00 %

570.15 -877.85 588.25 -859.75 0.00 -1,448.00
8.0000

1,448.00

3.1500
49 PSIPE PEACHLEAF WILLOW - 3' HT., LIVE STAKES

74.0000 EACH -60.62 % 3.2500 -59.38 % 0.0000 -100.00 %

233.10 -358.90 240.50 -351.50 0.00 -592.00
8.0000
592.00

3.1500
50 PSIPE SCOULERS WILLOW - 3' HT., LIVE STAKES

310.0000 EACH -60.62 % 3.2500 -59.38 % 0.0000 -100.00 %

976.50 -1,503.50 1,007.50 -1,472.50 0.00 -2,480.00
8.0000

2,480.00
51 REMOVAL OF BURIED MAN-MADE DEBRIS 

EST. 0.00 % 0.00 % 0.00 %

1,800.00 1,800.00 0.001,800.00

4,900.0000
52 FINE COMPOST

2.2300 ACRE -71.84 % 5,000.0000 -71.26 % 0.0000 -100.00 %

10,927.00 -27,875.00 11,150.00 -27,652.00 0.00 -38,802.00
17,400.0000
38,802.00

53 WEED AND PEST CONTROL 
EST. 0.00 % 0.00 % 0.00 %

16,000.00 16,000.00 0.0016,000.00

13,000.0000
54 SOIL AMENDMENT

2.1700 ACRE 12.07 % 13,000.0000 12.07 % 0.0000 -100.00 %

28,210.00 3,038.00 28,210.00 3,038.00 0.00 -25,172.00
11,600.0000
25,172.00

14,950.0000
55 BARK OR WOOD CHIP MULCH

2.3400 ACRE -1.81 % 15,000.0000 -1.48 % 0.0000 -100.00 %

34,983.00 -643.50 35,100.00 -526.50 0.00 -35,626.50
15,225.0000
35,626.50

1.5000
56 HIGH VISIBILITY FENCE 

8460.0000 L.F. -50.00 % 3.0000 0.00 % 0.0000 -100.00 %

12,690.00 -12,690.00 25,380.00 0.00 0.00 -25,380.00
3.0000

25,380.00
57 ISOLATION ZONE PLAN

L.S. -80.00 % -80.00 % -100.00 %

1,000.00 -4,000.00 1,000.00 -4,000.00 0.00 -5,000.005,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :11Y012 REVISION NO : BIDS OPENED ON : Jan 25 2012 
CONTRACT NO :008240 REGION NO : 5 AWARDED ON : Feb  7 2012 
VERSION NO :3 WORK ORDER# : XL3811
HWY :SR 000,410
TITLE :SR 410

NILE VALLEY LANDSLIDE -
RE-CONSTRUCT ROUTE
11Y012

PROJECT :
COUNTY(S) :YAKIMA

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

01/06/2012
08:37

DOT_RGGB01

ER-1001(003)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

MOSES LAKE   WA  988370128
98837-9118
13184 E WHEELER RD
NORTH CENTRAL CONSTRUCTION, IN

------- 13TH BIDDER -------

% DIFF./
AMT.DIFF.

594290CONTRACTOR NUMBER :

------- 14TH BIDDER ------- ------- -------

STEELHEAD CONSTRUCTORS, INC.
2940 INNSBRUCK DRIVE
REDDING CA  96003-9303
PALO CEDRO   CA  960730997
CONTRACTOR NUMBER : 100429 CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

EROSION CNTL AND ROADSIDE RESTORATION
58 FORCE ACCOUNT - ISOLATION ZONE

EST. 0.00 % 0.00 % 0.00 %

50,000.00 50,000.00 0.0050,000.00

525.0000
59 HABITAT STRUCTURE

8.0000 EACH -69.12 % 700.0000 -58.82 % 0.0000 -100.00 %

4,200.00 -9,400.00 5,600.00 -8,000.00 0.00 -13,600.00
1,700.0000
13,600.00

1,470.0000
60 LOG WITH ROOTWAD - BARB

4.0000 EACH 47.00 % 1,500.0000 50.00 % 0.0000 -100.00 %

5,880.00 1,880.00 6,000.00 2,000.00 0.00 -4,000.00
1,000.0000
4,000.00

61 FLOOD PROTECTION STRUCTURE
L.S. 84.62 % 119.78 % -100.00 %

8,400.00 3,850.00 10,000.00 5,450.00 0.00 -4,550.004,550.00
62 FORCE ACCOUNT - LANDSCAPE GRADING

EST. 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 0.0010,000.00

TRAFFIC

25.1200
63 BEAM GUARDRAIL TYPE 31 - 8 FT. LONG POST 

537.5000 L.F. -3.38 % 26.0000 0.00 % 0.0000 -100.00 %

13,502.00 -473.00 13,975.00 0.00 0.00 -13,975.00
26.0000

13,975.00

23.0000
64 BEAM GUARDRAIL TYPE 31 

5753.0000 L.F. 9.52 % 20.0000 -4.76 % 0.0000 -100.00 %

132,319.00 11,506.00 115,060.00 -5,753.00 0.00 -120,813.00
21.0000

120,813.00

2,600.0000
65 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL 

5.0000 EACH 4.00 % 2,400.0000 -4.00 % 0.0000 -100.00 %

13,000.00 500.00 12,000.00 -500.00 0.00 -12,500.00
2,500.0000
12,500.00

1,050.0000
66 BEAM GUARDRAIL ANCHOR TYPE 10 

2.0000 EACH 5.00 % 825.0000 -17.50 % 0.0000 -100.00 %

2,100.00 100.00 1,650.00 -350.00 0.00 -2,000.00
1,000.0000
2,000.00

15.5000
67 REMOVING AND RESETTING BEAM GUARDRAIL 

1034.0000 L.F. -22.50 % 9.0000 -55.00 % 0.0000 -100.00 %

16,027.00 -4,653.00 9,306.00 -11,374.00 0.00 -20,680.00
20.0000

20,680.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :11Y012 REVISION NO : BIDS OPENED ON : Jan 25 2012 
CONTRACT NO :008240 REGION NO : 5 AWARDED ON : Feb  7 2012 
VERSION NO :3 WORK ORDER# : XL3811
HWY :SR 000,410
TITLE :SR 410

NILE VALLEY LANDSLIDE -
RE-CONSTRUCT ROUTE
11Y012

PROJECT :
COUNTY(S) :YAKIMA

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

01/06/2012
08:37

DOT_RGGB01

ER-1001(003)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

MOSES LAKE   WA  988370128
98837-9118
13184 E WHEELER RD
NORTH CENTRAL CONSTRUCTION, IN

------- 13TH BIDDER -------

% DIFF./
AMT.DIFF.

594290CONTRACTOR NUMBER :

------- 14TH BIDDER ------- ------- -------

STEELHEAD CONSTRUCTORS, INC.
2940 INNSBRUCK DRIVE
REDDING CA  96003-9303
PALO CEDRO   CA  960730997
CONTRACTOR NUMBER : 100429 CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC

31.0000
68 FLEXIBLE GUIDE POST 

130.0000 EACH 3.33 % 35.0000 16.67 % 0.0000 -100.00 %

4,030.00 130.00 4,550.00 650.00 0.00 -3,900.00
30.0000
3,900.00

0.1600
69 PAINT LINE 

78990.0000 L.F. 6.67 % 0.1700 13.33 % 0.0000 -100.00 %

12,638.40 789.90 13,428.30 1,579.80 0.00 -11,848.50
0.1500

11,848.50

9.0000
70 PLASTIC WIDE LANE LINE 

100.0000 L.F. 63.64 % 8.5000 54.55 % 0.0000 -100.00 %

900.00 350.00 850.00 300.00 0.00 -550.00
5.5000
550.00

25.0000
71 PLASTIC STOP LINE 

34.0000 L.F. 212.50 % 21.0000 162.50 % 0.0000 -100.00 %

850.00 578.00 714.00 442.00 0.00 -272.00
8.0000
272.00

165.0000
72 PLASTIC TRAFFIC ARROW 

2.0000 EACH 65.00 % 290.0000 190.00 % 0.0000 -100.00 %

330.00 130.00 580.00 380.00 0.00 -200.00
100.0000
200.00

2,500.0000
73 RECESSED PAVEMENT MARKER 

1.1800 HUND 163.16 % 2,650.0000 178.95 % 0.0000 -100.00 %

2,950.00 1,829.00 3,127.00 2,006.00 0.00 -1,121.00
950.0000
1,121.00

74 PERMANENT SIGNING 
L.S. 21.25 % 59.38 % -100.00 %

9,700.00 1,700.00 12,750.00 4,750.00 0.00 -8,000.008,000.00
75 ILLUMINATION SYSTEM 

L.S. -16.28 % -22.97 % -100.00 %

30,975.00 -6,025.00 28,500.00 -8,500.00 0.00 -37,000.0037,000.00
76 PROJECT TEMPORARY TRAFFIC CONTROL 

L.S. 51.52 % -9.09 % -100.00 %

50,000.00 17,000.00 30,000.00 -3,000.00 0.00 -33,000.0033,000.00

14.5000
77 CONSTRUCTION SIGNS CLASS A 

304.0000 S.F. -3.33 % 22.5000 50.00 % 0.0000 -100.00 %

4,408.00 -152.00 6,840.00 2,280.00 0.00 -4,560.00
15.0000
4,560.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :11Y012 REVISION NO : BIDS OPENED ON : Jan 25 2012 
CONTRACT NO :008240 REGION NO : 5 AWARDED ON : Feb  7 2012 
VERSION NO :3 WORK ORDER# : XL3811
HWY :SR 000,410
TITLE :SR 410

NILE VALLEY LANDSLIDE -
RE-CONSTRUCT ROUTE
11Y012

PROJECT :
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ER-1001(003)

PRICE PER UNIT/
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MOSES LAKE   WA  988370128
98837-9118
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NORTH CENTRAL CONSTRUCTION, IN
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AMT.DIFF.

594290CONTRACTOR NUMBER :

------- 14TH BIDDER ------- ------- -------

STEELHEAD CONSTRUCTORS, INC.
2940 INNSBRUCK DRIVE
REDDING CA  96003-9303
PALO CEDRO   CA  960730997
CONTRACTOR NUMBER : 100429 CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS
78 TYPE B PROGRESS SCHEDULE 

L.S. 66.67 % -66.67 % -100.00 %

25,000.00 10,000.00 5,000.00 -10,000.00 0.00 -15,000.0015,000.00

10.0000
79 STRUCTURE EXCAVATION CLASS B INCL. HAUL 

114.0000 C.Y. -33.33 % 35.0000 133.33 % 0.0000 -100.00 %

1,140.00 -570.00 3,990.00 2,280.00 0.00 -1,710.00
15.0000
1,710.00

5.1000
80 WIRE FENCE TYPE 2 

650.0000 L.F. 2.00 % 5.0000 0.00 % 0.0000 -100.00 %

3,315.00 65.00 3,250.00 0.00 0.00 -3,250.00
5.0000

3,250.00

1,525.0000
81 MODIFIED ACCESS CONTROL GATE (12 FT.)

1.0000 EACH -49.17 % 1,550.0000 -48.33 % 0.0000 -100.00 %

1,525.00 -1,475.00 1,550.00 -1,450.00 0.00 -3,000.00
3,000.0000
3,000.00

1,608.6000
82 MODIFIED ACCESS CONTROL GATE (20 FT.)

1.0000 EACH -57.67 % 1,600.0000 -57.89 % 0.0000 -100.00 %

1,608.60 -2,191.40 1,600.00 -2,200.00 0.00 -3,800.00
3,800.0000
3,800.00

5.0000
83 TRAINING 

400.0000 HR  150.00 % 5.0000 150.00 % 0.0000 -100.00 %

2,000.00 1,200.00 2,000.00 1,200.00 0.00 -800.00
2.0000
800.00

84 ROADSIDE CLEANUP 
EST. 0.00 % 0.00 % 0.00 %

22,000.00 22,000.00 0.0022,000.00
85 REIMBURSEMENT FOR THIRD PARTY DAMAGE 

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 0.005.00
86 MINOR CHANGE 

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 0.00-1.00
87 SPCC PLAN 

L.S. -91.67 % -50.00 % -100.00 %

250.00 -2,750.00 1,500.00 -1,500.00 0.00 -3,000.003,000.00

500.0000
88 MAILBOX SUPPORT TYPE 2

2.0000 EACH 25.00 % 240.0000 -40.00 % 0.0000 -100.00 %

1,000.00 200.00 480.00 -320.00 0.00 -800.00
400.0000
800.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :11Y012 REVISION NO : BIDS OPENED ON : Jan 25 2012 
CONTRACT NO :008240 REGION NO : 5 AWARDED ON : Feb  7 2012 
VERSION NO :3 WORK ORDER# : XL3811
HWY :SR 000,410
TITLE :SR 410

NILE VALLEY LANDSLIDE -
RE-CONSTRUCT ROUTE
11Y012

PROJECT :
COUNTY(S) :YAKIMA

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY
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DOT_RGGB01
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------- 13TH BIDDER -------
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------- 14TH BIDDER ------- ------- -------

STEELHEAD CONSTRUCTORS, INC.
2940 INNSBRUCK DRIVE
REDDING CA  96003-9303
PALO CEDRO   CA  960730997
CONTRACTOR NUMBER : 100429 CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS

500.0000
89 MAILBOX SUPPORT TYPE 3

10.0000 EACH 61.29 % 350.0000 12.90 % 0.0000 -100.00 %

5,000.00 1,900.00 3,500.00 400.00 0.00 -3,100.00
310.0000
3,100.00

30.0000
90 ROCK FOR EROSION AND SCOUR PROTECTION - CLASS B

12640.0000 TON -57.14 % 38.0000 -45.71 % 0.0000 -100.00 %

379,200.00 -505,600.00 480,320.00 -404,480.00 0.00 -884,800.00
70.0000

884,800.00

33.0000
91 ROCK FOR EROSION AND SCOUR PROTECTION - CLASS C

850.0000 TON -63.33 % 41.0000 -54.44 % 0.0000 -100.00 %

28,050.00 -48,450.00 34,850.00 -41,650.00 0.00 -76,500.00
90.0000

76,500.00

1.0500
92 SHORING OR EXTRA EXCAVATION CLASS B 

480.0000 S.F. -16.00 % 1.0000 -20.00 % 0.0000 -100.00 %

504.00 -96.00 480.00 -120.00 0.00 -600.00
1.2500
600.00

$5,299,500.90 -15.27% $5,855,555.00 -6.38% $0.00 -100.00%$6,254,481.75CONTRACT TOTAL

BASE TOTAL $6,254,481.75


