

PS&E JOB NO : 12X312 REVISION NO :
 CONTRACT NO : 008369 REGION NO : 4
 VERSION NO : 2 WORK ORDER# : XL3996
 HWY : SR 005
 TITLE : I-5/BARNES ROAD AND US 12
 INTERCHANGES
 ILLUMINATION UPGRADE
 12X312
 PROJECT : IM-0052(206)
 COUNTY(S) : COWLITZ, LEWIS

BIDS OPENED ON : Aug 29 2012
 AWARDED ON : Sep 4 2012

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
TST, INC. DBA TRAVERS ELECTRIC 122 STURDEVANT ROAD	NORTHEAST ELECTRIC, LLC 7004 GREEN MOUNTAIN RD	MILL PLAIN ELECTRIC, INC. 6115 NE 88TH ST
CHEHALIS WA 985328720 CONTRACTOR NUMBER : 100201	WOODLAND WA 986748283 CONTRACTOR NUMBER : 100520	VANCOUVER WA 986650959 CONTRACTOR NUMBER : 535000

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
PREPARATION										
1	MOBILIZATION	L.S.			4.90 %			-30.07 %		8.08 %
			14,300.00	15,000.00	700.00	10,000.00	-4,300.00	15,456.00	1,156.00	
EROSION CONTROL AND PLANTING										
2	ESC LEAD	DAY			-28.57 %			-14.29 %		-42.86 %
	9.0000		175.0000	125.0000	-450.00	150.0000	-225.00	100.0000	-675.00	
3	SILT FENCE	L.F.			22.73 %			-9.09 %		-56.36 %
	550.0000		5.5000	6.7500	687.50	5.0000	-275.00	2.4000	-1,705.00	
4	EROSION/WATER POLLUTION CONTROL	EST.			0.00 %			0.00 %		0.00 %
			2,300.00	2,300.00		2,300.00		2,300.00		
5	SEEDING AND FERTILIZING BY HAND	S.Y.			-70.00 %			140.00 %		40.00 %
	192.0000		5.0000	1.5000	-672.00	12.0000	1,344.00	7.0000	384.00	
			960.00	288.00		2,304.00		1,344.00		
TRAFFIC										
6	TRANSPORTABLE ATTENUATOR(S)	EACH			9.87 %			-7.89 %		-47.37 %
	1.0000		3,800.0000	4,175.0000	375.00	3,500.0000	-300.00	2,000.0000	-1,800.00	
			3,800.00	4,175.00		3,500.00		2,000.00		
7	OPERATION OF TRANSPORTABLE ATTENUATOR(S)	HR			-1.00 %			-60.00 %		-4.00 %
	68.0000		50.0000	49.5000	-34.00	20.0000	-2,040.00	48.0000	-136.00	
			3,400.00	3,366.00		1,360.00		3,264.00		
8	REPAIR TRANSPORTABLE ATTENUATOR(S)	EST.			0.00 %			0.00 %		0.00 %
			5.00	5.00		5.00		5.00		
9	ILLUMINATION SYSTEM 1 UPGRADE	L.S.			-38.40 %			-28.82 %		-32.87 %
			167,000.00	102,875.00	-64,125.00	118,865.00	-48,135.00	112,110.00	-54,890.00	

PS&E JOB NO : 12X312 REVISION NO :
 CONTRACT NO : 008369 REGION NO : 4
 VERSION NO : 2 WORK ORDER# : XL3996
 HWY : SR 005
 TITLE : I-5/BARNES ROAD AND US 12
 INTERCHANGES
 ILLUMINATION UPGRADE
 12X312
 PROJECT : IM-0052(206)
 COUNTY(S) : COWLITZ, LEWIS

BIDS OPENED ON : Aug 29 2012
 AWARDED ON : Sep 4 2012

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
TST, INC. DBA TRAVERS ELECTRIC 122 STURDEVANT ROAD	NORTHEAST ELECTRIC, LLC 7004 GREEN MOUNTAIN RD	MILL PLAIN ELECTRIC, INC. 6115 NE 88TH ST
CHEHALIS WA 985328720 CONTRACTOR NUMBER : 100201	WOODLAND WA 986748283 CONTRACTOR NUMBER : 100520	VANCOUVER WA 986650959 CONTRACTOR NUMBER : 535000

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		LOW BIDDER		2ND BIDDER		3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
TRAFFIC										
10	ILLUMINATION SYSTEM 2 UPGRADE									
	L.S.			-29.29 %		-50.90 %			82.90 %	
			21,000.00	-6,150.00	14,850.00	-10,690.00	10,310.00		38,410.00	17,410.00
11	OTHER TEMPORARY TRAFFIC CONTROL									
	L.S.			-73.00 %		-50.00 %			-74.10 %	
			10,000.00	-7,300.00	2,700.00	-5,000.00	5,000.00		2,590.00	-7,410.00
12	OTHER TRAFFIC CONTROL LABOR									
	270.0000	HR	42.0000	9.48 %	45.9800	7.14 %	45.0000		48.0000	14.29 %
			11,340.00	1,074.60	12,414.60	810.00	12,150.00		12,960.00	1,620.00
13	TRAFFIC CONTROL SUPERVISOR									
	L.S.			30.24 %		-57.22 %			-72.30 %	
			9,350.00	2,827.00	12,177.00	-5,350.00	4,000.00		2,590.00	-6,760.00
14	CONSTRUCTION SIGNS CLASS A									
	180.0000	S.F.	20.0000	-1.25 %	19.7500	50.00 %	30.0000		19.9000	-0.50 %
			3,600.00	-45.00	3,555.00	1,800.00	5,400.00		3,582.00	-18.00
OTHER ITEMS										
15	ROADSIDE CLEANUP									
	EST.			0.00 %		0.00 %			0.00 %	
			700.00		700.00		700.00		700.00	
16	REIMBURSEMENT FOR THIRD PARTY DAMAGE									
	EST.			0.00 %		0.00 %			0.00 %	
			5.00		5.00		5.00		5.00	
17	MINOR CHANGE									
	CALC			0.00 %		0.00 %			0.00 %	
			-1.00		-1.00		-1.00		-1.00	

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 08/01/2012

*** BID CHECK REPORT ***

TIME: 09:25

PS&E JOB NO : 12X312 REVISION NO :
 CONTRACT NO : 008369 REGION NO : 4
 VERSION NO : 2 WORK ORDER# : XL3996
 HWY : SR 005
 TITLE : I-5/BARNES ROAD AND US 12
 INTERCHANGES
 ILLUMINATION UPGRADE
 12X312
 PROJECT : IM-0052(206)
 COUNTY(S) : COWLITZ, LEWIS

BIDS OPENED ON : Aug 29 2012
 AWARDED ON : Sep 4 2012

----- LOW BIDDER ----- 2ND BIDDER ----- 3RD BIDDER -----
 TST, INC. DBA TRAVERS ELECTRIC(NORTHWEST ELECTRIC, LLC MILL PLAIN ELECTRIC, INC.
 122 STURDEVANT ROAD 7004 GREEN MOUNTAIN RD 6115 NE 88TH ST
 CHEHALIS WA 985328720 WOODLAND WA 986748283 VANCOUVER WA 986650959
 CONTRACTOR NUMBER : 100201 CONTRACTOR NUMBER : 100520 CONTRACTOR NUMBER : 535000

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		2ND BIDDER		3RD BIDDER			
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
OTHER ITEMS										
18	SPCC PLAN	L.S.	1,200.00	-37.50 %	750.00	-450.00	1,000.00	-16.67 %	500.00	-58.33 %
CONTRACT TOTAL			<u>\$253,559.00</u>	-29.01%	<u>\$179,997.10</u>	-450.00	<u>\$180,998.00</u>	-28.62%	<u>\$200,035.00</u>	-21.11%
BASE TOTAL			<u>\$253,559.00</u>	-29.01%	<u>\$179,997.10</u>	-450.00	<u>\$180,998.00</u>	-28.62%	<u>\$200,035.00</u>	-21.11%

PS&E JOB NO : 12X312 REVISION NO :
 CONTRACT NO : 008369 REGION NO : 4
 VERSION NO : 2 WORK ORDER# : XL3996
 HWY : SR 005
 TITLE : I-5/BARNES ROAD AND US 12
 INTERCHANGES
 ILLUMINATION UPGRADE
 12X312
 PROJECT : IM-0052(206)
 COUNTY(S) : COWLITZ, LEWIS

BIDS OPENED ON : Aug 29 2012
 AWARDED ON : Sep 4 2012

----- 4TH BIDDER ----- ----- 5TH BIDDER -----
 TOTEM ELECTRIC OF TACOMA, INC. TRANSPORTATION SYSTEMS, INC.
 2332 S JEFFERSON AVE 3218 142ND AVE E
 98402-1405
 TACOMA WA 984011093 SUMNER WA 983909604
 CONTRACTOR NUMBER : 826550 CONTRACTOR NUMBER : 100854 CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		
PREPARATION									
1	MOBILIZATION	L.S.			57.29 %			74.83 %	
			14,300.00	22,492.00	8,192.00	25,000.00	10,700.00		
EROSION CONTROL AND PLANTING									
2	ESC LEAD	DAY	175.0000	266.0000	52.00 %	265.0000	51.43 %		
	9.0000		1,575.00	2,394.00	819.00	2,385.00	810.00		
3	SILT FENCE	L.F.	5.5000	9.9800	81.45 %	7.2500	31.82 %		
	550.0000		3,025.00	5,489.00	2,464.00	3,987.50	962.50		
4	EROSION/WATER POLLUTION CONTROL	EST.			0.00 %		0.00 %		
			2,300.00	2,300.00		2,300.00			
5	SEEDING AND FERTILIZING BY HAND	S.Y.	5.0000	4.2400	-15.20 %	4.0000	-20.00 %		
	192.0000		960.00	814.08	-145.92	768.00	-192.00		
TRAFFIC									
6	TRANSPORTABLE ATTENUATOR(S)	EACH	3,800.0000	4,125.0000	8.55 %	2,500.0000	-34.21 %		
	1.0000		3,800.00	4,125.00	325.00	2,500.00	-1,300.00		
7	OPERATION OF TRANSPORTABLE ATTENUATOR(S)	HR	50.0000	89.5300	79.06 %	66.4000	32.80 %		
	68.0000		3,400.00	6,088.04	2,688.04	4,515.20	1,115.20		
8	REPAIR TRANSPORTABLE ATTENUATOR(S)	EST.			0.00 %		0.00 %		
			5.00	5.00		5.00			
9	ILLUMINATION SYSTEM 1 UPGRADE	L.S.			-21.03 %		-11.49 %		
			167,000.00	131,877.00	-35,123.00	147,815.00	-19,185.00		

PS&E JOB NO : 12X312 REVISION NO :
 CONTRACT NO : 008369 REGION NO : 4
 VERSION NO : 2 WORK ORDER# : XL3996
 HWY : SR 005
 TITLE : I-5/BARNES ROAD AND US 12
 INTERCHANGES
 ILLUMINATION UPGRADE
 12X312
 PROJECT : IM-0052(206)
 COUNTY(S) : COWLITZ, LEWIS

BIDS OPENED ON : Aug 29 2012
 AWARDED ON : Sep 4 2012

----- 4TH BIDDER ----- ----- 5TH BIDDER -----
 TOTEM ELECTRIC OF TACOMA, INC. TRANSPORTATION SYSTEMS, INC.
 2332 S JEFFERSON AVE 3218 142ND AVE E
 98402-1405
 TACOMA WA 984011093 SUMNER WA 983909604
 CONTRACTOR NUMBER : 826550 CONTRACTOR NUMBER : 100854 CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
TRAFFIC									
10	ILLUMINATION SYSTEM 2 UPGRADE	L.S.			1.94 %		-14.32 %		
			21,000.00	21,408.00	408.00	17,992.00	-3,008.00		
11	OTHER TEMPORARY TRAFFIC CONTROL	L.S.			-64.11 %		-23.05 %		
			10,000.00	3,589.00	-6,411.00	7,695.00	-2,305.00		
12	OTHER TRAFFIC CONTROL LABOR	HR			24.86 %		66.40 %		
	270.0000		42.0000	52.4400	2,818.80	69.8900	7,530.30		
13	TRAFFIC CONTROL SUPERVISOR	L.S.			-66.53 %		75.28 %		
			9,350.00	3,129.00	-6,221.00	16,389.00	7,039.00		
14	CONSTRUCTION SIGNS CLASS A	S.F.			32.35 %		25.00 %		
	180.0000		20.0000	26.4700	1,164.60	25.0000	900.00		
			3,600.00	4,764.60		4,500.00			
OTHER ITEMS									
15	ROADSIDE CLEANUP	EST.			0.00 %		0.00 %		
			700.00	700.00		700.00			
16	REIMBURSEMENT FOR THIRD PARTY DAMAGE	EST.			0.00 %		0.00 %		
			5.00	5.00		5.00			
17	MINOR CHANGE	CALC			0.00 %		0.00 %		
			-1.00	-1.00		-1.00			

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 08/01/2012

*** BID CHECK REPORT ***

TIME: 09:25

PS&E JOB NO : 12X312 REVISION NO :
 CONTRACT NO : 008369 REGION NO : 4
 VERSION NO : 2 WORK ORDER# : XL3996
 HWY : SR 005
 TITLE : I-5/BARNES ROAD AND US 12
 INTERCHANGES
 ILLUMINATION UPGRADE
 12X312
 PROJECT : IM-0052(206)
 COUNTY(S) : COWLITZ, LEWIS

BIDS OPENED ON : Aug 29 2012
 AWARDED ON : Sep 4 2012

----- 4TH BIDDER ----- ----- 5TH BIDDER -----
 TOTEM ELECTRIC OF TACOMA, INC. TRANSPORTATION SYSTEMS, INC.
 2332 S JEFFERSON AVE 3218 142ND AVE E
 98402-1405
 TACOMA WA 984011093 SUMNER WA 983909604
 CONTRACTOR NUMBER : 826550 CONTRACTOR NUMBER : 100854 CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.						
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
OTHER ITEMS									
18	SPCC PLAN	L.S.							
			1,200.00	1,178.00	-1.83 %	2,000.00	66.67 %		
					-22.00		800.00		
	CONTRACT TOTAL		<u>\$253,559.00</u>	<u>\$224,515.52</u>	-11.45%	<u>\$257,426.00</u>	1.53%	\$0.00	
	BASE TOTAL		<u>\$253,559.00</u>	<u>\$224,515.52</u>	-11.45%	<u>\$257,426.00</u>	1.53%	NO BID THIS ALTERNATE	