

PS&E JOB NO : 13C505 REVISION NO :  
 CONTRACT NO : 008478 REGION NO : 3  
 VERSION NO : 3 WORK ORDER# : XL4195  
 HWY : SR 101  
 TITLE : US 101  
 PURDY CANYON VIC. SLIDE  
 STABILIZED SLOPE  
 13C505  
 PROJECT : NH-0101(149)  
 COUNTY(S) : MASON

BIDS OPENED ON : May 22 2013  
 AWARDED ON : Jul 5 2013

----- 2ND BIDDER -----	----- 3RD BIDDER -----	----- 4TH BIDDER -----
QUIGG BROS., INC. 819 W STATE ST 98520-5934 ABERDEEN WA 985200281 CONTRACTOR NUMBER : 680000	GRANITE CONSTRUCTION COMPANY 1525 E. MARINE VIEW DRIVE 98004-5732 EVERETT WA 982011927 CONTRACTOR NUMBER : 100102	TRI-STATE CONSTRUCTION, INC. 350 - 106TH AVE NE 98004-5732 BELLEVUE WA 980093686 CONTRACTOR NUMBER : 829961

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	3RD BIDDER		% DIFF./ AMT.DIFF.	4TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
PREPARATION										
1	MOBILIZATION									
		L.S.			-30.97 %			-39.44 %		-30.97 %
			159,355.00	110,000.00	-49,355.00	96,500.00	-62,855.00	110,000.00	-49,355.00	
2	CLEARING AND GRUBBING									
	2.9400	ACRE	10,000.0000	13,000.0000	30.00 %	15,000.0000	50.00 %	6,000.0000	-40.00 %	
			29,400.00	38,220.00	8,820.00	44,100.00	14,700.00	17,640.00	-11,760.00	
3	REMOVING TEMPORARY PAVEMENT MARKING									
	1611.0000	L.F.	0.2700	2.0000	640.74 %	1.5000	455.56 %	1.5000	455.56 %	
			434.97	3,222.00	2,787.03	2,416.50	1,981.53	2,416.50	1,981.53	
4	REMOVING PAINT LINE									
	3150.0000	L.F.	2.0000	2.0000	0.00 %	1.5000	-25.00 %	1.5000	-25.00 %	
			6,300.00	6,300.00	0.00	4,725.00	-1,575.00	4,725.00	-1,575.00	
GRADING										
5	ROADWAY EXCAVATION INCL. HAUL									
	77339.0000	C.Y.	18.0000	9.2500	-48.61 %	10.0000	-44.44 %	9.0000	-50.00 %	
			1,392,102.00	715,385.75	-676,716.25	773,390.00	-618,712.00	696,051.00	-696,051.00	
DRAINAGE										
6	PLAIN CONC. CULV. PIPE 18 IN. DIAM.									
	12.0000	L.F.	100.0000	100.0000	0.00 %	300.0000	200.00 %	150.0000	50.00 %	
			1,200.00	1,200.00	0.00	3,600.00	2,400.00	1,800.00	600.00	
7	TEMPORAY DRAINAGE									
		L.S.			25.00 %		-25.00 %		-25.00 %	
			4,000.00	5,000.00	1,000.00	3,000.00	-1,000.00	3,000.00	-1,000.00	
EROSION CONTROL AND ROADSIDE PLANTING										
8	ESC LEAD									
	20.0000	DAY	120.0000	175.0000	45.83 %	10.0000	-91.67 %	1.0000	-99.17 %	
			2,400.00	3,500.00	1,100.00	200.00	-2,200.00	20.00	-2,380.00	

PS&E JOB NO : 13C505 REVISION NO :  
 CONTRACT NO : 008478 REGION NO : 3  
 VERSION NO : 3 WORK ORDER# : XL4195  
 HWY : SR 101  
 TITLE : US 101  
 PURDY CANYON VIC. SLIDE  
 STABILIZED SLOPE  
 13C505  
 PROJECT : NH-0101(149)  
 COUNTY(S) : MASON

BIDS OPENED ON : May 22 2013  
 AWARDED ON : Jul 5 2013

----- 2ND BIDDER -----	----- 3RD BIDDER -----	----- 4TH BIDDER -----
QUIGG BROS., INC. 819 W STATE ST 98520-5934 ABERDEEN WA 985200281 CONTRACTOR NUMBER : 680000	GRANITE CONSTRUCTION COMPANY 1525 E. MARINE VIEW DRIVE EVERETT WA 982011927 CONTRACTOR NUMBER : 100102	TRI-STATE CONSTRUCTION, INC. 350 - 106TH AVE NE 98004-5732 BELLEVUE WA 980093686 CONTRACTOR NUMBER : 829961

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER		% DIFF./ AMT.DIFF.	4TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
EROSION CONTROL AND ROADSIDE PLANTING													
9	CHECK DAM												
	151.0000	L.F.	20.0000	8.0000	-60.00 %	25.0000	25.00 %	20.0000	0.00 %				
			3,020.00	1,208.00	-1,812.00	3,775.00	755.00	3,020.00	0.00				
10	SILT FENCE												
	200.0000	L.F.	6.0000	5.0000	-16.67 %	7.0000	16.67 %	5.0000	-16.67 %				
			1,200.00	1,000.00	-200.00	1,400.00	200.00	1,000.00	-200.00				
11	EROSION/WATER POLLUTION CONTROL EST.				0.00 %		0.00 %		0.00 %				
			25,000.00	25,000.00		25,000.00		25,000.00					
12	SEEDING, FERTILIZING, AND MULCHING												
	2.7000	ACRE	2,500.0000	4,000.0000	60.00 %	3,000.0000	20.00 %	3,500.0000	40.00 %				
			6,750.00	10,800.00	4,050.00	8,100.00	1,350.00	9,450.00	2,700.00				
13	TOPSOIL TYPE A												
	30.0000	C.Y.	75.0000	40.0000	-46.67 %	50.0000	-33.33 %	50.0000	-33.33 %				
			2,250.00	1,200.00	-1,050.00	1,500.00	-750.00	1,500.00	-750.00				
14	PSIPE SITKA WILLOW - LIVE STAKE												
	10000.0000	EACH	3.5000	4.0000	14.29 %	2.0000	-42.86 %	3.0000	-14.29 %				
			35,000.00	40,000.00	5,000.00	20,000.00	-15,000.00	30,000.00	-5,000.00				
15	PSIPE SNOWBERRY - LIVE STAKE												
	1000.0000	EACH	3.5000	3.0000	-14.29 %	2.0000	-42.86 %	3.0000	-14.29 %				
			3,500.00	3,000.00	-500.00	2,000.00	-1,500.00	3,000.00	-500.00				
16	PSIPE SLOUGH SEDGE												
	2050.0000	EACH	3.5000	3.0000	-14.29 %	1.7500	-50.00 %	3.0000	-14.29 %				
			7,175.00	6,150.00	-1,025.00	3,587.50	-3,587.50	6,150.00	-1,025.00				
17	PSIPE THICK-HEADED SEDGE												
	2050.0000	EACH	3.5000	3.0000	-14.29 %	1.7500	-50.00 %	3.0000	-14.29 %				
			7,175.00	6,150.00	-1,025.00	3,587.50	-3,587.50	6,150.00	-1,025.00				
18	PSIPE SAWBEAK SEDGE												
	2050.0000	EACH	3.5000	3.0000	-14.29 %	1.7500	-50.00 %	3.0000	-14.29 %				
			7,175.00	6,150.00	-1,025.00	3,587.50	-3,587.50	6,150.00	-1,025.00				
19	PSIPE ONE-SIDED SEDGE												
	2050.0000	EACH	3.5000	3.0000	-14.29 %	1.7500	-50.00 %	3.0000	-14.29 %				
			7,175.00	6,150.00	-1,025.00	3,587.50	-3,587.50	6,150.00	-1,025.00				

PS&E JOB NO : 13C505 REVISION NO :  
 CONTRACT NO : 008478 REGION NO : 3  
 VERSION NO : 3 WORK ORDER# : XL4195  
 HWY : SR 101  
 TITLE : US 101  
 PURDY CANYON VIC. SLIDE  
 STABILIZED SLOPE  
 13C505  
 PROJECT : NH-0101(149)  
 COUNTY(S) : MASON

BIDS OPENED ON : May 22 2013  
 AWARDED ON : Jul 5 2013

----- 2ND BIDDER -----	----- 3RD BIDDER -----	----- 4TH BIDDER -----
QUIGG BROS., INC. 819 W STATE ST 98520-5934 ABERDEEN WA 985200281 CONTRACTOR NUMBER : 680000	GRANITE CONSTRUCTION COMPANY 1525 E. MARINE VIEW DRIVE 98004-5732 EVERETT WA 982011927 CONTRACTOR NUMBER : 100102	TRI-STATE CONSTRUCTION, INC. 350 - 106TH AVE NE 98004-5732 BELLEVUE WA 980093686 CONTRACTOR NUMBER : 829961

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
EROSION CONTROL AND ROADSIDE PLANTING										
20	PSIPE DAGGER-LEAVED RUSH									
	2050.0000	EACH	3.5000	3.0000	-14.29 %	1.7500	-50.00 %	3.0000	-14.29 %	
			7,175.00	6,150.00	-1,025.00	3,587.50	-3,587.50	6,150.00	-1,025.00	
21	PSIPE SLENDER RUSH									
	2050.0000	EACH	3.5000	3.0000	-14.29 %	1.7500	-50.00 %	3.0000	-14.29 %	
			7,175.00	6,150.00	-1,025.00	3,587.50	-3,587.50	6,150.00	-1,025.00	
22	HIGH VISIBILITY FENCE									
	85.0000	L.F.	8.0000	5.0000	-37.50 %	8.0000	0.00 %	5.0000	-37.50 %	
			680.00	425.00	-255.00	680.00	0.00	425.00	-255.00	
TRAFFIC										
23	TEMPORARY CONC. BARRIER									
	1187.5000	L.F.	14.0000	12.0000	-14.29 %	13.0000	-7.14 %	12.0000	-14.29 %	
			16,625.00	14,250.00	-2,375.00	15,437.50	-1,187.50	14,250.00	-2,375.00	
24	FLEXIBLE GUIDE POST									
	5.0000	EACH	60.0000	50.0000	-16.67 %	60.0000	0.00 %	40.0000	-33.33 %	
			300.00	250.00	-50.00	300.00	0.00	200.00	-100.00	
25	PAINT LINE									
	4500.0000	L.F.	1.0000	1.0000	0.00 %	0.7000	-30.00 %	0.7000	-30.00 %	
			4,500.00	4,500.00	0.00	3,150.00	-1,350.00	3,150.00	-1,350.00	
26	TEMPORARY PAVEMENT MARKING									
	1347.0000	L.F.	2.2000	1.0000	-54.55 %	0.7500	-65.91 %	0.8000	-63.64 %	
			2,963.40	1,347.00	-1,616.40	1,010.25	-1,953.15	1,077.60	-1,885.80	
27	TEMPORARY TRANSVERSE RUMBLE STRIPS									
	264.0000	L.F.	8.0000	15.0000	87.50 %	14.0000	75.00 %	15.0000	87.50 %	
			2,112.00	3,960.00	1,848.00	3,696.00	1,584.00	3,960.00	1,848.00	
28	SIGN COVERING									
	16.0000	S.F.	10.0000	10.0000	0.00 %	10.0000	0.00 %	1.0000	-90.00 %	
			160.00	160.00	0.00	160.00	0.00	16.00	-144.00	
29	TEMPORARY ILLUMINATION SYSTEM									
		L.S.			167.86 %		167.86 %		614.29 %	
			5,600.00	15,000.00	9,400.00	15,000.00	9,400.00	40,000.00	34,400.00	

PS&E JOB NO : 13C505 REVISION NO :  
 CONTRACT NO : 008478 REGION NO : 3  
 VERSION NO : 3 WORK ORDER# : XL4195  
 HWY : SR 101  
 TITLE : US 101  
 PURDY CANYON VIC. SLIDE  
 STABILIZED SLOPE  
 13C505  
 PROJECT : NH-0101(149)  
 COUNTY(S) : MASON

BIDS OPENED ON : May 22 2013  
 AWARDED ON : Jul 5 2013

----- 2ND BIDDER -----	----- 3RD BIDDER -----	----- 4TH BIDDER -----
QUIGG BROS., INC. 819 W STATE ST 98520-5934 ABERDEEN WA 985200281 CONTRACTOR NUMBER : 680000	GRANITE CONSTRUCTION COMPANY 1525 E. MARINE VIEW DRIVE EVERETT WA 982011927 CONTRACTOR NUMBER : 100102	TRI-STATE CONSTRUCTION, INC. 350 - 106TH AVE NE 98004-5732 BELLEVUE WA 980093686 CONTRACTOR NUMBER : 829961

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		2ND BIDDER		3RD BIDDER		4TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
TRAFFIC										
30	PROJECT TEMPORARY TRAFFIC CONTROL	L.S.	169,900.00	-55.86 %	75,000.00	-94,900.00	90,000.00	-47.03 %	160,000.00	-5.83 %
OTHER ITEMS										
31	TRAINING	HR	4.0000 1,600.00	150.00 % 2,400.00	10.0000 4,000.00	2.0000 800.00	-50.00 % -800.00	2.0000 800.00	-50.00 % -800.00	2.0000 800.00
32	ROADSIDE CLEANUP	EST.	5,000.00	0.00 %	5,000.00	5,000.00	0.00 %	5,000.00	0.00 %	5,000.00
33	REIMBURSEMENT FOR THIRD PARTY DAMAGE	EST.	5.00	0.00 %	5.00	5.00	0.00 %	5.00	0.00 %	5.00
34	MINOR CHANGE	CALC	-1.00	0.00 %	-1.00	-1.00	0.00 %	-1.00	0.00 %	-1.00
35	SPCC PLAN	L.S.	2,000.00	-50.00 %	1,000.00	-1,000.00	-50.00 %	5,000.00	150.00 %	3,000.00
CONTRACT TOTAL			\$1,926,406.37	-41.51%	\$1,126,831.75	\$1,147,469.25	-40.43%	\$1,179,405.10	-38.78%	
BASE TOTAL			\$1,926,406.37	-41.51%	\$1,126,831.75	\$1,147,469.25	-40.43%	\$1,179,405.10	-38.78%	

PS&E JOB NO : 13C505 REVISION NO :  
 CONTRACT NO : 008478 REGION NO : 3  
 VERSION NO : 3 WORK ORDER# : XL4195  
 HWY : SR 101  
 TITLE : US 101  
 PURDY CANYON VIC. SLIDE  
 STABILIZED SLOPE  
 13C505  
 PROJECT : NH-0101(149)  
 COUNTY(S) : MASON

BIDS OPENED ON : May 22 2013  
 AWARDED ON : Jul 5 2013

----- 5TH BIDDER -----	----- 6TH BIDDER -----	----- 7TH BIDDER -----
SCARSELLA BROS., INC. 8404 S 196TH ST KENT WA 98031-1884 SEATTLE WA 981680697 CONTRACTOR NUMBER : 746000	ICON MATERIALS DBA CPM DEVELO 1508 VALENTINE AVE SE PACIFIC WA 980472103 CONTRACTOR NUMBER : 755000	STAN PALMER CONSTRUCTION, INC. 5108 SW NIXON LOOP BREMERTON WA 983128934 CONTRACTOR NUMBER : 100088

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	5TH BIDDER		% DIFF./ AMT.DIFF.	6TH BIDDER		% DIFF./ AMT.DIFF.	7TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
PREPARATION													
1	MOBILIZATION												
		L.S.			-24.70 %			9.82 %					-43.52 %
			159,355.00	120,000.00	-39,355.00	175,000.00	15,645.00	90,000.00	-69,355.00				
2	CLEARING AND GRUBBING												
	2.9400	ACRE	10,000.0000	13,500.0000	35.00 %	15,500.0000	55.00 %	14,000.0000	40.00 %				
			29,400.00	39,690.00	10,290.00	45,570.00	16,170.00	41,160.00	11,760.00				
3	REMOVING TEMPORARY PAVEMENT MARKING												
	1611.0000	L.F.	0.2700	1.5000	455.56 %	1.5000	455.56 %	1.7000	529.63 %				
			434.97	2,416.50	1,981.53	2,416.50	1,981.53	2,738.70	2,303.73				
4	REMOVING PAINT LINE												
	3150.0000	L.F.	2.0000	1.5000	-25.00 %	1.5000	-25.00 %	1.7000	-15.00 %				
			6,300.00	4,725.00	-1,575.00	4,725.00	-1,575.00	5,355.00	-945.00				
GRADING													
5	ROADWAY EXCAVATION INCL. HAUL												
	77339.0000	C.Y.	18.0000	10.0500	-44.17 %	10.0000	-44.44 %	12.0000	-33.33 %				
			1,392,102.00	777,256.95	-614,845.05	773,390.00	-618,712.00	928,068.00	-464,034.00				
DRAINAGE													
6	PLAIN CONC. CULV. PIPE 18 IN. DIAM.												
	12.0000	L.F.	100.0000	175.0000	75.00 %	40.0000	-60.00 %	75.0000	-25.00 %				
			1,200.00	2,100.00	900.00	480.00	-720.00	900.00	-300.00				
7	TEMPORAY DRAINAGE												
		L.S.			15.13 %		43.00 %		12.50 %				
			4,000.00	4,605.00	605.00	5,720.00	1,720.00	4,500.00	500.00				
EROSION CONTROL AND ROADSIDE PLANTING													
8	ESC LEAD												
	20.0000	DAY	120.0000	300.0000	150.00 %	100.0000	-16.67 %	85.0000	-29.17 %				
			2,400.00	6,000.00	3,600.00	2,000.00	-400.00	1,700.00	-700.00				

PS&E JOB NO : 13C505 REVISION NO :  
 CONTRACT NO : 008478 REGION NO : 3  
 VERSION NO : 3 WORK ORDER# : XL4195  
 HWY : SR 101  
 TITLE : US 101  
 PURDY CANYON VIC. SLIDE  
 STABILIZED SLOPE  
 13C505  
 PROJECT : NH-0101(149)  
 COUNTY(S) : MASON

BIDS OPENED ON : May 22 2013  
 AWARDED ON : Jul 5 2013

----- 5TH BIDDER -----	----- 6TH BIDDER -----	----- 7TH BIDDER -----
SCARSELLA BROS., INC. 8404 S 196TH ST KENT WA 98031-1884 SEATTLE WA 981680697 CONTRACTOR NUMBER : 746000	ICON MATERIALS DBA CPM DEVELO 1508 VALENTINE AVE SE PACIFIC WA 980472103 CONTRACTOR NUMBER : 755000	STAN PALMER CONSTRUCTION, INC. 5108 SW NIXON LOOP BREMERTON WA 983128934 CONTRACTOR NUMBER : 100088

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	BIDDER 5		BIDDER 6		BIDDER 7	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
EROSION CONTROL AND ROADSIDE PLANTING											
9	CHECK DAM										
	151.0000	L.F.	20.0000	35.0000	75.00 %	6.0000	-70.00 %	19.0000	-5.00 %		
			3,020.00	5,285.00	2,265.00	906.00	-2,114.00	2,869.00	-151.00		
10	SILT FENCE										
	200.0000	L.F.	6.0000	6.0000	0.00 %	5.5000	-8.33 %	5.0000	-16.67 %		
			1,200.00	1,200.00	0.00	1,100.00	-100.00	1,000.00	-200.00		
11	EROSION/WATER POLLUTION CONTROL EST.				0.00 %		0.00 %		0.00 %		
			25,000.00	25,000.00		25,000.00		25,000.00			
12	SEEDING, FERTILIZING, AND MULCHING										
	2.7000	ACRE	2,500.0000	2,895.0000	15.80 %	3,050.0000	22.00 %	3,000.0000	20.00 %		
			6,750.00	7,816.50	1,066.50	8,235.00	1,485.00	8,100.00	1,350.00		
13	TOPSOIL TYPE A										
	30.0000	C.Y.	75.0000	46.0000	-38.67 %	49.0000	-34.67 %	48.0000	-36.00 %		
			2,250.00	1,380.00	-870.00	1,470.00	-780.00	1,440.00	-810.00		
14	PSIPE SITKA WILLOW - LIVE STAKE										
	10000.0000	EACH	3.5000	2.0000	-42.86 %	2.0000	-42.86 %	2.0000	-42.86 %		
			35,000.00	20,000.00	-15,000.00	20,000.00	-15,000.00	20,000.00	-15,000.00		
15	PSIPE SNOWBERRY - LIVE STAKE										
	1000.0000	EACH	3.5000	2.0000	-42.86 %	2.0000	-42.86 %	2.0000	-42.86 %		
			3,500.00	2,000.00	-1,500.00	2,000.00	-1,500.00	2,000.00	-1,500.00		
16	PSIPE SLOUGH SEDGE										
	2050.0000	EACH	3.5000	1.5300	-56.29 %	1.7000	-51.43 %	1.6000	-54.29 %		
			7,175.00	3,136.50	-4,038.50	3,485.00	-3,690.00	3,280.00	-3,895.00		
17	PSIPE THICK-HEADED SEDGE										
	2050.0000	EACH	3.5000	1.5800	-54.86 %	1.7000	-51.43 %	1.6000	-54.29 %		
			7,175.00	3,239.00	-3,936.00	3,485.00	-3,690.00	3,280.00	-3,895.00		
18	PSIPE SAWBEAK SEDGE										
	2050.0000	EACH	3.5000	1.5300	-56.29 %	1.7000	-51.43 %	1.6000	-54.29 %		
			7,175.00	3,136.50	-4,038.50	3,485.00	-3,690.00	3,280.00	-3,895.00		
19	PSIPE ONE-SIDED SEDGE										
	2050.0000	EACH	3.5000	1.5800	-54.86 %	1.7000	-51.43 %	1.6000	-54.29 %		
			7,175.00	3,239.00	-3,936.00	3,485.00	-3,690.00	3,280.00	-3,895.00		

PS&E JOB NO : 13C505 REVISION NO :  
 CONTRACT NO : 008478 REGION NO : 3  
 VERSION NO : 3 WORK ORDER# : XL4195  
 HWY : SR 101  
 TITLE : US 101  
 PURDY CANYON VIC. SLIDE  
 STABILIZED SLOPE  
 13C505  
 PROJECT : NH-0101(149)  
 COUNTY(S) : MASON

BIDS OPENED ON : May 22 2013  
 AWARDED ON : Jul 5 2013

----- 5TH BIDDER -----	----- 6TH BIDDER -----	----- 7TH BIDDER -----
SCARSELLA BROS., INC. 8404 S 196TH ST KENT WA 98031-1884 SEATTLE WA 981680697 CONTRACTOR NUMBER : 746000	ICON MATERIALS DBA CPM DEVELO 1508 VALENTINE AVE SE PACIFIC WA 980472103 CONTRACTOR NUMBER : 755000	STAN PALMER CONSTRUCTION, INC. 5108 SW NIXON LOOP BREMERTON WA 983128934 CONTRACTOR NUMBER : 100088

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
EROSION CONTROL AND ROADSIDE PLANTING										
20	PSIPE DAGGER-LEAVED RUSH									
	2050.0000	EACH	3.5000	1.5300	-56.29 %	1.7000	-51.43 %	1.6000	-54.29 %	
			7,175.00	3,136.50	-4,038.50	3,485.00	-3,690.00	3,280.00	-3,895.00	
21	PSIPE SLENDER RUSH									
	2050.0000	EACH	3.5000	1.5300	-56.29 %	1.7000	-51.43 %	1.6000	-54.29 %	
			7,175.00	3,136.50	-4,038.50	3,485.00	-3,690.00	3,280.00	-3,895.00	
22	HIGH VISIBILITY FENCE									
	85.0000	L.F.	8.0000	5.0000	-37.50 %	4.0000	-50.00 %	4.0000	-50.00 %	
			680.00	425.00	-255.00	340.00	-340.00	340.00	-340.00	
TRAFFIC										
23	TEMPORARY CONC. BARRIER									
	1187.5000	L.F.	14.0000	11.8500	-15.36 %	13.0000	-7.14 %	13.0000	-7.14 %	
			16,625.00	14,071.88	-2,553.13	15,437.50	-1,187.50	15,437.50	-1,187.50	
24	FLEXIBLE GUIDE POST									
	5.0000	EACH	60.0000	31.4500	-47.58 %	33.0000	-45.00 %	35.0000	-41.67 %	
			300.00	157.25	-142.75	165.00	-135.00	175.00	-125.00	
25	PAINT LINE									
	4500.0000	L.F.	1.0000	0.6500	-35.00 %	0.7000	-30.00 %	0.7000	-30.00 %	
			4,500.00	2,925.00	-1,575.00	3,150.00	-1,350.00	3,150.00	-1,350.00	
26	TEMPORARY PAVEMENT MARKING									
	1347.0000	L.F.	2.2000	0.7500	-65.91 %	0.8000	-63.64 %	0.8000	-63.64 %	
			2,963.40	1,010.25	-1,953.15	1,077.60	-1,885.80	1,077.60	-1,885.80	
27	TEMPORARY TRANSVERSE RUMBLE STRIPS									
	264.0000	L.F.	8.0000	14.0000	75.00 %	15.0000	87.50 %	15.0000	87.50 %	
			2,112.00	3,696.00	1,584.00	3,960.00	1,848.00	3,960.00	1,848.00	
28	SIGN COVERING									
	16.0000	S.F.	10.0000	10.0000	0.00 %	15.0000	50.00 %	8.0000	-20.00 %	
			160.00	160.00	0.00	240.00	80.00	128.00	-32.00	
29	TEMPORARY ILLUMINATION SYSTEM									
		L.S.			194.64 %		38.75 %		78.57 %	
			5,600.00	16,500.00	10,900.00	7,770.00	2,170.00	10,000.00	4,400.00	

PS&E JOB NO : 13C505 REVISION NO :  
 CONTRACT NO : 008478 REGION NO : 3  
 VERSION NO : 3 WORK ORDER# : XL4195  
 HWY : SR 101  
 TITLE : US 101  
 PURDY CANYON VIC. SLIDE  
 STABILIZED SLOPE  
 13C505  
 PROJECT : NH-0101(149)  
 COUNTY(S) : MASON

BIDS OPENED ON : May 22 2013  
 AWARDED ON : Jul 5 2013

----- 5TH BIDDER -----	----- 6TH BIDDER -----	----- 7TH BIDDER -----
SCARSELLA BROS., INC. 8404 S 196TH ST KENT WA 98031-1884 SEATTLE WA 981680697 CONTRACTOR NUMBER : 746000	ICON MATERIALS DBA CPM DEVELO 1508 VALENTINE AVE SE PACIFIC WA 980472103 CONTRACTOR NUMBER : 755000	STAN PALMER CONSTRUCTION, INC. 5108 SW NIXON LOOP BREMERTON WA 983128934 CONTRACTOR NUMBER : 100088

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		5TH BIDDER		6TH BIDDER		7TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
TRAFFIC										
30	PROJECT TEMPORARY TRAFFIC CONTROL	L.S.	169,900.00	-26.43 %	125,000.00	-44,900.00	109,000.00	-35.84 %	60,000.00	-64.69 %
OTHER ITEMS										
31	TRAINING	HR	4.0000 1,600.00	-25.00 %	3.0000 1,200.00	-400.00	5.0000 2,000.00	25.00 %	3.0000 1,200.00	-25.00 %
32	ROADSIDE CLEANUP	EST.	5,000.00	0.00 %	5,000.00		5,000.00	0.00 %	5,000.00	0.00 %
33	REIMBURSEMENT FOR THIRD PARTY DAMAGE	EST.	5.00	0.00 %	5.00		5.00	0.00 %	5.00	0.00 %
34	MINOR CHANGE	CALC	-1.00	0.00 %	-1.00		-1.00	0.00 %	-1.00	0.00 %
35	SPCC PLAN	L.S.	2,000.00	78.18 %	3,563.67	1,563.67	2,500.00	25.00 %	2,500.00	500.00
CONTRACT TOTAL			\$1,926,406.37	-37.07 %	\$1,212,212.00		\$1,239,566.60	-35.65 %	\$1,257,482.80	-34.72 %
BASE TOTAL			\$1,926,406.37	-37.07 %	\$1,212,212.00		\$1,239,566.60	-35.65 %	\$1,257,482.80	-34.72 %



PS&E JOB NO : 13C505 REVISION NO :  
 CONTRACT NO : 008478 REGION NO : 3  
 VERSION NO : 3 WORK ORDER# : XL4195  
 HWY : SR 101  
 TITLE : US 101  
 PURDY CANYON VIC. SLIDE  
 STABILIZED SLOPE  
 13C505  
 PROJECT : NH-0101(149)  
 COUNTY(S) : MASON

BIDS OPENED ON : May 22 2013  
 AWARDED ON : Jul 5 2013

----- 8TH BIDDER -----	----- 9TH BIDDER -----	----- 10TH BIDDER -----
STERLING BREEN CRUSHING, INC. 887 STATE HWY 507 CENTRALIA WA 98531 CHEHALIS WA 985320318 CONTRACTOR NUMBER : 100145	ROGNLIN'S, INC. 321 W STATE ST 98520-6143 ABERDEEN WA 985200078 CONTRACTOR NUMBER : 706350	CECCANTI, INC. 4116 BROOKDALE RD E TACOMA WA 984461613 CONTRACTOR NUMBER : 100420

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	8TH BIDDER		% DIFF./ AMT.DIFF.	9TH BIDDER		% DIFF./ AMT.DIFF.	10TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
PREPARATION													
1	MOBILIZATION	L.S.			-38.50 %			-27.83 %			-5.87 %		
			159,355.00	98,000.00	-61,355.00	115,000.00	-44,355.00	150,000.00	-9,355.00				
2	CLEARING AND GRUBBING												
	2.9400	ACRE	10,000.0000	4,160.0000	-58.40 %	20,000.0000	100.00 %	8,000.0000	-20.00 %				
			29,400.00	12,230.40	-17,169.60	58,800.00	29,400.00	23,520.00	-5,880.00				
3	REMOVING TEMPORARY PAVEMENT MARKING												
	1611.0000	L.F.	0.2700	1.8000	566.67 %	1.8000	566.67 %	1.0000	270.37 %				
			434.97	2,899.80	2,464.83	2,899.80	2,464.83	1,611.00	1,176.03				
4	REMOVING PAINT LINE												
	3150.0000	L.F.	2.0000	1.8000	-10.00 %	1.8000	-10.00 %	1.0000	-50.00 %				
			6,300.00	5,670.00	-630.00	5,670.00	-630.00	3,150.00	-3,150.00				
GRADING													
5	ROADWAY EXCAVATION INCL. HAUL												
	77339.0000	C.Y.	18.0000	10.5000	-41.67 %	12.0000	-33.33 %	14.3000	-20.56 %				
			1,392,102.00	812,059.50	-580,042.50	928,068.00	-464,034.00	1,105,947.70	-286,154.30				
DRAINAGE													
6	PLAIN CONC. CULV. PIPE 18 IN. DIAM.												
	12.0000	L.F.	100.0000	168.0000	68.00 %	120.0000	20.00 %	100.0000	0.00 %				
			1,200.00	2,016.00	816.00	1,440.00	240.00	1,200.00	0.00				
7	TEMPORAY DRAINAGE												
		L.S.			0.00 %		12.50 %		-75.00 %				
			4,000.00	4,000.00	0.00	4,500.00	500.00	1,000.00	-3,000.00				
EROSION CONTROL AND ROADSIDE PLANTING													
8	ESC LEAD												
	20.0000	DAY	120.0000	75.0000	-37.50 %	150.0000	25.00 %	1.0000	-99.17 %				
			2,400.00	1,500.00	-900.00	3,000.00	600.00	20.00	-2,380.00				

PS&E JOB NO : 13C505 REVISION NO :  
 CONTRACT NO : 008478 REGION NO : 3  
 VERSION NO : 3 WORK ORDER# : XL4195  
 HWY : SR 101  
 TITLE : US 101  
 PURDY CANYON VIC. SLIDE  
 STABILIZED SLOPE  
 13C505  
 PROJECT : NH-0101(149)  
 COUNTY(S) : MASON

BIDS OPENED ON : May 22 2013  
 AWARDED ON : Jul 5 2013

----- 8TH BIDDER -----	----- 9TH BIDDER -----	----- 10TH BIDDER -----
STERLING BREEN CRUSHING, INC. 887 STATE HWY 507 CENTRALIA WA 98531 CHEHALIS WA 985320318 CONTRACTOR NUMBER : 100145	ROGNLIN'S, INC. 321 W STATE ST 98520-6143 ABERDEEN WA 985200078 CONTRACTOR NUMBER : 706350	CECCANTI, INC. 4116 BROOKDALE RD E TACOMA WA 984461613 CONTRACTOR NUMBER : 100420

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	8TH BIDDER		% DIFF./ AMT.DIFF.	10TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
EROSION CONTROL AND ROADSIDE PLANTING										
9	CHECK DAM									
	151.0000	L.F.	20.0000	30.0000	50.00 %	20.0000	0.00 %	20.0000	0.00 %	
			3,020.00	4,530.00	1,510.00	3,020.00	0.00	3,020.00	0.00	
10	SILT FENCE									
	200.0000	L.F.	6.0000	5.0000	-16.67 %	5.0000	-16.67 %	4.0000	-33.33 %	
			1,200.00	1,000.00	-200.00	1,000.00	-200.00	800.00	-400.00	
11	EROSION/WATER POLLUTION CONTROL EST.				0.00 %		0.00 %		0.00 %	
			25,000.00	25,000.00		25,000.00		25,000.00		
12	SEEDING, FERTILIZING, AND MULCHING									
	2.7000	ACRE	2,500.0000	3,330.0000	33.20 %	4,000.0000	60.00 %	2,900.0000	16.00 %	
			6,750.00	8,991.00	2,241.00	10,800.00	4,050.00	7,830.00	1,080.00	
13	TOPSOIL TYPE A									
	30.0000	C.Y.	75.0000	53.0000	-29.33 %	60.0000	-20.00 %	46.0000	-38.67 %	
			2,250.00	1,590.00	-660.00	1,800.00	-450.00	1,380.00	-870.00	
14	PSIPE SITKA WILLOW - LIVE STAKE									
	10000.0000	EACH	3.5000	2.3000	-34.29 %	2.3000	-34.29 %	2.0000	-42.86 %	
			35,000.00	23,000.00	-12,000.00	23,000.00	-12,000.00	20,000.00	-15,000.00	
15	PSIPE SNOWBERRY - LIVE STAKE									
	1000.0000	EACH	3.5000	2.3000	-34.29 %	2.3000	-34.29 %	2.0000	-42.86 %	
			3,500.00	2,300.00	-1,200.00	2,300.00	-1,200.00	2,000.00	-1,500.00	
16	PSIPE SLOUGH SEDGE									
	2050.0000	EACH	3.5000	1.7500	-50.00 %	1.8000	-48.57 %	1.0000	-71.43 %	
			7,175.00	3,587.50	-3,587.50	3,690.00	-3,485.00	2,050.00	-5,125.00	
17	PSIPE THICK-HEADED SEDGE									
	2050.0000	EACH	3.5000	1.8100	-48.29 %	1.8000	-48.57 %	1.0000	-71.43 %	
			7,175.00	3,710.50	-3,464.50	3,690.00	-3,485.00	2,050.00	-5,125.00	
18	PSIPE SAWBEAK SEDGE									
	2050.0000	EACH	3.5000	1.7500	-50.00 %	1.8000	-48.57 %	1.0000	-71.43 %	
			7,175.00	3,587.50	-3,587.50	3,690.00	-3,485.00	2,050.00	-5,125.00	
19	PSIPE ONE-SIDED SEDGE									
	2050.0000	EACH	3.5000	1.8100	-48.29 %	1.8000	-48.57 %	1.0000	-71.43 %	
			7,175.00	3,710.50	-3,464.50	3,690.00	-3,485.00	2,050.00	-5,125.00	

PS&E JOB NO : 13C505 REVISION NO :  
 CONTRACT NO : 008478 REGION NO : 3  
 VERSION NO : 3 WORK ORDER# : XL4195  
 HWY : SR 101  
 TITLE : US 101  
 PURDY CANYON VIC. SLIDE  
 STABILIZED SLOPE  
 13C505  
 PROJECT : NH-0101(149)  
 COUNTY(S) : MASON

BIDS OPENED ON : May 22 2013  
 AWARDED ON : Jul 5 2013

----- 8TH BIDDER -----	----- 9TH BIDDER -----	----- 10TH BIDDER -----
STERLING BREEN CRUSHING, INC. 887 STATE HWY 507 CENTRALIA WA 98531 CHEHALIS WA 985320318 CONTRACTOR NUMBER : 100145	ROGNLIN'S, INC. 321 W STATE ST 98520-6143 ABERDEEN WA 985200078 CONTRACTOR NUMBER : 706350	CECCANTI, INC. 4116 BROOKDALE RD E TACOMA WA 984461613 CONTRACTOR NUMBER : 100420

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
EROSION CONTROL AND ROADSIDE PLANTING										
20	PSIPE DAGGER-LEAVED RUSH									
	2050.0000	EACH	3.5000	1.7500	-50.00 %	1.8000	-48.57 %	1.0000	-71.43 %	
			7,175.00	3,587.50	-3,587.50	3,690.00	-3,485.00	2,050.00	-5,125.00	
21	PSIPE SLENDER RUSH									
	2050.0000	EACH	3.5000	1.7500	-50.00 %	1.8000	-48.57 %	1.0000	-71.43 %	
			7,175.00	3,587.50	-3,587.50	3,690.00	-3,485.00	2,050.00	-5,125.00	
22	HIGH VISIBILITY FENCE									
	85.0000	L.F.	8.0000	3.5000	-56.25 %	5.0000	-37.50 %	2.0000	-75.00 %	
			680.00	297.50	-382.50	425.00	-255.00	170.00	-510.00	
TRAFFIC										
23	TEMPORARY CONC. BARRIER									
	1187.5000	L.F.	14.0000	15.0000	7.14 %	15.0000	7.14 %	8.0000	-42.86 %	
			16,625.00	17,812.50	1,187.50	17,812.50	1,187.50	9,500.00	-7,125.00	
24	FLEXIBLE GUIDE POST									
	5.0000	EACH	60.0000	40.0000	-33.33 %	100.0000	66.67 %	30.0000	-50.00 %	
			300.00	200.00	-100.00	500.00	200.00	150.00	-150.00	
25	PAINT LINE									
	4500.0000	L.F.	1.0000	0.9000	-10.00 %	0.8000	-20.00 %	1.0000	0.00 %	
			4,500.00	4,050.00	-450.00	3,600.00	-900.00	4,500.00	0.00	
26	TEMPORARY PAVEMENT MARKING									
	1347.0000	L.F.	2.2000	1.1000	-50.00 %	1.0000	-54.55 %	1.0000	-54.55 %	
			2,963.40	1,481.70	-1,481.70	1,347.00	-1,616.40	1,347.00	-1,616.40	
27	TEMPORARY TRANSVERSE RUMBLE STRIPS									
	264.0000	L.F.	8.0000	17.0000	112.50 %	20.0000	150.00 %	14.0000	75.00 %	
			2,112.00	4,488.00	2,376.00	5,280.00	3,168.00	3,696.00	1,584.00	
28	SIGN COVERING									
	16.0000	S.F.	10.0000	20.0000	100.00 %	15.0000	50.00 %	15.0000	50.00 %	
			160.00	320.00	160.00	240.00	80.00	240.00	80.00	
29	TEMPORARY ILLUMINATION SYSTEM									
		L.S.			882.14 %		257.14 %		78.57 %	
			5,600.00	55,000.00	49,400.00	20,000.00	14,400.00	10,000.00	4,400.00	

PS&E JOB NO : 13C505 REVISION NO :  
 CONTRACT NO : 008478 REGION NO : 3  
 VERSION NO : 3 WORK ORDER# : XL4195  
 HWY : SR 101  
 TITLE : US 101  
 PURDY CANYON VIC. SLIDE  
 STABILIZED SLOPE  
 13C505  
 PROJECT : NH-0101(149)  
 COUNTY(S) : MASON

BIDS OPENED ON : May 22 2013  
 AWARDED ON : Jul 5 2013

----- 8TH BIDDER -----	----- 9TH BIDDER -----	----- 10TH BIDDER -----
STERLING BREEN CRUSHING, INC. 887 STATE HWY 507 CENTRALIA WA 98531 CHEHALIS WA 985320318 CONTRACTOR NUMBER : 100145	ROGNLIN'S, INC. 321 W STATE ST 98520-6143 ABERDEEN WA 985200078 CONTRACTOR NUMBER : 706350	CECCANTI, INC. 4116 BROOKDALE RD E TACOMA WA 984461613 CONTRACTOR NUMBER : 100420

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.					
TRAFFIC									
30	PROJECT TEMPORARY TRAFFIC CONTROL	L.S.			6.46 %		-5.83 %		-47.03 %
			169,900.00	180,880.00	10,980.00	160,000.00	-9,900.00	90,000.00	-79,900.00
OTHER ITEMS									
31	TRAINING	HR	4.0000	40.0000	900.00 %	5.0000	25.00 %	1.0000	-75.00 %
			1,600.00	16,000.00	14,400.00	2,000.00	400.00	400.00	-1,200.00
32	ROADSIDE CLEANUP	EST.			0.00 %		0.00 %		0.00 %
			5,000.00	5,000.00		5,000.00		5,000.00	
33	REIMBURSEMENT FOR THIRD PARTY DAMAGE	EST.			0.00 %		0.00 %		0.00 %
			5.00	5.00		5.00		5.00	
34	MINOR CHANGE	CALC			0.00 %		0.00 %		0.00 %
			-1.00	-1.00		-1.00		-1.00	
35	SPCC PLAN	L.S.			-25.00 %		-50.00 %		-75.00 %
			2,000.00	1,500.00	-500.00	1,000.00	-1,000.00	500.00	-1,500.00
CONTRACT TOTAL			<u>\$1,926,406.37</u>	<u>\$1,313,591.40</u>	<u>-31.81%</u>	<u>\$1,425,646.30</u>	<u>-25.99%</u>	<u>\$1,484,285.70</u>	<u>-22.95%</u>
BASE TOTAL			<u>\$1,926,406.37</u>	<u>\$1,313,591.40</u>	<u>-31.81%</u>	<u>\$1,425,646.30</u>	<u>-25.99%</u>	<u>\$1,484,285.70</u>	<u>-22.95%</u>

PS&E JOB NO : 13C505 REVISION NO :  
 CONTRACT NO : 008478 REGION NO : 3  
 VERSION NO : 3 WORK ORDER# : XL4195  
 HWY : SR 101  
 TITLE : US 101  
 PURDY CANYON VIC. SLIDE  
 STABILIZED SLOPE  
 13C505  
 PROJECT : NH-0101(149)  
 COUNTY(S) : MASON

BIDS OPENED ON : May 22 2013  
 AWARDED ON : Jul 5 2013

----- LOW BIDDER -----  
 BRUCH & BRUCH CONSTRUCTION, II  
 1706 W HWY 101  
 PORT ANGELES WA 983639458  
 CONTRACTOR NUMBER : 100122 CONTRACTOR NUMBER : CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
PREPARATION									
1	MOBILIZATION	L.S.			-57.66 %		-100.00 %		
			159,355.00	67,470.00	-91,885.00	0.00			
2	CLEARING AND GRUBBING								
	2.9400	ACRE	10,000.0000	5,219.3900	-47.81 %		-100.00 %		
			29,400.00	15,345.01	-14,054.99	0.00			
3	REMOVING TEMPORARY PAVEMENT MARKING								
	1611.0000	L.F.	0.2700	1.6500	511.11 %		-100.00 %		
			434.97	2,658.15	2,223.18	0.00			
4	REMOVING PAINT LINE								
	3150.0000	L.F.	2.0000	1.6500	-17.50 %		-100.00 %		
			6,300.00	5,197.50	-1,102.50	0.00			
GRADING									
5	ROADWAY EXCAVATION INCL. HAUL								
	77339.0000	C.Y.	18.0000	7.1100	-60.50 %		-100.00 %		
			1,392,102.00	549,880.29	-842,221.71	0.00			
DRAINAGE									
6	PLAIN CONC. CULV. PIPE 18 IN. DIAM.								
	12.0000	L.F.	100.0000	250.5600	150.56 %		-100.00 %		
			1,200.00	3,006.72	1,806.72	0.00			
7	TEMPORAY DRAINAGE								
		L.S.			-23.75 %		-100.00 %		
			4,000.00	3,050.00	-950.00	0.00			
EROSION CONTROL AND ROADSIDE PLANTING									
8	ESC LEAD								
	20.0000	DAY	120.0000	180.0000	50.00 %		-100.00 %		
			2,400.00	3,600.00	1,200.00	0.00			

PS&E JOB NO : 13C505 REVISION NO :  
 CONTRACT NO : 008478 REGION NO : 3  
 VERSION NO : 3 WORK ORDER# : XL4195  
 HWY : SR 101  
 TITLE : US 101  
 PURDY CANYON VIC. SLIDE  
 STABILIZED SLOPE  
 13C505  
 PROJECT : NH-0101(149)  
 COUNTY(S) : MASON

BIDS OPENED ON : May 22 2013  
 AWARDED ON : Jul 5 2013

----- LOW BIDDER -----  
 BRUCH & BRUCH CONSTRUCTION, II  
 1706 W HWY 101  
 PORT ANGELES WA 983639458  
 CONTRACTOR NUMBER : 100122 CONTRACTOR NUMBER : CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
EROSION CONTROL AND ROADSIDE PLANTING									
9	CHECK DAM								
	151.0000	L.F.	20.0000	23.0000	15.00 %				-100.00 %
			3,020.00	3,473.00	453.00	0.00			
10	SILT FENCE								
	200.0000	L.F.	6.0000	4.0000	-33.33 %				-100.00 %
			1,200.00	800.00	-400.00	0.00			
11	EROSION/WATER POLLUTION CONTROL EST.				0.00 %				0.00 %
			25,000.00	25,000.00		0.00			
12	SEEDING, FERTILIZING, AND MULCHING								
	2.7000	ACRE	2,500.0000	3,495.0000	39.80 %				-100.00 %
			6,750.00	9,436.50	2,686.50	0.00			
13	TOPSOIL TYPE A								
	30.0000	C.Y.	75.0000	60.0000	-20.00 %				-100.00 %
			2,250.00	1,800.00	-450.00	0.00			
14	PSIPE SITKA WILLOW - LIVE STAKE								
	10000.0000	EACH	3.5000	4.0000	14.29 %				-100.00 %
			35,000.00	40,000.00	5,000.00	0.00			
15	PSIPE SNOWBERRY - LIVE STAKE								
	1000.0000	EACH	3.5000	3.0000	-14.29 %				-100.00 %
			3,500.00	3,000.00	-500.00	0.00			
16	PSIPE SLOUGH SEDGE								
	2050.0000	EACH	3.5000	2.2500	-35.71 %				-100.00 %
			7,175.00	4,612.50	-2,562.50	0.00			
17	PSIPE THICK-HEADED SEDGE								
	2050.0000	EACH	3.5000	2.3000	-34.29 %				-100.00 %
			7,175.00	4,715.00	-2,460.00	0.00			
18	PSIPE SAWBEAK SEDGE								
	2050.0000	EACH	3.5000	2.3500	-32.86 %				-100.00 %
			7,175.00	4,817.50	-2,357.50	0.00			
19	PSIPE ONE-SIDED SEDGE								
	2050.0000	EACH	3.5000	2.2500	-35.71 %				-100.00 %
			7,175.00	4,612.50	-2,562.50	0.00			

PS&E JOB NO : 13C505 REVISION NO :  
 CONTRACT NO : 008478 REGION NO : 3  
 VERSION NO : 3 WORK ORDER# : XL4195  
 HWY : SR 101  
 TITLE : US 101  
 PURDY CANYON VIC. SLIDE  
 STABILIZED SLOPE  
 13C505  
 PROJECT : NH-0101(149)  
 COUNTY(S) : MASON

BIDS OPENED ON : May 22 2013  
 AWARDED ON : Jul 5 2013

----- LOW BIDDER -----  
 BRUCH & BRUCH CONSTRUCTION, II  
 1706 W HWY 101  
 PORT ANGELES WA 983639458  
 CONTRACTOR NUMBER : 100122 CONTRACTOR NUMBER : CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
EROSION CONTROL AND ROADSIDE PLANTING									
20	PSIPE DAGGER-LEAVED RUSH								
	2050.0000	EACH	3.5000	2.2500	-35.71 %	7,175.00	4,612.50	-2,562.50	-100.00 %
21	PSIPE SLENDER RUSH								
	2050.0000	EACH	3.5000	2.2500	-35.71 %	7,175.00	4,612.50	-2,562.50	-100.00 %
22	HIGH VISIBILITY FENCE								
	85.0000	L.F.	8.0000	4.0000	-50.00 %	680.00	340.00	-340.00	-100.00 %
TRAFFIC									
23	TEMPORARY CONC. BARRIER								
	1187.5000	L.F.	14.0000	12.4400	-11.14 %	16,625.00	14,772.50	-1,852.50	-100.00 %
24	FLEXIBLE GUIDE POST								
	5.0000	EACH	60.0000	35.0000	-41.67 %	300.00	175.00	-125.00	-100.00 %
25	PAINT LINE								
	4500.0000	L.F.	1.0000	0.7200	-28.00 %	4,500.00	3,240.00	-1,260.00	-100.00 %
26	TEMPORARY PAVEMENT MARKING								
	1347.0000	L.F.	2.2000	0.8300	-62.27 %	2,963.40	1,118.01	-1,845.39	-100.00 %
27	TEMPORARY TRANSVERSE RUMBLE STRIPS								
	264.0000	L.F.	8.0000	15.4000	92.50 %	2,112.00	4,065.60	1,953.60	-100.00 %
28	SIGN COVERING								
	16.0000	S.F.	10.0000	10.5000	5.00 %	160.00	168.00	8.00	-100.00 %
29	TEMPORARY ILLUMINATION SYSTEM								
		L.S.			3.93 %	5,600.00	5,820.00	220.00	-100.00 %

PS&E JOB NO : 13C505 REVISION NO :  
 CONTRACT NO : 008478 REGION NO : 3  
 VERSION NO : 3 WORK ORDER# : XL4195  
 HWY : SR 101  
 TITLE : US 101  
 PURDY CANYON VIC. SLIDE  
 STABILIZED SLOPE  
 13C505  
 PROJECT : NH-0101(149)  
 COUNTY(S) : MASON

BIDS OPENED ON : May 22 2013  
 AWARDED ON : Jul 5 2013

----- LOW BIDDER -----  
 BRUCH & BRUCH CONSTRUCTION, II  
 1706 W HWY 101  
 PORT ANGELES WA 983639458  
 CONTRACTOR NUMBER : 100122 CONTRACTOR NUMBER : CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
TRAFFIC									
30	PROJECT TEMPORARY TRAFFIC CONTROL	L.S.			-36.93 %			0.00	-100.00 %
			169,900.00	107,164.00	-62,736.00				
OTHER ITEMS									
31	TRAINING	HR	4.0000	5.0000	25.00 %	1,600.00	2,000.00	400.00	-100.00 %
32	ROADSIDE CLEANUP	EST.	5,000.00	5,000.00	0.00 %			0.00	0.00 %
33	REIMBURSEMENT FOR THIRD PARTY DAMAGE	EST.	5.00	5.00	0.00 %			0.00	0.00 %
34	MINOR CHANGE	CALC	-1.00	-1.00	0.00 %			0.00	0.00 %
35	SPCC PLAN	L.S.	2,000.00	2,500.00	500.00			0.00	-100.00 %
CONTRACT TOTAL			<u>\$1,926,406.37</u>	<u>\$908,066.78</u>	<u>-52.86%</u>				<u>\$0.00</u>
LOW BIDDER REJECTED									
BASE TOTAL			<u>\$1,926,406.37</u>	<u>\$908,066.78</u>	<u>-52.86%</u>			NO BID THIS ALTERNATE	NO BID THIS ALTERNATE
LOW BIDDER REJECTED									