

PS&E JOB NO : 13Z015 REVISION NO :
 CONTRACT NO : 000000 REGION NO : 6
 VERSION NO : 1 WORK ORDER# : RW5178
 HWY : SR 395
 TITLE : US 395
 NSC 2013 DEMO NO 1
 13Z015
 PROJECT :
 COUNTY(S) : SPOKANE

BIDS OPENED ON : May 30 2013
 AWARDED ON : Jun 5 2013

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
ROB'S DEMOLITION, INC. 3810 E BOONE AVE STE 203 SPOKANE WA 992024561 CONTRACTOR NUMBER : 100509	LARSON'S DEMOLITION, INC. 903 E PACIFIC AVE 99202-2233 SPOKANE WA 992020535 CONTRACTOR NUMBER : 100506	GROAT BROS., INC. 608 W SCOTT AVE 98674-9512 WOODLAND WA 986741500 CONTRACTOR NUMBER : 100130

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
PREPARATION										
1	MOBILIZATION	L.S.			-90.00 %			-94.00 %		-23.75 %
			10,000.00	1,000.00	-9,000.00	600.00	-9,400.00	7,625.00	-2,375.00	
2	REMOVAL OF STRUCTURE AND OBSTRUCTION	L.S.			89.48 %			133.92 %		158.25 %
			43,277.25	82,000.00	38,722.75	101,234.00	57,956.75	111,765.14	68,487.89	
3	REMOVING WOODEN FENCE	L.F.			-66.67 %			-78.33 %		-74.33 %
	519.0000		3.0000	1.0000	-1,038.00	0.6500	-1,219.65	0.7700	-1,157.37	
			1,557.00	519.00	-1,038.00	337.35	-1,219.65	399.63	-1,157.37	
4	REMOVING CHAIN LINK FENCE	L.F.			-60.00 %			-82.00 %		-86.00 %
	1124.0000		2.5000	1.0000	-1,686.00	0.4500	-2,304.20	0.3500	-2,416.60	
			2,810.00	1,124.00	-1,686.00	505.80	-2,304.20	393.40	-2,416.60	
5	REMOVING WIRE FENCE	L.F.			-50.00 %			-82.50 %		-47.00 %
	276.0000		2.0000	1.0000	-276.00	0.3500	-455.40	1.0600	-259.44	
			552.00	276.00	-276.00	96.60	-455.40	292.56	-259.44	
6	REMOVAL AND DISPOSAL OF ASBESTOS MATERIAL	L.S.			-56.10 %			-62.22 %		-51.09 %
			86,555.00	38,000.00	-48,555.00	32,700.00	-53,855.00	42,337.12	-44,217.88	
GRADING										
7	COMMON BORROW INCL. HAUL	C.Y.			-52.86 %			-72.86 %		-66.91 %
	540.0000		35.0000	16.5000	-9,990.00	9.5000	-13,770.00	11.5800	-12,646.80	
			18,900.00	8,910.00	-9,990.00	5,130.00	-13,770.00	6,253.20	-12,646.80	
OTHER ITEMS										
8	FA-SITE CLEANUP OF BIO. AND PHYSICAL HAZARDS	EST.			0.00 %			0.00 %		0.00 %
			1,000.00	1,000.00		1,000.00		1,000.00		
9	REIMBURSEMENT FOR THIRD PARTY DAMAGE	EST.			0.00 %			0.00 %		0.00 %
			5.00	5.00		5.00		5.00		

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 04/23/2013

*** BID CHECK REPORT ***

TIME: 10:33

PS&E JOB NO : 13Z015 REVISION NO :
 CONTRACT NO : 000000 REGION NO : 6
 VERSION NO : 1 WORK ORDER# : RW5178
 HWY : SR 395
 TITLE : US 395
 NSC 2013 DEMO NO 1
 13Z015
 PROJECT :
 COUNTY(S) : SPOKANE

BIDS OPENED ON : May 30 2013
 AWARDED ON : Jun 5 2013

----- LOW BIDDER ----- 2ND BIDDER ----- 3RD BIDDER -----
 ROB'S DEMOLITION, INC. LARSON'S DEMOLITION, INC. GROAT BROS., INC.
 3810 E BOONE AVE STE 203 903 E PACIFIC AVE 608 W SCOTT AVE
 99202-2233 98674-9512
 SPOKANE WA 992024561 SPOKANE WA 992020535 WOODLAND WA 986741500
 CONTRACTOR NUMBER : 100509 CONTRACTOR NUMBER : 100506 CONTRACTOR NUMBER : 100130

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		2ND BIDDER		3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
10	OTHER ITEMS MINOR CHANGE	CALC	-1.00	0.00 %	-1.00	0.00 %	-1.00	0.00 %
CONTRACT TOTAL			\$164,655.25	-19.33%	\$141,607.75	-14.00%	\$170,070.05	3.29%
BASE TOTAL			\$164,655.25	-19.33%	\$141,607.75	-14.00%	\$170,070.05	3.29%

PS&E JOB NO : 13Z015 REVISION NO :
 CONTRACT NO : 000000 REGION NO : 6
 VERSION NO : 1 WORK ORDER# : RW5178
 HWY : SR 395
 TITLE : US 395
 NSC 2013 DEMO NO 1
 13Z015
 PROJECT :
 COUNTY(S) : SPOKANE

BIDS OPENED ON : May 30 2013
 AWARDED ON : Jun 5 2013

----- 4TH BIDDER -----
 QUALITY CONTRACTORS LLC
 1311 BRUSH CREEK RD
 DEARY ID 838239761
 CONTRACTOR NUMBER : 100861 CONTRACTOR NUMBER : CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
PREPARATION									
1	MOBILIZATION	L.S.			10.00 %		-100.00 %		
			10,000.00	11,000.00	1,000.00	0.00			
2	REMOVAL OF STRUCTURE AND OBSTRUCTION	L.S.			166.17 %		-100.00 %		
			43,277.25	115,191.00	71,913.75	0.00			
3	REMOVING WOODEN FENCE	L.F.			-66.67 %		-100.00 %		
	519.0000		3.0000	1.0000	-66.67 %		-100.00 %		
			1,557.00	519.00	-1,038.00	0.00			
4	REMOVING CHAIN LINK FENCE	L.F.			-60.00 %		-100.00 %		
	1124.0000		2.5000	1.0000	-60.00 %		-100.00 %		
			2,810.00	1,124.00	-1,686.00	0.00			
5	REMOVING WIRE FENCE	L.F.			-50.00 %		-100.00 %		
	276.0000		2.0000	1.0000	-50.00 %		-100.00 %		
			552.00	276.00	-276.00	0.00			
6	REMOVAL AND DISPOSAL OF ASBESTOS MATERIAL	L.S.			-56.55 %		-100.00 %		
			86,555.00	37,605.00	-48,950.00	0.00			
GRADING									
7	COMMON BORROW INCL. HAUL	C.Y.			-71.43 %		-100.00 %		
	540.0000		35.0000	10.0000	-71.43 %		-100.00 %		
			18,900.00	5,400.00	-13,500.00	0.00			
OTHER ITEMS									
8	FA-SITE CLEANUP OF BIO. AND PHYSICAL HAZARDS	EST.			0.00 %		0.00 %		
			1,000.00	1,000.00		0.00			
9	REIMBURSEMENT FOR THIRD PARTY DAMAGE	EST.			0.00 %		0.00 %		
			5.00	5.00		0.00			

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 04/23/2013

*** BID CHECK REPORT ***

TIME: 10:33

PS&E JOB NO : 13Z015 REVISION NO :
 CONTRACT NO : 000000 REGION NO : 6
 VERSION NO : 1 WORK ORDER# : RW5178
 HWY : SR 395
 TITLE : US 395
 NSC 2013 DEMO NO 1
 13Z015
 PROJECT :
 COUNTY(S) : SPOKANE

BIDS OPENED ON : May 30 2013
 AWARDED ON : Jun 5 2013

----- 4TH BIDDER -----

QUALITY CONTRACTORS LLC
 1311 BRUSH CREEK RD

DEARY ID 838239761

CONTRACTOR NUMBER : 100861 CONTRACTOR NUMBER : CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
10	OTHER ITEMS MINOR CHANGE								
		CALC			0.00 %		0.00 %		
			-1.00	-1.00		0.00			
	CONTRACT TOTAL		<u>\$164,655.25</u>	<u>\$172,119.00</u>	4.53%		\$0.00		
	BASE TOTAL		<u>\$164,655.25</u>	<u>\$172,119.00</u>	4.53%	NO BID THIS ALTERNATE	NO BID THIS ALTERNATE		