

PS&E JOB NO : 20Y012 REVISION NO :
 CONTRACT NO : 009608 REGION NO : 5
 VERSION NO : 2 WORK ORDER# : XL5801
 HWY : SR 090
 TITLE : I-90
 CANYON RD INTERCHANGE - EB RAMP
 TERMINAL IMPROVEMENTS
 20Y012
 PROJECT : RF-0901(501)
 COUNTY(S) : KITTITAS

BIDS OPENED ON : Nov 18 2020
 AWARDED ON : Dec 11 2020

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
ACTIVE CONSTRUCTION, INC. 5110 RIVER ROAD EAST TACOMA, WA 98443-2638 PUYALLUP WA 983710162 CONTRACTOR NUMBER : 100047	BARCOTT CONSTRUCTION, LLC 212 34 MIDDLE FORK RD 98532-9282 CHEHALIS WA 985320366 CONTRACTOR NUMBER : 101177	MASSANA CONSTRUCTION, INC. 4810 PT FOSDICK DR #237 GIG HARBOR WA 983351711 CONTRACTOR NUMBER : 100064

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		2ND BIDDER		3RD BIDDER			
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
PREPARATION										
1	MOBILIZATION	L.S.	26,689.00	36.46 %	36,420.50	9,731.50	27,000.00	1.17 %	43,000.00	61.12 %
2	CLEARING AND GRUBBING									
	0.1000	ACRE	4,000.0000	95.00 %	7,800.0000	380.00	16,000.0000	300.00 %	10,000.0000	150.00 %
			400.00		780.00		1,600.00	1,200.00	1,000.00	600.00
3	REMOVING CONC. BARRIER									
	110.0000	L.F.	14.0000	78.57 %	25.0000	11.0000	9.0000	-35.71 %	25.0000	78.57 %
			1,540.00		2,750.00	1,210.00	990.00	-550.00	2,750.00	1,210.00
4	REMOVING MISCELLANEOUS TRAFFIC ITEM	L.S.	4,840.00	-32.85 %	3,250.00	-1,590.00	9,408.00	94.38 %	5,000.00	3.31 %
GRADING										
5	ROADWAY EXCAVATION INCL. HAUL									
	140.0000	C.Y.	35.0000	55.71 %	54.5000	19.5000	68.0000	94.29 %	80.0000	128.57 %
			4,900.00		7,630.00	2,730.00	9,520.00	4,620.00	11,200.00	6,300.00
SURFACING										
6	CRUSHED SURFACING BASE COURSE									
	250.0000	TON	40.0000	-8.75 %	36.5000	-3.5000	49.0000	22.50 %	80.0000	100.00 %
			10,000.00		9,125.00	-875.00	12,250.00	2,250.00	20,000.00	10,000.00
CEMENT CONCRETE PAVEMENT										
7	TEXTURED AND PIGMENTED CEMENT CONCRETE PAVEMENT									
	508.0000	S.Y.	110.0000	23.64 %	136.0000	26.0000	142.0000	29.09 %	100.0000	-9.09 %
			55,880.00		69,088.00	13,208.00	72,136.00	16,256.00	50,800.00	-5,080.00

PS&E JOB NO : 20Y012 REVISION NO :
 CONTRACT NO : 009608 REGION NO : 5
 VERSION NO : 2 WORK ORDER# : XL5801
 HWY : SR 090
 TITLE : I-90
 CANYON RD INTERCHANGE - EB RAMP
 TERMINAL IMPROVEMENTS
 20Y012
 PROJECT : RF-0901(501)
 COUNTY(S) : KITTITAS

BIDS OPENED ON : Nov 18 2020
 AWARDED ON : Dec 11 2020

-----	LOW BIDDER	-----	-----	2ND BIDDER	-----	-----	3RD BIDDER	-----
	ACTIVE CONSTRUCTION, INC.			BARCOTT CONSTRUCTION, LLC			MASSANA CONSTRUCTION, INC.	
	5110 RIVER ROAD EAST			212 34 MIDDLE FORK RD			4810 PT FOSDICK DR #237	
	TACOMA, WA 98443-2638			98532-9282				
	PUYALLUP WA 983710162			CHEHALIS WA 985320366			GIG HARBOR WA 983351711	
	CONTRACTOR NUMBER : 100047			CONTRACTOR NUMBER : 101177			CONTRACTOR NUMBER : 100064	

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
HOT MIX ASPHALT										
8	PLANING BITUMINOUS PAVEMENT									
	1550.0000	S.Y.	3.5000	9.0000	157.14 %	5.7500	64.29 %	6.3000	80.00 %	
			5,425.00	13,950.00	8,525.00	8,912.50	3,487.50	9,765.00	4,340.00	
9	HMA CL. 3/8 IN. PG 64H-28									
	254.0000	TON	130.0000	240.0000	84.62 %	250.0000	92.31 %	225.0000	73.08 %	
			33,020.00	60,960.00	27,940.00	63,500.00	30,480.00	57,150.00	24,130.00	
EROSION CONTROL AND ROADSIDE PLANTING										
10	INLET PROTECTION									
	2.0000	EACH	125.0000	65.0000	-48.00 %	56.0000	-55.20 %	100.0000	-20.00 %	
			250.00	130.00	-120.00	112.00	-138.00	200.00	-50.00	
TRAFFIC										
11	ROUNDAABOUT SPLITTER ISLAND NOSING CURB									
	2.0000	EACH	400.0000	800.0000	100.00 %	840.0000	110.00 %	700.0000	75.00 %	
			800.00	1,600.00	800.00	1,680.00	880.00	1,400.00	600.00	
12	ROUNDAABOUT CEMENT CONCRETE CURB AND GUTTER									
	402.0000	L.F.	32.0000	58.5000	82.81 %	60.0000	87.50 %	60.0000	87.50 %	
			12,864.00	23,517.00	10,653.00	24,120.00	11,256.00	24,120.00	11,256.00	
13	CEMENT CONC. TRAFFIC CURB AND GUTTER									
	32.0000	L.F.	50.0000	76.5000	53.00 %	59.5000	19.00 %	60.0000	20.00 %	
			1,600.00	2,448.00	848.00	1,904.00	304.00	1,920.00	320.00	
14	ROUNDAABOUT TRUCK APRON CEM. CONC. CURB AND GUTTER									
	205.0000	L.F.	40.0000	97.0000	142.50 %	108.0000	170.00 %	82.0000	105.00 %	
			8,200.00	19,885.00	11,685.00	22,140.00	13,940.00	16,810.00	8,610.00	
15	PRECAST CONC. BARRIER TYPE 2 (TERMINAL)									
	7.0000	L.F.	140.0000	157.0000	12.14 %	243.0000	73.57 %	100.0000	-28.57 %	
			980.00	1,099.00	119.00	1,701.00	721.00	700.00	-280.00	
16	REMOVING AND RESETTING EXISTING PERMANENT BARRIER									
	124.0000	L.F.	12.5000	34.0000	172.00 %	16.0000	28.00 %	35.0000	180.00 %	
			1,550.00	4,216.00	2,666.00	1,984.00	434.00	4,340.00	2,790.00	

PS&E JOB NO : 20Y012 REVISION NO :
 CONTRACT NO : 009608 REGION NO : 5
 VERSION NO : 2 WORK ORDER# : XL5801
 HWY : SR 090
 TITLE : I-90
 CANYON RD INTERCHANGE - EB RAMP
 TERMINAL IMPROVEMENTS
 20Y012
 PROJECT : RF-0901(501)
 COUNTY(S) : KITTITAS

BIDS OPENED ON : Nov 18 2020
 AWARDED ON : Dec 11 2020

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
ACTIVE CONSTRUCTION, INC. 5110 RIVER ROAD EAST TACOMA, WA 98443-2638 PUYALLUP WA 983710162 CONTRACTOR NUMBER : 100047	BARCOTT CONSTRUCTION, LLC 212 34 MIDDLE FORK RD 98532-9282 CHEHALIS WA 985320366 CONTRACTOR NUMBER : 101177	MASSANA CONSTRUCTION, INC. 4810 PT FOSDICK DR #237 GIG HARBOR WA 983351711 CONTRACTOR NUMBER : 100064

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
TRAFFIC										
17	FLEXIBLE GUIDE POST									
	1.0000	EACH	30.0000	95.0000	216.67 %	50.0000	66.67 %	200.0000	566.67 %	
			30.00	95.00	65.00	50.00	20.00	200.00	170.00	
18	TUBULAR MARKER									
	21.0000	EACH	30.0000	135.0000	350.00 %	107.0000	256.67 %	75.0000	150.00 %	
			630.00	2,835.00	2,205.00	2,247.00	1,617.00	1,575.00	945.00	
19	PAINT LINE									
	7170.0000	L.F.	0.6000	0.5000	-16.67 %	0.7500	25.00 %	0.6400	6.67 %	
			4,302.00	3,585.00	-717.00	5,377.50	1,075.50	4,588.80	286.80	
20	PLASTIC WIDE LANE LINE									
	90.0000	L.F.	8.5000	6.0000	-29.41 %	14.0000	64.71 %	12.0000	41.18 %	
			765.00	540.00	-225.00	1,260.00	495.00	1,080.00	315.00	
21	PLASTIC CROSSWALK LINE									
	128.0000	S.F.	10.0000	10.5000	5.00 %	10.0000	0.00 %	7.5000	-25.00 %	
			1,280.00	1,344.00	64.00	1,280.00	0.00	960.00	-320.00	
22	PLASTIC BICYCLE LANE SYMBOL									
	1.0000	EACH	200.0000	325.0000	62.50 %	600.0000	200.00 %	500.0000	150.00 %	
			200.00	325.00	125.00	600.00	400.00	500.00	300.00	
23	PERMANENT SIGNING									
		L.S.			21.02 %		70.45 %		76.14 %	
			17,600.00	21,300.00	3,700.00	30,000.00	12,400.00	31,000.00	13,400.00	
24	ILLUMINATION SYSTEM									
		L.S.			54.84 %		177.42 %		287.10 %	
			15,500.00	24,000.00	8,500.00	43,000.00	27,500.00	60,000.00	44,500.00	
25	PROJECT TEMPORARY TRAFFIC CONTROL									
		L.S.			-46.39 %		-61.86 %		-33.50 %	
			94,384.00	50,600.00	-43,784.00	36,000.00	-58,384.00	62,761.00	-31,623.00	
26	PLASTIC WIDE DOTTED ENTRY LINE									
	130.0000	L.F.	5.0000	8.0000	60.00 %	10.0000	100.00 %	8.5000	70.00 %	
			650.00	1,040.00	390.00	1,300.00	650.00	1,105.00	455.00	

PS&E JOB NO : 20Y012 REVISION NO :
 CONTRACT NO : 009608 REGION NO : 5
 VERSION NO : 2 WORK ORDER# : XL5801
 HWY : SR 090
 TITLE : I-90
 CANYON RD INTERCHANGE - EB RAMP
 TERMINAL IMPROVEMENTS
 20Y012
 PROJECT : RF-0901(501)
 COUNTY(S) : KITTITAS

BIDS OPENED ON : Nov 18 2020
 AWARDED ON : Dec 11 2020

-----	LOW BIDDER	-----	-----	2ND BIDDER	-----	-----	3RD BIDDER	-----
	ACTIVE CONSTRUCTION, INC.			BARCOTT CONSTRUCTION, LLC			MASSANA CONSTRUCTION, INC.	
	5110 RIVER ROAD EAST			212 34 MIDDLE FORK RD			4810 PT FOSDICK DR #237	
	TACOMA, WA 98443-2638			98532-9282				
	PUYALLUP WA 983710162			CHEHALIS WA 985320366			GIG HARBOR WA 983351711	
	CONTRACTOR NUMBER : 100047			CONTRACTOR NUMBER : 101177			CONTRACTOR NUMBER : 100064	

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		LOW BIDDER		2ND BIDDER		3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
TRAFFIC										
27	PLASTIC CROSSHATCH MARKING									
	355.0000	L.F.	10.0000	7.0000	-30.00 %	6.5000	-35.00 %	5.5000	-45.00 %	
			3,550.00	2,485.00	-1,065.00	2,307.50	-1,242.50	1,952.50	-1,597.50	
OTHER ITEMS										
28	ROADWAY SURVEYING									
		L.S.			90.00 %		36.00 %		200.00 %	
			5,000.00	9,500.00	4,500.00	6,800.00	1,800.00	15,000.00	10,000.00	
29	ADA FEATURES SURVEYING									
		L.S.			-95.00 %		50.00 %		-66.67 %	
			3,000.00	150.00	-2,850.00	4,500.00	1,500.00	1,000.00	-2,000.00	
30	CEMENT CONC. SIDEWALK									
	29.0000	S.Y.	140.0000	92.5000	-33.93 %	76.0000	-45.71 %	90.0000	-35.71 %	
			4,060.00	2,682.50	-1,377.50	2,204.00	-1,856.00	2,610.00	-1,450.00	
31	DETECTABLE WARNING SURFACE									
	64.0000	S.F.	50.0000	43.0000	-14.00 %	45.0000	-10.00 %	25.0000	-50.00 %	
			3,200.00	2,752.00	-448.00	2,880.00	-320.00	1,600.00	-1,600.00	
32	ROADSIDE CLEANUP									
		EST.			0.00 %		0.00 %		0.00 %	
			5,000.00	5,000.00		5,000.00		5,000.00		
33	REIMBURSEMENT FOR THIRD PARTY DAMAGE									
		EST.			0.00 %		0.00 %		0.00 %	
			5.00	5.00		5.00		5.00		
34	MINOR CHANGE									
		CALC			0.00 %		0.00 %		0.00 %	
			-1.00	-1.00		-1.00		-1.00		
35	AGGREGATE COMPLIANCE PRICE ADJUSTMENT									
		CALC			0.00 %		0.00 %		0.00 %	
			-1.00	-1.00		-1.00		-1.00		
36	SPCC PLAN									
		L.S.			-85.00 %		-44.00 %		-50.00 %	
			1,000.00	150.00	-850.00	560.00	-440.00	500.00	-500.00	

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 10/08/2020

*** BID CHECK REPORT ***

TIME: 11:05

PS&E JOB NO : 20Y012 REVISION NO :
 CONTRACT NO : 009608 REGION NO : 5
 VERSION NO : 2 WORK ORDER# : XL5801
 HWY : SR 090
 TITLE : I-90
 CANYON RD INTERCHANGE - EB RAMP
 TERMINAL IMPROVEMENTS
 20Y012
 PROJECT : RF-0901(501)
 COUNTY(S) : KITTITAS

BIDS OPENED ON : Nov 18 2020
 AWARDED ON : Dec 11 2020

----- LOW BIDDER ----- ----- 2ND BIDDER ----- ----- 3RD BIDDER -----
 ACTIVE CONSTRUCTION, INC. BARCOTT CONSTRUCTION, LLC MASSANA CONSTRUCTION, INC.
 5110 RIVER ROAD EAST 212 34 MIDDLE FORK RD 4810 PT FOSDICK DR #237
 TACOMA, WA 98443-2638 98532-9282
 PUYALLUP WA 983710162 CHEHALIS WA 985320366 GIG HARBOR WA 983351711
 CONTRACTOR NUMBER : 100047 CONTRACTOR NUMBER : 101177 CONTRACTOR NUMBER : 100064

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		2ND BIDDER		3RD BIDDER		
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
OTHER ITEMS									
37	ELECTRONIC TICKETING SYSTEM (E-TICKETING)								
	L.S.			-97.00 %		-90.00 %		-10.00 %	
			5,000.00	150.00	-4,850.00	500.00	-4,500.00	4,500.00	-500.00
CONTRACT TOTAL			<u>\$334,092.00</u>	<u>\$385,385.00</u>	15.35%	<u>\$404,826.50</u>	21.17%	<u>\$446,090.30</u>	33.52%
BASE TOTAL			<u>\$334,092.00</u>	<u>\$385,385.00</u>	15.35%	<u>\$404,826.50</u>	21.17%	<u>\$446,090.30</u>	<u>33.52%</u>

PS&E JOB NO : 20Y012 REVISION NO :
 CONTRACT NO : 009608 REGION NO : 5
 VERSION NO : 2 WORK ORDER# : XL5801
 HWY : SR 090
 TITLE : I-90
 CANYON RD INTERCHANGE - EB RAMP
 TERMINAL IMPROVEMENTS
 20Y012
 PROJECT : RF-0901(501)
 COUNTY(S) : KITTITAS

BIDS OPENED ON : Nov 18 2020
 AWARDED ON : Dec 11 2020

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
M.J. HUGHES CONSTRUCTION, INC. 11510 NE 87TH AVE VANCOUVER WA 986621345 CONTRACTOR NUMBER : 100214	MORENO & NELSON CONSTRUCTION 655 STINSON AVE PO BOX 794 WALLA WALLA WA 993620250 CONTRACTOR NUMBER : 100996	INTERSTATE CONCRETE & ASPHALT 377 PARKER BRIDGE RD WAPATO WA 98951-9014 YAKIMA WA 989090337 CONTRACTOR NUMBER : 100415

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
PREPARATION									
1	MOBILIZATION	L.S.			76.10 %		84.35 %		53.92 %
			26,689.00	47,000.00	20,311.00	49,200.00	22,511.00	41,080.00	14,391.00
2	CLEARING AND GRUBBING								
	0.1000	ACRE	4,000.0000	13,500.0000	237.50 %	126,474.3300	3,061.86 %	49,000.0000	1,125.00 %
			400.00	1,350.00	950.00	12,647.43	12,247.43	4,900.00	4,500.00
3	REMOVING CONC. BARRIER								
	110.0000	L.F.	14.0000	15.0000	7.14 %	93.5800	568.43 %	28.0000	100.00 %
			1,540.00	1,650.00	110.00	10,293.80	8,753.80	3,080.00	1,540.00
4	REMOVING MISCELLANEOUS TRAFFIC ITEM	L.S.			44.63 %		14.52 %		34.30 %
			4,840.00	7,000.00	2,160.00	5,542.64	702.64	6,500.00	1,660.00
GRADING									
5	ROADWAY EXCAVATION INCL. HAUL								
	140.0000	C.Y.	35.0000	55.0000	57.14 %	94.4900	169.97 %	74.0000	111.43 %
			4,900.00	7,700.00	2,800.00	13,228.60	8,328.60	10,360.00	5,460.00
SURFACING									
6	CRUSHED SURFACING BASE COURSE								
	250.0000	TON	40.0000	42.0000	5.00 %	87.4500	118.63 %	80.0000	100.00 %
			10,000.00	10,500.00	500.00	21,862.50	11,862.50	20,000.00	10,000.00
CEMENT CONCRETE PAVEMENT									
7	TEXTURED AND PIGMENTED CEMENT CONCRETE PAVEMENT								
	508.0000	S.Y.	110.0000	130.0000	18.18 %	139.1900	26.54 %	146.0000	32.73 %
			55,880.00	66,040.00	10,160.00	70,708.52	14,828.52	74,168.00	18,288.00

PS&E JOB NO : 20Y012 REVISION NO :
 CONTRACT NO : 009608 REGION NO : 5
 VERSION NO : 2 WORK ORDER# : XL5801
 HWY : SR 090
 TITLE : I-90
 CANYON RD INTERCHANGE - EB RAMP
 TERMINAL IMPROVEMENTS
 20Y012
 PROJECT : RF-0901(501)
 COUNTY(S) : KITTITAS

BIDS OPENED ON : Nov 18 2020
 AWARDED ON : Dec 11 2020

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
M.J. HUGHES CONSTRUCTION, INC. 11510 NE 87TH AVE VANCOUVER WA 986621345 CONTRACTOR NUMBER : 100214	MORENO & NELSON CONSTRUCTION 655 STINSON AVE PO BOX 794 WALLA WALLA WA 993620250 CONTRACTOR NUMBER : 100996	INTERSTATE CONCRETE & ASPHALT 377 PARKER BRIDGE RD WAPATO WA 98951-9014 YAKIMA WA 989090337 CONTRACTOR NUMBER : 100415

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
HOT MIX ASPHALT										
8	PLANING BITUMINOUS PAVEMENT									
	1550.0000	S.Y.	3.5000	6.2500	78.57 %	5.4400	55.43 %	10.0000	185.71 %	
			5,425.00	9,687.50	4,262.50	8,432.00	3,007.00	15,500.00	10,075.00	
9	HMA CL. 3/8 IN. PG 64H-28									
	254.0000	TON	130.0000	240.0000	84.62 %	213.8700	64.52 %	187.0000	43.85 %	
			33,020.00	60,960.00	27,940.00	54,322.98	21,302.98	47,498.00	14,478.00	
EROSION CONTROL AND ROADSIDE PLANTING										
10	INLET PROTECTION									
	2.0000	EACH	125.0000	125.0000	0.00 %	188.3800	50.70 %	195.0000	56.00 %	
			250.00	250.00	0.00	376.76	126.76	390.00	140.00	
TRAFFIC										
11	ROUNDAABOUT SPLITTER ISLAND NOSING CURB									
	2.0000	EACH	400.0000	2,500.0000	525.00 %	1,921.8600	380.47 %	950.0000	137.50 %	
			800.00	5,000.00	4,200.00	3,843.72	3,043.72	1,900.00	1,100.00	
12	ROUNDAABOUT CEMENT CONCRETE CURB AND GUTTER									
	402.0000	L.F.	32.0000	37.0000	15.63 %	106.9600	234.25 %	61.0000	90.63 %	
			12,864.00	14,874.00	2,010.00	42,997.92	30,133.92	24,522.00	11,658.00	
13	CEMENT CONC. TRAFFIC CURB AND GUTTER									
	32.0000	L.F.	50.0000	53.0000	6.00 %	261.1800	422.36 %	66.0000	32.00 %	
			1,600.00	1,696.00	96.00	8,357.76	6,757.76	2,112.00	512.00	
14	ROUNDAABOUT TRUCK APRON CEM. CONC. CURB AND GUTTER									
	205.0000	L.F.	40.0000	44.0000	10.00 %	120.8000	202.00 %	107.0000	167.50 %	
			8,200.00	9,020.00	820.00	24,764.00	16,564.00	21,935.00	13,735.00	
15	PRECAST CONC. BARRIER TYPE 2 (TERMINAL)									
	7.0000	L.F.	140.0000	225.0000	60.71 %	121.6200	-13.13 %	260.0000	85.71 %	
			980.00	1,575.00	595.00	851.34	-128.66	1,820.00	840.00	
16	REMOVING AND RESETTING EXISTING PERMANENT BARRIER									
	124.0000	L.F.	12.5000	35.0000	180.00 %	22.5300	80.24 %	19.0000	52.00 %	
			1,550.00	4,340.00	2,790.00	2,793.72	1,243.72	2,356.00	806.00	

PS&E JOB NO : 20Y012 REVISION NO :
 CONTRACT NO : 009608 REGION NO : 5
 VERSION NO : 2 WORK ORDER# : XL5801
 HWY : SR 090
 TITLE : I-90
 CANYON RD INTERCHANGE - EB RAMP
 TERMINAL IMPROVEMENTS
 20Y012
 PROJECT : RF-0901(501)
 COUNTY(S) : KITTITAS

BIDS OPENED ON : Nov 18 2020
 AWARDED ON : Dec 11 2020

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
M.J. HUGHES CONSTRUCTION, INC. 11510 NE 87TH AVE VANCOUVER WA 986621345 CONTRACTOR NUMBER : 100214	MORENO & NELSON CONSTRUCTION 655 STINSON AVE PO BOX 794 WALLA WALLA WA 993620250 CONTRACTOR NUMBER : 100996	INTERSTATE CONCRETE & ASPHALT 377 PARKER BRIDGE RD WAPATO WA 98951-9014 YAKIMA WA 989090337 CONTRACTOR NUMBER : 100415

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
TRAFFIC										
17	FLEXIBLE GUIDE POST									
	1.0000	EACH	30.0000	100.0000	233.33 %	214.8100	616.03 %	85.0000	183.33 %	
			30.00	100.00	70.00	214.81	184.81	85.00	55.00	
18	TUBULAR MARKER									
	21.0000	EACH	30.0000	140.0000	366.67 %	140.3900	367.97 %	160.0000	433.33 %	
			630.00	2,940.00	2,310.00	2,948.19	2,318.19	3,360.00	2,730.00	
19	PAINT LINE									
	7170.0000	L.F.	0.6000	0.3500	-41.67 %	0.3400	-43.33 %	0.4000	-33.33 %	
			4,302.00	2,509.50	-1,792.50	2,437.80	-1,864.20	2,868.00	-1,434.00	
20	PLASTIC WIDE LANE LINE									
	90.0000	L.F.	8.5000	8.3500	-1.76 %	9.6200	13.18 %	10.0000	17.65 %	
			765.00	751.50	-13.50	865.80	100.80	900.00	135.00	
21	PLASTIC CROSSWALK LINE									
	128.0000	S.F.	10.0000	17.8000	78.00 %	18.2200	82.20 %	20.0000	100.00 %	
			1,280.00	2,278.40	998.40	2,332.16	1,052.16	2,560.00	1,280.00	
22	PLASTIC BICYCLE LANE SYMBOL									
	1.0000	EACH	200.0000	223.0000	11.50 %	358.9500	79.47 %	260.0000	30.00 %	
			200.00	223.00	23.00	358.95	158.95	260.00	60.00	
23	PERMANENT SIGNING									
		L.S.			35.80 %		30.65 %		55.68 %	
			17,600.00	23,900.00	6,300.00	22,994.20	5,394.20	27,400.00	9,800.00	
24	ILLUMINATION SYSTEM									
		L.S.			170.97 %		69.32 %		136.13 %	
			15,500.00	42,000.00	26,500.00	26,243.85	10,743.85	36,600.00	21,100.00	
25	PROJECT TEMPORARY TRAFFIC CONTROL									
		L.S.			15.49 %		-31.34 %		57.34 %	
			94,384.00	109,000.00	14,616.00	64,805.35	-29,578.65	148,500.00	54,116.00	
26	PLASTIC WIDE DOTTED ENTRY LINE									
	130.0000	L.F.	5.0000	6.7000	34.00 %	29.6000	492.00 %	8.0000	60.00 %	
			650.00	871.00	221.00	3,848.00	3,198.00	1,040.00	390.00	

PS&E JOB NO : 20Y012 REVISION NO :
 CONTRACT NO : 009608 REGION NO : 5
 VERSION NO : 2 WORK ORDER# : XL5801
 HWY : SR 090
 TITLE : I-90
 CANYON RD INTERCHANGE - EB RAMP
 TERMINAL IMPROVEMENTS
 20Y012
 PROJECT : RF-0901(501)
 COUNTY(S) : KITTITAS

BIDS OPENED ON : Nov 18 2020
 AWARDED ON : Dec 11 2020

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
M.J. HUGHES CONSTRUCTION, INC. 11510 NE 87TH AVE VANCOUVER WA 986621345 CONTRACTOR NUMBER : 100214	MORENO & NELSON CONSTRUCTION 655 STINSON AVE PO BOX 794 WALLA WALLA WA 993620250 CONTRACTOR NUMBER : 100996	INTERSTATE CONCRETE & ASPHALT 377 PARKER BRIDGE RD WAPATO WA 98951-9014 YAKIMA WA 989090337 CONTRACTOR NUMBER : 100415

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
TRAFFIC										
27	PLASTIC CROSSHATCH MARKING									
	355.0000	L.F.	10.0000	8.9000	-11.00 %	8.9500	-10.50 %	10.0000	0.00 %	
			3,550.00	3,159.50	-390.50	3,177.25	-372.75	3,550.00	0.00	
OTHER ITEMS										
28	ROADWAY SURVEYING	L.S.			200.00 %		91.89 %		232.00 %	
			5,000.00	15,000.00	10,000.00	9,594.56	4,594.56	16,600.00	11,600.00	
29	ADA FEATURES SURVEYING	L.S.			33.33 %		-38.21 %		26.67 %	
			3,000.00	4,000.00	1,000.00	1,853.73	-1,146.27	3,800.00	800.00	
30	CEMENT CONC. SIDEWALK	S.Y.			3.57 %		18.91 %		-40.71 %	
	29.0000		140.0000	145.0000	145.00	166.4700	767.63	83.0000	-1,653.00	
			4,060.00	4,205.00		4,827.63		2,407.00		
31	DETECTABLE WARNING SURFACE	S.F.			-56.60 %		81.50 %		2.00 %	
	64.0000		50.0000	21.7000	-1,811.20	90.7500	2,608.00	51.0000	64.00	
			3,200.00	1,388.80		5,808.00		3,264.00		
32	ROADSIDE CLEANUP	EST.			0.00 %		0.00 %		0.00 %	
			5,000.00	5,000.00		5,000.00		5,000.00		
33	REIMBURSEMENT FOR THIRD PARTY DAMAGE	EST.			0.00 %		0.00 %		0.00 %	
			5.00	5.00		5.00		5.00		
34	MINOR CHANGE	CALC			0.00 %		0.00 %		0.00 %	
			-1.00	-1.00		-1.00		-1.00		
35	AGGREGATE COMPLIANCE PRICE ADJUSTMENT	CALC			0.00 %		0.00 %		0.00 %	
			-1.00	-1.00		-1.00		-1.00		
36	SPCC PLAN	L.S.			300.00 %		45.41 %		-50.00 %	
			1,000.00	4,000.00	3,000.00	1,454.11	454.11	500.00	-500.00	

PS&E JOB NO : 20Y012 REVISION NO :
 CONTRACT NO : 009608 REGION NO : 5
 VERSION NO : 2 WORK ORDER# : XL5801
 HWY : SR 090
 TITLE : I-90
 CANYON RD INTERCHANGE - EB RAMP
 TERMINAL IMPROVEMENTS
 20Y012
 PROJECT : RF-0901(501)
 COUNTY(S) : KITTITAS

BIDS OPENED ON : Nov 18 2020
 AWARDED ON : Dec 11 2020

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
M.J. HUGHES CONSTRUCTION, INC. 11510 NE 87TH AVE VANCOUVER WA 986621345 CONTRACTOR NUMBER : 100214	MORENO & NELSON CONSTRUCTION 655 STINSON AVE PO BOX 794 WALLA WALLA WA 993620250 CONTRACTOR NUMBER : 100996	INTERSTATE CONCRETE & ASPHALT 377 PARKER BRIDGE RD WAPATO WA 98951-9014 YAKIMA WA 989090337 CONTRACTOR NUMBER : 100415

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.						
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
OTHER ITEMS									
37	ELECTRONIC TICKETING SYSTEM (E-TICKETING)								
	L.S.				0.00 %		-27.29 %		-80.00 %
			5,000.00	5,000.00	0.00	3,635.27	-1,364.73	1,000.00	-4,000.00
	CONTRACT TOTAL		<u>\$334,092.00</u>	<u>\$474,972.20</u>	42.17%	<u>\$492,626.35</u>	47.45%	<u>\$537,818.00</u>	60.98%
	BASE TOTAL		<u>\$334,092.00</u>	<u>\$474,972.20</u>	42.17%	<u>\$492,626.35</u>	47.45%	<u>\$537,818.00</u>	<u>60.98%</u>

PS&E JOB NO : 20Y012 REVISION NO :
 CONTRACT NO : 009608 REGION NO : 5
 VERSION NO : 2 WORK ORDER# : XL5801
 HWY : SR 090
 TITLE : I-90
 CANYON RD INTERCHANGE - EB RAMP
 TERMINAL IMPROVEMENTS
 20Y012
 PROJECT : RF-0901(501)
 COUNTY(S) : KITTITAS

BIDS OPENED ON : Nov 18 2020
 AWARDED ON : Dec 11 2020

----- 7TH BIDDER -----
 C.A. CAREY CORPORATION
 537 NW LOCUST ST
 98027-2412
 ISSAQUAH WA 980271006
 CONTRACTOR NUMBER : 100134 CONTRACTOR NUMBER : CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
PREPARATION									
1	MOBILIZATION	L.S.			121.06 %				-100.00 %
			26,689.00	59,000.00	32,311.00	0.00			
2	CLEARING AND GRUBBING								
	0.1000	ACRE	4,000.0000	52,500.0000	1,212.50 %				-100.00 %
			400.00	5,250.00	4,850.00	0.00			
3	REMOVING CONC. BARRIER								
	110.0000	L.F.	14.0000	27.0000	92.86 %				-100.00 %
			1,540.00	2,970.00	1,430.00	0.00			
4	REMOVING MISCELLANEOUS TRAFFIC ITEM								
		L.S.			-31.82 %				-100.00 %
			4,840.00	3,300.00	-1,540.00	0.00			
GRADING									
5	ROADWAY EXCAVATION INCL. HAUL								
	140.0000	C.Y.	35.0000	137.0000	291.43 %				-100.00 %
			4,900.00	19,180.00	14,280.00	0.00			
SURFACING									
6	CRUSHED SURFACING BASE COURSE								
	250.0000	TON	40.0000	75.0000	87.50 %				-100.00 %
			10,000.00	18,750.00	8,750.00	0.00			
CEMENT CONCRETE PAVEMENT									
7	TEXTURED AND PIGMENTED CEMENT CONCRETE PAVEMENT								
	508.0000	S.Y.	110.0000	144.0000	30.91 %				-100.00 %
			55,880.00	73,152.00	17,272.00	0.00			

PS&E JOB NO : 20Y012 REVISION NO :
 CONTRACT NO : 009608 REGION NO : 5
 VERSION NO : 2 WORK ORDER# : XL5801
 HWY : SR 090
 TITLE : I-90
 CANYON RD INTERCHANGE - EB RAMP
 TERMINAL IMPROVEMENTS
 20Y012
 PROJECT : RF-0901(501)
 COUNTY(S) : KITTITAS

BIDS OPENED ON : Nov 18 2020
 AWARDED ON : Dec 11 2020

----- 7TH BIDDER -----
 C.A. CAREY CORPORATION
 537 NW LOCUST ST
 98027-2412
 ISSAQUAH WA 980271006
 CONTRACTOR NUMBER : 100134 CONTRACTOR NUMBER : CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
HOT MIX ASPHALT									
8	PLANING BITUMINOUS PAVEMENT								
	1550.0000	S.Y.	3.5000	18.0000	414.29 %		-100.00 %		
			5,425.00	27,900.00	22,475.00	0.00			
9	HMA CL. 3/8 IN. PG 64H-28								
	254.0000	TON	130.0000	255.0000	96.15 %		-100.00 %		
			33,020.00	64,770.00	31,750.00	0.00			
EROSION CONTROL AND ROADSIDE PLANTING									
10	INLET PROTECTION								
	2.0000	EACH	125.0000	150.0000	20.00 %		-100.00 %		
			250.00	300.00	50.00	0.00			
TRAFFIC									
11	ROUNDAABOUT SPLITTER ISLAND NOSING CURB								
	2.0000	EACH	400.0000	1,054.0000	163.50 %		-100.00 %		
			800.00	2,108.00	1,308.00	0.00			
12	ROUNDAABOUT CEMENT CONCRETE CURB AND GUTTER								
	402.0000	L.F.	32.0000	61.0000	90.63 %		-100.00 %		
			12,864.00	24,522.00	11,658.00	0.00			
13	CEMENT CONC. TRAFFIC CURB AND GUTTER								
	32.0000	L.F.	50.0000	61.0000	22.00 %		-100.00 %		
			1,600.00	1,952.00	352.00	0.00			
14	ROUNDAABOUT TRUCK APRON CEM. CONC. CURB AND GUTTER								
	205.0000	L.F.	40.0000	101.0000	152.50 %		-100.00 %		
			8,200.00	20,705.00	12,505.00	0.00			
15	PRECAST CONC. BARRIER TYPE 2 (TERMINAL)								
	7.0000	L.F.	140.0000	170.0000	21.43 %		-100.00 %		
			980.00	1,190.00	210.00	0.00			
16	REMOVING AND RESETTING EXISTING PERMANENT BARRIER								
	124.0000	L.F.	12.5000	36.0000	188.00 %		-100.00 %		
			1,550.00	4,464.00	2,914.00	0.00			

PS&E JOB NO : 20Y012 REVISION NO :
 CONTRACT NO : 009608 REGION NO : 5
 VERSION NO : 2 WORK ORDER# : XL5801
 HWY : SR 090
 TITLE : I-90
 CANYON RD INTERCHANGE - EB RAMP
 TERMINAL IMPROVEMENTS
 20Y012
 PROJECT : RF-0901(501)
 COUNTY(S) : KITTITAS

BIDS OPENED ON : Nov 18 2020
 AWARDED ON : Dec 11 2020

----- 7TH BIDDER -----
 C.A. CAREY CORPORATION
 537 NW LOCUST ST
 98027-2412
 ISSAQUAH WA 980271006
 CONTRACTOR NUMBER : 100134

CONTRACTOR NUMBER :
 CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
TRAFFIC									
17	FLEXIBLE GUIDE POST								
	1.0000	EACH	30.0000	176.0000	486.67 %				-100.00 %
			30.00	176.00	146.00	0.00			
18	TUBULAR MARKER								
	21.0000	EACH	30.0000	146.0000	386.67 %				-100.00 %
			630.00	3,066.00	2,436.00	0.00			
19	PAINT LINE								
	7170.0000	L.F.	0.6000	1.0000	66.67 %				-100.00 %
			4,302.00	7,170.00	2,868.00	0.00			
20	PLASTIC WIDE LANE LINE								
	90.0000	L.F.	8.5000	7.0000	-17.65 %				-100.00 %
			765.00	630.00	-135.00	0.00			
21	PLASTIC CROSSWALK LINE								
	128.0000	S.F.	10.0000	12.0000	20.00 %				-100.00 %
			1,280.00	1,536.00	256.00	0.00			
22	PLASTIC BICYCLE LANE SYMBOL								
	1.0000	EACH	200.0000	352.0000	76.00 %				-100.00 %
			200.00	352.00	152.00	0.00			
23	PERMANENT SIGNING								
		L.S.			-15.03 %				-100.00 %
			17,600.00	14,954.00	-2,646.00	0.00			
24	ILLUMINATION SYSTEM								
		L.S.			67.74 %				-100.00 %
			15,500.00	26,000.00	10,500.00	0.00			
25	PROJECT TEMPORARY TRAFFIC CONTROL								
		L.S.			59.03 %				-100.00 %
			94,384.00	150,100.00	55,716.00	0.00			
26	PLASTIC WIDE DOTTED ENTRY LINE								
	130.0000	L.F.	5.0000	8.0000	60.00 %				-100.00 %
			650.00	1,040.00	390.00	0.00			

PS&E JOB NO : 20Y012 REVISION NO :
 CONTRACT NO : 009608 REGION NO : 5
 VERSION NO : 2 WORK ORDER# : XL5801
 HWY : SR 090
 TITLE : I-90
 CANYON RD INTERCHANGE - EB RAMP
 TERMINAL IMPROVEMENTS
 20Y012
 PROJECT : RF-0901(501)
 COUNTY(S) : KITTITAS

BIDS OPENED ON : Nov 18 2020
 AWARDED ON : Dec 11 2020

----- 7TH BIDDER -----
 C.A. CAREY CORPORATION
 537 NW LOCUST ST
 98027-2412
 ISSAQUAH WA 980271006
 CONTRACTOR NUMBER : 100134 CONTRACTOR NUMBER : CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
TRAFFIC									
27	PLASTIC CROSSHATCH MARKING								
	355.0000	L.F.	10.0000	7.0000	-30.00 %				-100.00 %
			3,550.00	2,485.00	-1,065.00	0.00			
OTHER ITEMS									
28	ROADWAY SURVEYING								
		L.S.			108.00 %				-100.00 %
			5,000.00	10,400.00	5,400.00	0.00			
29	ADA FEATURES SURVEYING								
		L.S.			-40.00 %				-100.00 %
			3,000.00	1,800.00	-1,200.00	0.00			
30	CEMENT CONC. SIDEWALK								
	29.0000	S.Y.	140.0000	85.0000	-39.29 %				-100.00 %
			4,060.00	2,465.00	-1,595.00	0.00			
31	DETECTABLE WARNING SURFACE								
	64.0000	S.F.	50.0000	47.0000	-6.00 %				-100.00 %
			3,200.00	3,008.00	-192.00	0.00			
32	ROADSIDE CLEANUP								
		EST.			0.00 %				0.00 %
			5,000.00	5,000.00		0.00			
33	REIMBURSEMENT FOR THIRD PARTY DAMAGE								
		EST.			0.00 %				0.00 %
			5.00	5.00		0.00			
34	MINOR CHANGE								
		CALC			0.00 %				0.00 %
			-1.00	-1.00		0.00			
35	AGGREGATE COMPLIANCE PRICE ADJUSTMENT								
		CALC			0.00 %				0.00 %
			-1.00	-1.00		0.00			
36	SPCC PLAN								
		L.S.			150.00 %				-100.00 %
			1,000.00	2,500.00	1,500.00	0.00			

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 10/08/2020

*** BID CHECK REPORT ***

TIME: 11:05

PS&E JOB NO : 20Y012 REVISION NO :
 CONTRACT NO : 009608 REGION NO : 5
 VERSION NO : 2 WORK ORDER# : XL5801
 HWY : SR 090
 TITLE : I-90
 CANYON RD INTERCHANGE - EB RAMP
 TERMINAL IMPROVEMENTS
 20Y012
 PROJECT : RF-0901(501)
 COUNTY(S) : KITTITAS

BIDS OPENED ON : Nov 18 2020
 AWARDED ON : Dec 11 2020

----- 7TH BIDDER -----
 C.A. CAREY CORPORATION
 537 NW LOCUST ST
 98027-2412
 ISSAQUAH WA 980271006
 CONTRACTOR NUMBER : 100134 CONTRACTOR NUMBER : CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
OTHER ITEMS									
37	ELECTRONIC TICKETING SYSTEM (E-TICKETING)	L.S.			468.00 %		-100.00 %		
			5,000.00	28,400.00	23,400.00	0.00			
	CONTRACT TOTAL		<u>\$334,092.00</u>	<u>\$590,598.00</u>	76.78%			\$0.00	
	BASE TOTAL		<u>\$334,092.00</u>	<u>\$590,598.00</u>	76.78%	NO BID THIS ALTERNATE		NO BID THIS ALTERNATE	